
                                                                                                                                                                                                                                                                                                                            GOVERNMENT OF ODISHA             P A N C H A Y A T  S A M I T I ,  A G A L P U R                                           DISTRICT: BOLANGIR, ODISHA - 767061 
                                                                  TENDER SCHEDULE 
          Name of Work:  Const. of  BDO Quarter(1no) & staff quarter (2Nos) at Agalpur Block Premises.  Value of Work:   Rs 31,22,822(Rupees Thirty one Lakhs Twenty two Thousand eight hundred               
                           twenty two Only)   Head of Account : 4th SFC(2018-19) 

            
 

Block Dev. Officer, Agalpur 
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APPROVED TENDER SCHEDULE  TENDER CALL NOTICE NO: - 01/APR/2018-19 of Panchayat Samiti, Agalpur   Name of Work:   Const. of BDO Quarter(1No) & Staff Quarter (2Nos) at Agalpur Block Premises   Value of Work (Amount put to  tender) : Rs.31,22,822/-    Head of Account:   : 4th SFC(2018-19)   E.M.D. required : Rs. 31,300/-   Class of contractor : “C” & “B”   Cost of tender paper  : Rs. 6,000/-   Period of completion : 12 Calendar months   Last date of sale of tender paper : Dt. 13.03.2019 up to 1.00 PM   Last date of receipt of tender paper : Dt.13.03.2019 up to 2.00 PM   Date & time of opening of tender paper : Dt.13.03.2019 at 3.30 PM          The tender documents contain 25 (Twenty five) pages only.      Block Dev. Officer          
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RECORD OF SALE OF TENDER DOCUMENTS  Name of Work   :          : Const. of BDO quarter(1No)& staff quarter(2Nos) at Block Premises   1. Tender Call Notice No   :      

TENDER CALL NOTICE NO:- 01/APR/2018-19 of Panchayat Samiti, Agalpur 

2. Name, class & address of the Contractor : _______________________________________________________________________________________________________________________________________________________________________________________________________  
3. Registering Authority with validity period. :  _______________________________________ 
5. Date of application :  ________________________________________ 
6. Date of Receipt of Application in Block Office :  _______________________________________ 
7. Date of Issue of Tender Documents :  _______________________________________ 
8. Date of Receipt of Tender Documents as per Call Notice :  _______________________________________ 
9. Cost of Tender Documents : Rs.6,000/- 

10. Money Receipt No. :  ________________________/dt______________ 
11. Total No. of Pages in the Tender Documents : 25 (Twenty five) pages only 

     Block Dev. Officer        
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RECORD OF RECEIPT OF TENDER DOCUMENTS  (TO BE FILLED IN AT THE TIME OF OPENING OF TENDER)   
1. Date of Receipt : _______________________________ 
2. Date of opening : _______________________________ 
3. No. of pages in the Tender document : _______________________________ 
4. Details of E.M.D. with remarks(pledged / Un-pledged : _______________________________ 
5. Whether valid I.T.C.C./PAN furnished : _______________________________ 
6. Whether valid GSTN furnished : _______________________________ 
7. Whether No- relationship certificate furnished : _______________________________ 
8. No. of corrections if any with remarks(Attested / Un-attested by the tenderers : _______________________________ 
9. No. of overwriting if any with remarks (Attested / Un-attested : _______________________________ 
10. No. of Interpolations : _______________________________ 
11. No. of omissions if any : _______________________________ 
12. If rates quoted in words and Figures tally : _______________________________ 
     Block Dev. Officer       
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Panchayat Samiti, Agalpur 
DIST. Balangir 
INVITATIONS FOR BIDS  
Detail Tender Call Notice No. 01/APR/2018-19, Dated:20.02.2019 

1. The Block Dev.Officer,Agalpur on behalf of Governor of Odisha invites percentage rate bids in sealed cover 
in conformity with detailed tender call notice no: 01/APR/2018-19 to be eventually drawn up in State P.W.D. 
Form P-1 contract for the execution of works detailed in the table from eligible class of contractors mentioned 
against the work registered with the State Governments and Contractors of equivalent Grade / Class 
Registered with Central Government / MES / Railways for execution of Civil works, on production of definite 
proof from the appropriate authority. The bidders may submit bids for any or all of the following works. 

Sl 
no Name of Work 

Approximate 
Value of 

work (Rs.) 

Bid 
Security 1 
% EMD 

(Rs.) 
Cost of 

document  
Class of 

Contractor 
Period of 

completion 
1 2 3 4 5 6 7 
1 

Const. of BDO Quarter (1no) & staff quarter (2nos) at Agalpur Block premises. 
31,22,822/- 31,300/- 6,000/- C&B 09(Nine) Calendar Months 

2 
Const. of 100 seated ST Boy’s hostel building at Rampur Govt.High School under Agalpur Block. 

57,54,390/- 57,600/- 10000/- B&A 12(Twelve) calendar months 

2. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and 
conditions of contract and other necessary documents can be seen in the office of the undersigned during 
office hours every day except on Sundays and Public Holidays till last date of sale and receipt of tender 
papers. Interested bidders may obtain further information at the same address. 

3. Bid must be accompanied by bid security (EMD-1%) of the amount specified for the work in the table above 
in any one of the forms as specified in the bidding document i.e. N.S.C. / K.V.P. / Postal Saving Bank 
Accounts / Deposit receipt of Scheduled Bank / Post Office Term Deposit Account duly pledged in favour 
of the Block. Dev. Officer, Agalpur. Bids must also be accompanied by self attested xerox copy of valid GST 
clearance , PAN card and valid contract registration certificate, up to date ITCC failing which the bid will be 
liable for rejection.. 

4. The sale of the Bid document shall start from Dt.21.02.2019 to Dt.13.03.2019 upto 1.00 PM at Panchayat 
Samiti ,Agalpur and  receipt of bid documents shall close on Dt. 13.03.2019 at 2.00PM in Panchayat Samiti, 
Agalpur & DRDA ,Bolangir.  

5. Bids must be delivered in the tender box having mentioned as Tender Call Notice No. 01/APR/18-19 in 
Panchayat Samiti, Agalpur & DRDA, Bolangir.   

6. Bid documents can be down loaded from official website of Government of Odissa 
(http://www.balangir.nic.in) . The bidders who have downloaded the bidding documents from the internet site 
will have to pay the cost of the tender document as indicated in col no. 5 of the above table in shape of 
demand draft/ bankers cheque in favour of Block Dev. Officer, Agalpur, payable at SBI Duduka in a separate 
envelope marked “Cost of bidding documents down loaded from the internet” with the bid document. 
Authority will not be held responsible, if any portion of the bid document is excluded or modified in the 
downloaded bid document. 

7. Bidding documents requested by mail will have to be dispatched by registered / speed post on payment of an 
extra amount of Rs. 500/- over the cost of documents. The undersigned will not be held responsible for the 
postal delay if any, in the delivery of the documents or non-receipt of the same. 

8. The Bids will be opened on the Dt. 13.03.2019 at 3.30PM in the office of the undersigned, in the presence of 
the members of tender committee of Panchayat Samiti, Agalpur ,bidders or their authorized agents who wish 
to attend at the Conference hall of Panchayat Samiti, Agalpur. If the office happens to be closed on the date of 
opening of the bids as specified the bids will be opened on the next working day at the same time and venue 
respectively. Other details can be seen in the bidding documents. 

        9.  Additional performance security shall be deposited by the successful bidder when the bid amount is   
less than the estimated cost put to tender. In such an event, the bidder who have quoted less bid 
price/rates than the estimated cost put to tender shall have to furnish the exact amount of differential 
cost i.e. estimated cost put to tender minus the quoted amount as APS in shape of Demand Draft / Term 
Deposit Receipt pledged in favour of Development Officer, Agalpur by the successful bidder within 
seven days opening of the bid. 
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10 In case of Engineering contractors seeking exemption of EMD are instructed to enclose an affidavit regarding 
the list of works awarded during the current financial year 2018-19 with exemption of EMD along with an 
application to avail the same for this work and will submit copy of original contract license and produce the 
original license at the time of opening of tender, otherwise the tender will be rejected. 

11 Scheduled Caste and Scheduled Tribe Tenderers will be given concession where their tenders are within 10% 
of the rate quoted by the lowest tenderer, for any work, the work may be considered for award to him/ them at 
the lowest tendered rate.  

12 If any bidder quotes less than 15% (fifteen) of the amount put to tender then such a bid shall be rejected and 
the tender shall be finalized basing on merit of the rest bids. 

13 The tenderer while submitting tender shall furnish an affidavit along with the tender about the authenticity of 
the tender documents including E.M.D. The conditional tender will not be accepted on any circumstances by 
the authority. 

14 The tender bidding for more than one work is required to submit the bid documents separately i.e one 
envelope for each work with individual EMD. The bidding documents are to be properly sealed and clearly 
superscripted with the name of work with serial nos of the work. 

15 The percentage quoted in the tender without mentioning excess or less shall be treated as excess. 
16 The agency bidding for the work put of this notice, shall have to mention percentage of excess/less (both in 

words & figure) over the amount put to tender required by him in the prescribed format at the end of the bill of 
quantity. In the event of discrepancies the words & figure, the percentage quoted in words will count. 

17 Validity of tender shall be 90 days from the date of opening of tender. 
18 The Block Dev. Officer reserves right to reject any or all the tenders without assigning any reason thereof. 

  
                  Block Dev. Officer, Agalpur 
 Memo No. ________ / Dt.20.02.2019 
 Copy to the Editor, Sambad, (Sambalpur Edition),  Editor, Dharitri, (Sambalpur Edition) (for one day i.e. 
Dt.21.02.2019) with a request for arranging publication of this tender call notice in daily Newspaper for wide 
circulation at the rate prescribed by Govt. in I & P.R. Deptt. / Copy to the DI & PRO Bolangir for kind information and 
necessary action. 
 

Block Dev. Officer, Agalpur 
Memo No. ________ / Dt.20.02.2019 
 Copy submitted to the Secretary, Information & Public Relation Deptt. Government of Odisha for favour of 
kind information. / Copy submitted to the N.I.C., Bhubaneswar/ DIO NIC Balangir with a request to display the bid 
document in the website up to Dt.13.03.2019 till 5.00 PM. 
         Block Dev. Officer, Agalpur 
Memo No. ________ / Dt.20.02.2019 
 Copy submitted to Deputy Secretary, PR_Deptt. Odisha, Bhubaneswar for kind information and necessary  
action. 
     
  Block Dev. Officer, Agalpur 
 
 
 
 
Memo No ________ / Dt.20.02.2019  
 Copy forwarded to Chief Construction Engineer, Lower Suktel Project Balangir/ Executive Engineer (R&B) 
Division, Bolangir / Kantabnji / R.W. Division, Bolangir / Irrigation Division, Bolangir / M.I. Division, Bolangir / P.H. 
Division Bolangir / WESCO, Bolangir / ADM, Bolangir / All Sub Collectors of Balangir District / All B.D.O.s/ All 
Tahasildars under Bolangir District / Office Notice Board for information and wide circulation. 
 

Block Dev. Officer,Agalpur 
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Memo No ________ / Dt.20.02.2019 
 Copy submitted to The Collector & District Magistrate, Balangir for favour of kind information. 
 
         Block Dev. Officer, Agalpur 
Memo No ________ / Dt.20.02.2019 
 
 Copy submitted to the Additional Project Director (Tech), DRDA, Balangir with request to attend in the O/O 
of the undersigned at the time of opening of sealed tender bid documents. 
          

Block Dev. Officer, Agalpur 
Memo No ________ / Dt.20.02.2019 
 
 Copy to PA to Superintendent of Police, Balangir for kind information of SP, Balangir/Copy to Inspector-in-
charge PS Loisingha for information and necessary action. He is requested to kindly arrange police force in the office 
of the undersigned for smooth completion of the tender process on above dates.  
 

Block Dev. Officer, Agalpur 
 

Memo No ________ / Dt.20.02.2019 
 
Copy to Assistant  Executive Engineer,  / JE/ of Agalpur  Block for information and necessary action 
 
 

Block Dev. Officer, Agalpur 
Memo No ________ / Dt.20.02.2019 
 
 Copy to Office Notice Board / Tender File concerned. 
    

Block Dev. Officer, Agalpur 
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  Schedule XLV-Form No. 61 PANCHAYAT SAMITI OFFICE: AGALPUR 
(FORM F-2) PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS  General Rules and Direction for the guidance of Contractors.   1. All works proposed for execution by contract will be notified in a form of invitation to tender pasted on a 

board hung up in the Office of and signed by the Block Development Officer, Agalpur. 
This notice will state the work to be carried out. The items and approximate quantities there of as well as the date of submitting and opening of tenders also the amount of earnest money to be deposited and the amount of the security deposit to be deposited by the successful tenderer and the parentage if any, to be deducted from bills. Copies of the specification, designs, drawings and any other documents required in connection with the submission of tender signed for the purpose of identification by the Block Development Officer shall also be open for inspection by the contractor at the office of the Block Development Officer during the office hours.  2. In the event of the tender being submitted by a firm it must be signed separately by each member thereof, 

or in the event of the absence of any partner, it must be signed on his behalf by a person holding a power of 
attorney authorizing him to do so.  

3. Receipts for payments made on account of work, when executed by a firm must also be signed by the several 
partners, except where the contractor are described in their tender as a firm in which case the receipts must 
be signed in the name of the firm by one of the partners, or by some other person having authority to give 
effectual receipts for the firm.  
 4. The memorandum of work tendered for and the memorandum of materials to be supplied by the Block 
Development Officer, Agalpur and their issue rates shall be filled in and completed in the office of the Block 
Development Officer before the tender form is issued. If a form is issued to an intending tender without 
having been so filled in and completed, he shall request the office to have this done before he completed 
and delivers his tender. 
 The amount of earnest money to be deposited will be percent of the tendered amount.  
 5. Any persons who submit a tender shall fill-up the usual printed form starting at what rate he is willing to 
undertake each item of the work. Incomplete tender and tenders which propose any alteration in the work 
specified in the said form of invitation to tender or which contain any other conditions of any sort or omit to 
note the time within which the work can be finished or which are not accompanied by a Treasury Challan for 
the required earnest money will be liable to rejection. No single tender shall include more than one work, 
but contractor who wish to tender for two or more works shall submit a separate tenders for each. Tender 
shall be the name of the work to which they refer written outside the envelope case deposits for earnest 
money herein before mentioned shall be made in Govt. Treasuries and the Challan thereof should be 
enclosed with the tender.   
  6. The Engineer of his duly authority assist will open the tenders in the presence of any intending contractors 
who may be present at the time and will enter the amounts of the several tenders in a comparative 
statements in a suitable form. In event of a tender being rejected the challan for the earnest money 
forwarded therewith be returned to the tender with a pay order for the amount of the earnest money.  
 7. The Engineer shall have right to rejecting all or any of the tenders. 

 8. In the event of a tender being selected for acceptance, the Engineer who opened the tenders will, if he is 
competent to accept the tender, inform the tenderer of the selected tender who shall thereupon sign copies 
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of the specification and other documents mentioned in rules 1 and 4 for the purpose of identification and for 
his acceptance with the tender. The tenderer of the selected tender shall also deposit the required amount 
of the security money within the prescribed time. If the tenderer fails to deposit the required amounts of the 
security money within the prescribed time. If the tenderer fails to deposit the required amount of the 
security money within prescribed time, the engineer may reject the tender. 
 If the engineer is not competent to accept the tender himself, he will inform the tenderer of the tender which he decided to recommended for acceptance. Such tender shall thereupon sign forthwith copies of the required amount of the security money within the prescribe time. The tender with the specification and other documents signed by the tenderer with then be forwarded for acceptance to the Engineer who is competent to accept the same. If the said Engineer rejects the tender the security money deposited shall be refunded to the tenderer.   9. When a tender is selected for acceptance, the tenderer shall deposit the required amount of the security 
money in cash in the Treasury and shall forward the challan to the Block Development Officer. Government 
securities may be endorsed to the Block Development Officer in lieu of a cash deposit of the required 
amount of the security money. No tender shall be finally accepted until the required amount of the security 
money has been deposited.  
 10. The amount of security money to be deposited by the tenderer whose tender is selected for acceptance shall 
be 10 percent of the estimate value of the work and towards this amount the earnest money already 
deposited by him shall be credited. Atleast half of the security inclusive of the earnest money, shall be 
deposited by the tenderer within such time as may be notified to him in writing by the officer opening the 
tender, failing which tender shall be liable to rejection.  
 Any balance of the security money outstanding after completion of the contract with the tenderer may be made up by deduction of 5 percent of the amount of each payment to be made him under clause 7 of the conditions for work done under the contract.    11. When tender has been selected for acceptance and the required amount of the security money has been 
deposited, the Engineer shall scrutinize all pages of the form of Item, Rate, Tender and Contract for works to 
see that the form has been properly filled up and signed by the contractor and the signature witnessed. He 
shall then, if he is competent, shall send the form for signature of the acceptance to the officer competent to 
accept it.   
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TENDER FOR WORK 
  I / We hereby tender for execution for the Block Development Office, Agalpur of the work specified in the under written Memorandum at the rates specified there in within a period of three months  from the date of written order to commence and in accordance in all respects with the specification. Designs, Drawing and other documents refer to in rule, I here of and subject to the annexed condition and with such material as are provided for by, and in all other respects in accordance with such conditions so far as applicable.   

  MEMORANDUM  
 

 
a)If several sub-work are included they should be detailed in separately    
b&c) sum total of these will be 2% of the estimated cost of agreement  
e)This percentage deduction from bills will be credited to the contractors security Deposit  
 
 
 
 
 
 
 
Signature of witness to one tenderers Signature.  
 
 
 
 
 Signature of Officer by whom accepted 

  
a) Name of work ______________________________________________________ 
b) Estimate Cost ______________________________________________________ 
c) Agreement Amount _________________________________________________ 
d) Earnest Money _____________________________________________________ 
e) Initial Security Deposit (Including earnest money) to Rs. _________________  
be deposited before the commencement of the work.  
f) Income Tax @ 2% + surcharge of the Bill to be recovered or as 
amended from time to time _____________________________________________ 
g) Additional performance Deposit _______________________________________ 
h) Percentage to be deducted from Bill : 
Rs.___________________(Rupees_________________________________________ 
i) Time required for the work from the date of written order to commencement 
__________________ calendar months.  
j) Date written order to commence ________________________________________ 
k) Total No. of work tendered for ________________________________________ 
 Should this tender be accept. I/We hereby agree to abide by and fulfill all the term and provision of the said condition of contract annexed here to so far as applicable, on in default thereof to forfeit and pay to the Government of Odisha or his successors in office, the sum of Money mentioned in the said conditions.  
Witness – 
Address – 
Occupation – 
  
The above tender is hereby accepted by me on behalf of the Government of Odisha. 
Dated the ___________ day of _____________2019. 
  

                                                    
                                                 Block Development Officer, 

                                                 Agalpur 
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     Compensation for delay                                                  Actions when whole security deposit is forfeited               

 CONDITION OF CONTRACT 
 Clause-1: All compensation or other sums of money payable by the contractor to Government under the terms of the contract may be deducted from, or paid by, the sale of sufficient part of his security deposit or from the interest arising there from, or form any sum which may be due or may become due to the contractor by Government or any account whatsoever and in the event of his security deposit being reduced by reason of any such deduction or sale as aforesaid, the contractor shall within 10 days there after make good in cash or Government securities endorsed as aforesaid any sum or sums which may have been deducted from or raised by sale of the security deposit or any part of thereof.     Clause-2: a) The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be reckoned from the date on which the written order to commence work is given to the contractor. The work shall throughout the stipulated period of the contract, be carried on with all due diligence (time being deemed to be or essence of the contract on the part of the contractor) and the contractor shall pay, as compensation, an amount equal to half percent on the amount of the estimated cost, if the whole work as shown by the tender for everyday that work remains un-commenced, or unfinished after the proper dates.                 The work should not be considered finished until such date as the Block Development Officer shall certify as the date on which the work is finished after necessary rectification of defects as pointed out by the Block Development Officer or his authorized agents, are fully complied with by the contractor to the Block Development Officer satisfaction.                 And further, to ensure good progress during the execution of the work the contractor shall be bound in all cases in which the time allowed for any work exceeds one month; to complete one fourth of the whole of the work before on-fourth of the whole time allowed under the contract has elapsed, one half of the work, before one half of such time has elapsed and three fourth of such time has elapsed, in the events of the contractor failing to comply with the conditions, he shall be liable to pay as compensation an amount equal to one-third percent on the said estimated cost of the whole work for everyday that the due quantity of work remains incomplete. Provided always that the entire amount of compensation to be paid under the provisions of this clause shall not exceed 10 percent on the estimated cost of the work as shown in the tender.   Clause-2:b) If there are possibilities of exceeding him compensation amount as mentioned in clause (a) 10%of the estimated cost, or in any case in which under any clause or clauses of this contract, the contractor shall have rendered himself liable to pay compensation amounting to the whole of his security deposit in the hands of Government (Whether paid in one sum or deducted by installment) the Block Development Officer on behalf of the Governor of Odisha, shall have the power to adopt any of the following courses, as he may deem best suited to the interests of the Government.    a) “To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Block Development Officer shall be conclusive evidence), and 20% of the value of left-over work will be realized the contractor as penalty” (Works Deptt. No. 10639, Dt. 27.05.2005)                       b) To employ labour paid by the P.R Department and to supply 
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                                             Contractor remain liable to pay compensation if action not taken under Clause-6                 Power to take possession of or require removal of or sell contractors plants     

materials to carry out the work, or any part of the work debiting the contractor with the cost of the labour and the price of the materials (of the amount of which cost and price certificate of the Block Development Officer shall be final and conclusive against the contractor) and crediting him with the vlue of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract; the certificate of the Block Development Officer as to the value of the work done shall be final and  conclusive against the contractor.                         c) To measure up the work of the contractor, and to take such part of the work of the contract as shall be unexecuted out of his hands and to give in to another contractor to complete, in which case any expenses which may be incurred in excess of the sum which should have been paid to the original contractor if the whole work had been executed by him (of the amount of which excess the certificate in writing of the Block Development Officer shall be final and conclusive) shall be borne and paid by the original contractor and may be deducted from any money due to him by the Government under the contractor otherwise, or from his security deposit or the proceeds of sale thereof or a sufficient part thereof.  In the event of above courses being adopted by the Block Development Officer, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of or with a view to, the execution of the work or the performance of the contract. And in case the contract shall not be entitled to recover or be paid any sum for any work there to for actually performed under this contract unless & until the Block Development Officer shall have certified in writing the performance of such work and the value payable in-respect thereof and he shall only be entitled to be paid the value so certified.    d) Security deposit of the contractor shall be refunded only one year after the date of completion of the work provided the final bill has been paid and defect, if any rectified.  Clause-3: In any case in which any of the powers, conferred upon the Block Development Officer by Clause-3 thereof, shall have become exercisable and the same shall not be exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions thereof and such powers shall not withstanding be exercisable in the event of any future case of default by the contractor of which by any clause or clauses hereof he is declared liable to pay compensation amounting the whole of his security deposit, and the liability of the contractor for the past and future compensation shall remain unaffected. In the event of the Block Development Officer putting in force the powers vested in him under the preceding clauses he may, if he so desire, take possession of all or any tools, plant materials and stores, in or upon the works, or the site: thereof or belonging to the contractor, or procure by him and intended to be used for the execution of the work or any part thereof shall be final, otherwise the Block Development Officer may be notice in writing to the contractor or his clerk of the works, foreman or other authorized agent require him to remove such plants, materials or stores from the premises ( within a time to be specified in such notice) ; and in the event of the contractor failing to comply with any such requisition, Block Development Officer as to the expense of any such removal and the amount of the proceeds and expenses of any such sale shall be final and conclusive against the contractor.  Clause-4: If the contractor shall desire in extension of time for completion of 
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  Extension of time           Final Certificate                                       Payments on intermediate certificate to be regarded as advance and bill to be submitted monthly.               

the work, on the ground of his having been unavoidably hindered in its execution or any other ground, he shall apply in writing: to the Block Development Officer within 30 days of the date of the hindrance on account of which he desires such extension as aforesaid and the Block Development Officer shall, if in his opinion (Which shall be final) reasonable grounds be shown thereof, authorize such extension of time, if any, as may in his opinion, be necessary or proper. The Block Development Officer shall at the same time inform the contractor whether he claims compensation for delay.    Clause- 5: On completion of the work, the contractor shall be furnished with a certificate by the Block Development Officer (Herein after called the Junior Engineer) of such completed, but no such certificate be given nor shall the ‘work be considered to be completed until the contractor shall have removed from the area of the premises to be distinctly marked by the Block Development officer in the site plan on which the work’ shall be executed, all scaffolding, surplus materials and rubbish and cleaned off the dirt from all wood work, doors, windows, floors or other parts of any building in, upon or about which the work is to be executed, or of which he may have had possession for the purpose of the execution thereof nor until the work shall have been measured by the Officer of the Block Development Office in accordance with the rules of the department whose measurements shall be binding and conclusive against the contractor. If the contractor shall fail to comply with the requirements of this clauses as to removal of scaffolding, surplus materials, rubbish & cleaning off dirt on or before the date fixed for the completion of works, the Junior Engineer may at the expense of the contractor remove such scaffolding, surplus materials and rubbish & dispose of the same as he thinks fit and clean off such dirt as aforesaid; and the contractor shall forth-with pay the amount of all expense incurred, and shall have no claim in respect of any such scaffolding or surplus materials as aforesaid, except for any sum actually realized by the sale thereof.    If in the opinion of Junior Engineer, which shall be final and binding on the contractor, occupation or utilization of a portion of the work completed in no way interferes with progress of the work the same may be occupied or utilized by on behalf of the Govt. under the written order of the Junior Engineer and to get the defects, if any rectified by the contractor at his (contractor) own cost within six months from the date of completion of the whole work provided that the contractor will not be allowed any concession either in the shape of extension of stipulated period or any other monetary compensation on account of such occupation or use.     Clause- 6: A bill shall be submitted by the contractor each month on or before the date fixed by the Junior Engineer for all works executed in the previous month, and the Junior Engineer or his sub-ordinate shall take the requisite measurement for the purpose of having the same verified and the claim as far as admissible, adjusted,  if  possible  before  the  expiry  of  10  days  from  the presentation of the bill. If he does not submit the bill within the time fixed as aforesaid the Junior Engineer or his Sub-ordinates shall measure up the said work in the presence of the contractor whose counter signature of the   measurement list will be sufficient warrant, and the Junior Engineer or his Sub-ordinates shall prepare a bill from such list which shall be binding on the contractor in all respects.    Provided that, if any balance of the 10% security is outstanding from each such payment shall be deducted so much, not exceeding 5% as may be necessary to make up the balance of the security. All such intermediate payments to the contractor shall be regarded as payments by way of advance against the final payment only and not as payments for 
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                   Store supplied by the Govt.                                                   

work actually done & completed, and shall not preclude the requiring of bad, unsound and imperfect or unskillful work to be removed and taken away and reconstructed or re-erected, or be considered as an admission of the due performance of the contract, or any part thereof in any respect, or the actual of any claim nor shall it conclude, determine, or effect in any way the powers of the Junior Engineer under these conditions or any of them as to the final settlement or adjustment of the accounts or otherwise or in any other way vary or affect the contract.    Clause- 7: The final bill shall be prepared by the offices of the Block Development Officer in accordance with the rule of the Deptt. in the presence of the contractor within 1 month of the date fixed for completion of the work.   Clause- 8: If the specification of estimate of the work provides for the use of any special description of materials to be supplied from the Junior Engineer store, or it is required that the contractor shall use  certain stores to be provided  by  the  Junior  Engineer  under the conditions of this  contract  (Such  materials  & Stores,  and  the prices  to be charged thereof as hereinafter mentioned being so far as practicable for the convinience of the contractor, but not so as in any way to control the meaning or effect of this contract are specified in the schedule or memorandum here to annexed), the contractor shall be supplied (with such materials and stores noted in the annexed scheduled as are required from time to time to be used by him for purpose of the contract only and the value of the full quantity of materials and stores so supplied) at the rates specified in the said schedule may be set off or deducted from any sums then due or thereafter to become due to the contractor under the contract or otherwise or against or from the security deposit, or the proceeds of sale thereof, if the same is held in Govt. securities, the same or a sufficient portion thereof being in this case sold for the purpose. All materials supplied to the contractor shall remain the absolute property of Govt. and shall not on any account be removed from the site of the work, and shall at all times be opened to inspection by the Junior Engineer, Any such materials used and in any perfectly good condition as the time of the completion or determination of the contract shall be returned to the Junior Engineer store, at the prevailing market rate or at the issue rate whichever is less if by a notice in writing under his hand he shall so require; but the contractor shall not be entitled to return any such materials, unless with such consent, and shall have no claim for compensation on account of any such materials so supplied to him as aforesaid being unused by him, or for any wastage in or damage to any such materials.  Clause-9 (a): If a contractor removes any materials or stock so supplied to him from the site of the work in contravention of the provisions of this clause with a view to dispose of the same dishonestly, he shall, in addition to any other liability, civil or criminal, arising out of this contract be liable to pay a penalty equivalent to 5 times the price of the said materials of stock, according to the stipulated rate, the penalty so imposed shall be recoverable from any sum that may be then, or at any time thereafter may become due to the contractor, or at from his security deposit, or the proceeds of sale thereof.  b) Owing to difficulty in obtaining certain materials in the open market the Govt. have undertaken to supply materials specified in the schedule hereto annexed. There may be delay in obtaining materials by the Dept. and the contractor is therefore, required to keep himself in touch with the day-to-day position regarding the supply of materials from the Junior Engineer and to so adjust the progress of the work that their labour may not remain idle nor may there be any other claim due to or arising from delay in obtaining the materials. It should be clearly understood that no monetary claim whatsoever shall be entertained by the govt. on account on delay in supplying 
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         Works to be executed in accordance with specification, drawing & order etc.                Do not invalidate the contractors           Extension of time in consequence of alterations    Rates of work not in estimate or schedule of rate of the district                       

materials. However extension of time for completion of work can be granted on timely application by the contractor vide also clause 5.    Clause- 10: The contractor shall execute the whole and every part of the work in the most substantial and workman like manner and both as regards materials and otherwise in every respect in strict accordance with the specification.      The contractor shall also conform exactly, fully and faithfully to the designs, drawings and instructions in writing relating to the works signed by the Junior Engineer and lodged in his office and to which the contractor shall be entitled to have access at such office, for the purpose of inspection during office hour and the contractor shall, if he so requires, be entitled at his own expenses to make or cause to be made copies of the specification and of all such designs, drawings and instructions as aforesaid.   Clause- 11: The Junior Engineer shall have power to make any alterations in or additions to the original specifications, drawings, designs and instructions that may appear to him necessary and advisable during In the progress of work, and the contractor shall be bound to carry out the work in accordance with any instructions which may be given to him in writing signed by Junior Engineer and such alteration shall not invalidate the contract and any additional work which the contractor may be directed to do in the manner above specified as part of the work shall be carried out by the contractor on of the same conditions in all respects on which he agreed to do the main work, and at the same rates as are specified in the tender for the main work. The time for the completion of the work shall be extended in the proportion that the additional work bears to the original contract work and the certificate of the Junior Engineer shall be conclusive as to such proportion. And if the additional work includes any class of work for which no rate is specified in this contract, then such class of work shall be carried out at the rates entered in the sanctioned schedule of rates of the locality during the period when the work is being carried on and if such rates of mentioned class of work is not entered in the schedule of rates of the district then the contractor shall within seven days of the date of his receipt of the order to carry out the work inform the junior Engineer of the rate which it is his intention to charges for such class of work, and if the Junior Engineer does not agree to this rate he shall by notice in writing be at liberty to cancel his order to carry out such class of work and arrange to carry it out in such manner as he may consider advisable.    No deviations from the specification stipulated in the contract nor additional items of work shall ordinarily be carried out by the contractor, nor shall any altered, addl. Or substituted work be carried out by him unless the rates of the substituted, altered or addl. Items  have  been  approved  and  fixed  in  writing  by  the  Junior Engineer. The contractor shall be bound to submit his claim for any additional work done during any month on or before the 15th day of  the  following  month  accompanied by a copy of the order in writing of the Junior Engineer. For the additional work and that the contractor shall not be entitled to any payment in respect of  such additional work if he fails to submit his claim within the aforesaid period.   Provided always that if the contractor shall commence work or incur any expenditure in regard thereof before the rates shall have been determined as lastly herein before mentioned, in such cases he shall only be entitled to be paid in respect of the work carried out or expenditure incurred by him prior to the date of the determination of the rates as aforesaid accordingly to such rate or rates as shall be fixed by the Junior Engineer. In the event of a dispute, the 
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     No compensation for alteration in or restriction of work to be carried out.            Action and compensation payable in case of bad work.                       Work to be open to inspection    Contractor or responsible agents to be present         Notice to be given before work is covered up.          

decision of the superintending Engineer of the circle will be final.     Clause- 12: If at all time after the commencement of the work the Governor of Odisha shall for any reason whatsoever not require the whole thereof as specified in the tender to be carried out. The Junior Engineer shall give notice in writing of the fact to the contractor who shall have no claim to any payment or advantage,  which he might have derive from the execution of the work in full but which he did not derive in consequence of the full amount of the work not having been carried out neither shall he have any claim for compensation by reason of any alteration having been made in the original specification, drawings, designs and instruction which shall involve any curtailment of the work as originally contemplated.   Clause- 13: If it shall appear to the Junior Engineer or his subordinate-in-charge of the work, that any work has been executed with un-sound, imperfect or-unskillful workmanship or with materials of any inferior description, or that any materials or articles provided by him for the execution of the work are unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract, the contractor shall on demand in writing from the Junior Engineer specifying the work materials or article complained of not-withstanding that the same may have been inadvertently passed certified and paid for, forthwith rectify or remove and reconstruct the work so specified in whole or in part, as the case may require, or as the case may be remove the materials or article so specified and provide other proper and suitable materials or article at his own proper charge and cost and in the event of his failing to do so within a period to be specified by the Junior Engineer in his demand aforesaid, then the contractor shall be liable to pay compensation at the rate  of one percent on the amount of the estimate for everyday not exceeding 10 days, while his failure to do so shall continue and in the case of any such failure the Junior Engineer may rectify or remove, and re-execute the work or remove and replace with others, the materials or articles complained of as the case may be at the risk and expense in all respect of the contractor.   Clause- 14: All work under or in course of execution or executed in pursuance of the contract shall at all times be open to the inspection and supervision of the Junior Engineer and his subordinates and the contractor shall at all times during the usual working hours, and at all other times at which reasonable notice of the Junior Engineer or his subordinate to visit the works shall have been given to the contractor either himself be present to receive orders and instruction or have a responsible agent duly accredited in  writing to be Present for that purpose. Order that given to the contractor’s agent shall be considered to have the same force as if they had been given to the contractor himself.   Clause- 15: The contractor shall be given not less than five days’ notice in writing to the Junior Engineer or his subordinate in charge of the work before covering up or otherwise placing beyond the reach of measurement any work in order that the same may be measured and correct dimensions thereof be taken  before  the  same is so covered up or placed beyond the reach of measurement and any work without the consent in writing of the Junior Engineer or his subordinate-in-charge of the work and if any work shall be covered up or placed beyond the reach of measurement without such notice having been given or consent obtained, the same shall be uncovered at contractor’s expense, or in default thereof payment or allowance shall be made for such work or the materials with which the same work executed.  Clause- 16: If the contractor or his work people, or servant shall break, deface, injure or destroy any part of a building, in which they may be working or any 
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   Contractor liable to damage done and for imperfection for three months after certificate.                  Contractors to supply plant, ladders, scaffolding etc.           And is liable for damages arising from non provision of lights, fencing etc.                               

building, road, fence, enclosure, or grass land or cultivated ground continuous to the premises on which the work or any part of it is being executed, or if any damage shall happen to the work, while in progress from any cause whatever or any imperfection become apparent in it within 3 months from the date of final certificate of its completion shall have been given by the junior Engineer, as aforesaid, the contractor shall make the same good at his own expense, or in default, the Junior Engineer may cause the same to be made good by other workmen, and deduct the expense (of which the certificate of the Junior Engineer shall be final) from any sums that may be then, or at any time thereafter may become due to the contractor, or from his security deposit or the proceeds sale thereof, or of a sufficient portion thereof and the contractor shall be liable to pay any part of the expenses not so recovered by the Junior Engineer.   Clause- 17: The contractor shall supply at his own cost all materials (except such special materials, if any, as may in accordance with    the contract, be supplied from the Junior Engineer stores), Plant, tools, appliances, implements, ladders cordage, tackle scaffolding the temporary work requisite or proper for the proper execution of the work, whether original altered or substituted, and whether included in the specification or other documents forming part of the contract or referred to in these conditions or not or which may be necessary for the purpose of satisfying, or complying with the requirement of the Junior Engineer as to any matter as to which under this conditions, he is entitled to be satisfied, which he is entitled to require together with carriage therefore to and from the work. The contractor shall also supply without charge the requisite number of persons with the means & materials necessary for the purpose of setting out works and counting, weighting and assisting in the measurement examination at any time and from time to time of the work or materials. Failing his so doing the same may be provided by the Junior Engineer at the expense of the contractor and the expenses may be deducted from any money due to the contractor under the contract or from his security deposit or the proceeds of sale thereof, or of a sufficient portion thereof. The contractor shall also provide all necessary fencing and lights required to protect the public from accident and shall be bound to bear the expense of defense of every suit, action or other proceedings at law that may be brought by any person for injury sustained owing to neglect of the above precautions, and to pay any damages and cost which may be awarded in any such suit, action or proceedings to any such person or which may with the consent of the contractor be paid to compromise any claim by any such person.   Clause- 18: No female labour shall be employed within the limits of a cantonment.   The contractor shall not employ for the purpose of his contract any person who is below the age of twelve years, and shall pay to each labourer for the work done by such labourer, wages not less than the wages paid for similar work in the neighborhood.   The Block Development Officer, Agalpur shall have the right to enquire in to and decide any complain to alleging that the wages paid by the contractor any labourer for the work done by such labourer, is less than the wages/ paid for similar work in the neighborhood.   The Junior Engineer or the work-in-charge shall have the right to decide whether any lobourer employed by the contractor is below the age of twelve years, and to refuse to allow any labourer whom he decide to be below the age of twelve years, to be employed by the contractor. 
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         .                                            Works not to be sublet.    Contract may be rescinded and security deposit forfeited for subletting, bribing or if contractor becomes insolvent.      Sum payable by way of compensation to be considered as a 

  b) The contractor shall employ one or more Engineer Graduate or Diploma holders as apprentices at his own cost if the works as shown in the tender exceeds Rs. 2,50.000/-. The apprentices will be selected by the Block Development Officer. The period of employment will commence within one month after the date of work order and would last till the date when 90% of the work is completed. The number of apprentices to be employed should be fixed by the Block Development Officer in a manner, so that the total expenditure does not exceed 1% of the tendered cost of the work.    c) Special class contractor shall employ under him one Graduate Engineer and two Diploma holders belonging to the state of Odisha like wise ‘A’ class contractor shall employ under him one graduate engineer or two diploma holders belonging to that state of Odisha. Undertakings/Private companies and firms or be ineligible for appointment to the contractor shall pay to the engineering personnel monthly emoluments which shall not be less the emoluments of the personnel of equivalent qualification employed under the state Govt. of Odisha. The Chief Engineer, Roads, Odisha may however assist the contractor with names of such un-employed Graduate Engineers and Diploma holders if such help is sought for by the contractor.      The name of such Engineering Personnel appointed by the contractor should be intimated to the tender receiving authority along with each tender as to who would be supervising the work.    Each bill of the Special class or ‘A’ class contractor shall be accompanied by an employment roll of the Engineering personnel together with a certificate of the Graduate Engineer or Diploma holders so employed by the contractor to the effect that the work executed as per the bill has been supervised by him. (Vide work Deptt. Office memorandum No. codes 15/85: 15384 Dt. 9.7.91)   Clause- 19: The contract shall not be assigned or sublet without the written approval of the Block Development Officer. And if the contractor shall assign or sublet his contract or attempt to do so, or become insolvent or commence any insolvency proceeding or make any composition with his creditor, or attempt to do so, or if any bribe gratuity gift, loan, perquisite reward or advantage, pecuniary or otherwise, shall either directly or indirectly be given,  promised  or  offered  by  the contractor or any of his servant or agents to any public officer or person in the employ of Govt. in any way relating to his officer employment, or if any such officer or person shall become in any way directly or indirectly interested in the contract, the Block Development Officer may there upon by notice in writing rescind the contract and the security deposit of the contractor shall there upon stand forfeited and be absolutely at the disposal of Government and the same consequence shall ensure as if the contract had been rescinded under clause 3 thereof and in addition the contractor shall not be entitled to recover or to be paid for any work therefore actually performed under the contract.  Clause- 20: All sums payable by way of compensation under any of these condition-8 shall be considered as reasonable compensation to be applied to the use of Government without reference to the actual loss or damage sustained and whether or not any damage shall have been sustained.   Clause- 21: In the case of tender by partners, any change in the constitution of the firm shall be forthwith notified by the contractor to the Junior Engineer for 



P a g e  | 18 

 
 CONTRACTOR                                                                                                       Block Dev. Officer, Agalpur 
 
  

responsible compensation without reference to actual loss.     Change in constitution of firms.                     Lumps-sums in estimates           Action where no specification         Definition of work                     

his information.    In case failure to notify the change in the constitution within 15 days, the Junior Engineer may be notice in writing rescind the contracts and the security deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of Government and the same consequences shall ensure as if the contractor shall not be entitled to recover or to be paid for any works therefor actually performed under the contract.   Clause- 22: All works to be executed under the contract shall be executed under the direction and subject to the approval in all respect of the Superintending Engineer of the circle for the time being who shall be entitled to direct at what point or points and in what manner they are to be commenced and from time to time carried on.   Clause- 23: Deleted  Clause- 24: When the estimate on which a tender is made includes lump sums in respects of parts of the work the contractor shall be entitled to payment in respect of the items of work involved or the part of the work in question at the same rates as are payable under this contract for such items, or if the part of the work in question is not, in the opinion of the Junior Engineer capable of measurement, the Junior Engineer may at his discretion pay the lump sum amounts entered in the estimate and certificate in writing of the Junior Engineer shall be final and conclusive against the contractor with regard to any sum or sums payable to him under the provision of this clause.    Clause- 25: In the case of any class of work for which there is no such specification as is mentioned in rule- 1, such work shall be Carried out in accordance with the circle specification and in the event of there being no circle specification, then in such case the work shall be carried out in all respects in accordance with the instruction and requirements of the Junior Engineer.   Clause- 26: The expression “works” or “work” where used in these condition shall, unless there be something either in the subject or context repugnant to such construction, be constructed and taken to mean the works by or by virtue of the contract contracted to be executed, whether temporary or permanent and whether original, altered, substituted or additional.    Clause- 27: Government shall be entitled to recover in full from the contractor any amount that the Government may be liable to pay under workman’s compensation Act. VIII of 1923, to any workman employed in course of execution of any part of the work covered by these contracts.   Clause- 28: That for the purpose of jurisdiction in the event of dispute if any, the contract should be deemed to have been entered in to within the state of Odisha and it is agreed that neither party to the contract or agreement will be competent to bring suit in regard to the matter covered by this contract at any place outside the state of Odisha.  Clause- 29: The department will have the right to inspect the scaffolding and centering made for the work and reject partly or fully such structure if found defective in their opinion.   Clause- 30: Sanitary arrangements will be made by the contractor at his own cost for his labour camp. 
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 Clause- 31: The contractor shall bear all taxes including sales tax, income tax, royalty, fair-weather charges and tollage, where necessary.   Clause- 32: a) If during the progress of the work the price of any material incorporated in the work (Not being materials supplied from the Junior Engineer store) in accordance with clause there of increased or increases as a result of increase or decrease in the average whole sale price index (all commodities), and the contractor there upon necessarily and properly pay in respect of that materials incorporated in the work such increased or decreased price, then he shall be entitled to reimbursement or liable to returned quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 85% in between the average wholesale price index (all commodities) which is operating for the quarter under consideration and that operated for the quarter in which the tender was opened, as per the formula indicated below, provided that the work has been carried out within the stipulated time or extension thereof as are not attributable to him.    b) Similarly, if during the progress of work, the wages of labour increases or decreases as a result of increases or decreases in the minimum wages prescribed by Govt. and the contractor there upon necessarily and properly pays in respect of labour engaged on execution of the work such increases or decreases wages, then he shall be entitled to reimbursement or liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference in between the minimum wages for labour, which is operating for the quarter under consideration and that operated for the quarter in which the tender was opened, as per the formula indicated below, provided the work has been carried out within the stipulated time or extension thereof as are not attribute to him.  Price adjustment and reimbursement of claim for escalation on labour under clause: 31 will be applicable only if there is any increases or decrease in the minimum wage, fixed by the State Government.  c) Similarly if during the progress of work, the price of petrol oil and lubricants. (Diesel Oil being representative item for price adjustment) increases or decreases as result of the price fixed thereof by the Govt. of India and the contractor thereupon necessarily and properly pays such increased or decreased price towards Petrol Oil and lubricants used on execution of the work, then he shall be entitled to reimbursement or liable to refund, quarterly, as the case may be such an amount as shall be equivalent to the plus minus difference in between the price of P.O.L. which is operating for the quarter in which the tender was opened as per the formula indicated below. Provided that, the work has been carried out within the stipulated time or extension thereof as are not attributable to him.      
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                                                                                            BILLS OF QUANTITY 

              CONSTRUCTION OF BDO QUARTER(1 NO) AND STAFF QUARTER(2 NOS) AT AGALPUR BLOCK PREMISES,DIST-BOLANGIR. 
Sl 
No. 

Item 
Qnty Unit Rate Amount 

1 Earth work excavation of foundation trench in hard soil including dressing and levelling the bed with initial lead of 50m. and 1.5 m. initial lift including all costs of labour materials required for the work etc. complete and as per 
direction of Engineer in charge.(82.62+59.88)Cum 

142.50 Cum 167.81 23913.00 
2 Filling foundation and plinth with sand well watered and rammed including cost, conveyance, royalty, taxes of all materials, labours and T & P required for the work etc. complete and as per direction of Engineer-in charge. 

(102.58+81.96)Cum 184.54 Cum 279.81 51636.00 
3 Cement concrete (1:4:8) with 4 cm. Hand Broken hard granite metal including laying in layers not exceeding 300 mm in depth, ramming, compacting to proper thickness, 

watering, curing for seven days with cost conveyance, royalty,taxes of all materials, labour and T&P required for the work etc. complete and as per direction of Engineer-in 
charge. (14.63+10.11)Cum 24.74 Cum 3354.53 82991.00 

4 Random rubble hard granite Stone Masonry in cement mortar (1:6) in Foundation & plinth……etc.complete as 
per direction of engineer -in-charge.(31.08+25.39)Cum 56.47 Cum 2913.29 164513.00 

5 Brick work with Fly ash. Bricks in cement mortar (1:6) having crushing strength not less than 75.00 Kg/cm2 
immerging the bricks in water not less than six hours with cost conveyance, royalty,taxes of all materials, labour and T&P required for the work etc. complete and as per 
direction of Engineer-in charge. (51.42+38.72)Cum 90.14 Cum 3878.44 349602.00 

6 Reinforced cement concrete work of M-20 grade with 20mm & down grade size  black hard crusher broken granite chips including hoisting and laying in position compacting to specified design section and curing for proper period with cost conveyance, royalty,taxes of all 
materials, labour and T&P required for the work etc. complete and as per direction of Engineer-in 
charge.(59.45+38.72)Cum  98.17 Cum 4125.24 404975.00 

7 Labour charges for cutting, bending, binding and tying the 
grills and placing in position including cost of binding wire 18 to 20 gauge with cost of SAIL steel rod and as per 
drawing, design and direction of Engineer-in-charge. (56.48+36.78)Qtl 93.26 Qtl 6222.61 580321.00 

8 16mm thick cement Plaster in CM (1:6) over brick work including racking out joints finishing smooth with proper 
plumb and line, curing for proper period with cost conveyance, royalty, taxes of all materials, labour and T & P required for the work etc comp.and as per direction of 
Engineer-in-charge.(370.25+289.72)Sqm 659.97 Sqm 174.11 114907.00 

9 12mm thick cement plster (1:6) over Brick work including 
racking out joints finishing smooth with proper plumb and line  curing for proper period with cost conveyance, royality, taxes of all materials, labour and T & P required for the work etc. comp.and as per direction of Engineer-
in-charge.(170.89+118.46)Sqm 289.35 Sqm 115.42 33397.00 

10 20mm thick  Plaster (1:6)  with proper plumb and line watering curing for proper period with cost, conveyance, 
royality, taxes of all materials, labour and T & P required for the work etc. complete and as per direction of 
Engineer-in-charge. (47.84+31.58)Sqm 

79.42 Sqm 182.16 14467.00 
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11 C.C(1:5:10) using 40mm size HG Metal(Hand Broken) complete with all cost…etc/compl.(9.68+8.09)Cum 17.77 Cum 3180.25 56513.00 
12 25mm thick  grading concrete(1:2:2) on roof slab with 6mm size hard broken granite chips on new works with 

proper plumb and line watering curing for proper period with cost, conveyance, royality, taxes of all materials, labour and T & P required for the work etc. complete and as per direction of Engineer-in-charge. 
(128.52+110.97)Sqm 239.49 Sqm 263.15 63022.00 

13 Supplying and fixing vertified tiles in floors laid on 20mm 
thick bed of cement mortar 1:4 (1 Cement : 4 Sand) jointed with white cement of approved quality complete  with cost conveyance, royality taxes of all materials & labours and T & P required for the work etc. complete and 
as per direction of Engineer-in-charge. (89.28+76.85)Sqm 166.13 Sqm 859.64 142812.00 

14  Supplying & Fixing vertified tiles in dados skirting on 
12mm thick cement plaster (1:3) jointed with neat cement 
slurry mixed with pigments to match the shade of the tiles including rubbing and polishing complete excluding cost 
of precast tiles. Per 1 Sqm(16.12+12.81)Sqm 28.93 Sqm 1157.47 33486.00 

15 Supplying and fixing Ceramic floor tiles in floors, treads 
and steps and landing on 25mm thick bed of cement mortar 1:1 (1 Cement : 1 Sand) jointed with neat cement slury mixed with pigment to match the shades of tiles including rubbing and polishing complete lic with cost 
conveyance, royality taxes of all materials & labours and T & P required for the work etc. complete and as per 
direction of Engineer-in-charge. (3.48+8.82)Sqm 

12.3 Sqm 872.94 10737.00 
16  Supplying & Fixing ceramic wall tiles in dados skirting on 12mm thick cement plaster (1:3) jointed with neat cement 

slurry mixed with pigments to match the shade of the tiles including rubbing and polishing complete excluding cost 
of precast tiles. Per 1 Sqm(57.13+51.09)Sqm 108.22 Sqm 938.57 101572.00 

17 Supplying fitting fixing supplying fixed M. steel and put up 
for frames of Doors and windows complete including painting one coat primer & fixing in position  with cost conveyance, royality taxes of all materials & labours and T & P required for the work etc. complete and as per 
direction of Engineer-in-charge. (2276.25+1203.44)Kg 

3479.69 Kg 62 215741.00 
18 Priming one coats of primer  including all costs of labour,primer, brushes and putty required for the work etc. complete and as per direction of Engineer-in-charge. 

(135.75+82.06)Sqm 

217.81 Sqm 51.59 11237.00 
19 Painting two coats of enamel paint  including all costs of 

labour, Paint, brushes and putty required for the work etc. complete and as per direction of Engineer-in-charge. 
(135.75+82.06)Sqm 217.81 Sqm 129.77 28265.00 

20 Finishing wall Two Coats with weather coat  including all costs of labour, Paint, Primer, Brushes and putty required for the work etc. complete and as per direction of 
Engineer-in-charge.(393.21+146.11)Sqm   539.32 Sqm 65.72 35444.00 

21 Distempering two coats to wall surface with distemper of 
approved shed on new work to give an even shade inclding cost of distemper etc.(466.5+375.39)Sqm 841.89 Sqm 62.15 52323.00 

22 Rigid and smooth centering and shuttering for R.C.C. work including false works and dismentaling then after casting including cost of materials required for the work etc. complete and as per direction of Engineer-in-charge.          
  a) R.C.C. foundation, plinth band and footings bases of columns mass concrete pre-cast slabs etc. 

(51.17+37.53)Sqm 
88.7 Sqm 97.09 8612.00 
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  b) R.C.C. columns and basements etc. (82.67+31.73)Sqm 114.4 Sqm 680.07 77800.00 
  c) R.C.C. Lintels(37.71+56.18)Sqm 93.89 Sqm 249.51 23426.00 
  d) R.C.C. floor and roof slabs landings, balconies, 

projecting, sun shades and chajja up to 4.30 Mt. height etc.(139.34+116.72)Sqm 256.06 Sqm 404.29 103522.00 
23 Cost of Transparancy Board       3000.00 
    Total     2788235.00 

24 Add for CGST & SGST @ 6 % each       334588.00 
  Total        3122822.00 
  (Rupees Thirty one lakhs twenty two thousand eight hundred twenty two ) only         

 I M/S _______________________________________________, "       Class" Contractor hereby quoted my % (Percentage) rates at _______________________________________ percent (both in figure & word) excess over than /less than/ equal to the amount put to tender i.e Rs. 31,22,822.00 ( Rupees Thirty one Lakhs Twenty two thousand eight hundred twenty two Only)  Note: 1. The contractor should not write anything except quoting of percentages and in case anything else regarding tender rate mentioned, the tender is liable to rejection. 2. Strike out which is not applicable. 3. Percentage should be quoted upto 2 (two) digit after the decimal point.  No of corrections No of over writings No of pages    Junior Engineer                                        Asst.Exe.Engineer                                                 Block Dev.Officer Agalpur Block                                              Agalpur Block                                                          Agalpur Block                         
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SPECIAL CONDITION 
 1. It shall be the responsibility of the contractor to produce all the material required for the work including the procurement of steel, cement and bitumen etc. (to be approved by the Junior Engineer) from the market at his cost and complete the work within stipulated time of completion as per accepted agreement. At no stage difficulty or obstacle for procurement of material due to any reason whatsoever shall be entertained by the department nor any plea of extension of time or compensation claim to these effects shall be entertained in account of the above. The safe custody of the materials issued by the department or produce by the contractor will be sole responsibility of the contractor. For both departmental issue materials or any procurement of materials by the contractor all incidental expenses like transport, storage, handling, and any other expenditure shall borne by the contractor. The materials as per the Appendix-A, if available with the department may be supplied to the contractor at the description of the department at the place and  rate noted against each. The contractor may satisfy himself about the quality, quantity of materials at the time of issue.  2. If required the empty cement bag and empty bitumen drums may be requisitioned by the department which the contractor is bound to comply for which the rate of relief will be Rs. __________________________ for empty cement bag and Rs. _______________________ for empty bitumen drums for good quality ( to the satisfaction of the Block Development Officer, Agalpur). 3. Deduction of the royalty   (a) Earth/Sand/Moroum @ Rs. 35.00 per Cum  (b) Stone Products @ 130/- per Cum  4. If the tenderer backs out from the offer before acceptance of the tender by the competent authority his EMD will be forfeited. 5. Royalty will be reimbursed on production of valid money receipt by the contractor. 6. In the event of any particular item(S) work for which the contractor as quoted rate(S) which are grossly below the corresponding estimated rates (or C.S.R)for the particular item the difference between the amount corresponding estimated (or C.S.R) rate and this grossly under quoted rate for quantity of work to be executed by the contractor shall be kept withheld from the payment due to the contractor until such time as the execution of the said item(s) of work is/are completed in all respects by the contractor to the full satisfaction of the Junior Engineer.  7. Additional performance security shall be deposited by the successful bidder when the bid amount is   

less than the estimated cost put to tender. In such an event, the bidder who have quoted less bid 
price/rates than the estimated cost put to tender shall have to furnish the exact amount of differential 
cost i.e. estimated cost put to tender minus the quoted amount as APS in shape of Demand Draft / Term 
Deposit Receipt pledged in favour of Development Officer, Agalpur by the successful bidder within 
seven days opening of the bid.         8. Provision of Incentive: The incentive will be @ 1 % in case of completion of work  ahead of  one month (part                of the month shall be excluded) and the maximum amount payable will be fixed at 2 %. If the work is                completed two months ahead of the scheduled time, with the approval of next higher authority or tender                accepting authority. For admissibility of  incentive, minimum value of the work should be as follows.   Category of the work Minium Value 1. Building Work/ PH Work Rs. 40.00 Lakhs 2. Road Work Rs. 3.00 Crores 3. Irrigation Works Rs. 10 .00 Crores  
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Annexure-I  NO RELATIONSHIP CERTIFICATE  

         LIST OF THE RELATIVE OF THE TENDERER SERVING IN  DRDA, BOLANGIR/ BLOCK CONCERNED/ PR DEPTT.  

          

               Certified that I/We/am/are not related to any officer of DRDA, Bolangir/ Block Concerned/ P.R Department of the rank of Asst. Engineer, Assistant PD and above or any officer of the rank of Asst. Secretary and above. I am also aware that if the facts subsequently proved to be false my/our contract will be rescinded with forfeiture of E.M.D and total security deposit and I/We shall be liable to make good the loss or damage resulting from such cancellation.                 I/we also note that non-submission of this certificate will render my/our tender liable for rejection.    Signature of the Contractor  

Sl No Name of the Relative Rank Place of Present Posting with Office/ Divison/ Department 
1 2 3 4 
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      Annexure-II  LIST OF THE WORKS IN THE HAND OF THE TENDERER 

  Annexure-III  LIST OF THE MAJOR WORKS EXECUTED BY THE TENDERES 

  Annexure-IV  LIST OF TOOLS AND PLANTS AVAILABLE WITH THE TENDERER 

  

Sl No Name of the Work Agreement Amount Name of the Division 
Approximate Value of work Done till Submission of Tender 

Date of Commencement and Probable Date of Completion 
1 2 3 4 5 6 

             

    

Sl No Name of the Work Agreement Amount Amount of Work Done Whether Finalized or Not Name of Division 
1 2 3 4 5 6 

         

    

Sl No Details of T & P Possession Number 
1 2 3 

         

 


