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GOVERNMENT OF ODISHA
PR & DW DEPARTMENT

DETAILED TENDER CALL NOTICE

Name of Work:Construction of Day Care Sub-Center Building at
Maharpadar under Khaprakhol Block for the year 2021-22.

Amount Put to Tender: -Rs. 22, 94, 540/-
(Rupees Twenty Two Lakh Ninety Four Thousand five Hundred Forty)Only

Head of Account: NHM PIP2021-22

PANCHAYAT SAMITI, KHAPRAKHOL
DISTRICT: BALANGIR, ODISHA - 767028

Sd/-
Block DevelopmentOfficer,
Khaprakhol



Page |1

APPROVED TENDER SCHEDULE

TENDER CALL NOTICE NO: -02/Khaprakhol/2021-220f PanchayatSamiti, Khaprakhol

Name of Work: -Construction of Day Care Sub-Center Building at Maharpadar under

Khaprakhol Block for the year 2021-22.

Amount put to tender

Head of Account:
E.M.D. required
Class of contractor
Cost of tender paper
Period of completion

Date of sale of tender paper
Date of receipt of tender paper

Date & time of opening of tender paper

Contractor

Rs. 22, 94, 540/-

NHM PIP 2021-22

Bid security declaration as per
Annexure-V

“C” & HB”

Rs.6,000/-

6 (six)Calendar months

Sd/-
Block Development Officer,
Khaprakhol
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RECORD OF SALE OF TENDER DOCUMENTS

Name of Work : . Construction of Day Care Sub-Center
Building at Maharpadarunder Khaprakhol
Blockfor the year 2021-22.

1. Tender Call Notice No : 02/Khaprakhol/2021-22
2. Name, class & address of the
Contractor

Registering Authority with validity

3. period.
5. Date of application
6 Date of Receipt of Application in
' Block Office
- Date of Issue of Tender
' Documents
3 Date of Receipt of Tender
' Documents as per Call Notice
9. Cost of Tender Documents

10. Money Receipt No. /Dt

Total No. of Pages in the Tender

11. Documents

40(Forty pages) only

Contractor sd/-
Block Development Officer,
Khaprakhol
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RECORD OF RECEIPT OF TENDER DOCUMENTS

(TO BE FILLED IN AT THE TIME OF OPENING OF TENDER)

1. Date of Receipt
2. Date of opening
3. No. of pages in the Tender document
4 Details of E.M.D. with remarks(as per
" Annexure-V) Furnished/Not Furnished
5.  Whether valid I.T.C.C./PAN furnished
6. Whether valid S.T.C.C./VAT furnished
" Whether No- relationship certificate
" furnished
No. of corrections if any with
8. remarks(Attested / Un-attested by the
tenderers
9 No. of overwriting if any with remarks
" (Attested / Un-attested
10. No. of Interpolations
11. No. of omissions if any
12 If rates quoted in words and Figures
" tally
Contractor

Sd/-
Block Development Officer,
Khaprakhol
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PanchayatSamiti, Khaprakhol
DIST. Balangir

INVITATIONS FOR BIDS
Detail Tender Call Notice No.02/Khaprakhol/2021-22, Dated: 10/11/2021
Letter No: 2146 Date: 17/11/2021

The Block Development.Officer,Khaprakhol on behalf of Governor of Odisha invites percentage rate bids in
sealed cover in conformity with detailed tender call notice no: 02/Khaprakhol/2021-22, Dated:17/11/2021to be
eventually drawn up in State P.W.D. Form P-1 contract for the execution of works detailed in the table from eligible
class of contractors mentioned against the work registered with the State Governments and Contractors of equivalent
Grade / Class Registered with Central Government / MES / Railways for execution of Civil works, on production of
definite proof from the appropriate authority. The bidders may submit bids for the following works.

Sl Name of Work Amount Put to Bid Security 1 % Dggj;%at Class of Period of
no Tender (Rs.) EMD (Rs.) (Rs.) Contractor | completion
1 2 3 4 5 6 7

Construction of

Day Care Sub- . .

Center Building at Bld'Securlty

declaration should be .

Maharpadar furnished as per 6 (Six)

1 | under Khaprakhol 22,94, 540/- P 6,000/- C&B Calendar
attached format

Block (Annexure-V) Months

(Civil+EI+PH)

(Composite

Tender)

Construction of

Day Care Sub- . .

Center Building at B|d_Secur|ty

declaration should be .

Dandamunda furnished as per 6 (Six)

2 | under Khaprakhol 22,94, 370/- P 6,000/- Cé&B Calendar
attached format

Block (Annexure-V) Months

(Civil+EI+PH)

(Composite

Tender)

New Construction

of PHC building at Bid Security

PHC(N) Lathor declaration should be 6 (Six)
3 under Khaprakhol 68.91,198/- furnished as per 10,000/- BRA Calendar

BlockBlock attached format Months

(Civil+EI+PH) (Annexure-V)

(Composite

Tender)

1. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in the office of the undersigned during
office hours every day except on Sundays and Public Holidays till last date of receipt of tender papers.
Interested bidders may obtain further information at the same address.

2. Bids must be accompanied with financial instruments towards E.M.D in shape of Bid security Declaration as

provided in Memorandum No0.5984 dt.27.04.2021 of Works Dept., Govt. of Odisha. The declaration of
Annexure-Vof Tender Document relating to Bid security Declarationso to be attached. Bids must also be
accompanied by self attested Xerox copy of valid GSTIN, PAN card, valid contract registration certificate and
Copy of sub-contract agreement with eligible Registered Electrical Contractors having valid L.T. / H.T.
license (Associated with the sub-contractor)as per attached format at Annexure-VI failing which the bid will
be liable for rejection.

3. The sale and receipt of the Bid document shall start fromDt.22/11/2021 to5 P.M of Dt.07/12/2021 during
office hour in PanchayatSamitiKhaprakhol and DRDA Balangir.

Sd/-
Block Development Officer,
Khaprakhol

Contractor
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Bid must be delivered in the tender box having mentioned as Tender Call Notice No.02/Khaprakhol/2021-22
in PanchayatSamiti, Khaprakholand DRDA, Balangir.

Bid documents can be down loaded from official website of Government of Odisha
(http://www.bolangir.nic.in). The bidders who have downloaded the bidding documents from the internet site
will have to pay the cost of the tender document as indicated in col no. 5 of the above table in shape of
demand draft in favour of Block Dev. Officer, Khaprakhol, payable at SBI Khaprakholin a separate
envelope marked “Cost of bidding documents down loaded from the internet” with the bid document.
Authority will not be held responsible, if any portion of the bid document is excluded or modified in the
downloaded bid document.

Bidding documents requested by mail will have to be dispatched by registered / speed post on payment of an
extra amount of Rs. 500/- over the cost of documents. The undersigned will not be held responsible for the
postal delay if any, in the delivery of the documents or non-receipt of the same.

The Bids will be opened on theDt.08/12/2021 at 11.00 AM in the office of the undersigned, in the presence of
the members of tender committee of PanchayatSamiti, Khaprakhol, bidders or their authorized agents who
wish to attend at the Block office, Khaprakhol.If the office happens to be closed on the last date of receipt/
opening as specified, the bids will be received / opened in the next working day at the same time and venue
specified in the notification. Other details can be seen in the bidding documents.

Additional performance security shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price/ rates
than the estimated cost put to tender shall have to furnish the exact amount as per table below. Additional
Performance Security (APS)has to be furnished in shape of Demand Draft/ Term Deposit Receipt pledged
in favour of the Block Development Officer, Khaprakhol, within seven days of issueof letter of acceptance
(LOA), otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further proceeding for
black listing shall be initiated against bidder.

Amount of Additional Performance Security

Sl
No

Range of Difference between the estimated Additional Performance Security to be deposited by the
cost put to tender and Bid amount successful bidder

Below 5% No Additional Performance Security

50% of (Difference between estimated cost put to tender

0, 0
From 5% and above and below 10% and Bid Amount)

150% of (Difference between estimated cost put to tender

0,
From 10% and above and Bid Amount)

10.

11.

12.

13.
14.
15.

In case of Engineering contractors seeking exemption of EMD are instructed to enclose an affidavit regarding
the list of works awarded during the current financial year 2021-22 with exemption of EMD along with an
application to avail the same for this work and will submit copy of original contract license and produce the
original license at the time of opening of tender, otherwise the tender will be rejected.

Scheduled Caste and Scheduled Tribe tenderers will be given concession where their tenders are within 10%
of the rate quoted by the lowest tenderer, for any work, the work may be considered for award to him/ them at
the lowest tendered rate. The Security deposit at half the usual rate may be deposited/realised by/from the
Scheduled Caste or Scheduled Tribe contractors coming under categories up to “B” class only as against the
permissible percentage under Rule 13 of the PWD contractor’s regulations rules.

If any bidder quotes less than 15% (fifteen) of the amount put to tender then such a bid shall be rejected and
the tender shall be finalized basing on merit of the rest bids and if more than one bid is quoted at 14.99%
(decimal up to 2 nos. will be taken for all practice purpose) less than the estimated cost, the tender accepting
authority will finalize the tender through transparent lottery system in present of bidder or their
representatives.

The tenderer while submitting tender shall furnish an affidavitin original, along with the tender about the
authenticity of the tender documents including E.M.D. The conditional tender will not be accepted on any
circumstances by the authority.

The bidding documents are to be properly sealed and clearly superscripted with the name of work.

The percentage quoted in the tender without mentioning excess or less shall be treated as excess.

The agency bidding for the work put of this notice, shall have to mention percentage of excess/less (both in
words & figure) over the amount put to tender required by him in the prescribed format at the end of the bill of
quantity. In the event of discrepancies the words & figure, the percentage quoted in words will count.

Contractor sd/-

Block Development Officer,
Khaprakhol
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16. Validity of tender shall be 90 days from the date of opening of tender.

17. Any addendum/ corrigendum/ cancellation of above tender will be published in the website:
www.balangir.nic.in only

18. The Block Dev. Officer reserves right to reject any or all the tenders without assigning any reason thereof.

Block Dev. Officer, Khaprakhol
Memo No::2147  /Dt.17.11.2021

Copy forwarded to the Manager (Publication) | & PR Department, Odisha, Bhubaneswar with a request to get
publish in 2 (two) Odia Daily and 1 (one) no of local English Daily News paperon or before 22/11/2021 for wide
circulation of the Tender Call Notice.

Complimentary copy of the News Paper containing the Tender Call Notice may be send to this office for
reference and record.

Block Dev. Officer, Khaprakhol

Memo No::2148  /Dt.17.11.2021

Copy submitted to the NIC, Bhubaneswar/ copy submitted along with DTCN (Soft copy) to DIO, NIC
Balangir with a request to display the bid document in the website from Dt.22/11/2021 to Dt.07/12/2021up t05.00
P.M..

Block Dev. Officer, Khaprakhol

Memo No::2149 /Dt.17.11.2021
Copy submitted to Deputy Secretary, PR_Deptt. Odisha, Bhubaneswar for kind information and necessary

action.

Block Dev. Officer, Khaprakhol

Memo No::2150 /Dt.17.11.2021

Copy forwarded to Chief Construction Engineer, Lower Suktel Project Balangir/ Executive Engineer (R&B)
Division, Balangir / Kantabnji / R.W. Division, Balangir / Irrigation Division, Balangir / M.l. Division, Balangir / P.H.
Division Balangir / WESCO, Balangir /CDM&PHO,Balangir/ ADM, Balangir / All Sub Collectors of Balangir District
/ All B.D.O.s/ All Tahasildars under Balangir District / Office Notice Board for information and wide circulation.

Block Dev. Officer, Khaprakhol

Memo No::2151 /Dt.17.11.2021
Copy submitted to the Collector & District Magistrate, Balangir for favour of kind information.

Block Dev. Officer, Khaprakhol

Memo No::2152 /Dt.17.11.2021
Copy submitted to the Additional Project Director (Tech), DRDA, Balangir with request to attend in the O/O
of the undersigned at the time of opening of sealed tender bid documents.

Contractor sd/-
Block Development Officer,
Khaprakhol
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Block Dev. Officer, Khaprakhol

Memo No::2153 /Dt.17.11.2021

Copy to PA to Superintendent of Police, Balangir for kind information of SP, Balangir/Copy to Inspector-in-
charge PS Khaprakhol for information and necessary action. He is requested to kindly arrange police force in the office
of the undersigned for smooth completion of the tender process on above dates.

Block Dev. Officer, Khaprakhol

Memo No 2154/ Dt17.11.2021
Copy to Assistant Engineer / JE/ of Khaprakhol Block /Assistant Engineer/Junior Engineer, NHMBalangirfor
Information and necessary action.

Block Dev. Officer, Khaprakhol

Memo No::2155 /Dt.17.11.2021
Copy to Office Notice Board / Tender File concerned.

Block Dev. Officer, Khaprakhol

Contractor sd/-
Block Development Officer,
Khaprakhol
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Schedule XLV-Form No. 61

PANCHAYAT SAMITI OFFICE: KHAPRAKHOL
(FORMP-1)
PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS
General Rules and Direction for the guidance of Contractors.

1. All works proposed for execution by contract will be notified in a form of invitation to tender pasted on a
board hung up in the Office of and signed by the Block Development Officer, Khaprakhol.

This notice will state the work to be carried out. The items and approximate quantities there of as
well as the date of submitting and opening of tenders, also the amount of earnest money to be deposited
and the amount of the security deposit to be deposited by the successful tenderer and the percentage if any,
to be deducted from bills. Copies of the specification, designs, drawings and any other documents required
in connection with the submission of tender signed for the purpose of identification by the Block
Development Officer shall also be open for inspection by the contractor at the office of the Block
Development Officer during the office hours.

2. In the event of the tender being submitted by a firm it must be signed separately by each member thereof,

or in the event of the absence of any partner, it must be signed on his behalf by a person holding a power of
attorney authorizing him to do so.

3. Receipts for payments made on account of work, when executed by a firm must also be signed by the several
partners, except where the contractor are described in their tender as a firm in which case the receipts must
be signed in the name of the firm by one of the partners, or by some other person having authority to give
effectual receipts for the firm.

4. The memorandum of work tendered for and the memorandum of materials to be supplied by the Block
Development Officer, Khaprakhol and their issue rates shall be filled in and completed in the office of the
Block Development Officer before the tender form is issued. If a form is issued to an intending tender
without having been so filled in and completed, he shall request the office to have this done before he
completed and delivers his tender.

5. The tender will be opened in presence of the tenderers or their authorized agents
6. The BDO shall have right to rejecting all or any of the tenders.

7. In the event of a tender being selected for acceptance, the Engineer who opened the tenders will, if he is
competent to accept the tender, inform the tenderer of the selected tender who shall thereupon sign copies
of the specification and other documents mentioned in rules 1 and 4 for the purpose of identification and for
his acceptance with the tender. The tenderer of the selected tender shall also deposit the required amount
of the security money within the prescribed time. If the tenderer fails to deposit the required amount of the
security money within prescribed time, the authority may reject the tender.

If the BDO is not competent to accept the tender himself, he will inform the tenderer of the tender which he
decided to recommended for acceptance. Such tender shall thereupon sign forthwith copies of the required
amount of the security money within the prescribe time. The tender with the specification and other
documents signed by the tenderer with then be forwarded for acceptance to the higher authoritywho is
competent to accept the same. If the said authority rejects the tender the security money deposited shall be
refunded to the tenderer.

8. When a tender is selected for acceptance, the tenderer shall deposit the required amount of the security
money in shape of Bank Draft to the Block Development Officer. Government securities may be endorsed to
the Block Development Officer in lieu of a cash deposit of the required amount of the security money. No
tender shall be finally accepted until the required amount of the security money has been deposited.

Contractor sd/-
Block Development Officer,
Khaprakhol
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10.

11.

12.

13.

14.

15.

16.

17.

The amount of security money to be deposited by the tenderer whose tender is selected for acceptance shall
be 2(two) percent of the estimate value of the work and towards this amount the earnest money already
deposited by him shall be credited. Atleast half of the security inclusive of the earnest money, shall be
deposited by the tenderer within such time as may be notified to him in writing by the officer opening the
tender, failing which tender shall be liable to rejection.

Any balance of the security money outstanding after completion of the contract with the tenderer
may be made up by deduction of 5 percent of the amount of each payment to be made him under clause 7
of the conditions for work done under the contract.

When tender has been selected for acceptance and the required amount of the security money has been
deposited, the Engineer/BDO shall scrutinize all pages of the form of Item, Rate, Tender and Contract for
works to see that the form has been properly filled up and signed by the contractor and the signature
witnessed. He shall then, if he is competent, shall send the form for signature of the acceptance to the
officer competent to accept it.

If the L1 bidder does not turn up for agreement after finalization of the tender then he shall be debarred
from participation in bidding for three years and action will be taken to blacklist the contractor. Besides the
consortium/ JV/firm where such an agency/ firm already happens to be or is going to be a partner/ member/
proprietor , he/ they shall neither be allowed for participation in bidding for three years nor his/ their
application will be considered for registration and action will be initiated to blacklist him/ them. In that case,
the L2 bidder, if fulfils other required criteria would be called for drawing agreement for execution of work
subject to condition that the L2 bidder negotiatesatparwiththequotedbythellbidder, otherwise
thetenderwillbecancelled.

No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in an
Engineering Department of the Government of Odisha is allowed to work for contractor for a period of two
years after his retirement from Government service, without prior permission of the Government of Odisha in
writing. Such a contract is liable to be cancelled if either the contractor or any of his employees is found any
time to be such a person who had not obtained the permission of the Government of Odisha as aforesaid before
submission of the tender for engagement in the contractor’sservice.

Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department
letter No.VII (R&B) 5225, dt.26.2.55 and No.ll, M-56/61-28842 (5), dt.27.9.61.

Arrangement of suitable water supply including pipe water supply ~ where available for the staff and labour
as well as for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of
water will be entertained. e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to
be borne by theContractor.

Suitable safety equipment’s and dresses, gloves, life belts etc. for the labour engaged in risky operations are to
be supplied by the contractor at his owncost.

Compensation including cost of any legal suit for injury to persons or property arising out of execution of the
work and also any sum, which may become payable due to operation of the workmen compensation act, shall
have to be borne by thecontractor.

SITE VISIT:-Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their tenders as to the nature of the ground and sub-soil (so far as practicable), the form and
nature of the site, the means of access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks, contingencies and other circumstances which may
influence or affect their bid. A Bidder shall be deemed to have full knowledge of the site whether he inspects it
or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. The Bidder
shall be responsible for arranging and maintaining at his own cost all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for executing the work unless otherwise
specifically provided for in the contract documents. Submission of a bid by a bidder implies that he has read

Contractor sd/-

Block Development Officer,
Khaprakhol
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this notice and all other contract documents and has made himself aware of the scope and specifications of the
work to be done and of conditions and rates at which tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the execution ofwork.

18. No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground
required, which has to be carried out by the contractor at his own cost. The rates to be quoted should be for
finished items of work inclusive of carriage of all materials and all incidental items ofwork.

19. After the work is finished all surplus materials should be removed from the site of work, preliminary work
such as vats, mixing platforms, etc. should be dismantled and all materials removed from the site and premises
left neat and his should be inclusive in the rates. No extra payment will be made to the Contractor in this
account.

20. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity
of any item besides estimate amount unless written order is obtained from the competent authority and rate
settled before the extra items of work or extra quantity of any items of work is takenup.

21. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of India, Ministry
of Works and Housing & Supply in their standing order N0.44150, dt.25.11.57.

22. No part of the contract shall be sublet without written permission to the concerned Authority or transfer to be
made by the power of attorney authorizing others to receive payment on contractor’sbehalf.

23. Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building and Other Constructed
Workers (RE&CS) Act. 1996 and Buildings and Other Construction Workers Welfare Cess Act. 1996 (vide
resolution No.-12653, dt.15.12.2008 of Labour and Employment Department, Govt. of Odisha) will be deducted
from each running bill of the contractor.

24. The single tender received in the First call shall be cancelled without opening the bid. The acceptance of the single
tender received even after re-tendering should have prior approval of next higher authority vide O.P.W.D. Para-
3.5.18 of Office Memorandum No.16/W Dated. 01/01/2015.

Contractor sd/-
Block Development Officer,
Khaprakhol
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a)lf several sub-work are
included they should be
detailed in separately

b&c) sum total of these will
be 2% of the estimated cost
of agreement

e)This percentage deduction
from bills will be credited to
the contractors security
Deposit

Signature  of contractor
before submission of tender

Signature of witness to one
tenderers Signature.

Signature of Officer by
whom accepted

Contractor

TENDER FOR WORK

I / We hereby tender for execution for the Block Development Office,
Khaprakhol of the work specified in the underwritten Memorandum at the rates
specified there in within a period of three months from the date of written order
to commence and in accordance in all respects with the specification. Designs,
Drawing and other documents refer to in rule, | here of and subject to the
annexed condition and with such material as are provided for by, and in all other
respects in accordance with such conditions so far as applicable.

MEMORANDUM

a) Name of work

b) Estimate Cost

c) Agreement Amount

d) Earnest Money

e) Initial Security Deposit (Including earnest money) to Rs.

Be deposited before the commencement of the work.
f) Income Tax @ 2% + surcharge of the Bill to be recovered or as

amended from time to time

g) Additional performance Deposit

h) Percentage to be deducted from Bill :

Rs. (Rupees

i) Time required for the work from the date of written order to commencement

calendar months.

j) Date written order to commence

k) Total No. of work tendered for

Should this tender be accepting. I/We hereby agree to abide by and fulfill all the
term and provision of the said condition of contract annexed here to so far as
applicable, on in default thereof to forfeit and pay to the Government of Odisha or
his successors in office, the sum of Money mentioned in the said conditions.

Dated the day of 2021.

Witness —
Address —

Occupation —

The above tender is hereby accepted by me on behalf of the Government of Odisha.
Dated the day of 2021.

Block Development Officer,
Khaprakhol

Sd/-
Block Development Officer,
Khaprakhol
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Compensa
tion for
delay

Actions
when
whole
security
deposit is
forfeited

Contractor

CONDITION OF CONTRACT

Clause-1: All compensation or other sums of money payable by the contractor to Government under
the terms of the contract may be deducted from, or paid by, the sale of sufficient part of his security
deposit or from the interest arising there from, or form any sum which may be due or may become due
to the contractor by Government or any account whatsoever and in the event of his security deposit
being reduced by reason of any such deduction or sale as aforesaid, the contractor shall within 10 days
thereafter make good in cash or Government securities endorsed as aforesaid any sum or sums which
may have been deducted from or raised by sale of the security deposit or any part of thereof.

Clause-2: a) The time allowed for carrying out the work as entered in the tender shall be strictly
observed by the contractor and shall be reckoned from the date on which the written order to
commence work is given to the contractor. The work shall throughout the stipulated period of the
contract, be carried on with all due diligence (time being deemed to be or essence of the contract on
the part of the contractor) and the contractor shall pay, as compensation, an amount equal to half
percent on the amount of the estimated cost, if the whole work as shown by the tender for everyday
that work remains un-commenced, or unfinished after the proper dates.

The work should not be considered finished until such date as the Block Development Officer shall
certify as the date on which the work is finished after necessary rectification of defects as pointed out
by the Block Development Officer or his authorized agents, are fully complied with by the contractor to
the Block Development Officer satisfaction.

And further, to ensure good progress during the execution of the work the contractor shall be bound in
all cases in which the time allowed for any work exceeds one month; to complete one fourth of the
whole of the work before on-fourth of the whole time allowed under the contract has elapsed, one half
of the work, before one half of such time has elapsed and three fourth of such time has elapsed, in the
events of the contractor failing to comply with the conditions, he shall be liable to pay as compensation
an amount equal to one-third percent on the said estimated cost of the whole work for everyday that
the due quantity of work remains incomplete. Provided always that the entire amount of compensation
to be paid under the provisions of this clause shall not exceed 10 percent on the estimated cost of the
work as shown in the tender.

Clause-2:b) If there are possibilities of exceeding him compensation amount as
mentioned in clause (a) 10%of the estimated cost, or in any case in which under any clause or clauses of
this contract, the contractor shall have rendered himself liable to pay compensation amounting to the
whole of his security deposit in the hands of Government (Whether paid in one sum or deducted by
installment) the Block Development Officer on behalf of the Governor of Odisha, shall have the power
to adopt any of the following courses, as he may deem best suited to the interests of the Government.

a) “To rescind the contract (of which rescission notice in writing to the contractor
under the hand of the Block Development Officer shall be conclusive evidence), and
20% of the value of left-over work will be realized the contractor as penalty” (Works Deptt. No. 10639,
Dt. 27.05.2005)

b)To employ labour paid by the P.R Department and to supply materials to carry out the work, or any
part of the work debiting the contractor with the cost of the labour and the price of the materials (of
the amount of which cost and price certificate of the Block Development Officer shall be final and
conclusive against the contractor) and crediting him with the value of the work done, in all respects in
the same manner and at the same rates as if it had been carried out by the contractor under the terms
of his contract; the certificate of the Block Development Officer as to the value of the work done shall
be final and conclusive against the contractor.

c) To measure up the work of the contractor, and to take such part of the work of the
contract as shall be unexecuted out of his hands and to give in to another contractor to complete, in
which case any expenses which may be incurred in excess of the sum which should have been paid to

Sd/-
Block Development Officer,
Khaprakhol
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Contracto
r remain
liable to
pay
compensa
tion if
action not
taken
under
Clause-6

Contractor

the original contractor if the whole work had been executed by him (of the amount of which excess
the certificate in writing of the Block Development Officer shall be final and conclusive) shall be
borne and paid by the original contractor and may be deducted from any money due to him by the
Government under the contractor otherwise, or from his security deposit or the proceeds of sale
thereof or a sufficient part thereof.

In the event of above courses being adopted by the Block Development Officer, the contractor
shall have no claim to compensation for any loss sustained by him by reason of his having purchased or
procured any materials, or entered into any engagements, or made any advances on account of or with
a view to, the execution of the work or the performance of the contract. And in case the contract shall
not be entitled to recover or be paid any sum for any work there to for actually performed under this
contract unless & until the Block Development Officer shall have certified in writing the performance of
such work and the value payable in-respect thereof and he shall only be entitled to be paid the value so
certified.

d) Security deposit of the contractor shall be refunded only one year after the date of
completion of the work provided the final bill has been paid and defect, if any rectified.

Clause-3: In any case in which any of the powers, conferred upon the Block Development Officer by
Clause-3thereof, shall have become exercisable and the same shall not be exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions thereof and such powers shall not
withstanding be exercisable in the event of any future case of default by the contractor of which by any
clause or clauses hereof he is declared liable to pay compensation amounting the whole of his security
deposit, and the liability of the contractor for the past and future compensation shall remain
unaffected. In the event of the Block Development Officer putting in force the powers vested in him
under the preceding clauses he may, if he so desire, take possession of all or any tools, plant materials
and stores, in or upon the works, or the site: thereof or belonging to the contractor, or procure by him
and intended to be used for the execution of the work or any part thereof shall be final, otherwise the
Block Development Officer may be notice in writing to the contractor or his clerk of the works, foreman
or other authorized agent require him to remove such plants, materials or stores from the premises (
within a time to be specified in such notice) ; and in the event of the contractor failing to comply with
any such requisition, Block Development Officer as to the expense of any such removal and the amount
of the proceeds and expenses of any such sale shall be final and conclusive against the contractor.

Clause-4: If the contractor shall desire in extension of time for completion of the work, on the ground
of his having been unavoidably hindered in its execution or any other ground, he shall apply in writing:
to the Block Development Officer within 30 days of the date of the hindrance on account ofwhich he
desires such extension as aforesaid and the Block Development Officer shall, if in his opinion (Which
shall be final) reasonable grounds be shown thereof, authorize such extension of time, if any, as may in
his opinion, be necessary or proper. The Block Development Officer shall at the same time inform the
contractor whether he claims compensation for delay.

Clause- 5: On completion of the work, the contractor shall be furnished with a certificate by the Block
Development Officer (Herein after called the Junior Engineer) of such completed, but no such
certificate be given nor shall the ‘work be considered to be completed until the contractor shall have
removed from the area of the premises to be distinctly marked by the Block Development officer in the
site plan on which the work’ shall be executed, all scaffolding, surplus materials and rubbish and
cleaned off the dirt from all wood work, doors, windows, floors or other parts of any building in, upon
or about which the work is to be executed, or of which he may have had possession for the purpose of
the execution thereof nor until the work shall have been measured by the Officer of the Block
Development Office in accordance with the rules of the department whose measurements shall be
binding and conclusive against the contractor. If the contractor shall fail to comply with the
requirements of this clauses as to removal of scaffolding, surplus materials, rubbish & cleaning off dirt
on or before the date fixed for the completion of works, the Junior Engineer may at the expense of the
contractor remove such scaffolding, surplus materials and rubbish & dispose of the same as he thinks fit
and clean off such dirt as aforesaid; and the contractor shall forth-with pay the amount of all expense
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incurred, and shall have no claim in respect of any such scaffolding or surplus materials as aforesaid,
except for any sum actually realized by the sale thereof.

If in the opinion of Junior Engineer, which shall be final and binding on the contractor,
occupation or utilization of a portion of the work completed in no way interferes with progress of the
work the same may be occupied or utilized by on behalf of the Govt. under the written order of the
Junior Engineer and to get the defects, if any rectified by the contractor at his (contractor) own cost
within six months from the date of completion of the whole work provided that the contractor will not
be allowed any concession either in the shape of extension of stipulated period or any other monetary
compensation on account of such occupation or use.

Clause- 6: A bill shall be submitted by the contractor each month on or before the date fixed by the
Junior Engineer for all works executed in the previous month, and the Junior Engineer or his sub-
ordinate shall take the requisite measurement for the purpose of having the same verified and the
claim as far as admissible, adjusted, if possible before the expiry of 10 days from the presentation
of the bill. If he does not submit the bill within the time fixed as aforesaid the Junior Engineer or his
Sub-ordinates shall measure up the said work in the presence of the contractor whose counter
signature of the measurement list will be sufficient warrant, and the Junior Engineer or his Sub-
ordinates shall prepare a bill fromsuch list which shall be binding on the contractor in all respects.

Provided that, if any balance of the 10% security is outstanding from each
such payment shall be deducted so much, not exceeding 5% as may be necessary to make up the
balance of the security. All such intermediate payments to the contractor shall be regarded as
payments by way of advance against the final payment only and not as payments for work actually
done & completed, and shall not preclude the requiring of bad, unsound and imperfect or unskillful
work to be removed and taken away and reconstructed or re-erected, or be considered as an admission
of the due performance of the contract, or any part thereof in any respect, or the actual of any claim
nor shall it conclude, determine, or effect in any way the powers of the Junior Engineer under these
conditions or any of them as to the final settlement or adjustment of the accounts or otherwise or in
any other way vary or affect the contract.

Clause- 7: The final bill shall be prepared by the offices of the Block Development Officer in accordance
with the rule of the Deptt. in the presence of the contractor within 1 month of the date fixed for
completion of the work.

Clause- 8: If the specification of estimate of the work provides for the use of any special description of
materials to be supplied from the Junior Engineer store, or it is required that the contractor shalluse
certain stores to be provided by the Junior Engineer under the conditions of this contract (Such
materials & Stores, and the prices to be charged thereof as hereinafter mentioned being so far as
practicable for the convinience of the contractor, but not so as in any way to control the meaning or
effect of this contract are specified in the schedule or memorandum here to annexed), the contractor
shall be supplied (with such materials and stores noted in the annexed scheduled as are required from
time to time to be used by him for purpose of the contract only and the value of the full quantity of
materials and stores so supplied) at the rates specified in the said schedule may be set off or deducted
from any sums then due or thereafter to become due to the contractor under the contract or otherwise
or against or from the security deposit, or the proceeds of sale thereof, if the same is held in Govt.
securities, the same or a sufficient portion thereof being in this case sold for the purpose. All materials
supplied to the contractor shall remain the absolute property of Govt. and shall not on any account be
removed from the site of the work, and shall at all times be opened to inspection by the Junior
Engineer, Any such materials used and in any perfectly good condition as the time of the completion or
determination of the contract shall be returned to the Junior Engineer store, at the prevailing market
rate or at the issue rate whichever is less if by a notice in writing under his hand he shall so require; but
the contractor shall not be entitled to return any such materials, unless with such consent, and shall
have no claim for compensation on account of any such materials so supplied to him as aforesaid being
unused by him, or for any wastage in or damage to any such materials.

Clause-9 (a): If a contractor removes any materials or stock so supplied to him from the site of the work
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in contravention of the provisions of this clause with a view to dispose of the same dishonestly, he
shall, in addition to any other liability, civil or criminal, arising out of this contract be liable to pay a
penalty equivalent to 5 times the price of the said materials of stock, according to the stipulated rate,
the penalty so imposed shall be recoverable from any sum that may be then, or at any time thereafter
may become due to the contractor, or at from his security deposit, or the proceeds of sale thereof.

b) Owing to difficulty in obtaining certain materials in the open market the Govt. have
undertaken to supply materials specified in the schedule hereto annexed. There may be delay in
obtaining materials by the Dept. and the contractor is therefore, required to keep himself in touch with
the day-to-day position regarding the supply of materials from the Junior Engineer and to so adjust the
progress of the work that their labour may not remain idle nor may there be any other claim due to or
arising from delay in obtaining the materials. It should be clearly understood that no monetary claim
whatsoever shall be entertained by the govt. on account on delay in supplying materials. However
extension of time for completion of work can be granted on timely application by the contractor vide
also clause 5.

Clause- 10: The contractor shall execute the whole and every part of the work in the most substantial
and workman like manner and both as regards materials and otherwise in every respect in strict
accordance with the specification.

The contractor shall also conform exactly, fully and faithfully to the designs,
drawings and instructions in writing relating to the works signed by the Junior Engineer and lodged in
his officeand to which the contractor shall be entitled to have access at such office, for the purpose of
inspection during office hour and the contractor shall, if he so requires, be entitled at his own expenses
to make or cause to be made copies of the specification and of all such designs, drawings and
instructions as aforesaid.

Clause- 11: The Junior Engineer shall have power to make any alterations in or additions to the original
specifications, drawings, designs and instructions that may appear to him necessary and advisable
during In the progress of work, and the contractor shall be bound to carry out the work in accordance
with any instructions which may be given to him in writing signed by Junior Engineer and such
alteration shall not invalidate the contract and any additional work which the contractor may be
directed to do in the manner above specified as part of the work shall be carried out by the contractor
on of the same conditions in all respects on which he agreed to do the main work, and at the same
rates as are specified in the tender for the main work. The time for the completion of the work shall be
extended in the proportion that the additional work bears to the original contract work and the
certificate of the Junior Engineer shall be conclusive as to such proportion. And if the additional work
includes any class of work for which no rate is specified in this contract, then such class of work shall be
carried out at the rates entered in the sanctioned schedule of rates of the locality during the period
when the work is being carried on and if such rates of mentioned class of work is not entered in the
schedule of rates of the district then the contractor shall within seven days of the date of his receipt of
the order to carry out the work inform the junior Engineer of the rate which it is his intention to
charges for such class of work, and if the Junior Engineer does not agree to this rate he shall by notice in
writing be at liberty to cancel his order to carry out such class of work and arrange to carry it out in
such manner as he may consider advisable.

No deviations from the specification stipulated in the contract noradditional items of work
shall ordinarily be carried out by the contractor, nor shall any altered, addl. Or substituted work be
carried out by him unless the rates of the substituted, altered or addl. Items have been approved and
fixed in writing by the JuniorEngineer. The contractor shall be bound to submit his claim for any
additional work done during any month on or before the 15% day of the following month
accompanied by a copy of the order in writing of the Junior Engineer. For the additional work and that
the contractor shall not be entitled to any payment in respect of such additional work if he fails to
submit his claim within the aforesaid period.

Provided always that if the contractor shall commence work or incur any expenditure in regard
thereof before the rates shall have been determined as lastly herein before mentioned, in such cases
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he shall only be entitled to be paid in respect of the work carried out or expenditure incurred by him
prior to the date of the determination of the rates as aforesaid accordingly to such rate or rates as shall
be fixed by the Junior Engineer. In the event of a dispute, the decision of the superintending Engineer
of the circle will be final.

Clause- 12: If at all time after the commencement of the work the Governor of Odisha shall for any
reason whatsoever not require the whole thereof as specified in the tender to be carried out. The
Junior Engineer shall give notice in writing of the fact to the contractor who shall have no claim to any
payment or advantage, which he might have derive from the execution of the work in full but which he
did not derive in consequence of the full amount of the work not having been carried out neither shall
he have any claim for compensation by reason of any alteration having been made in the original
specification, drawings, designs and instruction which shall involve any curtailment of the work as
originally contemplated.

Clause- 13: If it shall appear to the Junior Engineer or his subordinate-in-charge of the work, that any
work has been executed with un-sound, imperfect or-unskillful workmanship or with materials of any
inferior description, or that any materials or articles provided by him for the execution of the work are
unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract,
the contractor shall on demand in writing from the Junior Engineer specifying the work materials or
article complained of not-withstanding that the same may have been inadvertently passed certified and
paid for, forthwith rectify or remove and reconstruct the work so specified in whole or in part, as the
case may require, or as the case may be remove the materials or article so specified and provide other
proper and suitable materials or article at his own proper charge and cost and in the event of his failing
to do so within a period to be specified by the Junior Engineer in his demand aforesaid, then the
contractor shall be liable to pay compensation at the rate of one percent on the amount of the
estimate for everyday not exceeding 10 days, while his failure to do so shall continue and in the case of
any such failure the Junior Engineer may rectify or remove, and re-execute the work or remove and
replace with others, the materials or articles complained of as the case may be at the risk and expense
in all respect of the contractor.

Clause- 14: All work under or in course of execution or executed in pursuance of the contract shall at all
times be open to the inspection and supervision of the Junior Engineer and his subordinates and the
contractor shall at all times during the usual working hours, and at all other times at which reasonable
notice of the Junior Engineer or his subordinate to visit the works shall have been given to the
contractor either himself be present to receive orders andinstruction or have a responsible agent duly
accredited in writing to bePresent for that purpose. Order that given to the contractor’s agent shall be
considered to have the same force as if they had been given to the contractor himself.

Clause- 15: The contractor shall be given not less than five days’ notice in writing to the Junior Engineer
or his subordinate in charge of the work before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured and correct dimensions thereof be
taken before the sameis socovered up or placed beyond the reach of measurement and any work
without the consent in writing of the Junior Engineer or his subordinate-in-charge of the work and if
any work shall be covered up or placed beyond the reach of measurement without such notice having
been given or consent obtained, the same shall be uncovered at contractor’s expense, or in default
thereof payment or allowance shall be made for such work or the materials with which the same work
executed.

Clause- 16: If the contractor or his work people, or servant shall break, deface, injure or destroy any
part of a building, in which they may be working or any building, road, fence, enclosure, or grass land or
cultivated ground continuous to the premises on which the work or any part of it is being executed, or
if any damage shall happen to the work, while in progress from any cause whatever or any imperfection
become apparent in it within 3 months from the date of final certificate of its completion shall have
been given by the junior Engineer, as aforesaid, the contractor shall make the same good at his own
expense, or in default, the Junior Engineer may cause the same to be made good by other workmen,
and deduct the expense (of which the certificate of the Junior Engineer shall be final) from any sums
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that may be then, or at any time thereafter may become due to the contractor, or from his security
deposit or the proceeds sale thereof, or of a sufficient portion thereof and the contractor shall be liable
to pay any part of the expenses not so recovered by the Junior Engineer.

Clause- 17: The contractor shall supply at his own cost all materials (except such special materials, if
any, as may in accordance with  the contract, be supplied from the Junior Engineer stores), Plant,
tools, appliances, implements, ladders cordage, tackle scaffolding the temporary work requisite or
proper for the proper execution of the work, whether original altered or substituted, and whether
included in the specification or other documents forming part of the contract or referred to in these
conditions or not or which may be necessary for the purpose of satisfying, or complying with the
requirement of the Junior Engineer as to any matter as to which under this conditions, he is entitled to
be satisfied, which he is entitled to require together with carriage therefore to and from the work. The
contractor shall also supply without charge the requisite number of persons with the means &
materials necessary for the purpose of setting out works and counting, weighting and assisting in the
measurement examination at any time and from time to time of the work or materials. Failing his so
doing the same may be provided by the Junior Engineer at the expense of the contractor and the
expenses may be deducted from any money due to the contractor under the contract or from his
security deposit or the proceeds of sale thereof, or of a sufficient portion thereof. The contractor shall
also provide all necessary fencing and lights required to protect the public from accident and shall be
bound to bear the expense of defense of every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precautions, and to pay any
damages and cost which may be awarded in any such suit, action or proceedings to any such person or
which may with the consent of the contractor be paid to compromise any claim by any such person.

Clause- 18: No female labour shall be employed within the limits of a cantonment.

The contractor shall not employ for the purpose of his contract any person who is
below the age of twelve years, and shall pay to each labourer for the work done by such labourer,
wages not less than the wages paid for similar work in the neighborhood.

The Block Development Officer, Khaprakhol shall have the right to enquire in to and
decide any complain to alleging that the wages paid by the contractor any labourer for the work done
by such labourer, is less than the wages/ paid for similar work in the neighborhood.

The Junior Engineer or the work-in-charge shall have the right to decide whether any
lobourer employed by the contractor is below the age of twelve years, and to refuse to allow any
labourer whom he decide to be below the age of twelve years, to be employed by the contractor.

b) The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at
his cost ifthe work as shown in the tender exceeds Rs.2,50,000.00. The apprentices will be selected by
the Chief Engineer.
Theperiodofemploymentwillcommencewithinonemonthafterthedateofworkorderandwouldlasttillthedat
e,when90% of the work is completed. The fair wage to be paid to the apprentices should not be less
than the emolument ofpersonnel of equivalent qualification employed under Government. The number
of apprentices to be employed should befixed by the Chief Engineer in the manner so that the total
expenditure does not exceed one percent of the tendered costofthe work.

c) Special class contractor shall employ under him one Graduate Engineer and two
Diploma holders belonging to the state of Odisha likewise ‘A’ class contractor shall employ under him
one graduate engineer or two diploma holders belonging to that state of Odisha. Undertakings/Private
companies and firms or be ineligible for appointment to the contractor shall pay to the engineering
personnel monthly emoluments which shall not be less the emoluments of the personnel of equivalent
qualification employed under the state Govt. of Odisha. The Chief Engineer, Roads, Odisha may
however assist the contractor with names of such un-employed Graduate Engineers and Diploma
holders if such help is sought for by the contractor.
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The name of such Engineering Personnel appointed by the contractor should
be intimated to the tender receiving authority along with each tender as to who would be supervising
the work.

Each bill of the Special class or ‘A’ class contractor shall be accompanied by
an employment roll of the Engineering personnel together with a certificate of the Graduate Engineer
or Diploma holders so employed by the contractor to the effect that the work executed as per the bill
has been supervised by him. (Vide work Deptt. Office memorandum No. codes 15/85: 15384 Dt. 9.7.91)

Clause- 19: The contract shall not be assigned or sublet without the written approval of the Block
Development Officer. And if the contractor shall assign or sublet his contract or attempt to do so, or
become insolvent or commence any insolvency proceeding or make any composition with his creditor,
or attempt to do so, or if any bribegratuity gift, loan, perquisite reward or advantage, pecuniary or
otherwise, shall either directly or indirectly be given, promised or offered by the contractor or any of
his servant or agents to any public officer or person in the employ of Govt. in any way relating to his
officer employment, or if any such officer or person shall become in any way directly or indirectly
interested in the contract, the Block Development Officer may there upon by notice in writing rescind
the contract and the security deposit of the contractor shall there upon stand forfeited and be
absolutely at the disposal of Government and the same consequence shall ensure as if the contract had
been rescinded under clause 3thereof and in addition the contractor shall not be entitled to recover or
to be paid for any work therefore actually performed under the contract.

Clause- 20: All sums payable by way of compensation under any of these condition-8 shall be
considered as reasonable compensation to be applied to the use of Government without reference to
the actualloss or damage sustained and whether or not any damage shall have been sustained.

Clause- 21: In the case of tender by partners, any change in the constitution of the firm shall be
forthwith notified by the contractor to the Junior Engineer for his information.

In case failure to notify the change in the constitution within 15 days, the
Junior Engineer may be notice in writing rescind the contracts and the security deposit of the
contractor shall thereupon stand forfeited andbe absolutelyat the disposal of Government and the
same consequences shall ensure as if the contractor shall not be entitled to recover or to be paid for
any works there for actually performed under the contract.

Clause- 22: All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respect of the Superintending Engineer of the PR&DW, Deptt. for the time
being who shall be entitled to direct at what point or points and in what manner they are to be
commenced and from time to time carried on.

Clause- 23:Deleted

Clause- 24: When the estimate on which a tender is made includes lump sums in respects of parts of
the work the contractor shall be entitled to payment in respect of the items of work involved or the
part of the work in question at the same rates as are payable under this contract for such items, or if
the part of the work in question is not, in the opinion of the Junior Engineer capable of measurement,
the Junior Engineer may at his discretion pay the lump sum amounts entered in the estimate and
certificate in writing of the Junior Engineer shall be final and conclusive against the contractor with
regard to any sum or sums payable to him under the provision of this clause.

Clause- 25: In the case of any class of work for which there is no such specification as is mentioned in
rule- 1, such work shall beCarried out in accordance with the standard specification and in the event of
there being no standard specification, then in such case the work shall be carried out in all respects in
accordance with the instruction and requirements of the Junior Engineer.
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Clause- 26: The expression “works” or “work” where used in these condition shall, unless there be
something either in the subject or context repugnant to such construction, be constructed and taken to
mean the works by or by virtue of the contract contracted to be executed, whether temporary or
permanent and whether original, altered, substituted or additional.

Clause- 27: Government shall be entitled to recover in full from the contractor any amount that the
Government may be liable to pay under workman’s compensation Act. VIII of 1923, to any workman
employed in course of execution of any part of the work covered by these contracts.

Clause- 28: That for the purpose of jurisdiction in the event of dispute if any, the contract should be
deemed to have been entered in to within the state of Odisha and it is agreed that neither party to the
contract or agreement will be competent to bring suit in regard to the matter covered by this contract
at any place outside the state of Odisha.

Clause- 29: The department will have the right to inspect the scaffolding and centering made for the
work and reject partly or fully such structure if found defective in their opinion.

Clause- 30: Sanitary arrangements will be made by the contractor at his own cost for his labour camp.

Clause- 31: The contractor shall bear all taxes including sales tax, income tax, royalty, fair-weather
charges and tollage, where necessary.

Clause- 32: a) If during the progress of the work the price of any material incorporated in the work (Not
being materials supplied from the Junior Engineer store) in accordance with clause thereof increased or
increases as a result of increase or decrease in the average whole sale price index (all commodities),
and the contractor there upon necessarily and properly pay in respect of that materials incorporated in
the work such increased or decreased price, then he shall be entitled to reimbursement or liable to
returned quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus
difference of 85% in between the average wholesale price index (all commodities) which is operating
for the quarter under consideration and that operated for the quarter in which the tender was opened,
as per the formula indicated below, provided that the work has been carried out within the stipulated
time or extension thereof as are not attributable to him.

b) Similarly, if during the progress of work, the wages of labour increases or decreases as a
result of increases or decreases in the minimum wages prescribed by Govt. and the contractor there
upon necessarily and properly pays in respect of labour engaged on execution of the work such
increases or decreases wages, then he shall be entitled to reimbursement or liable to refund quarterly
as the case may be, such an amount, as shall be equivalent to the plus or minus difference in between
the minimum wages for labour, which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below, provided
the work has been carried out within the stipulated time or extension thereof as are not attribute to
him.

Price adjustment and reimbursement of claim for escalation onlabour under clause: 31 will be
applicable only if there is any increases or decrease in the minimum wage, fixed by the State
Government.

c) Similarly if during the progress of work, the price of petrologic and lubricants. (Diesel Oil
being representative item for price adjustment) increases or decreases as result of the price fixed
thereof by the Govt. of India and the contractor thereupon necessarily and properly pays such
increased or decreasedprice towards Petrol Oil and lubricants used on execution of the work, then he
shall be entitled to reimbursement or liable to refund, quarterly, as the case may be such an amount as
shall be equivalent to the plus minus difference in between the price of P.O.L. which is operating for the
quarter in which the tender was opened as per the formula indicated below. Provided that, the work
has been carried out within the stipulated time or extension thereof as are not attributable to him.

Clause- 33:
AllitemsofworkasperscheduleofquantitiesofthistendershouldconfirmtoOdishaDetailedStandardSpecificati
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I.R.C. & I.S.I. Codes & Bridge code section 1,11 11,IV&VII & latest design criteria for
pre-stressed concrete bridge specially for Roads & Bridges issued by MoRT&H,
Government of India, Compacting shall have to be carried out with help of mechanical
vibrators from the rangeofl.S.:2505,1.S.:2006,1.S.:2514.1.S.:4656.

Clause- 34: Centering & Shuttering shall be with suitable steel shutters in side of which shall be lined
with suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly
sealed preferably with P.V.C. joints sealing tapes & compounds.

Clause- 35: Form work including complete false work shall be designed by the Contractor without any
extra cost to employer and the Department will have the right to inspect the scaffolding, centering and
shuttering made for the work and can reject partly of fully such structures, if found defective in their
opinion. Any eventually such as loss of lives or properly due to failure
ofcenteringandshutteringshallbetheresponsibilityoftheContractorregardingcompensationofallclaimsthereo
f.

Clause- 36: Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net
& the Engineer-in-Charge or his representativeshallhavetherighttotesttheweight&qualityfromtimetotime.

Clause- 37: The tenderers shall make all arrangements for proper storage of materials but no cost for
raising shed for store and pay of security guard etc. will be borne by the Department. The department is
not responsible for any theft or loss of materials at site. It is contractor’s risk. Under any such plea, if the
tenderer stops the work he shall have to pay the full penalty as per clauses of the contract.

Clause- 38: Approach road to site of work for transport of materials to site of work is sole responsibility
of the Contractor. Statutory traffic restriction in the town area for Transport of construction material to
site of work is to be taken in to consideration before tendering and no consideration for extra time or
compensation there of shall be considered.

Clause- 39: The contractor should at his own cost arrange necessary tools and plants required for
efficient execution of work and
theratesquotedshouldbeinclusiveoftransportation,hireandrunningchargesofsuchplantandcostofconsumable
s.

Clause- 40: The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and
takes care of the safety of workers.

It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by
the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the contractor in
the presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-
Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar.
Test should be carried out in accordance with the stipulation in Bridges co dissection-I11.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test
specimen and no plea shall be entertained later on the grounds that the casting of the test specimen was
faulty and that the result of the specimen did not give a correct indication of the actual quality of
concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Quality Control and
Research Laboratory as per direction of Engineer-in-charge. Cost of testing of all specimens and
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samples will be borne by the Contractor.

Clause- 41: The rates quoted should be inclusive of carriage of water required in connection with
execution of the work. No claim for carriage of water what so ever will been trained.

Clause- 42: The contractor shall employ one or more Engineering Graduate or Diploma

holders as apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000.00. The
apprentices will be selected by the Chief Engineer.
Theperiodofemploymentwillcommencewithinonemonthafterthedateofworkorderandwouldlasttillthedate,
when90% of the work is completed. The fair wage to be paid to the apprentices should not be less than
the emolument of personnel of equivalent qualification employed under Government. The number of
apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total
expenditure does not exceed one percent of the tendered cost of the work.

Clause- 43: List of tool &plantsin running condition in possession of contractor is to be furnished in a
separate sheet of Schedule-C.

Clause- 44: For submission of a tender for the work, the tenderer will be deemed to have satisfied himself
by actual inspection of the site and locality of the work about the quality and availability of the required
quantity of materials, Medical aid, labour and Flood stuff etc. and that the rates quoted by him in the
tender will be adequate to complete the work according to the specifications attached thereto and that he
had taken in to account all conditions and difficulties that may be encounteredduring its progress and to
have quoted labour rates and materials with taxes, Octoroi and other duties lead, lifts, loading and
unloading freight for material sandal other charges necessary for the completion of the work to the entire
satisfaction of the Engineer-in-charge of the work and his authorized subordinates. After acceptance of
the contract rates Government will not pay any extra charges for any reason in case the contractor finds
later on to have misjudged the conditions as regards the availability of materials, labour and other
factors. The contractor will be responsible for any misuse, loss or damages due to any reasons
whatsoever of any departmental material during the execution of work. In case of loss, damage or
misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his other
dues.

Clause- 45: The prevailing percentage of I.T. Department of the gross amount of the bill towards income
tax will be deducted from the contractor’s bill.

Clause-46:Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building and Other
Constructed Workers(RE&CS) Act.1996andBuildings and Other
ConstructionWorkersWelfareCessAct.1996(vide resolution No.-12653, dt.15.12.2008 of Labour and
Employment Department, Govt. of Odisha) will be deducted from each running bill of the contractor.

Clause- 47: It must be clearly understood that under no circumstances any interest is chargeable for the
dues or additional dues if any payable for the work executed and final bill pending disposal due to any
reason whatsoever.

Clause- 48:
Noextrapaymentwillbemadeforremovingspreadingandconsolidatingsalvagedmetalsandmaterials.

Clause- 49: Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor
who undertakes execution of work through labour should produce valid license from licensing authorities
of labour Department.

Clause- 50: Performance Security/Additional Performance Security:

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid
shallberejected and the tender shall be finalized basing on merits of rest bids. But if more
than bid isquoted at 14.99% (Decimals up to two numbers will be taken for all practical
purpose) less than theestimated cost, the tenderaccepting authority will finalize the
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tender thorough a
transparentlotterysystemwhereallbidders/theirauthorizedrepresentatives,
theconcernedBDOandDAO willremainpresent.

(Amendment to Appendix-1X, Clause-36 of OPWD Code Vol.-Il )
(byinclusionvideO.M.N0.12366dt.08.11.2013).

Additional Performance Security shall be obtained from the bidder, when the bid amount
is lessthan the estimated costputto tender. In such an event, onlythe successful bidders
who have quoted less bid price / rates than the estimated cost put to tender shall
have to furnish the amount as per the Memorandum No: 4559 Dt. 05.04.21 of Works
Deptt. Govt. of Odisha in shape of Term Deposit Receipt pledged in favour of
BDO,Khaprakholpayableat SBI,Khaprakholwithinsevendays,

Otherwisethebidshallbecancelledandthesecuritydepositshallbeforfeited.Furtherpr
oceedingforblockingshall be initiated against bidder (O.M.
N0.14299dt.03.10.2017).

If the Contractor fails to complete the work,the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any to be
imposed.

(AmendmenttoPara-3.5.5(V)Note-1lofOPWDCodeVol.-
Ibysubstitutionof0.M.N0.14299dt.03.10.2017inplaceof0.M.N0.5288dt.04.05.2016).

Clause- 51: Sample of all material - The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance as may be requiring by the concerned BDO.

Clause- 52Super class contractor shall employ under himself two Graduate Engineer and two Diploma
holders belonging to the State of Odisha. Special class contractor shall employ under him one graduate
Engineer and two Diploma Holders belonging to the state of Odisha. Likewise ‘A’ class contractor shall
employ under him one Graduate Engineer or two Diploma Holders belonging to state of Odisha.The
contractor shall pay to the Engineering personnel monthly emoluments, which shall not be less than the
emoluments of the personnel of equivalent qualification employed under the State Govt. of Odisha. The
Engineer-in Chief (Civil), Odisha may however assist the contractor with names of such unemployed
Graduate engineers and Diploma Holders if such help is sought for by the contractor. The names of such
Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority
along with the tender as to who would be supervising the work. Each bill of the Super Class, Special
Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel
together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to
the effect that the work executed as per the bill has been supervised by him. (Vide Works Department
No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the tender

documents vide Annexure-V.

Clause- 53: An Engineering personnel of the executing agency should be present at work site at the time
of visit of High level Inspecting officers in the rank of Chief Engineer and above.

Clause- 54: All reinforced cement work should conform to Odisha Detailed specification and should be
of proportion as per Contract Agreement having desired compressive strength(in work test)
in15Cmcubes at28days,after mixing and test conducted inaccordancewith1S456and1S516.

Clause- 55: Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/ M.H.
etc. either rainwater or sub-soil water if necessary should be borne by the contractor. No payment willbe
made for benchmarks. Level pillars, profiles and benching and leveling the ground wherever required.
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The rates quoted should be for finished items of
worksinclusiveoftheseincidentalitemsofwork.ltshouldbeunderstoodclearly that no claims whatsoever
would be entertained.

Clause- 56: The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and SupplyintheirstandingorderNo-44150 dtd.25.11.57.

Clause- 57: All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor
should be of best quality and conform to relevant 1.S. specification and should be got approved by the
Engineer-in-charge of the respective wing before they are used on the work.

Clause- 58: After completion of the work the contractor shall arrange at his own cost all requisite
equipments for testing buildings, if found necessary and bear the entire cost of such test,including the
inspection of Electrical Inspector ate.

Clause- 59: All reinforced cement concrete works should be finished smooth.

Clause- 60: The contractor has to arrange the samples of materials required for execution to be got tested
and approved by the Department before taking up the work and during course of execution required from
time to time. All such samples will be tested at any of the Departmental Control and Research
Laboratories, at the cost of the Contractor with no extra cost to the Department.

Clause- 61: If there is any damage to the work due to natural calamities like flood or cyclone or any other
cause during the course of execution of work or up to 6 months after completion of work or if any,
imperfection becomes apparent to the work within 6months from the date of final certificate of
completion of work the contractor shall make good of all such damages this own cost with no extra cost
to the Department. No claims, whatsoever, in this regard will be entertained.

Clause- 62: The Fly Ash Bricks should be of good qualities. The bricks should be approved by the
Engineer-in-Charge before use in the work and should confirm to the minimum strength and other
criteria as per National Building Code.

Clause- 63: Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who
undertakes execution of work through labour should produce valid license from the licensing authority of
labour Department.

Clause- 64: Standard co-efficient for linear measurement willbe adopted while calculating consumption
of steel and no claim whatsoever regarding difference in co-efficient of steel will be entertained. The
rates quoted shall be inclusive of any eventuality of difference for co-efficient for linear measurements.

Clause- 65: Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to
submit an affidavit to the effect that he has not yet availed the facility / participated in the tender for
more than two works (Excluding this work) during the current financial year. The name of work for
which participated and the authority to whom the tender was submitted must be mentioned in the
affidavit, failing which the tender will be rejected.

Clause- 66: That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Odisha and it is agreed that neither party to the
contract will be competent to bring a suit in regard to the matter by this contract at any place outside the
State of Odisha.

Clause- 67: SPECIALCONDITIONS(PARTOFTHECONTRACT)

()} All materials before they are being used in the items of works as per this Schedule of quantities
and also the finished items of work where tests are applicable shall have to be tested through the
Engineer-in-charge of

therespectivewingatappropriateLaboratoriesaccordingtotherelevantl.S.specificationsofthematerialsandthe
said items of works and the cost of all such tests shall have to be borne by the Contractor and the rates of
the items of works should be inclusive of cost of such tests.

Sd/-
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(I Thetestshavetobeplanned&carriedoutsuchthattheprogressofworkisnothampered

(1 The tests are mandatory as per the prescribed frequencies and 1.S. specifications. However, these
are not exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will
be considered from time to time.

Clause- 68: In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant
Clauses  of  the P-1  contractformshallprevailovertheD.T.C.N.TheclausesnotcoveredunderP-
1contractformshallbegovernedbytheclausesofthe D.T.C.N.

Clause- 69: It must be definitely understood that the Government does not accept any responsibility for
the correctness and completeness of the trial borings shown in the Cross Section.

Clause- 70: In case of any complaint by the labour working about the non-payment or less payment of his
wages as per latest minimum Wages Act, the BDO will have the right to investigate and if the contractor
is found to be in default, he may recover such amount due from the contractor and pay such amount to
the labour directly under intimation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the BDO is final and binding on the contractor.

Clause- 71: The contractor should arrange the materials like Steel, Cement, paint and bitumen etc.of
approved quality and specification at his own cost for completion of the work with the time schedule. No
extension of time will be granted on the application of the contractor due to delay in procurement of
materials.

Clause- 72: The bidder will be responsible for the loss or damage of any departmental materials during
transit and in the execution of the work due to reasons what-so-ever and the cost of such materials will be
recovered from the bills at stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of
his contract be liable to pay a penalty equivalent five times of the price of the materials according to the
stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at
any time from any sum that may then or at any time there after become due to the
contractor or from his security depositor from the proceeds of sale thereof.

Clause- 73: Though Departmental issue of cement and steel has indicated, it may not be taken as binding.
The contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials
from approved manufacturer, get it tested in the Departmental Laboratory and approved by the
Department before use. No extension of time or escalation of price on such account shall be entertained
in future.

Clause- 74: TOR rods, plates and structural members will be supplied in quantity, length and size
available in the stock. For payment of reinforcement, the steel including plates etc.shall be measured in
length of different diameter, size and specification as actually used (including hooks and cranks) in the
work correct to an inch or cm. And their weight calculated as per sectional weight prescribed by the
Indian Standard Specification or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary
lapping will not be considered for measurement and payment).

Clause- 75: Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to
3% over the lowest quotation or tender as laid down in Works and Transport Department Resolution No-
285 date-17.04.1974. The Odisha Construction Corporation will be allowed a price preference to the
extent of up to 3% over the lowest tender amount (Where
theirtenderisnotthelowest)providedtheyexpresswillingnesstoexecutetheworkafterreductionofratesbynegoti
ation.

Clause- 76: The contractor is required to pay royalty to Govt. as fixed from time of time and produce
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such documents in support of their payment to the concerned BDO with their bills, falling which the
amount towards royalties of different materials as utilized by them in the work will be recovered from
their bills and deposited in the revenue of concerned department.

Clause- 77: Trial Boring - The foundation level as indicated in the body of the departmental drawing is
purely tentative and for the general guidance only. The Department has no responsibility for the
suitability of actual strata at the foundation level. The contractor has to conduct his own boring before
starting the work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the
strata at founding level while quoting his rates for tender the contractor shall take into account of the
above aspects.

Clause- 78: Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from
the completion of the work arising out of defective or improper materials or workmanship timing are
upon the direction of the Engineer-in-Charge to be amended and made good by the contractor at his own
cost unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid
for and in case of default Department may recover from the contractor the cost of making good the

works. The contractor is also required to maintain the road/ building for12 (Twelve)months from the
date of successful completion of the work.

Clause- 79: From the commencement of the works to the completion of the same, they are to be under
the contractors charge. The contractor is to be held responsible to make good all injuries, damages and
repairs occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. of
Odisha harmless for any claims for injuries to person or structural damage to property happening from
any neglect, default, want of proper care or misconduct on the part of the contractor or any one in his
employment during the execution of the work. Also no claim shall be entertained for loss due to
earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so
caused will have to be made good by the contractor at his own cost.

Clause- 80:
Gradationofingredients: Thecoarseandfineaggregateshallmeetthegraderequirementasperthelatestprovisio
nofrelevant.l.S.Code/l.R.C.code/MoRT&Hspecifications.

Clause- 81: The rate for each work of concrete items wherever dewatering is imperatively necessary the
term dewatering shall mean the execution or operation of the items due to standing water as well as due
to percolation of water. The quoted rates will be inclusive of this.

Clause- 82: Number of tests as specified in .LR.C. / MoRT&H / L.S.1 specification required for the
construction of roads / bridges /buildings or any other structural works will be conducted in any Govt.
Test House /Departmental laboratories/reputed material testing laboratory as to be decided by the
Engineer-in-charge. Testing charges including expenditure for collection / transportation of samples
/specimens etc. will be borne by the contractor. The collection of samples and testing are to be conducted
for both prior to execution and during execution as may be directed by the Engineer-in-charge and on
both the accounts the cost shall be borne by the contractor.
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SPECIAL CONDITION

1. It shall be the responsibility of the contractor to produce all the material required for the work including the
procurement of steel, cement and bitumen etc. (to be approved by the Junior Engineer) from the market at
his cost and complete the work within stipulated time of completion as per accepted agreement. At no stage
difficulty or obstacle for procurement of material due to any reason whatsoever shall be entertained by the
department nor any plea of extension of time or compensation claim to these effects shall be entertained in
account of the above. The safe custody of the materials issued by the department or produce by the
contractor will be sole responsibility of the contractor. For both departmental issue materials or any
procurement of materials by the contractor all incidental expenses like transport, storage, handling, and any
other expenditure shall borne by the contractor. The materials as per the Appendix-A, if available with the
department may be supplied to the contractor at the description of the department at the place and rate
noted against each. The contractor may satisfy himself about the quality, quantity of materials at the time of
issue.

2. If required the empty cement bag and empty bitumen drums may be requisitioned by the department which
the contractor is bound to comply for which the rate of relief will be Rs. 3.67 for empty cement bag and Rs.

for empty bitumen drums for good quality ( to the satisfaction of the Block
Development Officer, Khaprakhol).

3. Deduction of the royalty

(a) Earth/Sand/Moroum @ Rs. 35.00 per Cum
(b) Stone Products @ 130.00/- per Cum

4. If the tenderer backs out from the offer before acceptance of the tender by the competent authority his
EMD will be forfeited.

5. Royalty will be reimbursed on production of valid money receipt by the contractor.

6. In the event of any particular item(S) work for which the contractor as quoted rate(S) which are grossly
below the corresponding estimated rates (or C.S.R)for the particular item the difference between the
amount corresponding estimated (or C.S.R) rate and this grossly under quoted rate for quantity of work to be
executed by the contractor shall be kept withheld from the payment due to the contractor until such time as
the execution of the said item(s) of work is/are completed in all respects by the contractor to the full
satisfaction of the Junior Engineer.

7. Additional Performance Security:

Additional Performance Security shall be obtained from the bidder, when the bid amount is lessthan the
estimated costputto tender. In such an event, onlythe successful bidderwho hasquoted less bid price / rates
than the estimated cost put to tender shall have to furnish the amount as per the Memorandum No: 4559 Dt.
05.04.21 of Works Deptt. Govt. of Odisha in shape of Term Deposit Receipt pledged in favour of
BDO,Khaprakholpayableat Khaprakholwithinsevendays,

Otherwisethebidshallbecancelledandthesecuritydepositshallbeforfeited.Furtherproceedingforblockingsh
all beinitiated againstbidder (O.M. No0.14299dt.03.10.2017).

8. Provision of Incentive
For availing incentive clause in any project which is completed before the stipulated date of completion,
subject to other stipulations it is mandatory on the part of the concerned Block Development Officer to
report the actual date of completion of the project as soon as possible through Fax or e-mail so that the
report is received within 7 (seven) days of such completion by the concerned PD, DRDA and Collector.
The incentive for timely completion should be on a graduated scale of 1 (One) percent to 5 (Five) percent of
the contract value Assessments of Incentives may be worked out for earlier completion of work in all respect
in the following scale.

Contractor sd/-
Block Development Officer,
Khaprakhol



Page |27

Contractor

Before 30% of Contract Period = 5% of Contract Value
Before 20 to 30% of Contract Period = 4% of Contract Value
Before 10 to 20% of Contract Period = 3% of Contract Value
Before 5 to 10% of Contract Period = 2% of Contract Value
Before 5% of Contract Period = 1% of Contract Value

Tenderer(s) is/ are required to submit the information in the following schedule.

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderers are
expected to possessand be well conversant with the following IS standard and code

of practice.

1. Cement Will be as per I.S. 269/255 (However the grade of cement to be selected
by the Engineer-in-Charge of work and compressive cube test before
commencement of work in each batch).

2. Steel I.S. 432 (Plain) and 1786 (Tor)

3. Vibrator I.S. 7246

4. Aggregate 1.S. 383, 1.S. 515

5. Water for mixing and Shall be clean, free from injurious amount of oil, salt, acid, vegetable

curing

materials and other substances and harmful to concrete in conformity to
I.S. 456 and I.S. 2025.

6. Sand/ Fine Aggregate | I.S. 2116, 383

7. Binding wire I.S. 280 (galvanized minimum 1 mm)

8. Rain water pipe 1.S. 2527

9. Construction joints I.S. 3414

10. | Steel Window Frame | I.S. 1038/83

11. | Steel Door Frame I.S. 4351/75

12. | Fitting & Fixtures Conforming to I.S. 7452/82 strictly conform to I.S. specification and as per
for joinery works direction ofEngineer-in-Charge.

Note: For road work (Approach Road) specification as per road and bridges

(latest edition) published by I.R.C & M.O.S.T. shall be followed. In case
of any doubt and absence of provision, regarding specification I.S. shall be
referred (Indianstandard).

ITEM OF WORK

=

Concrete shall be with conformity tol.S.456.

Foundation shall be with conformity tol.S.1080.

Stone masonry (R.R.) shall be with conformity to 1.S5.1597(Part-I)
C.R. Masonry shall be with conformity tol.S.1597.
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5. Brick masonry shall be with conformity tol.S.2212.

6. Cement plastering shall be with conformity to 1.5.9103 &6925.

7. Mortar shall be with conformity tol.S.2250

8. White and colour washing shall be with conformity tol.S.6278.

9. CC in foundation shall be with conformity tol.S.2571.

10. A;ti-Termite Treatment shall be with conformity to 1.S.6813. (Part — | & Part —
1l

1. Painting to all surfaces shall be with conformity to 1.S.2395 (Part — | &Part—II)

12, DPC shall be with conformity tol.S.3067

13. Tarfelt treatment shall be with conformity tol.S.1346

14, Mosaic flooring with conformity tol.S.2114

15. Steel painting shall be with conformity to 1.S5.1477 (Part — | & Part — 11)1.S.1661

Contractor sd/-
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Annexure-|

NO RELATIONSHIP CERTIFICATE

Certified that I/We/am/are not related to any officer of DRDA, Balangir/ Block Concerned/ P.R Department of
the rank of Asst. Engineer, Assistant PD and above or any officer of the rank of Asst. Secretary and above. | am also
aware that if the facts subsequently proved to be false my/our contract will be rescinded with forfeiture of E.M.D and
total security deposit and I/We shall be liable to make good the loss or damage resulting from such cancellation.

I/we also note that non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Contractor

LIST OF THE RELATIVE OF THE TENDERER SERVING IN
DRDA, BALANGIR/ BLOCK CONCERNED/ PR DEPTT.

SI No Name of the Relative Rank Place of Present Posting with Office/
Division/ Department
1 2 3 4
Contractor sd/-
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Annexure-I|

LIST OF THE WORKS IN THE HAND OF THE TENDERER

Approximate

Date of

Value of work

S| Agreement Name of the . Commencement

Name of the Work L Done till

No Amount Division L and Probable Date

Submission of of Completion
Tender P
1 2 3 4 5 6

Annexure-Il|

LIST OF THE MAJOR WORKS EXECUTED BY THE TENDERES

S| Agreement Amount of Whether s

No Name of the Work Amount Work Done Finalized or Not Name of Division

1 2 3 4 5 6
Annexure-IV

LIST OF TOOLS AND PLANTS AVAILABLE WITH THE TENDERER

'\?L Details of T & P Possession Number
1 2 3
Contractor sd/-
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Annexure-V
As per Finance Department Government of Odisha Vide Letter No- 8943 Date-18.03.20211/We
understand that, accordingto your conditions, bids must be supported by a Bid Security

Declarationl/We

(Insert Name and Address of Bidder) am / are submitting this declaration in lieu of BidSecurity/

Earnest Money Deposit for the Tenderfor
( Insert title
of the Tender) ( Tender No) there by fully accepting that I/We

will besuspended and shall not be eligible to participate in the Tenders invited by you for a period of two

years from the date of such suspension order under the following circumstances:

i) If after the opening of Tender. I/We withdraw or modify my/our Tender during the period of validity

specified in the Bid documents

ii) If after the award work, I/we fail to submit ISD @ 2% of the quoted amount before execution of

Agreement or sign the contract within the time limits specified in the Departmental Document.

Signature of Contractor /

Authorized Signatory

Contractor sd/-
Block Development Officer,
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Page |33

Annexure-VI
SCHEDULE -J
MEMORANDUM OF UNDERSTANDING
First Party | SrifSmt.............ooivieeeens ,Aged ... Years, S/O- ... , At/P.O./Dist-...............
(Hereinafter called the First Part)
AND
Second Party | SrifSmt.........ccoovviiiiiiiiie, , Aged ... Years, SIO- ..o , At/ P.O./
Dist-....cccovnnnee. (Hereinafter called the Second Part) having H.T. / L.T. license registration No............. validupto .............

AND WHEREAS the First Party of 1t part is the managing partner of ......................
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for the tender work,

AND WHEREAS the Second Party accepted the offer of First Party.

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;
That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.

N -

That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction of Engineer-in-Charge.

That, the First Party shall receive payment, signing the bill the document for the concerned work.

A W
—_ = —= —

That, the Second Party shall abide the rules, regulations and specification of E.I. works of above said matter.

In witness where of both the party have signed in presence of witnesses.

SIGNATURE OF FIRST PARTY SIGNATURE OF SECOND PARTY
WITNESS

Wi -

W2-

Contractor sd/-
Block Development Officer,
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TENDER SCHEDULE

NAME OF WORK :-Construction of Day Care Sub-Center Building at Maharpadar under Khaprakhol Block

SCHEME: NHM PIP2021-22

Sl . Rates Amount in
No Items of work Qty Unit in Rs Rs
1 2 3 4 5 6
Civil Work
Earthwork excavation in hard soil with all leads & lifts
1 including rough dres‘smg &leveling bed & glepo.smng 14327 | cum 186.39 26704.09
the excavated material away from the working site as
directed by Engineer in charge
Filling foundation & plinth With sand, watering,
) ramming including all cos.t, conveyance, royaI.ty, tax.es 63.93 cum 284,25 19593 35
etc. complete and as directed by the Engineer-in-
charge
C.C(1:4:8) using 40mm size HG Metal(Hand Broken)
3 | complete with all cost...etc/complete. 34.45 Cum 3961.43 136471.26
CC(1:2:4) with 12 mm size crusher chips including all
4 | cost complete. 2.94 Cum 5684.86 16713.48
Fly ash brick masonry in cement mortar (1:6) using 23
Cm. x 11 Cm. x 8 Cm. size fly ash bricks having
5 crushing strength not less than 75 Kg./Cm2 with 55.16 Cum 4017.22 221589.85
dimensional tolerance + 2 % in foundation and plinth.
Reinforced Cement concrete in cm (1:1.5:3) using
6 12mm size h.g.c.b. chips with all cost, carriage,
royality etc. complete and as directed by the
Engineer-in-charge.
a. | Column Base 11.37 Cum 4719.62 53662.07
b. | Plinth Band 5.12 Cum 5072.03 25968.79
c. | Column 3.23 Cum 11840.78 38245.71
d. | Wall Beam 5.09 Cum 10386.34 52866.47
e. | Lintel Band 3.64 Cum 8223.28 29932.73
f. | Chajja 19.82 Sgm 765.88 15179.74
g. | Roof Slab 9.53 Cum 8831.48 84164.00
h. | Stair case 2.09 Cum 9896.49 20683.66
Labour for cutting, bending, binding M.S. Rod and
7 | place in position including cost of M.S,Rod etc. | 51.09 Qntl 8078.53 412732.09
complete.
Fly ash brick masonry in cement mortar (1:6) using 23
Cm. x 11 Cm. x 8 Cm. size fly ash bricks having
8 crushing strength not less than 75 Kg./Cm2 with 91.35 Cum 4055.56 370475.40
dimensional tolerance + 2 % in Superstructure.
9 2.0|"nm thick Cem.ent Plaster (1:6) over Brick Masonry 20.44 Sqm 202.47 4138.48
finished smooth in Ground Floor
Contractor sd/-

Block Development Officer,
Khaprakhol
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10

16mm thick cement plaster in cm (1:6) over Bricks
work with all cost etc. complete

394.68

Sgm

192.87

76121.93

11

12mm thick cement plaster in cm (1:6) over Bricks
work with all cost etc. complete.

282.99

Sgm

134.94

38186.67

12

2.5 cm thick grading concrete (1:2:2) on roof slab with
6.7mm &down grades size hard granite crusher
broken chips on new work in Ground Floor

100.43

Sgm

285.71

28693.85

13

Cost of MS gate, Door & window as per approved
drawing including cost of all materials etc. complete
and as directed by the Engineer-in-charge

Door

658.35

Kg

75.30

49573.76

Windows

564.50

Kg

75.45

42591.53

Vantilator

193.20

Kg

79.00

15262.80

14

Supplying, fitting & fixing of Vitrified colour printed
series tiles in floors of size 600mmx 600mm of
approved make confirming to 1S:13755 laid on 20 mm
thick cement mortar (1:4) (1 cement : 4 course sand)
and filling joints with white cement of approved
quality including cost of all materials, labour T&P etc.
required for the work all complete as per direction of
the Engineer-in-charge

79.30

Sgm

948.57

75221.60

15

Supplying, fitting & fixing of Vitrified colour printed
series tiles in dadoes, skirting and risers of steps of
size 600mmx 600mm of approved make confirming to
IS:13755 laid on 12 mm thick cement mortar (1:3) (1
cement : 3 course sand) jointed with slurry mixed
with pigment to match the shades of the tiles
including rubbing and polishing etc. complete
including cost of all materials, labour T&P etc.
required for the work all complete as per direction of
the Engineer-in-charge

14.78

Sgm

1051.54

15541.76

16

Supplying, fitting & fixing of CeramicTiles of minimum
16mm thick and above 0.10 sgm of approved make in
floors over 25mm thick bed of cement mortar 1:1
jointed with cement slurry mixed with pigments to
match the shade of the tiles, including rubbing &
polishing etc. complete including cost, conveyance,
taxes & royalties of all materials, labour with T&P
complete in all respect

29.67

Sgm

893.66

26514.89

17

Fixing tiles in dados skirting and risers of steps on
12mm thick C.P (1:3) jointed with neat cement slury
mixed with pigment to match the shade of the tile
including rubbing & polishing complete including cost
& carriage of tiles and as directed by the Engineer-in-
charge

26.71

Sgm

1059.92

28310.46

18

Painting two coats with approved Enamel Paint on
Iron work over a coat of Iron Primer in Ground Floor

73.62

Sgm

190.80

14046.69

Contractor

Sd/-
Block Development Officer,

Khaprakhol
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19

Wall Painting two coats with approved Plastic
Emulsion Paint over a coat of Water Bound Wall
cement Primer on Plastered Surface in Ground Floor

396.61

Sgm

135.29

53657.36

20

Painting two coats with any approved colour of
weather seal coat over a coat of Water Bound Wall
cement Primer to out side surface of wall in Ground
Floor

303.43

Sgm

129.62

39330.59

21

Provision flat plate with welded iron mess Junior
channel section as purlins for supporting the sheet
including the L hooks bolt and washers etc.complete
as per the direction of EIC

102.44

Kg

81.22

8320.17

22

Supplying and fixing Colour G.C.I sheeet on roof
drilling hole in wind ties including fixing of ridges
valley wind ties etc excluding cost of fittings

11.89

Sgm

589.44

7008.44

23

Supplying, fitting & fixing of Chequered tiles in floors
of approved make laid on 20 mm thick cement mortar
(1:4) (1 cement : 4 course sand) and filling joints with
epoxy gouut of of approved quality including cost of
all materials, labour T&P etc required for the work all
complete as per direction of the Engineer-in-charge

19.63

Sgm

483.07

9482.66

24

Supplying fitting and fixing of stainless steel of 304
grade in hand railing using 50mm dia of 2mm thick
circular pipe with Balustrade of size 32mm x 32mm x
2mm @ 0.90 mtrs C/C and stainless square pipe
bracing of size 32mm x 32mm x 2mm in 3 rows in
staircase as per approved design and specification,
buffing, polishing etc with coist, conveyance, taxes of
all materials, labour and T&P required for the work all
complete in all respect

6.10

Mtr

3497.00

21331.70

Water Supply and Sanitation

25

Supplying all materials,labour,T&P and fitting & fixing
of U-PVC SWR soil waste ventilating pipes and fitting
of the following O.D conforming to ISI No.13592/1992
to walls with nails bobbins and wooden plugs or earth
work in excavation in all kinds of soil for laying in
trenches including jointing with supply of approved
rubber lubricant by non-heat application method/as
per manufactures specification including tasting and
refilling and trenches as per direction of E.I.C.

110mm dia PVC pipe

25.50

mtr

204.20

5207.10

O |

110mm dia PVC 'P' trap

4.00

each

299.70

1198.80

o

110mm dia.PVvC S/J/D

2.00

each

296.70

593.40

o

110mm dia.PVCH.R.Bend

2.00

each

147.30

294.60

110mm dia.PVC Door Bend

2.00

each

204.70

409.40

110mm dia PVC Plain Bend

2.00

each

147.00

294.00

110mm dia PVC offset

2.00

each

180.50

361.00

Contractor

Block Development Officer,

Sd/-

Khaprakhol
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110mm dia PVC Cowl

3.00

each

77.30

231.90

125mm dia CP greatings

3.00

each

60.70

182.10

26

Supplying all materials,labour,T&P and cutting holes
through brick/stone masonry wall for taking PVC
pipes and fittings including making good the damages
etc.all complete as per the P.H. specification and
direction of E.I.C.

375mm thick wall

4.00

each

206.30

825.20

Roof cutting

1.00

each

143.20

143.20

27

Supplying all materials,labour, T&P for fixings water
closet, squatting pan(l.W.C pan/ Orissa pattern
squatting pan)dully embedded in cc(1:5:10)using 4cm
hg. metal all complete as per the direction of E.I.C.

500mm Orissa Pan(White) Parry Ware make

2.00

each

2443.20

4886.40

28

Supplying all materials,labour,T&P and fixing of
rotational moulded polythene cylindrical water
storage tank of 1000litres capacity conforming to
1S:1570/1996 including cutting holes through the tank
and fixing mild steel tubes&fittings and providing
extra tubes and jamnut including hoisting upto a
height of 5mt above GL and placing the tank on
required position and providing masonry staging with
1st class KB brickwork in cm(1:6),of 0.46mtr
height,12mm CP(1:6),RCC beam of
0.25mx0.30mx2.60m in RCC(1:1.5:3)using 12mm bhg
chips including centering
&shutering,cutting,bending,binding of rods etc and
watering,curing, conveyance of all materials to
worksite including cost of 1000litres water storege
tank etc.

1.00

each

19707.90

19707.90

29

Supplying all materials,labour,T&P and providing and
fixing to wall or ceiling and floor pvc pipes confirming
to ASTM-D-1785/89(sch-80)and pipe fittings of the
nominal bore with clamps including making good the
wall,ceiling and floor all complete as per specification
and direction of E.I.C.

25mm dia U-PVC Pipe(External)

42.70

mtr

30.80

1315.16

20mm dia C-PVC Plpe(Internal)

15.00

mtr

211.60

3174.00

30

Supplying all materials,labour, T&P and fixing brass/CP
fittings of the following nominal bore with supply of
all jointing materials complete as per specification
and direction of E.l.C.(Jaquar Make)

15mm dia C.P Bib Cock(L.B)

3.00

each

1061.00

3183.00

15mm dia C.P Bib cock(S.B)

2.00

each

815.00

1630.00

15mm dia C.P Pillar cock

1.00

each

1001.00

1001.00

o oo

15mm dia C.P Angle Stop Cock

3.00

each

706.00

2118.00

Contractor

Sd/-

Block Development Officer,
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15mm dia C.P Concealed Stop Cock

2.00

each

1075.00 2150.00

25mm dia brass FW.V

3.00

each

1054.90 3164.70

31

Supplying all materials,labour,T&P and fixing wash
basin with hole for pillar taps with cast iron or
M.S.brackets painted white including cutting holes in
walls and good the damages etc.all complete as per
specification and direction E.I.C.

550mmx400mm size WHB(Parry ware Make)

1.00

each

2274.10 2274.10

32

Supplying all materials,labour T&P and fitting & fixing
10 Ltrs capacity PVC low level flushing cistern with a
pair of CI/MS brackets complete with fittings such as
syphonic arrangement,15mm nominal size brass/ PVC
ball valve with polythene float,CP/Brass
handle,unions and couplings for connection with
inlet,outlet, overflow pipes,32mm dia PVC
flushbend,15mm dia PVC connection pipes including
cutting holes and making good the same and
connecting the flush bend with cistern and closet and
connecting inlet pipe with supply main with etc all
complete as per specification and direction of the
E.I.C

10.0 Ltrs capacity PVC LL cystern.
(White - Paryware/Hind ware/ Cera )

2.00

each

1452.70 2905.40

33

Supplying all materials,labour, T&P and fixing mirror of
superior glass mounted on 6mm thick AC. sheet or
plywood sheet and fixed to wooden plugs with CP
screws and washers complete as per specification and
direction of the E.I.C.

Fixing of plastic framed mirror ( make watertec) of
superior glass mounted

1.00

each

629.60 629.60

34

Supplying all materials,labour, T&P and fixing CP soap
holder complete with CP brass brackets fixed to
wooden plugs with CP screws as per specifications
and direction of E.I.C.

4.00

each

264.20 1056.80

35

Supplying all materials,labour,T&P and fixing standard
sized CP towel rail complete with CP brass brackets
fixed to wooden plugs with CP screws as per
specification and direction of E.I.C

15mm dia x 600mm long size chromium plated brass
towel rail

2.00

each

813.50 1627.00

36

Supplying all materials,labour T&P and fixing CP
shower with 15mm or 20mm inlet with CP shower
arm including polishing all complete as per
specification and direction of E.I.C.

Fixing 15mm dia C.P Over head Shower with shower
arm as per PH specification. Make ARK or equivalent

2.00

each

921.60 1843.20

Contractor

Sd/-

Block Development Officer,
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37

Supplying all materials, labour, T&P and fixing of
water purifying system

1.00

each

11214.80

11214.80

38

supplying all labour,T&P materials & fixing wash
Kitcken Sink with CI/MS Brackets painted white
including holes in walls and making good the damages
etc. all complete as per P.H specification and direction
of E.I.C.

450 mm x 300 mm x150 mm size

1.00

each

3000.70

3000.70

39

0.50H.P.Single Phase Submersible Pump Set

Supplying of ISI mark 0.50HP single phase vertical
submersible pump set with discharge of 900-1000ltr./
hour and a head of 50-60mtr of reputed make like
KSB/Texmo& equivalent including all
cost,conveyance and taxes etc all complete as per
direction of E-I-C.

1.00

each

9628.00

9628.00

Supplying all labour, T&P and fitting and fixing of
0.50H.P Single phase vetrical Submersible Pump Set
with commissioning and testing etc.all complete as
per direction of E.I.C.

1.00

each

1209.50

1209.50

Supplying fitting & fixing of ISI mark DOL starter of
reputed make like BCH or equivalent for 0.50HP single
phase submersible pump including all
cost,conveyance of all taxes etc all complete as per
direction of the E.I.C.

1.00

each

2800.00

2800.00

Supplying fitting & fixing of three core flat
cable(1.5mm?)of ISI make of reputed company like
BCH/ Finolex or Equivalent & connecting the pump
and starter including all cost,conveyance and taxes
etc all complete as per direction of the E.I.C.

50.00

mtr

58.80

2940.00

Supplying fitting & fixing of plastic rope MS well
cover,MSclamp,stainless steel short piece,bend&
socket including all cost ,taxes etc all complete as
perdirection of the E.I.C.

1.00

each

1361.20

1361.20

Supplying fitting & fixing of HDPE Pipes & pipe fittings
with making connection to pump set including all cost
conveyance and taxes etc all complete as per
direction of the E.I.C.

50.00

mtr

56.33

2816.50

40

Supply of all materials,labour, T&P and fitting & fixing
of 5 K.W automatic voltage stabilizer having range
from 50 Volt to 220 Volt suitable to run 0.50HP
submersible pump set including electrical connection
from the existing mains & with the control panels of
the pump set etc.all complete as per specification and
direction of E.I.C.

1.00

each

9375.00

9375.00

Electrification

41

Recessed wiring to light point / fan point / exhaust fan
point / call bell point with 1.5 sg.mm FR PVC insulated
single core multistrand copper conductor.

Contractor

Sd/-

Block Development Officer,
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a | Group-A 22 Each 413.00 9086.00
b. | Group-B 14 Each 636.00 8904.00
c. | Group-C 6 Each 915.00 5490.00
S/F of 5/6A Switch & 3Pin 5/6A Socket On Existing
42 | Board. (Anchor/Havells) 8 Each 84.00 672.00
43 Circuit Submain wiring in PVC Conduit.
(Polycab/Havells/V-Guard)
a 2 x1.5sg.mm +1 x 1.5 sq.mm 45 Mtr 125.00 5625.00
b. | 2x2.5sg.mm +1x 1.5 sg.mm 120 Mtr 138.00 16560.00
C. | 2x4.0sg.mm+1x1.5sg.mm 40 Mtr 156.00 6240.00
44 | S/F of Power plug point 2 Each 287.00 574.00
45 | S/F of BK angle Holder ISI 20 Each 58.00 1160.00
Mark.(Anchor/Havells/Cona)
46 6 Each 2191.00 13146.00
S/F of 48" A.C Ceiling Fan.(Usha striker/Havells Neo)
F of El i Fan Regul .(Anchor/Havell
47 S/F of Electronics step Fan Regulator.(Anchor/Havells) 6 Each 244.00 1464.00
48 | S/F of 9" Exhaust Fan(Crompton/Usha/Bajaj) 4 Each 1487.00 5948.00
S/F of SP MCB DB 8 way double door
49 Havells/Cona/HPL) 1 Each 1800.00 1800.00
50 | S/F of 6-32 Amp "B: Series SP MCB. 8 Each 129.00 1032.00
51 | S/F of 20W LED Tube light fittings (Crompton/Polycab) 8 Each 660.00 5280.00
52 | S/F of 15W LED Bulb (Polycab/Havells) 13 Each 250.00 3250.00
S/F of 45 Watt LED street light on roof parapit
53 (Crompton/Havells/Philips) 1 Each 5150.00 5150.00
54 Earthlf\g with G.I 'earth Pipe 3 mtr long 40mm dia 1 Each 2431.00 2431.00
Including accessories with charcol& slat.
55 | Supply &laying of 8 SWG Copper wire. 8 Mtr 58.00 464.00
56 | S/F of 63 A DP main switch(Havells/Anchor) Each 1887.00 1887.00
57 Sup_plylr.1g and fixing of 6 Kg ABC (Powder type) Fire ) Each 3253.00 6506.00
extinguisher.
58 | Provision for service connection charge (LS) 1 No 5000.00 5000.00
59 | S/F OF 6 mm2 Service wair with g.i.wair 40 Mtr 45.00 1800.00
Total Rs. 2294539.69
Say Rs. 2294540.00
(Rupees Twenty Two LakhNinety Four Thousand fiveHundred Forty)Only
Contractor sd/-

Block Development Officer,
Khaprakhol
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I M/S , " Class" Contractor hereby quoted my %

(Percentage) rates at % (percent) (both in figure

& word) excess over than /less than/ equal to the amount put to tender i.eRs22,94,540/-( Rupees Twenty Two Lakh
Ninety Four Thousand five Hundred Forty) Only.

Note:
1. The contractor should not write anything except quoting of percentages and in case anything else regarding tender
rate mentioned, the tender is liable to rejection.
2. Strike out which is not applicable.
3. Percentage should be quoted upto 2 (two) digit after the decimal point.
No of Corrections:
No of over writing:

No of Pages:

Contractor sd/-
Block Development Officer,

Khaprakhol



