






 
 
 
 
 
 
 
 
 
 
 
 

 
 

GOVERNMENT OF ODISHA 
PR & DW DEPARTMENT 

 
 
 

DETAILED TENDER CALL NOTICE 
 

 
 

Name of Work: Construction of Boxcel(6.0x4.00x3.00)M at Do Muhan 
nalla(Bhursibanji) of Bhanpur GP(Khaprakhol Block) at under Khaprakhol 
Block for the year 2021-22. 
 
Amount Put to Tender: -Rs. 63,95,231 /- 
(Rupees Sixty Three Lakhs Ninety Five Thousand Two Hundred and Thirty One )Only 

 

Head of Account: BKBK & IAP 2021-22 
 
 

 

P A N C H A Y A T  S A M I T I ,  K H A P R A K H O L  
DISTRICT: BALANGIR, ODISHA - 767028 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
Sd/- 

Block DevelopmentOfficer,  

Khaprakhol 

 



 

                                                                                                            Sd/- 

Contractor                                                                                                                  

                                                                                                                 Block Development Officer, 

                                                                                                                  Khaprakhol 
 

  

 
APPROVED TENDER SCHEDULE 
 
TENDER CALL NOTICE NO: -03/Khaprakhol/2021-22 of Panchayat Samiti, Khaprakhol 
 
 

Name of Work: - Construction of Boxcel (6.0x4.00x3.00)M at Do Muhan nalla 
(Bhursibanji) of Bhanpur GP(Khaprakhol Block) at under Khaprakhol Block 
for the year 2021-22. 
 

Amount put to  tender : 63,95,231/- 

Head of Account:  
 

: BKBK & IAP 2021-22 

E.M.D. required : Bid security declaration as per 
Annexure-V 

Class of contractor : “B” & “A” 
 

Cost of tender paper : Rs.10,000/- 
 

Period of completion : 6 (six)Calendar months 
 

Date of sale of tender paper :  

Date of receipt of tender paper :  

Date & time of opening of tender paper :  

 
 
 

 
 

 
 
 
 
 
 
 
 
  



 

                                                                                                            Sd/- 

Contractor                                                                                                                  

                                                                                                                 Block Development Officer, 

                                                                                                                  Khaprakhol 
 

  

RECORD OF SALE OF TENDER DOCUMENTS 
 

Name of Work   :          : Construction of Boxcel (6.0x4.00x3.00)M at 
Do Muhan nalla (Bhursibanji) of Bhanpur 
GP(Khaprakhol Block) at under Khaprakhol 
Block for the year 2021-22 

 
 

1. Tender Call Notice No  
 
 

 

:
 
 
 
  
 

03/Khaprakhol/2021-22 
 

2. Name, class & address of the 
Contractor 

: ___________________________________
___________________________________
___________________________________
___________________________________
___________________________________
________________________ 
 

3. 
Registering Authority with validity 
period. 

: 
 
__________________________________ 

5. Date of application : 
 
___________________________________ 

6. 
Date of Receipt of Application in 
Block Office 

: 
 
___________________________________ 

7. 
Date of Issue of Tender 
Documents 

: 
 
___________________________________ 

8. 
Date of Receipt of Tender 
Documents as per Call Notice 

: 
 
__________________________________ 

9. Cost of Tender Documents :  

10. Money Receipt No. : 
 
________________________/Dt________ 

11. 
Total No. of Pages in the Tender 
Documents 

:  
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RECORD OF RECEIPT OF TENDER DOCUMENTS 
 
(TO BE FILLED IN AT THE TIME OF OPENING OF TENDER) 
 
 

1. Date of Receipt : _______________________________ 

2. Date of opening : _______________________________ 

3. No. of pages in the Tender document : _______________________________ 

4. 
Details of E.M.D. with remarks(as per 
Annexure-V) Furnished/Not Furnished 

: _______________________________ 

5. Whether valid I.T.C.C./PAN furnished : _______________________________ 

6. Whether valid S.T.C.C./VAT furnished : _______________________________ 

7. 
Whether No- relationship certificate 
furnished 

: _______________________________ 

8. 
No. of corrections if any with 
remarks(Attested / Un-attested by the 
tenderers 

: _______________________________ 

9. 
No. of overwriting if any with remarks 
(Attested / Un-attested 

: _______________________________ 

10. No. of Interpolations : _______________________________ 

11. No. of omissions if any : _______________________________ 

12. 
If rates quoted in words and Figures 
tally 

: _______________________________ 
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Schedule XLV-Form No. 61 

PANCHAYAT SAMITI OFFICE: KHAPRAKHOL 
(FORMP-1) 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS  
General Rules and Direction for the guidance of Contractors. 

 
1. All works proposed for execution by contract will be notified in a form of invitation to tender pasted on a 

board hung up in the Office of and signed by the Block Development Officer, Khaprakhol. 

This notice will state the work to be carried out. The items and approximate quantities there of as 
well as the date of submitting and opening of tenders, also the amount of earnest money to be deposited 
and the amount of the security deposit to be deposited by the successful tenderer and the percentage if any, 
to be deducted from bills. Copies of the specification, designs, drawings and any other documents required 
in connection with the submission of tender signed for the purpose of identification by the Block 
Development Officer shall also be open for inspection by the contractor at the office of the Block 
Development Officer during the office hours.  

2. In the event of the tender being submitted by a firm it must be signed separately by each member thereof, 

or in the event of the absence of any partner, it must be signed on his behalf by a person holding a power of 

attorney authorizing him to do so.  

3. Receipts for payments made on account of work, when executed by a firm must also be signed by the several 

partners, except where the contractor are described in their tender as a firm in which case the receipts must 

be signed in the name of the firm by one of the partners, or by some other person having authority to give 

effectual receipts for the firm.  

 
4. The memorandum of work tendered for and the memorandum of materials to be supplied by the Block 

Development Officer, Khaprakhol and their issue rates shall be filled in and completed in the office of the 

Block Development Officer before the tender form is issued. If a form is issued to an intending tender 

without having been so filled in and completed, he shall request the office to have this done before he 

completed and delivers his tender. 

 
5. The tender will be opened in presence of the tenderers or their authorized agents 

 
6. The BDO shall have right to rejecting all or any of the tenders. 

 
7. In the event of a tender being selected for acceptance, the Engineer who opened the tenders will, if he is 

competent to accept the tender, inform the tenderer of the selected tender who shall thereupon sign copies 

of the specification and other documents mentioned in rules 1 and 4 for the purpose of identification and for 

his acceptance with the tender. The tenderer of the selected tender shall also deposit the required amount 

of the security money within the prescribed time. If the tenderer fails to deposit the required amount of the 

security money within prescribed time, the authority may reject the tender. 

 
If the BDO is not competent to accept the tender himself, he will inform the tenderer of the tender which he 
decided to recommended for acceptance. Such tender shall thereupon sign forthwith copies of the required 
amount of the security money within the prescribe time. The tender with the specification and other 
documents signed by the tenderer with then be forwarded for acceptance to the higher authority who is 
competent to accept the same. If the said authority rejects the tender the security money deposited shall be 
refunded to the tenderer.  
 

8. When a tender is selected for acceptance, the tenderer shall deposit the required amount of the security 

money in shape of Bank Draft to the Block Development Officer. Government securities may be endorsed to 

the Block Development Officer in lieu of a cash deposit of the required amount of the security money. No 

tender shall be finally accepted until the required amount of the security money has been deposited.  
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9. The amount of security money to be deposited by the tenderer whose tender is selected for acceptance shall 

be 2(two) percent of the estimate value of the work and towards this amount the earnest money already 

deposited by him shall be credited. Atleast half of the security inclusive of the earnest money, shall be 

deposited by the tenderer within such time as may be notified to him in writing by the officer opening the 

tender, failing which tender shall be liable to rejection.  

 
Any balance of the security money outstanding after completion of the contract with the tenderer 

may be made up by deduction of 5 percent of the amount of each payment to be made him under clause 7 
of the conditions for work done under the contract.   

 
10. When tender has been selected for acceptance and the required amount of the security money has been 

deposited, the Engineer/BDO shall scrutinize all pages of the form of Item, Rate, Tender and Contract for 

works to see that the form has been properly filled up and signed by the contractor and the signature 

witnessed. He shall then, if he is competent, shall send the form for signature of the acceptance to the 

officer competent to accept it.   

11. If the L1 bidder does not turn up for agreement after finalization of the tender then he shall be debarred 

from participation in bidding for three years and action will be taken to blacklist the contractor. Besides the 

consortium/ JV/firm where such an agency/ firm already happens to be or is going to be a partner/ member/ 

proprietor , he/ they shall neither be allowed for participation in bidding for three years nor his/ their 

application will be considered for registration and action will be initiated to blacklist him/ them. In that case, 

the L2 bidder, if fulfils other required criteria would be called for drawing agreement for execution of work 

subject to condition that the L2 bidder negotiatesatparwiththequotedbytheL1bidder, otherwise the tender 

will be cancelled. 

12. No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in an 

Engineering Department of the Government of Odisha is allowed to work for contractor for a period of two 

years after his retirement from Government service, without prior permission of the Government of Odisha in 

writing. Such a contract is liable to be cancelled if either the contractor or any of his employees is found any 

time to be such a person who had not obtained the permission of the Government of Odisha as aforesaid before 

submission of the tender for engagement in the contractor’sservice. 

13. Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department 

letter No.VII (R&B) 5225, dt.26.2.55 and No.II, M-56/61-28842 (5), dt.27.9.61. 

14. Arrangement of suitable water supply including pipe water supply      where available for the staff and labour 

as well as for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of 

water will be entertained. e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to 

be borne by the Contractor. 

15. Suitable safety equipment’s and dresses, gloves, life belts etc. for the labour engaged in risky operations are to 

be supplied by the contractor at his own cost. 

16. Compensation including cost of any legal suit for injury to persons or property arising out of execution of the 

work and also any sum, which may become payable due to operation of the workmen compensation act, shall 

have to be borne by the contractor. 

17. SITE VISIT:-Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their tenders as to the nature of the ground and sub-soil (so far as practicable), the form and 

nature of the site, the means of access to the site, the accommodation they may require and in general shall 

themselves obtain all necessary information as to risks, contingencies and other circumstances which may 

influence or affect their bid. A Bidder shall be deemed to have full knowledge of the site whether he inspects it 

or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. The Bidder 

shall be responsible for arranging and maintaining at his own cost all materials, tools & plants, water, 

electricity access, facilities for workers and all other services required for executing the work unless otherwise 

specifically provided for in the contract documents. Submission of a bid by a bidder implies that he has read 
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this notice and all other contract documents and has made himself aware of the scope and specifications of the 

work to be done and of conditions and rates at which tools and plant, etc. will be issued to him by the 

Government and local conditions and other factors having a bearing on the execution of work. 

18. No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground 

required, which has to be carried out by the contractor at his own cost. The rates to be quoted should be for 

finished items of work inclusive of carriage of all materials and all incidental items of work. 

19. After the work is finished all surplus materials should be removed from the site of work, preliminary work 

such as vats, mixing platforms, etc. should be dismantled and all materials removed from the site and premises 

left neat and his should be inclusive in the rates.  No extra payment will be made to the Contractor in this 

account. 

20. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity 

of any item besides estimate amount unless written order is obtained from the competent authority and rate 

settled before the extra items of work or extra quantity of any items of work is taken up. 

21. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of India, Ministry 

of Works and Housing & Supply in their standing order No.44150, dt.25.11.57. 

22. No part of the contract shall be sublet without written permission to the concerned Authority or transfer to be 

made by the power of attorney authorizing others to receive payment on contractor’s behalf. 

23. Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building and Other Constructed 

Workers (RE&CS) Act. 1996 and Buildings and Other Construction Workers Welfare Cess Act. 1996 (vide 

resolution No.-12653, dt.15.12.2008 of Labour and Employment Department, Govt. of Odisha) will be deducted 

from each running bill of the contractor. 

24. The single tender received in the First call shall be cancelled without opening the bid.  The acceptance of the single 

tender received even after re-tendering should have prior approval of next higher authority vide O.P.W.D. Para-

3.5.18 of Office Memorandum No.16/W Dated. 01/01/2015. 

 
 
 
 



 

                                                                                                            Sd/- 

Contractor                                                                                                                  

                                                                                                                 Block Development Officer, 

                                                                                                                  Khaprakhol 
 

  

TENDER FOR WORK 
 

I / We hereby tender for execution for the Block Development Office, 
Khaprakhol of the work specified in the underwritten Memorandum at the rates 
specified there in within a period of six months from the date of written order to 
commence and in accordance in all respects with the specification. Designs, 
Drawing and other documents refer to in rule, I here of and subject to the 
annexed condition and with such material as are provided for by, and in all other 
respects in accordance with such conditions so far as applicable.   

 

 MEMORANDUM  
 

 

a)If several sub-work are 
included they should be 
detailed in separately   
 

b&c) sum total of these will 
be 2% of the estimated cost 
of agreement 
 

e)This percentage deduction 
from bills will be credited to 
the contractors security 
Deposit 
 

 

 

 

Signature of contractor 
before submission of tender 
 

 

 

 

Signature of witness to one 
tenderers Signature. 
 

 

 

 

 

 
Signature of Officer by 
whom accepted 

  

a) Name of work ______________________________________________________ 

b) Estimate Cost ______________________________________________________ 

c) Agreement Amount _________________________________________________ 

d) Earnest Money _____________________________________________________ 

e) Initial Security Deposit (Including earnest money) to Rs. _________________  

Be deposited before the commencement of the work.  

f) Income Tax @ 2% + surcharge of the Bill to be recovered or as 

amended from time to time _____________________________________________ 

g) Additional performance Deposit _______________________________________ 

h) Percentage to be deducted from Bill : 

Rs.___________________(Rupees_________________________________________ 

i) Time required for the work from the date of written order to commencement 

__________________ calendar months.  

j) Date written order to commence ________________________________________ 

k) Total No. of work tendered for ________________________________________ 

 
Should this tender be accepting. I/We hereby agree to abide by and fulfill all the 
term and provision of the said condition of contract annexed here to so far as 
applicable, on in default thereof to forfeit and pay to the Government of Odisha or 
his successors in office, the sum of Money mentioned in the said conditions. 
Dated the ___________ day of _____________2021. 

Witness – 

Address – 

Occupation – 

 

The above tender is hereby accepted by me on behalf of the Government of Odisha. 

Dated the ___________ day of _____________2021. 

  

 

 

 

Block Development Officer, 

Khaprakhol 
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delay  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Actions 
when 
whole 
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forfeited 
 
 
 
 
 
 
 
 

  
CONDITION OF CONTRACT 

 

Clause-1: All compensation or other sums of money payable by the contractor to Government under 
the terms of the contract may be deducted from, or paid by, the sale of sufficient part of his security 
deposit or from the interest arising there from, or form any sum which may be due or may become due 
to the contractor by Government or any account whatsoever and in the event of his security deposit 
being reduced by reason of any such deduction or sale as aforesaid, the contractor shall within 10 days 
thereafter make good in cash or Government securities endorsed as aforesaid any sum or sums which 
may have been deducted from or raised by sale of the security deposit or any part of thereof.    

 
Clause-2: a) The time allowed for carrying out the work as entered in the tender shall be strictly 
observed by the contractor and shall be reckoned from the date on which the written order to 
commence work is given to the contractor. The work shall throughout the stipulated period of the 
contract, be carried on with all due diligence (time being deemed to be or essence of the contract on 
the part of the contractor) and the contractor shall pay, as compensation, an amount equal to half 
percent on the amount of the estimated cost, if the whole work as shown by the tender for everyday 
that work remains un-commenced, or unfinished after the proper dates. 
The work should not be considered finished until such date as the Block Development Officer shall 
certify as the date on which the work is finished after necessary rectification of defects as pointed out 
by the Block Development Officer or his authorized agents, are fully complied with by the contractor to 
the Block Development Officer satisfaction. 
And further, to ensure good progress during the execution of the work the contractor shall be bound in 
all cases in which the time allowed for any work exceeds one month; to complete one fourth of the 
whole of the work before on-fourth of the whole time allowed under the contract has elapsed, one half 
of the work, before one half of such time has elapsed and three fourth of such time has elapsed, in the 
events of the contractor failing to comply with the conditions, he shall be liable to pay as compensation 
an amount equal to one-third percent on the said estimated cost of the whole work for everyday that 
the due quantity of work remains incomplete. Provided always that the entire amount of compensation 
to be paid under the provisions of this clause shall not exceed 10 percent on the estimated cost of the 
work as shown in the tender. 

 
 Clause-2:b) If there are possibilities of exceeding him compensation amount as 

mentioned in clause (a) 10%of the estimated cost, or in any case in which under any clause or clauses of 
this contract, the contractor shall have rendered himself liable to pay compensation amounting to the 
whole of his security deposit in the hands of Government (Whether paid in one sum or deducted by 
installment) the Block Development Officer on behalf of the Governor of Odisha, shall have the power 
to adopt any of the following courses, as he may deem best suited to the interests of the Government.  

 
 a) “To rescind the contract (of which rescission notice in writing to the contractor 

under the hand of the Block Development Officer shall be conclusive evidence), and 
20% of the value of left-over work will be realized the contractor as penalty” (Works Deptt. No. 10639, 
Dt. 27.05.2005) 

 
b)To employ labour paid by the P.R Department and to supply materials to carry out the work, or any 
part of the work debiting the contractor with the cost of the labour and the price of the materials (of 
the amount of which cost and price certificate of the Block Development Officer shall be final and 
conclusive against the contractor) and crediting him with the value of the work done, in all respects in 
the same manner and at the same rates as if it had been carried out by the contractor under the terms 
of his contract; the certificate of the Block Development Officer as to the value of the work done shall 
be final and  conclusive against the contractor. 
 

                       c) To measure up the work of the contractor, and to take such part of the work of the 
contract as shall be unexecuted out of his hands and to give in to another contractor to complete, in 
which case any expenses which may be incurred in excess of the sum which should have been paid to 
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Contracto
r remain 
liable to 
pay 
compensa
tion if 
action not 
taken 
under 
Clause-6
  
 
 
 
 
 
 
 
 
 

the original contractor if the whole work had been executed by him (of the amount of which excess 
the certificate in writing of the Block Development Officer shall be final and conclusive) shall be 
borne and paid by the original contractor and may be deducted from any money due to him by the 
Government under the contractor otherwise, or from his security deposit or the proceeds of sale 
thereof or a sufficient part thereof. 
 

In the event of above courses being adopted by the Block Development Officer, the contractor 
shall have no claim to compensation for any loss sustained by him by reason of his having purchased or 
procured any materials, or entered into any engagements, or made any advances on account of or with 
a view to, the execution of the work or the performance of the contract. And in case the contract shall 
not be entitled to recover or be paid any sum for any work there to for actually performed under this 
contract unless & until the Block Development Officer shall have certified in writing the performance of 
such work and the value payable in-respect thereof and he shall only be entitled to be paid the value so 
certified. 

 
 d) Security deposit of the contractor shall be refunded only one year after the date of 

completion of the work provided the final bill has been paid and defect, if any rectified. 
 

Clause-3: In any case in which any of the powers, conferred upon the Block Development Officer by 
Clause-3thereof, shall have become exercisable and the same shall not be exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions thereof and such powers shall not 
withstanding be exercisable in the event of any future case of default by the contractor of which by any 
clause or clauses hereof he is declared liable to pay compensation amounting the whole of his security 
deposit, and the liability of the contractor for the past and future compensation shall remain 
unaffected. In the event of the Block Development Officer putting in force the powers vested in him 
under the preceding clauses he may, if he so desire, take possession of all or any tools, plant materials 
and stores, in or upon the works, or the site: thereof or belonging to the contractor, or procure by him 
and intended to be used for the execution of the work or any part thereof shall be final, otherwise the 
Block Development Officer may be notice in writing to the contractor or his clerk of the works, foreman 
or other authorized agent require him to remove such plants, materials or stores from the premises ( 
within a time to be specified in such notice) ; and in the event of the contractor failing to comply with 
any such requisition, Block Development Officer as to the expense of any such removal and the amount 
of the proceeds and expenses of any such sale shall be final and conclusive against the contractor. 

 
Clause-4: If the contractor shall desire in extension of time for completion of the work, on the ground 
of his having been unavoidably hindered in its execution or any other ground, he shall apply in writing: 
to the Block Development Officer within 30 days of the date of the hindrance on account ofwhich he 
desires such extension as aforesaid and the Block Development Officer shall, if in his opinion (Which 
shall be final) reasonable grounds be shown thereof, authorize such extension of time, if any, as may in 
his opinion, be necessary or proper. The Block Development Officer shall at the same time inform the 
contractor whether he claims compensation for delay.   
 
Clause- 5: On completion of the work, the contractor shall be furnished with a certificate by the Block 
Development Officer (Herein after called the Junior Engineer) of such completed, but no such 
certificate be given nor shall the ‘work be considered to be completed until the contractor shall have 
removed from the area of the premises to be distinctly marked by the Block Development officer in the 
site plan on which the work’ shall be executed, all scaffolding, surplus materials and rubbish and 
cleaned off the dirt from all wood work, doors, windows, floors or other parts of any building in, upon 
or about which the work is to be executed, or of which he may have had possession for the purpose of 
the execution thereof nor until the work shall have been measured by the Officer of the Block 
Development Office in accordance with the rules of the department whose measurements shall be 
binding and conclusive against the contractor. If the contractor shall fail to comply with the 
requirements of this clauses as to removal of scaffolding, surplus materials, rubbish & cleaning off dirt 
on or before the date fixed for the completion of works, the Junior Engineer may at the expense of the 
contractor remove such scaffolding, surplus materials and rubbish & dispose of the same as he thinks fit 
and clean off such dirt as aforesaid; and the contractor shall forth-with pay the amount of all expense 
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incurred, and shall have no claim in respect of any such scaffolding or surplus materials as aforesaid, 
except for any sum actually realized by the sale thereof.   

 If in the opinion of Junior Engineer, which shall be final and binding on the contractor, 
occupation or utilization of a portion of the work completed in no way interferes with progress of the 
work the same may be occupied or utilized by on behalf of the Govt. under the written order of the 
Junior Engineer and to get the defects, if any rectified by the contractor at his (contractor) own cost 
within six months from the date of completion of the whole work provided that the contractor will not 
be allowed any concession either in the shape of extension of stipulated period or any other monetary 
compensation on account of such occupation or use.   

 
 Clause- 6: A bill shall be submitted by the contractor each month on or before the date fixed by the 
Junior Engineer for all works executed in the previous month, and the Junior Engineer or his sub-
ordinate shall take the requisite measurement for the purpose of having the same verified and the 
claim as far as admissible, adjusted,  if  possible  before  the  expiry  of  10  days  from  the presentation 
of the bill. If he does not submit the bill within the time fixed as aforesaid the Junior Engineer or his 
Sub-ordinates shall measure up the said work in the presence of the contractor whose counter 
signature of the   measurement list will be sufficient warrant, and the Junior Engineer or his Sub-
ordinates shall prepare a bill from such list which shall be binding on the contractor in all respects. 

 
  Provided that, if any balance of the 10% security is outstanding from each 

such payment shall be deducted so much, not exceeding 5% as may be necessary to make up the 
balance of the security. All such intermediate payments to the contractor shall be regarded as 
payments by way of advance against the final payment only and not as payments for work actually 
done & completed, and shall not preclude the requiring of bad, unsound and imperfect or unskillful 
work to be removed and taken away and reconstructed or re-erected, or be considered as an admission 
of the due performance of the contract, or any part thereof in any respect, or the actual of any claim 
nor shall it conclude, determine, or effect in any way the powers of the Junior Engineer under these 
conditions or any of them as to the final settlement or adjustment of the accounts or otherwise or in 
any other way vary or affect the contract.  

 
 

Clause- 7: The final bill shall be prepared by the offices of the Block Development Officer in accordance 
with the rule of the Deptt. in the presence of the contractor within 1 month of the date fixed for 
completion of the work. 

 
Clause- 8: If the specification of estimate of the work provides for the use of any special description of 
materials to be supplied from the Junior Engineer store, or it is required that the contractor shall use  
certain stores to be provided  by  the  Junior  Engineer  under the conditions of this  contract  (Such  
materials  & Stores,  and  the prices  to be charged thereof as hereinafter mentioned being so far as 
practicable for the convenience of the contractor, but not so as in any way to control the meaning or 
effect of this contract are specified in the schedule or memorandum here to annexed), the contractor 
shall be supplied (with such materials and stores noted in the annexed scheduled as are required from 
time to time to be used by him for purpose of the contract only and the value of the full quantity of 
materials and stores so supplied) at the rates specified in the said schedule may be set off or deducted 
from any sums then due or thereafter to become due to the contractor under the contract or otherwise 
or against or from the security deposit, or the proceeds of sale thereof, if the same is held in Govt. 
securities, the same or a sufficient portion thereof being in this case sold for the purpose. All materials 
supplied to the contractor shall remain the absolute property of Govt. and shall not on any account be 
removed from the site of the work, and shall at all times be opened to inspection by the Junior 
Engineer, Any such materials used and in any perfectly good condition as the time of the completion or 
determination of the contract shall be returned to the Junior Engineer store, at the prevailing market 
rate or at the issue rate whichever is less if by a notice in writing under his hand he shall so require; but 
the contractor shall not be entitled to return any such materials, unless with such consent, and shall 
have no claim for compensation on account of any such materials so supplied to him as aforesaid being 
unused by him, or for any wastage in or damage to any such materials.  
Clause-9 (a): If a contractor removes any materials or stock so supplied to him from the site of the work 
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in contravention of the provisions of this clause with a view to dispose of the same dishonestly, he 
shall, in addition to any other liability, civil or criminal, arising out of this contract be liable to pay a 
penalty equivalent to 5 times the price of the said materials of stock, according to the stipulated rate, 
the penalty so imposed shall be recoverable from any sum that may be then, or at any time thereafter 
may become due to the contractor, or at from his security deposit, or the proceeds of sale thereof. 

 b) Owing to difficulty in obtaining certain materials in the open market the Govt. have 
undertaken to supply materials specified in the schedule hereto annexed. There may be delay in 
obtaining materials by the Dept. and the contractor is therefore, required to keep himself in touch with 
the day-to-day position regarding the supply of materials from the Junior Engineer and to so adjust the 
progress of the work that their labour may not remain idle nor may there be any other claim due to or 
arising from delay in obtaining the materials. It should be clearly understood that no monetary claim 
whatsoever shall be entertained by the govt. on account on delay in supplying materials. However 
extension of time for completion of work can be granted on timely application by the contractor vide 
also clause 5. 

 
 Clause- 10: The contractor shall execute the whole and every part of the work in the most substantial 
and workman like manner and both as regards materials and otherwise in every respect in strict 
accordance with the specification.  

  
  The contractor shall also conform exactly, fully and faithfully to the designs, 

drawings and instructions in writing relating to the works signed by the Junior Engineer and lodged in 
his office and to which the contractor shall be entitled to have access at such office, for the purpose of 
inspection during office hour and the contractor shall, if he so requires, be entitled at his own expenses 
to make or cause to be made copies of the specification and of all such designs, drawings and 
instructions as aforesaid.  

 
Clause- 11: The Junior Engineer shall have power to make any alterations in or additions to the original 
specifications, drawings, designs and instructions that may appear to him necessary and advisable 
during In the progress of work, and the contractor shall be bound to carry out the work in accordance 
with any instructions which may be given to him in writing signed by Junior Engineer and such 
alteration shall not invalidate the contract and any additional work which the contractor may be 
directed to do in the manner above specified as part of the work shall be carried out by the contractor 
on of the same conditions in all respects on which he agreed to do the main work, and at the same 
rates as are specified in the tender for the main work. The time for the completion of the work shall be 
extended in the proportion that the additional work bears to the original contract work and the 
certificate of the Junior Engineer shall be conclusive as to such proportion. And if the additional work 
includes any class of work for which no rate is specified in this contract, then such class of work shall be 
carried out at the rates entered in the sanctioned schedule of rates of the locality during the period 
when the work is being carried on and if such rates of mentioned class of work is not entered in the 
schedule of rates of the district then the contractor shall within seven days of the date of his receipt of 
the order to carry out the work inform the junior Engineer of the rate which it is his intention to 
charges for such class of work, and if the Junior Engineer does not agree to this rate he shall by notice in 
writing be at liberty to cancel his order to carry out such class of work and arrange to carry it out in 
such manner as he may consider advisable.   

 
No deviations from the specification stipulated in the contract nor additional items of work 

shall ordinarily be carried out by the contractor, nor shall any altered, addl. Or substituted work be 
carried out by him unless the rates of the substituted, altered or addl. Items  have  been  approved  and  
fixed  in  writing  by  the  Junior Engineer. The contractor shall be bound to submit his claim for any 
additional work done during any month on or before the 15th day of  the  following  month  
accompanied by a copy of the order in writing of the Junior Engineer. For the additional work and that 
the contractor shall not be entitled to any payment in respect of  such additional work if he fails to 
submit his claim within the aforesaid period.  

 
Provided always that if the contractor shall commence work or incur any expenditure in regard 

thereof before the rates shall have been determined as lastly herein before mentioned, in such cases 
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he shall only be entitled to be paid in respect of the work carried out or expenditure incurred by him 
prior to the date of the determination of the rates as aforesaid accordingly to such rate or rates as shall 
be fixed by the Junior Engineer. In the event of a dispute, the decision of the superintending Engineer 
of the circle will be final.  

   
Clause- 12: If at all time after the commencement of the work the Governor of Odisha shall for any 
reason whatsoever not require the whole thereof as specified in the tender to be carried out. The 
Junior Engineer shall give notice in writing of the fact to the contractor who shall have no claim to any 
payment or advantage,  which he might have derive from the execution of the work in full but which he 
did not derive in consequence of the full amount of the work not having been carried out neither shall 
he have any claim for compensation by reason of any alteration having been made in the original 
specification, drawings, designs and instruction which shall involve any curtailment of the work as 
originally contemplated.  
 
Clause- 13: If it shall appear to the Junior Engineer or his subordinate-in-charge of the work, that any 
work has been executed with un-sound, imperfect or-unskillful workmanship or with materials of any 
inferior description, or that any materials or articles provided by him for the execution of the work are 
unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract, 
the contractor shall on demand in writing from the Junior Engineer specifying the work materials or 
article complained of not-withstanding that the same may have been inadvertently passed certified and 
paid for, forthwith rectify or remove and reconstruct the work so specified in whole or in part, as the 
case may require, or as the case may be remove the materials or article so specified and provide other 
proper and suitable materials or article at his own proper charge and cost and in the event of his failing 
to do so within a period to be specified by the Junior Engineer in his demand aforesaid, then the 
contractor shall be liable to pay compensation at the rate  of one percent on the amount of the 
estimate for everyday not exceeding 10 days, while his failure to do so shall continue and in the case of 
any such failure the Junior Engineer may rectify or remove, and re-execute the work or remove and 
replace with others, the materials or articles complained of as the case may be at the risk and expense 
in all respect of the contractor.  
 
Clause- 14: All work under or in course of execution or executed in pursuance of the contract shall at all 
times be open to the inspection and supervision of the Junior Engineer and his subordinates and the 
contractor shall at all times during the usual working hours, and at all other times at which reasonable 
notice of the Junior Engineer or his subordinate to visit the works shall have been given to the 
contractor either himself be present to receive orders and instruction or have a responsible agent duly 
accredited in  writing to be Present for that purpose. Order that given to the contractor’s agent shall be 
considered to have the same force as if they had been given to the contractor himself.  
 
Clause- 15: The contractor shall be given not less than five days’ notice in writing to the Junior Engineer 
or his subordinate in charge of the work before covering up or otherwise placing beyond the reach of 
measurement any work in order that the same may be measured and correct dimensions thereof be 
taken  before  the  same is so covered up or placed beyond the reach of measurement and any work 
without the consent in writing of the Junior Engineer or his subordinate-in-charge of the work and if 
any work shall be covered up or placed beyond the reach of measurement without such notice having 
been given or consent obtained, the same shall be uncovered at contractor’s expense, or in default 
thereof payment or allowance shall be made for such work or the materials with which the same work 
executed. 
 
Clause- 16: If the contractor or his work people, or servant shall break, deface, injure or destroy any 
part of a building, in which they may be working or any building, road, fence, enclosure, or grass land or 
cultivated ground continuous to the premises on which the work or any part of it is being executed, or 
if any damage shall happen to the work, while in progress from any cause whatever or any imperfection 
become apparent in it within 3 months from the date of final certificate of its completion shall have 
been given by the junior Engineer, as aforesaid, the contractor shall make the same good at his own 
expense, or in default, the Junior Engineer may cause the same to be made good by other workmen, 
and deduct the expense (of which the certificate of the Junior Engineer shall be final) from any sums 
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that may be then, or at any time thereafter may become due to the contractor, or from his security 
deposit or the proceeds sale thereof, or of a sufficient portion thereof and the contractor shall be liable 
to pay any part of the expenses not so recovered by the Junior Engineer.  
 
Clause- 17: The contractor shall supply at his own cost all materials (except such special materials, if 
any, as may in accordance with    the contract, be supplied from the Junior Engineer stores), Plant, 
tools, appliances, implements, ladders cordage, tackle scaffolding the temporary work requisite or 
proper for the proper execution of the work, whether original altered or substituted, and whether 
included in the specification or other documents forming part of the contract or referred to in these 
conditions or not or which may be necessary for the purpose of satisfying, or complying with the 
requirement of the Junior Engineer as to any matter as to which under this conditions, he is entitled to 
be satisfied, which he is entitled to require together with carriage therefore to and from the work. The 
contractor shall also supply without charge the requisite number of persons with the means & 
materials necessary for the purpose of setting out works and counting, weighting and assisting in the 
measurement examination at any time and from time to time of the work or materials. Failing his so 
doing the same may be provided by the Junior Engineer at the expense of the contractor and the 
expenses may be deducted from any money due to the contractor under the contract or from his 
security deposit or the proceeds of sale thereof, or of a sufficient portion thereof. The contractor shall 
also provide all necessary fencing and lights required to protect the public from accident and shall be 
bound to bear the expense of defense of every suit, action or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions, and to pay any 
damages and cost which may be awarded in any such suit, action or proceedings to any such person or 
which may with the consent of the contractor be paid to compromise any claim by any such person.  
 
Clause- 18: No female labour shall be employed within the limits of a cantonment. 

 
 The contractor shall not employ for the purpose of his contract any person who is 

below the age of twelve years, and shall pay to each labourer for the work done by such labourer, 
wages not less than the wages paid for similar work in the neighborhood. 

 
 The Block Development Officer, Khaprakhol shall have the right to enquire in to and 

decide any complain to alleging that the wages paid by the contractor any labourer for the work done 
by such labourer, is less than the wages/ paid for similar work in the neighborhood. 

 
 The Junior Engineer or the work-in-charge shall have the right to decide whether any 

lobourer employed by the contractor is below the age of twelve years, and to refuse to allow any 
labourer whom he decide to be below the age of twelve years, to be employed by the contractor. 

 

 b) The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at 

his cost if the work as shown in the tender exceeds Rs.2,50,000.00. The apprentices will be selected by 

the Chief Engineer. 

Theperiodofemploymentwillcommencewithinonemonthafterthedateofworkorderandwouldlasttillthedat

e,when90% of the work is completed. The fair wage to be paid to the apprentices should not be less 

than the emolument of personnel of equivalent qualification employed under Government. The number 

of apprentices to be employed should befixed by the Chief Engineer in the manner so that the total 

expenditure does not exceed one percent of the tendered cost of the work. 

 
 c) Special class contractor shall employ under him one Graduate Engineer and two 

Diploma holders belonging to the state of Odisha likewise ‘A’ class contractor shall employ under him 
one graduate engineer or two diploma holders belonging to that state of Odisha. Undertakings/Private 
companies and firms or be ineligible for appointment to the contractor shall pay to the engineering 
personnel monthly emoluments which shall not be less the emoluments of the personnel of equivalent 
qualification employed under the state Govt. of Odisha. The Chief Engineer, Roads, Odisha may 
however assist the contractor with names of such un-employed Graduate Engineers and Diploma 
holders if such help is sought for by the contractor.  
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  The name of such Engineering Personnel appointed by the contractor should 

be intimated to the tender receiving authority along with each tender as to who would be supervising 
the work. 

 
  Each bill of the Special class or ‘A’ class contractor shall be accompanied by 

an employment roll of the Engineering personnel together with a certificate of the Graduate Engineer 
or Diploma holders so employed by the contractor to the effect that the work executed as per the bill 
has been supervised by him. (Vide work Deptt. Office memorandum No. codes 15/85: 15384 Dt. 9.7.91) 

 
 Clause- 19: The contract shall not be assigned or sublet without the written approval of the Block 
Development Officer. And if the contractor shall assign or sublet his contract or attempt to do so, or 
become insolvent or commence any insolvency proceeding or make any composition with his creditor, 
or attempt to do so, or if any bribe gratuity gift, loan, perquisite reward or advantage, pecuniary or 
otherwise, shall either directly or indirectly be given,  promised  or  offered  by  the contractor or any of 
his servant or agents to any public officer or person in the employ of Govt. in any way relating to his 
officer employment, or if any such officer or person shall become in any way directly or indirectly 
interested in the contract, the Block Development Officer may there upon by notice in writing rescind 
the contract and the security deposit of the contractor shall there upon stand forfeited and be 
absolutely at the disposal of Government and the same consequence shall ensure as if the contract had 
been rescinded under clause 3thereof and in addition the contractor shall not be entitled to recover or 
to be paid for any work therefore actually performed under the contract. 
 
Clause- 20: All sums payable by way of compensation under any of these condition-8 shall be 
considered as reasonable compensation to be applied to the use of Government without reference to 
the actual loss or damage sustained and whether or not any damage shall have been sustained.  
 
Clause- 21: In the case of tender by partners, any change in the constitution of the firm shall be 
forthwith notified by the contractor to the Junior Engineer for his information. 

 
  In case failure to notify the change in the constitution within 15 days, the 

Junior Engineer may be notice in writing rescind the contracts and the security deposit of the 
contractor shall thereupon stand forfeited and be absolutely at the disposal of Government and the 
same consequences shall ensure as if the contractor shall not be entitled to recover or to be paid for 
any works there for actually performed under the contract.  

 
Clause- 22: All works to be executed under the contract shall be executed under the direction and 
subject to the approval in all respect of the Superintending Engineer of the PR&DW, Deptt. for the time 
being who shall be entitled to direct at what point or points and in what manner they are to be 
commenced and from time to time carried on.  
 
Clause- 23:Deleted 
 
Clause- 24: When the estimate on which a tender is made includes lump sums in respects of parts of 
the work the contractor shall be entitled to payment in respect of the items of work involved or the 
part of the work in question at the same rates as are payable under this contract for such items, or if 
the part of the work in question is not, in the opinion of the Junior Engineer capable of measurement, 
the Junior Engineer may at his discretion pay the lump sum amounts entered in the estimate and 
certificate in writing of the Junior Engineer shall be final and conclusive against the contractor with 
regard to any sum or sums payable to him under the provision of this clause. 
 
Clause- 25: In the case of any class of work for which there is no such specification as is mentioned in 
rule- 1, such work shall be Carried out in accordance with the standard specification and in the event of 
there being no standard specification, then in such case the work shall be carried out in all respects in 
accordance with the instruction and requirements of the Junior Engineer.  
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Clause- 26: The expression “works” or “work” where used in these condition shall, unless there be 
something either in the subject or context repugnant to such construction, be constructed and taken to 
mean the works by or by virtue of the contract contracted to be executed, whether temporary or 
permanent and whether original, altered, substituted or additional.   
 
Clause- 27: Government shall be entitled to recover in full from the contractor any amount that the 
Government may be liable to pay under workman’s compensation Act. VIII of 1923, to any workman 
employed in course of execution of any part of the work covered by these contracts.  
 
Clause- 28: That for the purpose of jurisdiction in the event of dispute if any, the contract should be 
deemed to have been entered in to within the state of Odisha and it is agreed that neither party to the 
contract or agreement will be competent to bring suit in regard to the matter covered by this contract 
at any place outside the state of Odisha. 
 
Clause- 29: The department will have the right to inspect the scaffolding and centering made for the 
work and reject partly or fully such structure if found defective in their opinion.  
 
Clause- 30: Sanitary arrangements will be made by the contractor at his own cost for his labour camp. 
 
Clause- 31: The contractor shall bear all taxes including sales tax, income tax, royalty, fair-weather 
charges and tollage, where necessary.  
 
Clause- 32: a) If during the progress of the work the price of any material incorporated in the work (Not 
being materials supplied from the Junior Engineer store) in accordance with clause thereof increased or 
increases as a result of increase or decrease in the average whole sale price index (all commodities), 
and the contractor there upon necessarily and properly pay in respect of that materials incorporated in 
the work such increased or decreased price, then he shall be entitled to reimbursement or liable to 
returned quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus 
difference of 85% in between the average wholesale price index (all commodities) which is operating 
for the quarter under consideration and that operated for the quarter in which the tender was opened, 
as per the formula indicated below, provided that the work has been carried out within the stipulated 
time or extension thereof as are not attributable to him.   

 
b) Similarly, if during the progress of work, the wages of labour increases or decreases as a 

result of increases or decreases in the minimum wages prescribed by Govt. and the contractor there 
upon necessarily and properly pays in respect of labour engaged on execution of the work such 
increases or decreases wages, then he shall be entitled to reimbursement or liable to refund quarterly 
as the case may be, such an amount, as shall be equivalent to the plus or minus difference in between 
the minimum wages for labour, which is operating for the quarter under consideration and that 
operated for the quarter in which the tender was opened, as per the formula indicated below, provided 
the work has been carried out within the stipulated time or extension thereof as are not attribute to 
him.  

Price adjustment and reimbursement of claim for escalation onlabour under clause: 31 will be 
applicable only if there is any increases or decrease in the minimum wage, fixed by the State 
Government. 

 
c) Similarly if during the progress of work, the price of petrologic and lubricants. (Diesel Oil 

being representative item for price adjustment) increases or decreases as result of the price fixed 
thereof by the Govt. of India and the contractor thereupon necessarily and properly pays such 
increased or decreased price towards Petrol Oil and lubricants used on execution of the work, then he 
shall be entitled to reimbursement or liable to refund, quarterly, as the case may be such an amount as 
shall be equivalent to the plus minus difference in between the price of P.O.L. which is operating for the 
quarter in which the tender was opened as per the formula indicated below. Provided that, the work 
has been carried out within the stipulated time or extension thereof as are not attributable to him.    

1. Clause- 33: 
AllitemsofworkasperscheduleofquantitiesofthistendershouldconfirmtoOdishaDetailedStandardSpecificati
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I.R.C. & I.S.I. Codes & Bridge code section I,II,III,IV&VII & latest design criteria for 

pre-stressed concrete bridge specially for Roads & Bridges issued by MoRT&H, 

Government of India, Compacting shall have to be carried out with help of mechanical 

vibrators from the rangeofI.S.:2505,I.S.:2006,I.S.:2514.I.S.:4656. 

Clause- 34: Centering & Shuttering shall be with suitable steel shutters in side of which shall be lined 

with suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly 

sealed preferably with P.V.C. joints sealing tapes & compounds. 

Clause- 35: Form work including complete false work shall be designed by the Contractor without any 

extra cost to employer and the Department will have the right to inspect the scaffolding, centering and 

shuttering made for the work and can reject partly of fully such structures, if found defective in their 

opinion. Any eventually such as loss of lives or properly due to failure 

ofcenteringandshutteringshallbetheresponsibilityoftheContractorregardingcompensationofallclaimsthereo

f. 

Clause- 36: Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net 

& the Engineer-in-Charge or his representativeshallhavetherighttotesttheweight&qualityfromtimetotime. 

Clause- 37: The tenderers shall make all arrangements for proper storage of materials but no cost for 

raising shed for store and pay of security guard etc. will be borne by the Department. The department is 

not responsible for any theft or loss of materials at site. It is contractor’s risk. Under any such plea, if the 

tenderer stops the work he shall have to pay the full penalty as per clauses of the contract. 

Clause- 38: Approach road to site of work for transport of materials to site of work is sole responsibility 

of the Contractor. Statutory traffic restriction in the town area for Transport of construction material to 

site of work is to be taken in to consideration before tendering and no consideration for extra time or 

compensation there of shall be considered. 

Clause- 39: The contractor should at his own cost arrange necessary tools and plants required for 

efficient execution of work and 

theratesquotedshouldbeinclusiveoftransportation,hireandrunningchargesofsuchplantandcostofconsumable

s. 

Clause- 40: The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and 

takes care of the safety of workers. 

2. It should be clearly understood that: 

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by 

the Engineer-in-charge. 

b) Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced 

concrete) for the testing shall be taken for each structural member by a representative of the contractor in 

the presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-

Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in cube 

should be carried out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. 

Test should be carried out in accordance with the stipulation in Bridges co dissection-III. 

c) Test specimens shall be formed carefully in accordance with the standard method of taking test 

specimen and no plea shall be entertained later on the grounds that the casting of the test specimen was 

faulty and that the result of the specimen did not give a correct indication of the actual quality of 

concrete. 

d) Plain concrete and reinforced concrete specimens will be tested in Quality Control and 

Research Laboratory as per direction of Engineer-in-charge. Cost of testing of all specimens and 
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samples will be borne by the Contractor. 

Clause- 41: The rates quoted should be inclusive of carriage of water required in connection with 

execution of the work. No claim for carriage of water what so ever will been trained. 

 Clause- 42: The contractor shall employ one or more Engineering Graduate or Diploma 

holders as apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000.00. The 

apprentices will be selected by the Chief Engineer. 

Theperiodofemploymentwillcommencewithinonemonthafterthedateofworkorderandwouldlasttillthedate,

when 90% of the work is completed. The fair wage to be paid to the apprentices should not be less than 

the emolument of personnel of equivalent qualification employed under Government. The number of 

apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total 

expenditure does not exceed one percent of the tendered cost of the work. 

Clause- 43: List of tool & plants in running condition in possession of contractor is to be furnished in a 

separate sheet of Schedule-C. 

Clause- 44: For submission of a tender for the work, the tenderer will be deemed to have satisfied himself 

by actual inspection of the site and locality of the work about the quality and availability of the required 

quantity of materials, Medical aid, labour and Flood stuff etc. and that the rates quoted by him in the 

tender will be adequate to complete the work according to the specifications attached thereto and that he 

had taken in to account all conditions and difficulties that may be encountered during its progress and to 

have quoted labour rates and materials with taxes, Octoroi and other duties lead, lifts, loading and 

unloading freight for material sandal other charges necessary for the completion of the work to the entire 

satisfaction of the Engineer-in-charge of the work and his authorized subordinates. After acceptance of 

the contract rates Government will not pay any extra charges for any reason in case the contractor finds 

later on to have misjudged the conditions as regards the availability of materials, labour and other 

factors. The contractor will be responsible for any misuse, loss or damages due to any reasons 

whatsoever of any departmental material during the execution of work. In case of loss, damage or 

misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his other 

dues. 

Clause- 45: The prevailing percentage of I.T. Department of the gross amount of the bill towards income 

tax will be deducted from the contractor’s bill. 

Clause-46:Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building and Other 

Constructed Workers(RE&CS) Act.1996andBuildings and Other 

ConstructionWorkersWelfareCessAct.1996(vide resolution No.-12653, dt.15.12.2008 of Labour and 

Employment Department, Govt. of Odisha) will be deducted from each running bill of the contractor. 

Clause- 47: It must be clearly understood that under no circumstances any interest is chargeable for the 

dues or additional dues if any payable for the work executed and final bill pending disposal due to any 

reason whatsoever. 

Clause- 48: 
Noextrapaymentwillbemadeforremovingspreadingandconsolidatingsalvagedmetalsandmaterials. 

Clause- 49: Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor 

who undertakes execution of work through labour should produce valid license from licensing authorities 

of labour Department. 

Clause- 50: Performance Security/Additional Performance Security: 

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid 

shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more 

than bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical 

purpose) less than the estimated cost, the tender accepting authority will finalize the 
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BDO and DAO will remain present. 

(Amendment to Appendix-IX, Clause-36 of OPWD Code Vol.-II ) 

(byinclusionvideO.M.No.12366dt.08.11.2013). 

 

Additional Performance Security shall be obtained from the bidder, when the bid amount 

is less than the estimated cost put to tender. In such an event, only the successful bidders  

w h o  h a v e  quoted less bid price / rates than the estimated cost put to tender shall 

have to furnish the amount as per the Memorandum No: 4559 Dt. 05.04.21 of Works 

Deptt. Govt. of Odisha in shape of Term Deposit Receipt pledged in favour of BDO, 

Khaprakhol payable at SBI, Khaprakhol within seven days, 

Otherwisethebidshallbecancelledandthesecuritydepositshallbeforfeited.Furtherpr

oceedingforblockingshall be initiated against bidder (O.M. 

No.14299dt.03.10.2017). 

If the Contractor fails to complete the work, the amount so furnished as additional 

performance security will be forfeited in addition to the other penal clauses, if any to be 

imposed. 

(AmendmenttoPara-3.5.5(V)Note-IIofOPWDCodeVol.-
IbysubstitutionofO.M.No.14299dt.03.10.2017inplaceofO.M.No.5288dt.04.05.2016). 
Clause- 51: Sample of all material - The contractor shall supply sample of all materials fully before 

procurement for the work for testing and acceptance as may be requiring by the concerned BDO. 

Clause- 52Super class contractor shall employ under himself two Graduate Engineer and two Diploma 

holders belonging to the State of Odisha. Special class contractor shall employ under him one graduate 

Engineer and two Diploma Holders belonging to the state of Odisha. Likewise ‘A’ class contractor shall 

employ under him one Graduate Engineer or two Diploma Holders belonging to state of Odisha.The 

contractor shall pay to the Engineering personnel monthly emoluments, which shall not be less than the 

emoluments of the personnel of equivalent qualification employed under the State Govt. of Odisha. The 

Engineer-in Chief (Civil), Odisha may however assist the contractor with names of such unemployed 

Graduate engineers and Diploma Holders if such help is sought for by the contractor. The names of such 

Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority 

along with the tender as to who would be supervising the work. Each bill of the Super Class, Special 

Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel 

together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to 

the effect that the work executed as per the bill has been supervised by him. (Vide Works Department 

No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the tender 

documents vide Annexure-V. 

Clause- 53: An Engineering personnel of the executing agency should be present at work site at the time 

of visit of High level Inspecting officers in the rank of Chief Engineer and above. 

Clause- 54: All reinforced cement work should conform to Odisha Detailed specification and should be 

of proportion as per Contract Agreement having desired compressive strength(in work test) 

in15Cmcubes at28days,after mixing and test conducted inaccordancewithIS456andIS516. 

Clause- 55: Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/ M.H. 

etc. either rainwater or sub-soil water if necessary should be borne by the contractor. No payment willbe 

made for benchmarks. Level pillars, profiles and benching and leveling the ground wherever required. 
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The rates quoted should be for finished items of 

worksinclusiveoftheseincidentalitemsofwork.Itshouldbeunderstoodclearly that no claims whatsoever 

would be entertained. 

Clause- 56: The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the 

Government of India, Ministry of work Housing and SupplyintheirstandingorderNo-44150 dtd.25.11.57. 

Clause- 57: All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor 

should be of best quality and conform to relevant I.S. specification and should be got approved by the 

Engineer-in-charge of the respective wing before they are used on the work. 

Clause- 58: After completion of the work the contractor shall arrange at his own cost all requisite 

equipments for testing buildings, if found necessary and bear the entire cost of such test,including the 

inspection of Electrical Inspector ate. 

Clause- 59: All reinforced cement concrete works should be finished smooth. 

Clause- 60: The contractor has to arrange the samples of materials required for execution to be got tested 

and approved by the Department before taking up the work and during course of execution required from 

time to time. All such samples will be tested at any of the Departmental Control and Research 

Laboratories, at the cost of the Contractor with no extra cost to the Department. 

Clause- 61: If there is any damage to the work due to natural calamities like flood or cyclone or any other 

cause during the course of execution of work or up to 6 months after completion of work or if any, 

imperfection becomes apparent to the work within 6months from the date of final certificate of 

completion of work the contractor shall make good of all such damages this own cost with no extra cost 

to the Department. No claims, whatsoever, in this regard will be entertained. 

Clause- 62: The Fly Ash Bricks should be of good qualities. The bricks should be approved by the 

Engineer-in-Charge before use in the work and should confirm to the minimum strength and other 

criteria as per National Building Code. 

Clause- 63: Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who 

undertakes execution of work through labour should produce valid license from the licensing authority of 

labour Department. 

Clause- 64: Standard co-efficient for linear measurement willbe adopted while calculating consumption 

of steel and no claim whatsoever regarding difference in co-efficient of steel will be entertained. The 

rates quoted shall be inclusive of any eventuality of difference for co-efficient for linear measurements. 

Clause- 65: Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to 

submit an affidavit to the effect that he has not yet availed the facility / participated in the tender for 

more than two works (Excluding this work) during the current financial year. The name of work for 

which participated and the authority to whom the tender was submitted must be mentioned in the 

affidavit, failing which the tender will be rejected. 

Clause- 66: That for the purpose of jurisdiction in the event of disputes if any of the contract would be 

deemed to have been entered in to within the State of Odisha and it is agreed that neither party to the 

contract will be competent to bring a suit in regard to the matter by this contract at any place outside the 

State of Odisha. 

Clause- 67: SPECIALCONDITIONS(PARTOFTHECONTRACT) 

(I) All materials before they are being used in the items of works as per this Schedule of quantities 

and also the finished items of work where tests are applicable shall have to be tested through the 

Engineer-in-charge of 

therespectivewingatappropriateLaboratoriesaccordingtotherelevantI.S.specificationsofthematerialsandthe 

said items of works and the cost of all such tests shall have to be borne by the Contractor and the rates of 

the items of works should be inclusive of cost of such tests. 
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(II) Thetestshavetobeplanned&carriedoutsuchthattheprogressofworkisnothampered 

(III) The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these 

are not exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will 

be considered from time to time. 

Clause- 68: In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant 

Clauses of the P-1 contractformshallprevailovertheD.T.C.N.TheclausesnotcoveredunderP-

1contractformshallbegovernedbytheclausesofthe D.T.C.N. 

Clause- 69: It must be definitely understood that the Government does not accept any responsibility for 

the correctness and completeness of the trial borings shown in the Cross Section. 

Clause- 70: In case of any complaint by the labour working about the non-payment or less payment of his 

wages as per latest minimum Wages Act, the BDO will have the right to investigate and if the contractor 

is found to be in default, he may recover such amount due from the contractor and pay such amount to 

the labour directly under intimation to the local labour office of the Govt. The contractor shall not 

employ child labour. The decision of the BDO is final and binding on the contractor. 

Clause- 71: The contractor should arrange the materials like Steel, Cement, paint and bitumen etc.of 

approved quality and specification at his own cost for completion of the work with the time schedule. No 

extension of time will be granted on the application of the contractor due to delay in procurement of 

materials. 

 Clause- 72: The bidder will be responsible for the loss or damage of any departmental materials during 

transit and in the execution of the work due to reasons what-so-ever and the cost of such materials will be 

recovered from the bills at stock issue rates or market rates whichever is higher. 

If the contractor removes Government materials supplied to him from the site of work with a view to 

dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of 

his contract be liable to pay a penalty equivalent five times of the price of the materials according to the 

stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at 

any time from any sum that may then or at any time there after become due to the 

contractor or from his security depositor from the proceeds of sale thereof. 

Clause- 73: Though Departmental issue of cement and steel has indicated, it may not be taken as binding. 

The contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials 

from approved manufacturer, get it tested in the Departmental Laboratory and approved by the 

Department before use. No extension of time or escalation of price on such account shall be entertained 

in future. 

 Clause- 74: TOR rods, plates and structural members will be supplied in quantity, length and size 

available in the stock. For payment of reinforcement, the steel including plates etc.shall be measured in 

length of different diameter, size and specification as actually used (including hooks and cranks) in the 

work correct to an inch or cm. And their weight calculated as per sectional weight prescribed by the 

Indian Standard Specification or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary 

lapping will not be considered for measurement and payment). 

Clause- 75: Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 

3% over the lowest quotation or tender as laid down in Works and Transport Department Resolution No-

285 date-17.04.1974. The Odisha Construction Corporation will be allowed a price preference to the 

extent of up to 3% over the lowest tender amount (Where 

theirtenderisnotthelowest)providedtheyexpresswillingnesstoexecutetheworkafterreductionofratesbynegoti

ation. 

Clause- 76: The contractor is required to pay royalty to Govt. as fixed from time of time and produce 
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such documents in support of their payment to the concerned BDO with their bills, falling which the 

amount towards royalties of different materials as utilized by them in the work will be recovered from 

their bills and deposited in the revenue of concerned department. 

Clause- 77: Trial Boring - The foundation level as indicated in the body of the departmental drawing is 

purely tentative and for the general guidance only. The Department has no responsibility for the 

suitability of actual strata at the foundation level. The contractor has to conduct his own boring before 

starting the work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the 

strata at founding level while quoting his rates for tender the contractor shall take into account of the 

above aspects. 

Clause- 78: Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from 

the completion of the work arising out of defective or improper materials or workmanship timing are 

upon the direction of the Engineer-in-Charge to be amended and made good by the contractor at his own 

cost unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid 

for and in case of default Department may recover from the contractor the cost of making good the 

works. The contractor is also required to maintain the road/ building for12 (Twelve)months from the 

date of successful completion of the work. 

Clause- 79: From the commencement of the works to the completion of the same, they are to be under 

the contractors charge. The contractor is to be held responsible to make good all injuries, damages and 

repairs occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. of 

Odisha harmless for any claims for injuries to person or structural damage to property happening from 

any neglect, default, want of proper care or misconduct on the part of the contractor or any one in his 

employment during the execution of the work. Also no claim shall be entertained for loss due to 

earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so 

caused will have to be made good by the contractor at his own cost. 

Clause- 80: 

Gradationofingredients:Thecoarseandfineaggregateshallmeetthegraderequirementasperthelatestprovisio

nofrelevant.I.S.Code/I.R.C.code/MoRT&Hspecifications. 

Clause- 81: The rate for each work of concrete items wherever dewatering is imperatively necessary the 

term dewatering shall mean the execution or operation of the items due to standing water as well as due 
to percolation of water. The quoted rates will be inclusive of this. 

Clause- 82: Number of tests as specified in I.R.C. / MoRT&H / I.S.I specification required for the 

construction of roads / bridges /buildings or any other structural works will be conducted in any Govt. 

Test House /Departmental laboratories/reputed material testing laboratory as to be decided by the 

Engineer-in-charge. Testing charges including expenditure for collection / transportation of samples 

/specimens etc. will be borne by the contractor. The collection of samples and testing are to be conducted 

for both prior to execution and during execution as may be directed by the Engineer-in-charge and on 

both the accounts the cost shall be borne by the contractor. 

 

 



 

                                                                                                            Sd/- 

Contractor                                                                                                                  

                                                                                                                 Block Development Officer, 

                                                                                                                  Khaprakhol 
 

  

 

SPECIAL CONDITION 
 

1. It shall be the responsibility of the contractor to produce all the material required for the work including the 
procurement of steel, cement and bitumen etc. (to be approved by the Junior Engineer) from the market at 
his cost and complete the work within stipulated time of completion as per accepted agreement. At no stage 
difficulty or obstacle for procurement of material due to any reason whatsoever shall be entertained by the 
department nor any plea of extension of time or compensation claim to these effects shall be entertained in 
account of the above. The safe custody of the materials issued by the department or produce by the 
contractor will be sole responsibility of the contractor. For both departmental issue materials or any 
procurement of materials by the contractor all incidental expenses like transport, storage, handling, and any 
other expenditure shall borne by the contractor. The materials as per the Appendix-A, if available with the 
department may be supplied to the contractor at the description of the department at the place and  rate 
noted against each. The contractor may satisfy himself about the quality, quantity of materials at the time of 
issue.  

2. If required the empty cement bag and empty bitumen drums may be requisitioned by the department which 
the contractor is bound to comply for which the rate of relief will be Rs. 3.67 for empty cement bag and Rs. 
_______________________ for empty bitumen drums for good quality ( to the satisfaction of the Block 
Development Officer, Khaprakhol). 

3. Deduction of the royalty  
 (a) Earth/Sand/Moroum @ Rs. 35.00 per Cum 
 (b) Stone Products @ 130.00/- per Cum  

4. If the tenderer backs out from the offer before acceptance of the  tender by the competent authority his 
EMD will be forfeited. 

5. Royalty will be reimbursed on production of valid money receipt by the contractor. 
6. In the event of any particular item(S) work for which the contractor as quoted rate(S) which are grossly 

below the corresponding estimated rates (or C.S.R)for the particular item the difference between the 
amount corresponding estimated (or C.S.R) rate and this grossly under quoted rate for quantity of work to be 
executed by the contractor shall be kept withheld from the payment due to the contractor until such time as 
the execution of the said item(s) of work is/are completed in all respects by the contractor to the full 
satisfaction of the Junior Engineer.  

7. Additional Performance Security: 
Additional Performance Security shall be obtained from the bidder, when the bid amount is less than the 

estimated cost put  to tender. In such an event, only the successful bidder who has quoted less bid price / rates 

than the estimated cost put to tender shall have to furnish the amount as per the Memorandum No: 4559 Dt. 

05.04.21 of Works Deptt. Govt. of Odisha in shape of Term Deposit Receipt pledged in favour of BDO, 

Khaprakhol payable at Khaprakhol within seven days, 

Otherwisethebidshallbecancelledandthesecuritydepositshallbeforfeited.Furtherproceedingforblockingsh

all be initiated against bidder (O.M. No.14299dt.03.10.2017). 

8. Provision of Incentive 
For availing incentive clause in any project which is completed before the stipulated date of completion, 
subject to other stipulations it is mandatory on the part of the concerned Block Development Officer to 
report the actual date of completion of the project as soon as possible through Fax or e-mail so that the 
report is received within 7 (seven) days of such completion by the concerned PD, DRDA and Collector. 
The incentive for timely completion should be on a graduated scale of 1 (One) percent to 5 (Five) percent of 
the contract value Assessments of Incentives may be worked out for earlier completion of work in all respect 
in the following scale. 
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Before 30% of Contract Period = 5% of Contract Value 
Before 20 to 30% of Contract Period = 4% of Contract Value 
Before 10 to 20% of Contract Period = 3% of Contract Value 
Before 5 to 10% of Contract Period = 2% of Contract Value 
Before 5% of Contract Period = 1% of Contract Value 
 
 

Tenderer(s) is/ are required to submit the information in the following schedule. 
 

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 

Materials of following specification are to be used in work. The Tenderers are 

expected to possess and be well conversant with the following IS standard and code 

of practice. 

 

1. Cement Will be as per I.S. 269/255 (However the grade of cement to be selected 

by the Engineer-in-Charge of work and compressive cube test before 

commencement of work in each batch). 

2. Steel I.S. 432 (Plain) and 1786 (Tor) 

3. Vibrator I.S. 7246 

4. Aggregate I.S. 383, I.S. 515 

5. Water for mixing and 
curing 

Shall be clean, free from injurious amount of oil, salt, acid, vegetable 

materials and other substances and harmful to concrete in conformity to 

I.S. 456 and I.S. 2025. 

6. Sand/ Fine Aggregate I.S. 2116, 383 

7. Binding wire I.S. 280 (galvanized minimum 1 mm) 

8. Rain water pipe I.S. 2527 

9. Construction joints I.S. 3414 

10. Steel Window Frame I.S. 1038/83 

11. Steel Door Frame I.S. 4351/75 

12. Fitting & Fixtures 

for joinery works 

Conforming to I.S. 7452/82 strictly conform to I.S. specification and as per 

direction of Engineer-in-Charge. 

 

Note: For road work (Approach Road) specification as per road and bridges 

(latest edition) published by I.R.C & M.O.S.T. shall be followed. In case 

of any doubt and absence of provision, regarding specification I.S. shall be 

referred (Indian standard). 

 

ITEM OF WORK 

1. Concrete shall be with conformity toI.S.456. 

2. Foundation shall be with conformity toI.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597(Part-I) 

4. C.R. Masonry shall be with conformity toI.S.1597. 
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5. Brick masonry shall be with conformity toI.S.2212. 

6. Cement plastering shall be with conformity to I.S.9103 &6925. 

7. Mortar shall be with conformity toI.S.2250 

8. White and colour washing shall be with conformity toI.S.6278. 

9. CC in foundation shall be with conformity toI.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part –

II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I &Part –II) 

12. DPC shall be with conformity toI.S.3067 

13. Tarfelt treatment shall be with conformity toI.S.1346 

14. Mosaic flooring with conformity toI.S.2114 

15. Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II)I.S.1661 
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Annexure-I 
 

NO RELATIONSHIP CERTIFICATE 
 

 
 
 

LIST OF THE RELATIVE OF THE TENDERER SERVING IN  
DRDA, BALANGIR/ BLOCK CONCERNED/ PR DEPTT. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

               Certified that I/We/am/are not related to any officer of DRDA, Balangir/ Block Concerned/ P.R Department of 
the rank of Asst. Engineer, Assistant PD and above or any officer of the rank of Asst. Secretary and above. I am also 
aware that if the facts subsequently proved to be false my/our contract will be rescinded with forfeiture of E.M.D and 
total security deposit and I/We shall be liable to make good the loss or damage resulting from such cancellation. 
 
               I/we also note that non-submission of this certificate will render my/our tender liable for rejection. 
 

 
 
 

Signature of the Contractor 
 

Sl No Name of the Relative Rank Place of Present Posting with Office/ 
Division/ Department 

1 2 3 4 
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Annexure-II 
 

LIST OF THE WORKS IN THE HAND OF THE TENDERER 

 
 

Annexure-III 
 

LIST OF THE MAJOR WORKS EXECUTED BY THE TENDERES 

 
 

Annexure-IV 
 

LIST OF TOOLS AND PLANTS AVAILABLE WITH THE TENDERER 

Sl 
No 

Name of the Work 
Agreement 

Amount 
Name of the 

Division 

Approximate 
Value of work 

Done till 
Submission of 

Tender 

Date of 
Commencement 

and Probable Date 
of Completion 

1 2 3 4 5 6 

  
 
 
 
 
 
 
 
 
 
 
 

    

Sl 
No 

Name of the Work 
Agreement 

Amount 
Amount of 
Work Done 

Whether 
Finalized or Not 

Name of Division 

1 2 3 4 5 6 

  
 
 
 
 
 
 
 

    

Sl 
No 

Details of T & P Possession Number 

1 2 3 
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Annexure-V 
 

As per Finance Department Government of Odisha Vide Letter No- 8943 Date-18.03.2021I/We 

understand that, accordingto your conditions, bids must be supported by a Bid Security 

DeclarationI/We__________________________________________________________________________

____(Insert Name and Address of Bidder) am / are submitting this declaration in lieu of Bid Security/ 

Earnest Money Deposit for the Tender for 

____________________________________________________________________________________ 

______________________________________________________________________________( Insert title 

of the Tender) ( Tender No)____________________________________there by fully accepting that I/We 

will be suspended and shall not be eligible to participate in the Tenders invited by you for a period of two 

years from the date of such suspension order under the following circumstances: 

i) If after the opening of Tender. I/We withdraw or modify my/our Tender during the period of validity 

specified in the Bid documents 

ii) If after the award work, I/we fail to submit ISD @ 2% of the quoted amount before execution of 

Agreement or sign the contract within the time limits specified in the Departmental Document. 

 

 

 

Signature of Contractor / 

Authorized Signatory 
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Annexure-VI 
SCHEDULE – J 

MEMORANDUM OF UNDERSTANDING 
 
 

First Party I Sri/Smt.………………………, Aged …. Years, S/O- ………………………….………., At / P.O. / Dist-…………… 

(Hereinafter called the First Part) 

 

AND 

 

 

Second Party I Sri/Smt.………………………………………, Aged …. Years, S/O- ………………………….…., At / P.O. / 

Dist-…………… (Hereinafter called the Second Part) having H.T. / L.T. license registration No…………. valid up to ………….. 

 

AND WHEREAS the First Party of 1st part is the managing partner of …………………. 

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for the tender work, 

“…………………………….” 

AND WHEREAS the Second Party accepted the offer of First Party. 

 

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS; 

1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party. 

2) That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction of Engineer-in-Charge. 

3) That, the First Party shall receive payment, signing the bill the document for the concerned work. 

4) That, the Second Party shall abide the rules, regulations and specification of E.I. works of above said matter. 

In witness where of both the party have signed in presence of witnesses. 

 

 

SIGNATURE OF FIRST PARTY                                                                   SIGNATURE OF SECOND PARTY 

WITNESS 

 

W1 - 

 

 

W2 - 
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TENDER SCHEDULED 

Name Of the Work:-Construction of Boxcell (6.00x4.00x3.00)m at Do-muhani Nall ( 
Bhursibanji ) of Bhanpur GP(Khaprakhol Block) in the Distict of Balangiri for the 

Year 2021-22 

Sl
. 

N
o 

Description of item Unit Quantity Rate in Rs. Amount in Rs.  

1 

Earth work in hard soil or 
gravelly soil within 50m. 
Initial lead and 1.5m. Initial 
lift including rough dressing 
and breaking clods to 
maximum 5cm.to 7cm. and 
laying in layers not exceeding 
0.3 m. in depth asper 
direction of the Engineer-in-
charge. 

Cum 325.49 @ 
Rs. 

186.39 
Rs. 60,668.00 

2 

Filling foundation and plinth 
with sand and well watered 
&rammedetc . Complete 
including cost of all 
materials, all labour and 
Royality and T&p required 
for the work etc complete as 
per the direction of Engineer 
in Charge.  

Cum 56.74 @ 
Rs. 

518.74 
Rs. 29,433.00 

3 

Cement  Concrete (1:3:6) by 
using 4cm. Size B.H.G. metal 
including cost of all 
materials, all labour and 
Royality and T&p required 
for the work etc complete as 
per the direction of Engineer . 
(Crusher Broken) 

Cum 94.05 @ 
Rs. 

5,007.29 
Rs. 470,936.00 

4 

Cement concrete (1:2:4) with 
12mm. Size hard broken 
granite chips (Crusher 
broken) including all cost, 
conveyance , royality etc. 
complete. 

Cum 85.344 @ 
Rs. 

6,560.84 
Rs. 559,902.00 

5 

RCC work of M 25 grade with 
20 mm and down grade black 
hard granite (Crusher broken) 
stone chips including 
hoisting and laying and 
including all cost of labour, 

Cum 212.06 @ 
Rs. 

9,120.40 
Rs. 1,934,072.00 
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cost conveyance and royality 
taxes of all materials, T&P 
required for the work etc 
complete and as perthe 
direction of Engineer in 
Charge. 

Raft / Rib & Hunch / Wing 
wall 

Cum 295.86 @ 
Rs. 

9,420.74 
Rs. 2,787,220.00 

6 

Providing weep holes in wing 
wall/ return wall/ Abutment 
with 100mm dia AC pipes 
with slope of 1V:20H towards 
drawing face including 
hoisting, laying, all cost, 
conveyance, royality etc. 
complete.   

Rm 44 @ 
Rs. 

108.87 
Rs. 4,790.00 

7 

Rough stones dry packing in 
aprons and revetment with 
hard granite stone 30 cm and 
above of approved quality 
free from weathering skin 
and from approved quarry 
including filling with small 
stones with cost conveyance 
and Royality taxes with all 
leads anf lifts taxes of all 
materials and labour T&P etc 
complete and as per the 
direction of Engineer in 
Charge. 

Cum 19.20 @ 
Rs. 

1,333.06 
Rs. 25,595.00 

8 

Providing and laying of Filter 
Media with 45mm size 
aggregates behind abutment, 
Wing wall and return wall 
complete as per drawing of 
45mm size satisfying the 
requirement laid down clause 
2504.2.2 of to a thickness not 
less than 600mm with smaller 
size MoRTH specification 
towards thesoil and bigger 
size towards the wall and 
provided over the entire 
surface behind abutment 
wing wall and return wall to 
the full height compacted to a 
firm condition complete as 

Cum 30.39 @ 
Rs. 

1,608.65 
Rs. 48,887.00 



 

                                                                                                            Sd/- 

Contractor                                                                                                                  

                                                                                                                 Block Development Officer, 

                                                                                                                  Khaprakhol 
 

  

per drawing and technical 
specification. 

9 

Construction of embankment 
with approved material 
obtained from borrow pits 
with all lifts and leads, 
transporting to site by 
mechanical means within a 
lead of 5 kms spreading, 
grading to required slope and 
compacting to meet 
requirement. 

Cum 666.30 @ 
Rs. 

303.91 
Rs. 202,495.00 

10 

Providing, conveying and 
laying moorum in Sub-base 
in layers not exceeding 100 
mm. watering and 
compaction to the required 
density in OMC with PRR 
including hire and running 
charges of PRR and cost, 
conveyance of all materials 
etc. complete as per direction 
of Engineer-in-charge. 

Cum 432.00 @ 
Rs. 

573.96 
Rs. 247,951.00 

11 

Supplying and fixing 15 cm 
dia 1.00 m long guard post of 
RCC M20 using 3.5 kg. of 
steel for each guard post with 
20 mm down graded granite 
chips including cost of all 
materials, reinforcement, 
centering, shuttering and 
watering etc. complete. 

Cum 30.00 @ 
Rs. 

630.40 
Rs. 18,282.00 

12 
Project Pillar 

No  1.00 @ 
Rs. 

5,000.00 
Rs. 5,000.00 

Total 
  

Rs. 63,95,231.00 

 

(Rupees Sixty Three Lakhs Ninety Five Thousand Two Hundred and Thirty One )Only 
 
 



 

                                                                                                            Sd/- 

Contractor                                                                                                                  

                                                                                                                 Block Development Officer, 

                                                                                                                  Khaprakhol 
 

  

I M/S _______________________________________________, " _____ Class" Contractor hereby quoted my % 

(Percentage) rates at __________________________________________________________ % (percent) (both in figure 

& word) excess over than /less than/ equal to the amount put to tender i.e Rs 63,95,231/-( Rupees Sixty Three Lakhs 

Ninety Five Thousand Two Hundred and Thirty One ) Only. 

Note: 

1. The contractor should not write anything except quoting of percentages and in case anything else regarding tender 

rate mentioned, the tender is liable to rejection. 

2. Strike out which is not applicable. 

3. Percentage should be quoted upto 2 (two) digit after the decimal point. 
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