BID IDENTIFICATION NO: 02APR/2021-22 of Panchayat Samiti, AGALPUR

634l aqQlQ

GOVERNMENT OF ODISHA
PR & DW DEPARTMENT

TECHNICAL BID DOCUMENTS/DETAILED TENDER CALL NOTICE FOR THE WORK:-

Establishment of Bulk milk cooler Building along with water & Electric
connection

ESTIMATED COST: Rs.21, 84, 933/-(Rupees Twenty one lakh eighty four
thousand nine hundred Thirty three) only

PANCHAYAT SAMITI, AGALPUR
DISTRICT: BOLANGIR

Blo-cél&m/ icel qlown

Agalpur, Duduia



Pa;;.c' |l

BID IDENTIFICATION NO: - 02/APR/2021-22 of Panchayat Samiti, Agalpur

Name of Work: Establishment of Bulk milk cooler Building along with

water& Electric connection

Value of Wark (Amount put to tender)

Head of Account:
E.M.D. required

Class of contractor

Cost of tender paper

Period of completion

date of sale of tender paper

Last date of receipt of tender paper

Date & time of opening of tender paper

The tender documents contain 26 (Twenty £i#%

CONTRACTOR

- . pages only.

Rs. 16,55,308/-

BKBK(S/S)

“D" & “C”

Rs. 6,000/~

9 Calendar months
29.32.29,

06.01.22 up to S5pm.

07.01.22from 11am office hour.

Block Dev? ﬁf’i@f- n%‘fﬁ\ﬁ};ef

Block Developrie
Agalpur, Dudula



RECORD OF SALE OF TENDER DOCUMENTS

Name of Work : - Establishment of Bulk milk

cooler Building along with
water& Electric connection

1. Tender Call Notice No : TENDER CALL NOTICE NQ:- 01/APR/2021-22 of
Panchayat Samiti, Agalpur
25 Name, class & address of the Contractor
3 Registering Authority with validity period.
5 Date of application 7
6. Date of Receipt of Application in Block Office i
7 Date of Issue of Tender Documents
g Date of Receipt of Tender Documents as per Call
’ Notice
9, Cost of Tender Documents : Rs.6,000/-
10. Money Receipt No. : Jdt
11, Total No. of Pages in the Tender Documents : 27(Twenty seven) pages only.
SR R Hosk A5y Bl Aemtet

Agaibur. Duduka



Date of Receipt

2. Date of opening

3, No. of pages in the Tender document

4, Details of E.M.D. with remarks(pledged / Un-pledged

5. Whether valid I.T.C.C./PAN furnished

6. Whether valid GSTN furnished

7. Whether No- relationship certificate furnished

8. No. of corrections if any with remarks(Attested / Un-attested by
the tenderers

9. No. of overwriting if any with remarks (Attested / Un-attested

10.  No. of Interpolations

11.  No. of omissions if any

12.  If rates quoted in words and Figures tally

CONTRACTOR

c:zi///ﬂ

Block Dev i
Bloclk D::ve!oyment fﬁcef

- Agalpur, Duduka
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Panchay'a't Sam.iti",ﬁéélbur
DIST. Balangir
INVITATIONS FOR BIDS

Detail Tender Call Notice No. 01/APR/201-22, Dated:28 .12.2021

1.

The Block Dev .Officer Agalpur on behalf of Governor of Odisha invites percentage rate bids in sealed cover in
conformity with detailed tender call notice no: 01/APR/2021-22 to be eventually drawn up in State P.W.D. Form
P-1 contract for the execution of works detailed in the table from eligible class of contractors mentioned against
the work registered with the State Governments and Contractors of equivalent Grade / Class Registered with
Central Government / MES / Railways for exccution of Civil works. on production of definite proof” from the
appropriate authority. The bidders may submit bids for any or all of the following works.

Sl

no

Bid
Approximate | Security
Name of Work Value of 1%
work (Rs.) EMD
(Rs.)

Cost of Class of Period of
document | Contractor | completion

LA
o
|

2 3 4

Establishment of Bulk
milk cooler Building
along with water&
Electric connection -

6(Six) Calender

16,55308.00 | weeemeees 6,000/- Dac Months

ud

Bid documents consisting of plans. specifications, the schedule of quantities and the set of terms and conditions of
contract and other necessary documents can be seen in the office of the undersigned during office hours every day
except on Sundays and Public Holidays till last date of sale and receipt of tender papers. Interested bidders may
obtain further information at the same address.

The success Tenderer shall  deposite2% of Estimate cost of work as security for the same work i.e. N.S.C. /
K.V.P. / Postal Saving Bank Accounts / Deposit receipt of Scheduled Bank / Post Office Term Deposit
Account duly pledged in favour of the Block. Dev. Officer, Agalpur after opening of tender paper... Bids must
also be accompanied by self attested xerox copy of valid GST clearance . PAN car dererd and valid contract
registration certificate. up to date I'TCC failing which the bid will be liable for rejection.

The sale of the Bid document shall start from Dt29.12.2021,11.00 AM to Dt.06.01.2022 upto 5.00PM at
Panchayat Samiti ,Agalpur and receipt of bid documents shall close on Dt.06.01.2022 at 5.30PM in Panchayat
Samiti, Agalpur & DRDA ,Bolangir.

Bids must be delivered in the tender box having mentioned as Tender Call Notice No. 01/APR/21-22 in Panchayat
Samiti, Agalpur & DRDA, Bolangir.

The bidders who have downloaded the bidding documents from the internet site will have to pay the cost of the
tender document as indicated in col no. 5 of the above table in shape of demand draft/ bankers cheque in favour of
Block Dev. Officer, Agalpur, payable at SBI Duduka in a separate envelope marked ~Cost of bidding
documents down loaded from the internet™ with the bid document. Authority will not be held responsible. if
any portion of the bid document is excluded or modified in the downloaded bid document.

Bidding documents requested by mail will have to be dispatched by registered / speed post on payment of an extra
amount of Rs, 500/- over the cost of documents. The undersigned will not be held responsible for the postal delay
if any, in the delivery of the documents or non-receipt of the same.

The Bids will be opened on the_Dt.07.01.2022 at 11.00AM in the office of the undersigned. in the presence of the
members of tender committee ol Panchayat Samiti. Agalpur .bidders or their authorized agents who wish to attend
at the Conference hall of Panchayat Samiti. Agalpur. It the office happens to be closed on the date of opening of
the bids as specified the bids will be opened on the next working day at the same time and venue respectively.
Other details can be seen in the bidding documents,

9. GOVERNMENT OF ODISHA WORKS DEPARTMENT OFFICE MEMORANDUM f-\- tug | No
07356900052021\5 5q AN., Bhubaneswar, Dated. the Subject:-Additional Performance Security in case of Abnormally
Low Bids (ALBs). Additional Performance Security (APS) is being obtained from the Successful Bidder when the Bid
amount is less than estimated cost put to tender to the extent of exact amount of differential cost i.e. estimated cost put to
tender minus the quoted amount in shape of Term Deposit Receipt pledged in favour of Divisional Ofticer/Bank Guarantee

CONTRACTOR

Agalpur, Duduka
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in favour of the Block Dev officer Agalpur from any Nationalized /Scheduled Bank in India counter guaranteed by its local
branch within seven days of issue of Letter of Acceptance (LoA) by the Block Dev officer Agalpurl Officer (by e-Iviail) to
the successful bidder otherwise the bid of the successful bidder shall be cancelled and Security shall be forfeited. Further,
proceeding for Blacklisting shall be initiated against the bidder as per amendment to Para 3.5.5 (v) of oPWD Code.
Volume-l vide works Department oflice Memorandum No.14459/W dated 20.09 2018 2. The state Government isin
receipt of many representations that on accounl ol slowdown in economy due o the pandemic COVID-19. there is acute
financial crunch among many contractors. which in turn is atfecting timely execution of the contracts. It has also been
represented that this may affect the ability of the contractors to bid In tenders and hence reduce competrtion. Requests are
being received for reduction in quantum of Additional Performance Security in the Government Contracts. 3. In view of the
above, the state Government is pleased to fix the following rate of Additional Performance Security: SI Nol) Range of
Difference between the estimated cost put to tender and Bid amount Below 5% (No perferance security)2)
Below,5t010% 50%Security3) Below 10 andabove 150% Additional Performance Security to be deposited by the
successful bidder | 4 This shall take effect from the date of issue of this Office Memorandum.. The codal provision
exists in Works Department Office Memorandum No.14459A/V dated 20.09.2018 stands modified to the above
extent with effect from the date of issue of this Office IVemorandum. By or f Governor, (Dr, Krishan Kumar)
Commissioner-.

of (Difference In case of Engineering cost put to tender and Bid Amount) 5la ment

10 In case of Engineering contractors seeking exemption of EMD are instructed to enclose an affidavit regarding the
list of works awarded during the current financial year 2020-21 with exemption of EMD along with an application
to avail the same for this work and will submit copy of original contract license and produce the original license at
the time of opening of tender. otherwise the tender will be rejected.

11 Scheduled Caste and Scheduled Tribe Tenderers will be given concession where their tenders are within 10% of
the rate quoted by the lowest tenderer, for any work. the work may be considered for award to him/ them at the
lowest tendered rate.

12 If any bidder quotes less than 15% (fifteen) of the amount put to tender then such a bid shall be rejected and the
tender shall be finalized basing on merit of the rest bids.

13 The tenderer while submitting tender shall furnish an affidavit along with the tender about the authenticity of the
tender documents including E.M.D. The conditional tender will not be accepted on any circumstances by the

authority.
14 The tender bidding for more than one work is required to submit the bid documents separately i.¢ one envelope for
each work with individual EMD. The bidding documents are to be properly sealed and clearly superscripted with

the name of work with serial nos of the work.

15 The percentage quoted in the tender without mentioning excess or less shall be treated as excess.

16 The agency bidding for the work put of this notice, shall have to mention percentage of excess/less (both in words
& figure) over the amount put to tender required by him in the prescribed format at the end of the bill of quantity.
In the event of discrepancies the words & figure, the percentage quoted in words will count.

17 Validity of tender shall be 90 days from the date of opening of tender.

[8 The Block Dev. Officer reserves right to reject any or all the tenders \a-'ithw thercof.
siock BeBAs Spthort Dfficer

':‘,’,
Memo No3 ¥ Bi28.12.2021 Agaiguﬂ Duduka

Copy to the Editor. Sambad, (Sambalpur Edition), Editor, samaj (Sambalpur Edition) (for one day i
D1.29.122021) with a request for arranging publication of this tender call notice in daily Newspaper for wide circulation at

the rate prescribed by Govt. in | & P.R. Deptt. / Copy to the DI & PRO Bolangir for kwsm)' action.
BJO(EW%E&E&{
A
Memo NSV Bi2s. 12,2021 - Agaipur, Duduka

Copy submitted to the Sccretary, Information & Public Relation Deptt. Government of Odisha for favour of kind

information. / Copy submitted to the N.L.C.. Bhubaneswar/ DIO NIC Balangir with a request jo display the bid document in
the website up to Dt06.01.2022 till 5..00 PM. d’l/ﬂ
sy Bk BT grATh Ofeer

Memo Noﬁ§‘2812.2021 Agalpur, Duduka

Copy submitted to Deputy Secretary, PR_Deptt. Odisha, Bhubaneswar for kind information and necessary

A__——

=T fo );,
CONTRACTOR Block De\?ﬁiczer, Agul;w
i

Block Development Uificet
" . Agalpur, Duduka



action. Block Dev. Officer. Agalpur

Memo No.  /Dt2812.2021

Copy forwarded to Chiel Construction Engineer. Lower Suktel Project Balangir/ Executive Engineer (R&B)
Division, Bolangir / Kantabnji / R.W. Division. Bolangir / Irrigation Division. Bolangir / M.1. Division. Belangir / P.H.
Division Bolangir / WESCO. Bolangir / ADM. Bolangir / All Sub Collectors of Balangir District / All B.D.O.s/ All
Tahasildars under Bolangir District / Office Notice Board for information and wide circulation.

Block nggﬂ?g/a?fpj
Block Deveiopment Officer
Agalpur, Duduka
-ﬁ‘
Memo No\>/ Dt.28.12.2021

Copy submitted to The Collector & District Magistrate, Balangir for favour of kind information.

Block Dew- &1t %m

Biock Deveiopment Officer
Agalpur, Duduka

SoxE
Memo N(‘,;.A:B! D1.2812.2021

Copy submitted to the Additional Project Director (Tech), DRDA. Balangir with request to attend in the O/O of

the undersigned at the time of opening of scaled tender bid documents. d///

!
BI » az ?
OCkggck Devdépnllen icer

20
Memo Na\.)\af Dt.28.12.2021
Agalpur, Duduka

Copy to PA to Superintendent of Police, Balangir for kind information of SP, Balangir/Copy to Inspector-in-
charge PS Loisingha for information and necessary action. He is requested to kindly arrange police force in the office of
the undersigned for smooth completion of the tender process on above dates.

t>T
Block DX Offiver. Agalpur
Block Development Officer

Memo No, i / Dt.28.12.2021 Agaipur, Duduia

Copy to Assistant Executive Engineer. / JE/ of Agalpur Block for information and necessary action

/
Block De:-z' ficer. Agal pm

A4
Memo No\j\‘}}'})tz&l 2.2021 B‘Uck Dege!eapmeﬂt Oﬁiw

Copy to Office Notice Board / Tender File concerned. d/
o
Biockﬂmmm e

ur, Duduiaa

CONTRACTOR Block De@ﬁlﬂ?&:’m

Block Development Officer
Agalpur, Duduka
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Schedule XLV-Form No. 61
PANCHAYAT SAMITI OFFICE: AGALPUR
(FORM F-2)
PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS
General Rules and Direction for the guidance of Contractors.

1. All works proposed for execution by contract will be notified in a form of invitation to tender pasted on a board
hung up in the Office of and signed by the Block Development Officer, Agalpur.

This notice will state the work to be carried out. The items and approximate guantities there of as well
as the date of submitting and opening of tenders also the amount of earnest money to be deposited and the
amount of the security deposit to be deposited by the successful tenderer and the parentage if any, to be
deducted from bills. Copies of the specification, designs, drawings and any other documents required in
connection with the submission of tender signed for the purpose of identification by the Block Development
Officer shall also be open for inspection by the contractor at the office of the Block Development Officer during

the office hours.
2. In the event of the tender being submitted by a firm it must be signed separately by each member thereof, or in

the event of the absence of any partner, it must be signed on his behalf by a person holding a power of attorney
authorizing him to do so. .

3. Receipts for payments made on account of work, when executed by a firm must also be signed by the several
partners, except where the contractor are described in their tender as a firm in which case the receipts must be
signed in the name of the firm by one of the partners, or by some other person having authority to give effectual
receipts for the firm.

4, The memorandum of work tendered for and the memorandum of materials to be supplied by the Block
Development Officer, Agalpur and their issue rates shall be filled in and completed in the office of the Block
Development Officer before the tender form is issued. If a form is issued to an intending tender without having
been so filled in and completed, he shall request the office to have this done before he completed and delivers

his tender.
The amount of earnest money to be deposited will be percent of the tendered amount.

5. Any persons who submit a tender shall fill-up the usual printed form starting at what rate he is willing to
undertake each item of the work. Incomplete tender and tenders which propose any alteration in the work
specified in the said form of invitation to tender or which contain any other conditions of any sort or omit to
note the time within which the work can be finished or which are not accompanied by a Treasury Challan for the
required earnest money will be liable to rejection. No single tender shall include more than one work, but
contractor who wish to tender for two or more works shall submit a separate tenders for each. Tender shall be
the name of the work to which they refer written outside the envelope case deposits for earnest money herein
before mentioned shall be made in Govt. Treasuries and the Challan thereof should be enclosed with the tender.

6. The Engineer of his duly authority assist will open the tenders in the presence of any intending contractors who
may be present at the time and will enter the amounts of the several tenders in a comparative statements in a
suitable form. In event of a tender being rejected the challan for the earnest money forwarded therewith be
returned to the tender with a pay order for the amount of the earnest money.

7. TheEngineer shall have right to rejecting all or any of the tenders.

8. In the event of a tender being selected for acceptance, the Engineer who opened the tenders will, if he is
competent to accept the tender, inform the tenderer of the selected tender who shall thereupon sign copies of
the specification and other documents mentioned in rules 1 and 4 for the purpose of identification and for his

d_, e )
CONTRACTOR Block De@ﬁ?c’g, am ‘
Block Development Officer

Agalpur, Duduka
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security money within the prescribed time. If the tenderer fails to deposit the required amounts of the security
money within the prescribed time. If the tenderer fails to deposit the required amount of the security money
within prescribed time, the engineer may reject the tender.

If the engineer is not competent to accept the tender himself, he will inform the tenderer of the tender which he
decided to recommended for acceptance. Such tender shall thereupon sign forthwith copies of the required
amount of the security money within the prescribe time. The tender with the specification and other documents
signed by the tenderer with then be forwarded for acceptance to the Engineer who is competent to accept the
same. If the said Engineer rejects the tender the security money deposited shall be refunded to the tenderer.

9. When a tender is selected for acceptance, the tenderer shall deposit the required amount of the security money
in cash in the Treasury and shall forward the challan to the Block Development Officer. Government securities
may be endorsed to the Block Development Officer in lieu of a cash deposit of the required amount of the
security money. No tender shall be finally accepted until the required amount of the security money has been
deposited.

10. The amount of security money to be deposited by the tenderer whose tender is selected for acceptance shall be
10 percent of the estimate value of the work and towards this amount the earnest money already de posited by
him shall be credited. Atleast half of the security inclusive of the earnest money, shall be deposited by the
tenderer within such time as may be notified to him in writing by the officer opening the tender, failing which
tender shall be liable to rejection.

Any balance of the security money outstanding after completion of the contract with the tenderer may
be made up by deduction of 5 percent of the amount of each payment to be made him under clause 7 of the
conditions for work done under the contract.

11. When tender has been selected for acceptance and the required amount of the security money has been
deposited, the Engineer shall scrutinize all pages of the form of Item, Rate, Tender and Contract for works to see
that the form has been properly filled up and signed by the contractor and the signature witnessed. He shall
then, if he is competent, shall send the form for signature of the acceptance to the officer competent to accept
it.

W

CONTRACTOR Block DevZOfffic fr,:Aéul
Block Development Officer
Agalpur, Duduica
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alif several sub-work are
inciuded they should be
detailed in separately

b&c) sum total of these will
be 2% of the estimated cost
of agreement

e)This percentoge deduction
from bills will be credited to
the  contractors  security
Deposit

Signature of witness to one
tenderers Signature.

Signature of Officer by whom
accepted

CONTRACTOR

TENDER FOR WORK

| / We hereby tender for execution for the Block Development Office, Agalpur
of the work specified in the under written Memorandum at the rates specified there
in within a period of three months from the date of written order to commence and
in accordance in all respects with the specification. Designs, Drawing and other
documents refer to in rule, | here of and subject to the annexed condition and with
such material as are provided for by, and in all other respects in accordance with such
conditions so far as applicable.

MEMORANDUM

a) Name of work

b) Estimate Cost

c) Agreement Amount

d) Earnest Money

e) Initial Security Deposit {Including earnest money) to Rs.

be deposited before the commencement of the work.
f) Income Tax @ 2% + surcharge of the Bill to be recovered or as

amended from time to time

g) Additional performance Deposit

h) Percentage to be deducted from Bill :

Rs. (Rupees

i) Time required for the work from the date of written order to commencement

calendar months.

j) Date written order to commence

k) Total No. of work tendered for

Should this tender be accept. I/We hereby agree to abide by and fulfill all the term
and provision of the said condition of contract annexed here to so far as applicable,
on in default thereof to forfeit and pay to the Government of Odisha or his
successors in office, the sum of Maney mentioned in the said conditions.

Witness —
Address —

Occupation —

The above tender is hereby accepted by me on behalf of the Government of Odisha.
Dated the day of 2021.

Block De¥! iéé?,’ﬁg‘%.un
Block Development Oticer
Agalpur, Duduka
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T

CONDITION OF CONTRACT

Clause-1: All compensation or other sums of money payable by the contractor

Compensation for delay to Government under the terms of the contract may be deducted from, or paid
by, the sale of sufficient part of his security deposit or from the interest arising
there from, or form any sum which may be due or may become due to the
contractor by Government or any account whatsoever and in the event of his
security deposit being reduced by reason of any such deduction or sale as
aforesaid, the contractor shall within 10 days there after make good in cash or
Government securities endorsed as aforesaid any sum or sums which may have
been deducted from. or raised by sale of the security deposit or any part of
thereof.

Clause-2: a) The time allowed for carrying out the work as entered in the
tender shall be strictly observed by the contractor and shall be reckoned from
the date on which the written order to commence work is given to the
contractor. The work shall throughout the stipulated period of the contract, be
carried on with all due diligence (time-being deemed to be or essence of the
contract on the part of the contractor) and the contractor shall pay, as
compensation, an amount equal to half percent on the amount of the
estimated cost, if the whole work as shown by the tender for everyday that
work remains un-commenced, or unfinished after the proper dates.

The work should not be considered finished until such date as the
Block Development Officer shall certify as the date on which the work is
finished after necessary rectification of defects as pointed out by the Block
Development Officer or his authorized agents, are fully complied with by the
contractor to the Block Development Officer satisfaction.

And further, to ensure good progress during the execution of the work
the contractor shall be bound in all cases in which the time allowed for any
work exceeds one month; to complete one fourth of the whole of the work
before on-fourth of the whole time allowed under the contract has elapsed,
one half of the waork, before one half of such time has elapsed and three fourth
of such time has elapsed, in the events of the contractor failing to comply with
the conditions, he shall be liable to pay as compensation an amount equal to
one-third percent on the said estimated cost of the whole work for everyday
that the due guantity of work remains incomplete. Provided always that the
entire amount of compensation to be paid under the provisions of this clause
shall not exceed 10 percent on the estimated cost of the work as shown in the
tender.

Clause-2:b) If there are possibilities of exceeding him
compensation amount as mentioned in clause (a) 10%of the estimated cost, or
AR REA (e in any case in which under any clause or clauses of this contract, the contractor
security deposit is shall have rendered himself liable to pay compensation amounting to the
forfeited whole of his security deposit in the hands of Government (Whether paid in one
sum or deducted by installment) the Block Development Officer on behalf of
the Governor of Odisha, shall have the power to adopt any of the following

courses, as he may deem best suited to the interests of the Government.

a) “To rescind the contract (of which rescission notice in
writing to the contractor under the hand of the Block Development Officer
shall be conclusive evidence), and
20% of the value of left-over work will be realized the contractor as penalty”
(Works Deptt. No. 10639, Dt. 27.05.2005)

b) To employ labour paid by the P.R Department and to supply
20

't
CONTRACTOR Block D&Y ! 8;%4 Weer
. Agalpur, Duduka
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materials to carry out the work, or any part of the work debiting the
contractor with the cost of the labour and the price of the materials (of the
amount of which cost and price certificate of the Block Development Officer
shall be final and conclusive against the contractor) and crediting him with the
viue of the work done, in all respects in the same manner and at the same
rates as if it had been carried out by the contractor under the terms of his
contract: the certificate of the Block Development Officer as to the value of
the work done shall be final and conclusive against the contractor.

¢) To measure up the work of the contractor, and to take such
part of the work of the contract as shall be unexecuted out of his hands and
to give in to another contractor to complete, in which case any expenses
which may be incurred in excess of the sum which should have been paid to
the original contractor if the whole work had been executed by him (of the
amount of which excess the certificate in writing of the Block Development
Officer shall be final and conclusive) shall be borne and paid by the original
contractor and may be deducted from any money due to him by the
Government under the contractor otherwise, or from his security deposit or
the proceeds of sale thereof or a sufficient part thereof.

In the event of above courses being adopted by the Block
Development Officer, the contractor shall have no claim to compensation for
any loss sustained by him by reason of his having purchased or procured any
materials, or entered into any engagements, or made any advances on account
of or with a view to, the execution of the work or the performance of the
contract. And in case the contract shall not be entitled to recover or be paid
any sum for any work there to for actually performed under this contract
unless & until the Block Development Officer shall have certified in writing the
performance of such work and the value payable in-respect thereof and he
shall only be entitled to be paid the value so certified.

d) Security deposit of the contractor shall be refunded only
one year after the date of completion of the work provided the final bill has
been paid and defect, if any rectified.

Clause-3: In any case in which any of the powers, conferred upon the Block
Contractor remain liable Development Officer by Clause-3 thereof, shall have become exercisable and
o pay conpensation if the same shall not be exercised, the non-exercise thereof shzll not constitute a
action not taken under : e .’ i
Clasa:6 waiver of any of the conditions thereof and such powers shall not withstanding
be exercisable in the event of any future case of default by the contractor of
which by any clause or clauses hereof he is declared liable to pay compensation
amounting the whole of his security deposit, and the liability of the contractor
for the past and future compensation shall remain unaffected. In the event of
the Block Development Officer putting in force the powers vested in him under
the preceding clauses he may, if he so desire, take possession of all or any
tools, plant materials and stores, in or upon the works, or the site: thereof or
belonging to the contractor, or procure by him and intended to be used for the
execution of the work or any part thereof shall be final, otherwise the Block
Development Officer may be notice in writing to the contractor or his clerk of
the works, foreman or other authorized agent require him to remove such
plants, materials or stores from the premises ( within a time to be specified in
Power to take possession such notice) ; and in the event of the contractor failing to comply with any such
of or require removal of requisition, Block Development Officer as to the expense of any such rermoval
o el contracopm plants and the amount of the proceeds and expenses of any such sale shall be final
and conclusive against the contractor.

—a| IO >
CONTRACTOR Block Dev. Officer, qulip& \
Block Development Oimice!
. Agalpur, Duduka
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Clause-4: If the contractor shall desire in extension of time for completion of
the work, on the ground of his having been unavoidably hindered in its
execution or any other ground, he shall apply in writing: to the Block
Development Officer within 30 days of the date of the hindrance on account of
which he desires such extension as aforesaid and the Block Development
Officer shall, if in his opinion (Which shall be final) reasonable grounds be
shown thereof, authorize such extension of time, if any, as may in his opinion,
be necessary or proper. The Block Development Officer shall at the same time
inform the contractor whether he claims compensation for delay.

Extension of time

Clause- 5: On completion of the work, the contractor shall be furnished with a
certificate by the Block Development Officer (Herein after called the Junior
Engineer) of such completed, but no such certificate be given nor shall the
‘work be considered to be completed until the contractor shall have removed
from the area of the premises to be distinctly marked by the Block
Development officer in the site plan on which the work’ shall be executed, all
scaffolding, surplus materials and rubbish and cleaned off the dirt from all
wood work, doors, windows, floors or other parts of any building in, upon or
about which the work is to be executed, or of which he may have had
possession for the purpose of the execution thereof nor until the work shall
have been measured by the Officer of the Block Development Office in
accordance with the rules of the department whose measurements shall be
binding and conclusive against the contractor. If the contractor shall fail to
comply with the requirements of this clauses as to removal of scaffolding,
surplus materials, rubbish & cleaning off dirt on or before the date fixed for the
completion of works, the Junior Engineer may at the expense of the contractor
remove such scaffolding, surplus materials and rubbish & dispose of the same
as he thinks fit and clean off such dirt as aforesaid; and the contractor shall
forth-with pay the amount of all expense incurred, and shall have no claim in
respect of any such scaffolding or surplus materials as aforesaid, except for any
sum actually realized by the sale thereof.

If in the opinion of Junior Engineer, which shall be final and
binding on the contractor, occupation or utilization of a portion of the work
completed in no way interferes with progress of the work the same may be
occupied or utilized by on behalf of the Govt. under the written order of the
Junior Engineer and to get the defects, if any rectified by the contractor at his
(contractor) own cost within six months from the date of completion of the
whole work provided that the contractor will not be allowed any concession
either in the shape of extension of stipulated period or any other monetary
compensation an account of such occupation or use.

Final Certificate

Clause- 6: A bill shall be submitted by the contractor each month on or before

Payments on A : : i !
the date fixed by the Junior Engineer for all works executed in the previous

intermediate certificate

to be regarded as month, and the Junior Engineer or his sub-ordinate shall take the requisite
aolwace angl bl e measurement for the purpose of having the same verified and the claim as far
bt meRty. as admissible, adjusted, if possible before the expiry of 10 days from the

presentation of the bill. If he does not submit the bill within the time fixed as
aforesaid the Junior Engineer or his Sub-ordinates shall measure up the said
work in the presence of the contractor whose counter signature of the
measurement list will be sufficient warrant, and the Junior Engineer or his Sub-
ordinates shall prepare a bill from such list which shall be binding on the
contractor in all respects.

Provided that, if any balance of the 10% security is
outstanding from each such payment shall be deducted so much, not
exceeding 5% as may be necessary to make up the balance of the security. All
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such intermediate payments to the contractor shall be regarded as payments
by way of advance against the final payment only and not as payments for
work actually done & completed, and shall not preclude the requiring of bad,
unsound and imperfect or unskillful work to be removed and taken away and
reconstructed or re-erected, or be considered as an admission of the due
performance of the contract, or any part thereof in any respect, or the actual of
any claim nor shall it conclude, determine, or effect in any way the powers of
the Junior Engineer under these conditions or any of them as to the final
settlement or adjustment of the accounts or otherwise or in any other way vary
or affect the contract.

Clause- 7: The final bill shall be prepared by the offices of the Block
Development Officer in accordance with the rule of the Deptt. in the presence
of the contractor within 1 month of the date fixed for completion of the work.

Store supplied by the

Govt. Clause- 8: If the specification of estimate of the work provides for the use of
any special description of materials to be supplied from the Junior Engineer
store, or it is required that the contractor shall use certain stores to be
provided by the Junior Engineer under the conditions of this contract (Such
materials & Stores, and the prices to be charged thereof as hereinafter
mentioned being so far as practicable for the convinience of the contractor, but
not so as in any way to control the meaning or effect of this contract are
specified in the schedule or memorandum here to annexed), the contractor
shall be supplied (with such materials and stores noted in the annexed
scheduled as are required from time to time to be used by him for purpose of
the contract only and the value of the full quantity of materials and stores so
supplied) at the rates specified in the said schedule may be set off or deducted
from any sums then due or thereafter to become due to the contractor under
the contract or otherwise or against or from the security deposit, or the
proceeds of sale thereof, if the same is held in Govt. securities, the same or a
sufficient portion thereof being in this case sold for the purpose. All materials
supplied to the contractor shall remain the absolute property of Govt, and shall
not on any account be removed from the site of the work, and shall at all times
be opened to inspection by the Junior Engineer, Any such materials used and in
any perfectly good condition as the time of the completion or determination of
the contract shall be returned to the Junior Engineer store, at the prevailing
market rate or at the issue rate whichever is less if by a notice in writing under
his hand he shall so require; but the contractor shall not be entitled to return
any such materials, unless with such consent, and shall have no claim for
compensation on account of any such materials so supplied to him as aforesaid
being unused by him, or for any wastage in or damage to any such materials.
Clause-9 (a): If a contractor removes any materials or stock so supplied to him
from the site of the work in contravention of the provisions of this clause with
a view to dispose of the same dishonestly, he shall, in addition to any other
liability, civil or criminal, arising out of this contract be liable to pay a penalty
equivalent to 5 times the price of the said materials of stock, according to the
stipulated rate, the penalty so imposed shall be recoverable from any sum that
may be then, or at any time thereafter may become due to the contractor, or
at from his security deposit, or the proceeds of sale thereof.

b) Owing to difficulty in obtaining certain materials in the
open market the Govt. have undertaken to supply materials specified in the
schedule hereto annexed. There may be delay in obtaining materials by the
Dept. and the contractor is therefore, required to keep himself in touch with
the day-to-day position regarding the supply of materials from the Junior
Engineer and to so adjust the progress of the work that their labour may not
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obtaining the materials. It should be clearly understood that no monetary claim
whatsoever shall be entertained by the govt. on account on delay in supplying
materials. However extension of time for completion of work can be granted
on timely application by the contractor vide also clause 5.

Clause- 10: The contractor shall execute the whole and every part of the work
in the most substantial and workman like manner and both as regards
materials and otherwise in every respect in strict accordance with the
specification,

The contractor shall also conform exactly, fully and
faithfully to the designs, drawings and instructions in writing relating to the
works signed by the Junior Engineer and lodged in his office and to which the
contractor shall be entitled to have access at such office, for the purpose of
inspection during office hour and the contractor shall, if he so requires, he
entitled at his own expenses to make or cause to be made copies of the
specification and of all such designs, drawings and instructions as aforesaid.

Clause- 11: The Junior Engineer shall have power to make any alterations in or
additions to the original specifications, drawings, designs and instructions that
may appear to him necessary and advisable during In the progress of work, and
the contractor shall be bound to carry out the work in accordance with any
instructions which may be given to him in writing signed by Junior Engineer and
such alteration shall not invalidate the contract and any additional work which
the contractor may be directed to do in the manner above specified as part of
the work shall be carried out by the contractor on of the same conditions in all
respects on which he agreed to do the main work, and at the same rates as are
specified in the tender for the main work. The time for the completion of the
work shall be extended in the proportion that the additional work bears to the
original contract work and the certificate of the Junior Engineer shall be
conclusive as to such proportion. And if the additional work includes any class
of work for which no rate is specified in this contract, then such class of work
shall be carried out at the rates entered in the sanctioned schedule of rates of
the locality during the period when the work is being carried on and if such
rates of mentioned class of work is not entered in the schedule of rates of the
district then the contractor shall within seven days of the date of his receipt of
the order to carry out the work inform the junior Engineer of the rate which it
is his intention to charges for such class of work, and if the Junior Engineer
does not agree to this rate he shall by notice in writing be at liberty to cancel
his order to carry out such class of work and arrange to carry it out in such
manner as he may consider advisable,

No deviations from the specification stipulated in the contract nor
additional items of work shall ordinarily be carried out by the contractor, nor
shall any altered, addl. Or substituted work be carried out by him unless the
rates of the substituted, altered or addl. Items have been approved and
fixed in writing by the Junior Engineer. The contractor shall be bound to
submit his claim for any additional work done during any month on or before
the 15" day of the following month accompanied by a copy of the order in
writing of the Junior Engineer. For the additional work and that the contractor
shall not be entitled to any payment in respect of such additional work if he
fails to submit his claim within the aforesaid period.

Provided always that if the contractor shall commence work or incur
any expenditure in regard thereof before the rates shall have been determined
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paid in respect of the work carried out or expenditure incurred by him prior to
the date of the determination of the rates as aforesaid accordingly to such rate
or rates as shall be fixed by the Junior Engineer. In the event of a dispute, the
decision of the superintending Engineer of the circle will be final.

Clause- 12: If at all time after the commencement of the work the Governor of
Odisha shall for any reason whatsoever not require the whole thereof as
specified in the tender to be carried out. The Junior Engineer shall give notice in
writing of the fact to the contractor who shall have no claim to any payment or
advantage, which he might have derive from the execution of the work in full
but which he did not derive in consequence of the full amount of the work not
having been carried out neither shall he have any claim for compensation by
reason of any alteration having been made in the original specification,
drawings, designs and instruction which shall involve any curtailment of the
work as originally contemplated.

Clause- 13: If it shall appear to the Junior Engineer or his subordinate-in-charge
of the work, that any work has been executed with un-sound, imperfect or-
unskillful workmanship or with materials of any inferior description, or that any
materials or articles provided by him for the execution of the work are unsound
or of a quality inferior to that contracted for or otherwise not in accordance
with the contract, the contractor shall on demand in writing from the Junior
Engineer specifying the work materials or article complained of not-
withstanding that the same may have been inadvertently passed certified and
paid for, forthwith rectify or remove and reconstruct the work so specified in
whole or in part, as the case may require, or as the case may be remove the
materials or article so specified and provide other proper and suitable
materials or article at his own proper charge and cost and in the event of his
failing to do so within a period to be specified by the Junior Engineer in his
demand aforesaid, then the contractor shall be liable to pay compensation at
the rate of one percent on the amount of the estimate for everyday not
exceeding 10 days, while his failure to do so shall continue and in the case of
any such failure the Junior Engineer may rectify or remove, and re-execute the
work or remove and replace with others, the materials or articles complained
of as the case may be at the risk and expense in all respect of the contractor.

Clause- 14: All work under or in course of execution or executed in pursuance
of the contract shall at all times be open to the inspection and supervision of
the Junior Engineer and his subordinates and the contractor shall at all times
during the usual working hours, and at all other times at which reasonable
notice of the Junior Engineer or his subordinate to visit the works shall have
been given to the contractor either himself be present to receive orders and
instruction or have a responsible agent duly accredited in writing to be Present
for that purpose. Order that given to the contractor’s agent shall be considered
to have the same force as if they had been given to the contractor himself.

Clause- 15: The contractor shall be given not less than five days' notice in
writing to the Junior Engineer or his subordinate in charge of the work before
covering up or otherwise placing beyond the reach of measurement any work
in order that the same may be measured and correct dimensions thereof be
taken before the same is so covered up or placed beyond the reach of
measurement and any work without the consent in writing of the Junior
Engineer or his subordinate-in-charge of the work and if any work shall be
covered up or placed beyond the reach of measurement without such notice
having been given or consent obtained, the same shall be uncovered at
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contractor’s expense, or in default thereof payment or allowance shall be made
for such work or the materials with which the same work executed.

Clause- 16: If the contractor or his work people, or servant shall break, deface,
injure or destroy any part of a building, in which they may be working or any
building, road, fence, enclosure, or grass land or cultivated ground continuous
to the premises on which the work or any part of it is being executed, or if any
damage shall happen to the work, while in progress from any cause whatever
or any imperfection become apparent in it within 3 months from the date of
final certificate of its completion shall have been given by the junior Engineer,
as aforesaid, the contractor shall make the same good at his own expense, or in
default, the Junior Engineer may cause the same to be made good by other
workmen, and deduct the expense (of which the certificate of the Junior
Engineer shall be final) from any sums that may be then, or at any time
thereafter may become due to the contractor, or from his security deposit or
the proceeds sale thereof, or of a sufficient portion thereof and the contractor
shall be liable to pay any part of the expenses not so recovered by the Junior
Engineer.

Clause- 17: The contractor shall supply at his own cost all materials (except such
special materials, if any, as may in accordance with the contract, be supplied
from the Junior Engineer stores), Plant, tools, appliances, implements, ladders
cordage, tackle scaffolding the temporary work requisite or proper for the
proper execution of the work, whether original altered or substituted, and
whether included in the specification or other documents forming part of the
contract or referred to in these conditions or not or which may be necessary
for the purpose of satisfying, or complying with the requirement of the Junior
Engineer as to any matter as to which under this conditions, he is entitled to be
satisfied, which he is entitled to require together with carriage therefore to and
from the work. The contractor shall also supply without charge the requisite
number of persons with the means & materials necessary for the purpose of
setting out works and counting, weighting and assisting in the measurement
examination at any time and from time to time of the work or materials. Failing
his so doing the same may be provided by the Junior Engineer at the expense
of the contractor and the expenses may be deducted from any money due to
the contractor under the contract or from his security deposit or the proceeds
of sale thereof, or of a sufficient portion thereof. The contractor shall also
provide all necessary fencing and lights required to protect the public from
accident and shall be bound to bear the expense of defense of every suit,
action or other proceedings at law that may be brought by any person for
injury sustained owing to neglect of the above precautions, and to pay any
damages and cost which may be awarded in any such suit, action or
proceedings to any such person or which may with the consent of the
contractor be paid to compromise any claim by any such person.

Clause- 18: No female labour shall be employed within the limits of a
cantonment.

The contractor shall not employ for the purpose of his
contract any person who is below the age of twelve years, and shall pay to each
labourer for the work done by such labourer, wages not less than the wages
paid for similar work in the neighborhood.

The Block Development Officer shall have the right to enquire
in to and decide any complain to alleging that the wages paid by the contractor
any labourer for the work done by such labourer, is less than the wages/ paid
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for similar work in the neighborhood.

The Junior Engineer or the work-in-charge shall have the right
to decide whether any lobourer employed by the contractor is below the age of
twelve years, and to refuse to allow any labourer whom he decide to be below
the age of twelve years, to be employed by the contractor.

b) The contractor shall employ one or more Engineer
Graduate or Diploma holders as apprentices at his own cost if the works as
shown in the tender exceeds Rs. 2,50.000/-. The apprentices will be selected by
the Block Development Officer. The period of employment will commence
within one month after the date of work order and would last till the date
when 90% of the work is compieted. The number of apprentices to be
employed should be fixed by the Block Development Officer in a manner, so
that the total expenditure does not exceed 1% of the tendered cost of the
work.

c) Special class contractor shall employ under him one
Graduate Engineer and two Diploma holders belonging to the state of Odisha
like wise ‘A’ class contractor shall employ under him one graduate engineer or
two diploma holders belonging to that state of Qdisha. Undertakings/Private
companies and firms or be ineligible for appointment to the contractor shall
pay to the engineering personnel monthly emoluments which shall not be less
the emoluments of the personnel of equivalent qualification employed under
the state Govt. of Odisha. The Chief Engineer, Roads, Odisha may however
assist the contractor with names of such un-employed Graduate Engineers and
Diploma holders if such help is sought for by the contractor.

The name of such Engineering Personnel appointed
by the contractor should be intimated to the tender receiving authority along
with each tender as to who would be supervising the work.

Each bill of the Special class or ‘A’ class contractor
shall be accompanied by an employment roll of the Engineering personnel
together with a certificate of the Graduate Engineer or Diploma holders so
employed by the contractor to the effect that the work executed as per the bill
has been supervised by him. (Vide work Deptt. Office memorandum No. codes
15/85: 15384 Dt. 9.7.91)

Clause- 19: The contract shall not be assigned or sublet without the written
approval of the Block Development Officer. And if the contractor shall assign or
sublet his contract or attempt to do so, or become insolvent or commence any
insolvency proceeding or make any composition with his creditor, or attempt
to do so, or if any bribe gratuity gift, loan, perquisite reward or advantage,
pecuniary or otherwise, shall either directly or indirectly be given, promised or
offered by the contractor or any of his servant or agents to any public officer
or person in the employ of Gowt. in any way relating to his officer employment,
or if any such officer or person shall become in any way directly or indirectly
interested in the contract, the Block Development Officer may there upon by
notice in writing rescind the contract and the security deposit of the contractor
shall there upon stand forfeited and be absolutely at the disposal of
Government and the same consequence shall ensure as if the contract had
been rescinded under clause 3 thereof and in addition the contractor shall not
be entitled to recover or to be paid for any work therefore actually performed
under the contract.
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responsible Clause- 20: All sums payable by way of compensation under any of these

ifg;i’l?f;?;ﬂ;ﬁ;; condition-8 shall be considered as reasonable compensation to be applied to

N ' the use of Gowvernment without reference to the actual loss or damage
sustained and whether or not any damage shall have been sustained.

Clause- 21: In the case of tender by partners, any change in the constitution of
the firm shall be forthwith notified by the contractor to the Junior Engineer for
his information.

Change in constitution of
firms.

In case failure to notify the change in the
constitution within 15 days, the Junior Engineer may be notice in writing
rescind the contracts and the security deposit of the contractor shall thereupon
stand forfeited and be absolutely at the disposal of Government and the same
consequences shall ensure as if the contractor shall not be entitled to recover
or to be paid for any works therefor actually performed under the contract.

Clause- 22: All works to be executed under the contract shall be executed
under the direction and subject to the approval in all respect of the
Superintending Engineer of the circle-for the time being who shall be entitled
to direct at what point or points and in what manner they are to be
commenced and from time to time carried on.

Clause- 23: Deleted

Lumps-sums in estimates
Clause- 24: When the estimate on which a tender is made includes lump sums
in respects of parts of the work the contractor shall be entitled to payment in
respect of the items of work involved or the part of the work in guestion at the
same rates as are payable under this contract for such items, or if the part of
the work in question is not, in the opinion of the Junior Engineer capable of
measurement, the Junior Engineer may at his discretion pay the lump sum
amounts entered in the estimate and certificate in writing of the Junior
Engineer shall be final and conclusive against the contractor with regard to any

Action where no sum or sums payable to him under the provision of this clause.

specification
Clause- 25: In the case of any class of work for which there is no such
specification as is mentioned in rule- 1, such work shall be Carried out in
accordance with the circle specification and in the event of there being no
circle specification, then in such case the work shall be carried out in all
respects in accordance with the instruction and requirements of the Junior
Engineer.

Definition of work
Clause- 26: The expression “works” or “work” where used in these condition
shall, unless there be something either in the subject or context repugnant to
such construction, be constructed and taken to mean the works by or by virtue
of the contract contracted to be executed, whether temporary or permanent
and whether original, altered, substituted or additional.

Clause- 27: Government shall be entitled to recover in full from the contractor
any amount that the Government may be liable to pay under workman’s
compensation Act. VIl of 1923, to any workman employed in course of
execution of any part of the work covered by these contracts.

Clause- 28: That for the purpose of jurisdiction in the event of dispute if any,
the contract should be deemed to have been entered in to within the state of
Odisha and it is agreed that neither party to the contract or agreement will be
competent to bring suit in regard to the matter covered by this contract at any
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Clause- 29: The department will have the right to inspect the scaffolding and
centering made for the work and reject partly or fully such structure if found
defective in their opinion.

Clause- 30: Sanitary arrangements will be made by the contractor at his own
cost for his labour camp.

Clause- 31: The contractor shall bear all taxes including sales tax, income tax,
royalty, fair-weather charges and tollage, where necessary.

Clause- 32: a) If during the progress of the work the price of any material
incorporated in the work {Not being materials supplied from the Junior
Engineer store) in accordance with clause there of increased or increases as a
result of increase or decrease in the average whole sale price index (all
commeodities), and the contractor there upon necessarily and properly pay in
respect of that materials incorporated in the work such increased or decreased
price, then he shall be entitled to- reimbursement or liable to returned
quarterly as the case may be, such an amount, as shall be eguivalent to the
plus or minus difference of 85% in between the average wholesale price index
(all commodities) which is operating for the quarter under consideration and
that operated for the quarter in which the tender was opened, as per the
formula indicated below, provided that the work has been carried out within
the stipulated time or extension thereof as are not attributable to him.

b) Similarly, if during the progress of work, the wages of labour
increases or decreases as a result of increases or decreases in the minimum
wages prescribed by Govt. and the contractor there upon necessarily and
properly pays in respect of labour engaged on execution of the work such
increases or decreases wages, then he shall be entitled to reimbursement or
liable to refund quarterly as the case may be, such an amount, as shall be
equivalent to the plus or minus difference in between the minimum wages for
labour, which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula
indicated below, provided the work has been carried out within the stipulated
time or extension thereof as are not attribute to him.

Price adjustment and reimbursement of claim for escalation on labour
under clause: 31 will be applicable only if there is any increases or decrease in
the minimum wage, fixed by the State Government.

¢) Similarly if during the progress of work, the price of petrol oil and
lubricants. (Diesel Oil being representative item for price adjustment) increases
or decreases as result of the price fixed thereof by the Govt. of India and the
contractor thereupon necessarily and properly pays such increased or
decreased price towards Petrol Qil and lubricants used on execution of the
work, then he shall be entitled to reimbursement or liable to refund, quarterly,
as the case may be such an amount as shall be equivalent to the plus minus
difference in between the price of P.O.L. which is operating for the quarter in
which the tender was opened as per the formula indicated below. Provided
that, the work has been carried out within the stipulated time or extension
thereof as are not attributable to him.

‘25’1{
Bi°°'§sﬁ;%‘i¢_8§§‘?§agg:§ﬂl@y icer

Agalpur, Duduka



Page |20

BILLS OF QUANTITY
Name of the Work: Establishment of Bulk Milk coller Building with
water supply& Electric connection,Bharasuja.

Sl Item Qnty | Unit Rate Amount
No.
1 |Earth work excavation of foundation trench in hard soil including dressing and levelling the
bed with initial lead of 50m. and 1.5 m. initial lift including all costs of labour materials
required for the work etc. complete and as per direction of Engineer in charge.

Ground Floor [ 3851 Cum |  188.79] 7270.00
2 |Filling foundation and plinth with sand well watered and rammed including cost, conveyance,
royalty, taxes of all materials, labours and T & P required for the work etc. complete and as
per direction of Engineer-in charge.

Ground Floor | 75.66/cum | 329.27| 24913.00
3 |Cement concrete (1:3:6) with 4 cm. crusher Broken hard granite metal including laying in
layers not exceeding 300 mm in depth, ramming, compacting to proper thickness, watering,
curing for seven days with cost conveyance, royalty taxes of all materials, labour and T&P
required for the work etc. complete and as per direction of Engineer-in charge.

Ground Floor | 11.60jcum | 4259.34] 49408.00
4 |Random rubble hard granite stone masonry in CM(1:6) in foundation & Plinth ...etc.complete
and as per direction of Engineer-in-charge.

Ground Floor [ 28.90[Cum [ 330531 95523.00
5 |Brick work with Fly ash. Bricks in cement mortar (1:6) having crushing strength not less than
75.00 Kg/cm2 immerging the bricks in water not less than six hours with cost conveyance,
royalty taxes of all materials, labour and T&P required for the work etc. complete and as per
direction of Engineer-in charge.

Ground Floor | 55.35[Cum | 4103.73]  227142.00
6 |Reinforced cement concrete work of M-20 grade with 20mm & down grade size black hard
crusher broken granite chips including hoisting and laying in position compacting to specified
design section and curing for proper period with cost conveyance, royalty taxes of all
materials, labour and T&P required for the work etc. complete and as per direction of
Engineer-in charge.

Ground Floor 48.12{cum 443420 213374.00

7 |Rigid and smooth centering and shuttering for R.C.C. work including false works and
dismentaling then after casting including cost of materials required for the work etc. complete
and as per direction of Engineer-in-charge.

a) R.C.C. foundation, plinth band and footings bases of columns mass
concrete pre-cast slabs etc.

Ground Floor & Boundary wall(132.75+15)Sgqm 14.10|sgm 4259.34 60057.00
b) R.C.C. columns and basements etc.

Ground Floor 87.65/sgm 733.30 64274.00
c) R.C.C. Lintels 43.2|sgm 101.15 4370.00
Ground Floor 2.12|sgm 262.54 557.00

d) R.C.C. floor and roof slabs landings, balconies, projecting, sun shades
and chajja up to 4.30 Mt. height etc.
Ground Floor [170.29]sqm | 429.13 73076.00

CONTRACTOR Bloﬂi&% {’W%E%/éﬁl%hat
. Agalpur, Duduka




Page |21

8 |Labour charges for cutting, bending, binding and tying the grills and placing in position
including cost of binding wire 18 to 20 gauge with cost of TATA TISCON/SAIL steel rod and
as per drawing, design and direction of Engineer-in-charge.

Ground Floor [ 47.16[Qtl [ 7919.09 373464.00
9 |16mm thick cement Plaster in CM (1:6) over brick work including racking out joints finishing
smooth with proper plumb and line, curing for proper period with cost conveyance, royalty,
taxes of all materials, labour and T & P required for the work etc comp.and as per direction
of Engineer-in-charge.
Inside Plastering
Ground Floor 268.66/Sagm 193.44 51970.00
10 |12mm thick cement plster (1:6) over Brick work including racking out joints finishing smooth
with proper plumb and line curing for proper period with cost conveyance, royality, taxes of
all materials, labour and T & P required for the work etc. comp.and as per direction of
Engineer-in-charge.

Ground Floor [374.35]Sgm |  127.73] 47816.00
11 |20mm thick Plaster (1:6) with proper plumb and line watering curing for proper period with
cost, conveyance, royality, taxes of all materials, labourand T & P required for the work etc.
complete and as per direction of Engineer-in-charge.

Ground Floor | 47.79[Sqgm [  202.50] 9677.00
12 |Supplying and fixing kota tiles in floors, treads and steps and landing on 25mm thick bed of
cement mortar 1:1 (1 Cement : 1 Sand) jointed with neat cement slury mixed with pigment to
match the shades of tiles including rubbing and polishing complete lic with cost conveyance,
royality taxes of all materials & labours and T & P required for the work etc. complete and as
per direction of Engineer-in-charge.

Ground Floor [102.82[Sgm | 751.40] 77259.00]
13 | Supplying & Fixing ceramic wall tiles in dados skirting on 12mm thick cement plaster (1:3)
jointed with neat cement slurry mixed with pigments to match the shade of the tiles including
rubbing and polishing complete excluding cost of precast tiles. Per 1 Sgm

Ground Floor | 10.05[Sqgm [ 884.94 8894.00

14 |Finishing wall Two Coats with weather coat over a coat of priming including all costs of
labour, Paint, Primer, Brushes and putty required for the work etc. complete and as per
direction of Engineer-in-charge.

Ground Floor 374.35|Sam 129.00 48291.00
15 |Putty work with wall primer with plastic _
Ground floor 371.48/Sgm 215.84| 80180.00

16 |Supplying fitting fixing supplying fixed M. steel and put up for frames of Doors and windows
complete including painting one coat primer & fixing in position with cost conveyance,
royality taxes of all materials & labours and T & P required for the work etc. complete and as
per direction of Engineer-in-charge.

Ground Floor [688.00(Kg | 92.00] 63296.00
17 |Labour charges for fitting and fixing of Door and Windows in position including all cost
completed and as per direction of the Engineer-in-charge.

Ground Floor | 17.84/Sgm | 70.10] 1251.00
18 |Painting two coats of enamel paint over a coat of Priming including all costs of labour, Paint,
Primer, brushes and putty required for the work etc. complete and as per direction of
Engineer-in-charge.

Ground Floor 69.49/Sgm 140.25 9746.00
19 |Supplying, fitting and fixing ofRolling Shutter.
Ground Floor 2.00|ls 30000.00 60000.00

CONTRACTOR Blcgiba?ﬁ;ﬁg’ d‘ﬁ;@r‘ of
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20 |Cost of Transparancy Board 3500.00
Total 1655308.00
Total cost of Civil work 1655308.00
(Sixteen lakh fifty five thousand three hundred
eight)only
|
Qoutted Rate
Excess% (in WOrdS.....oo o, )
Less% (I WONS o i)
Contractor
JE AEE
Agalpur Block Agalpur Block.
Block Development Officer, Addl. P.D, (Tech.)
Agalpur Block. DRDA, Balangir
=2
CONTRACTOR ; émfmﬁf

BIocIBP&Y'{ iy
Agalpur, Duduka

Junior Engint



1. It shall be the responsibility of the contractor to produce all the material required for the work including the
procurement of steel, cement and bitumen etc. (to be approved by the Junior Engineer) from the market at his
cost and complete the work within stipulated time of completion as per accepted agreement. At no stage
difficulty or obstacle for procurement of material due to any reason whatsoever shall be entertained by the
department nor any plea of extension of time or compensation claim to these effects shall be entertained in
account of the above. The safe custody of the materials issued by the department or produce by the contractor
will be sole responsibility of the contractor. For both departmental issue materials or any procurement of
materials by the contractor all incidental expenses like transport, storage, handling, and any other expenditure
shall borne by the contractor. The materials as per the Appendix-A, if available with the department may be
supplied to the contractor at the description of the department at the place and rate noted against each. The
contractor may satisfy himself about the quality, guantity of materials at the time of issue.

2. If required the empty cement bag and empty bitumen drums may be requisitioned by the department which the
contractor is bound to comply for which the rate of relief will be Rs. for empty
cement bag and Rs. for empty bitumen drums for good quality ( to the satisfaction
of the Block Development Officer, Agalpur).

3. Deduction of the royalty

(a) Earth/Sand/Moroum @ Rs. 35.00 per Cum
(b) Stone Products @ 130/- per Cum

4, If the tenderer backs out from the offer before acceptance of the tender by the competent authority his EMD
will be forfeited.

5. Royalty will be reimbursed on production of valid money receipt by the contractor.

6. In the event of any particular item(S) work for which the contractor as quoted rate(S) which are grossly below
the corresponding estimated rates (or C.S.R)for the particular item the difference between the amount
corresponding estimated (or C.S.R) rate and this grossly under quoted rate for quantity of work to be executed
by the contractor shall be kept withheld from the payment due to the contractor until such time as the execution
of the said item(s) of work is/are completed in all respects by the contractor to the full satisfaction of the Junior
Engineer.

7. Additional performance security shall be deposited by the successful bidder when the bid amount is less
than the estimated cost put to tender. In such an event, the bidder who have quoted less bid pricelrates
than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e.
estimated cost put to tender minus the quoted amount as APS in shape of Demand Draft / Term Deposit
Receipt pledged in favour of Development Officer, Agalpur by the successful bidder within seven days
opening of the bid.

8. Provision of Incentive: The incentive will be @ 1 % in case of completion of work ahead of one month (part
of the month shall be excluded) and the maximum amount payable will be fixed at 2 %. If the work is

completed two months ahead of the scheduled time, with the approval of next higher authority or tender
accepting authority. For admissibility of incentive, minimum value of the work should be as follows.

Category of the work Minium Value
1. Building Work/ PH Work Rs. 40.00 Lakhs
2. Road Work Rs. 3.00 Crores
3. Irrigation Works Rs. 10 .00 Crores

gr,_)ﬁ@q Im
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NO RELATIONSHIP CERTIFICATE
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Certified that |/We/am/are not related to any officer of DRDA, Bolangir/ Block Concerned/ P.R Department of
the rank of Asst. Engineer, Assistant PD and above or any officer of the rank of Asst. Secretary and above. | am also
aware that if the facts subsequently proved to be false my/our contract will be rescinded with forfeiture of E.M.D and
total security deposit and I/We shall be liable to make good the loss or damage resulting from such cancellation.

I/we also note that non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Contractor

LIST OF THE RELATIVE OF THE TENDERER SERVING IN
DRDA, BOLANGIR/ BLOCK CONCERNED/ PR DEPTT.

SI No Name of the Relative Rank Place of Present Posting with Office/
Divison/ Department
1 2 3 4
CONTRACTOR Block Dev ic r,{Agcx uM

gioch Lev siopment Office:
Agalpur, Duduka



Annexure-il

LIST OF THE WORKS IN THE HAND OF THE TENDERER
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Approximate Rt
Value of work
Sl Agreement Name of the : Commencement
Name of the Work i Done till
No Amount | Division N and Probable Date
| il TR of Completion
Tender - N
1 2 3 4 5 6
Annexure-lll
LIST OF THE MAJOR WORKS EXECUTED BY THE TENDERES
[si Agreement Amount of Whether o
N
I_No Namet e Work Amount Work Done Finalized or Not SmgOh Elven
L1 2 B 3 4 5 6
Annexure-1V
LIST OF TOOLS AND PLANTS AVAILABLE WITH THE TENDERER
jlo Details of T & P Possession Number
1 @ D B ]
CONTRACTOR Offi {'7&5‘.{%
¥ ‘:!l-: }"A ee’:hc&.
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