


 
 
                                                                                                                                                                                                                                                          
 
 
 
 
 
 
 
 
 
 
 
GOVERNMENT OF ODISHA 
P A N C H A Y A T  S A M I T I , S A I N T A L A  
DISTRICT: BALANGIR, ODISHA - 767032 
  
 
 
 
 
 
 
 
 
 
DRAFT TENDER SCHEDULE 
 
 
 
 
 
 
 
 
 
 
Name of Work: CONSTRUCTION OF GODOWN FOR GROUNDNUT, AT- JAMTARA In SISKELA GP 
 
Amount Put to Tender: Rs. 2278918.00 
(Rupees Twenty-two lakh seventy-eight thousand nine hundred eighteen) Only 
 
Head of Account: BIJU KBK (STATE SECTOR)-2020-21 

 
 
 
 
 
 
 
 
 
 
 
 

Sd/- 
Block Dev. Officer, Saintala 
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APPROVED TENDER SCHEDULE 
 
TENDER CALL NOTICE NO: - 01/Saintala/2021-22  of  Panchayat Samiti, Saintala 
 
 
Name of Work:  CONSTRUCTION OF GODOWN FOR GROUNDNUT, AT- JAMTARA In SISKELA GP 
 

Amount put to  tender : Rs.2278918.00 

Head of Account:  
 

: Biju KBK (State Sector)-2020-21 
 

E.M.D. required : Rs.22800/- 

Class of contractor : “D” & “C” 
 

Cost of tender paper : Rs.6000/- 
 

Period of completion : 3 (three) Calendar months 
 

Date of sale of tender paper : Dt.30.12.2021 to Dt. 05.01.2022 during office 
hour Dt.05.01.201 Up to 1.30 PM 

Date of receipt of tender paper : Dt. 30.12.2021 to Dt. 05.01.2022 during office 
hour Dt.05.01.2022 Up to 4.00PM 

Date & time of opening of tender paper : Dt. 06.01.2022.. at 11.30 AM 
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RECORD OF SALE OF TENDER DOCUMENTS 
 

Name of Work   :          : OF GODOWN FOR GROUNDNUT, AT- 
JAMTARA In SISKELA GP 

 
 

1. Tender Call Notice No   :
 
 
 
  
 

01/Saintala/2021-22  
 

2. Name, class & address of the Contractor : ______________________________________________
______________________________________________
______________________________________________
______________________________________________
_______________ 
 

3. Registering Authority with validity period. :  
_______________________________________ 

5. Date of application : 
 
________________________________________ 

6. Date of Receipt of Application in Block Office : 
 
_______________________________________ 

7. Date of Issue of Tender Documents : 
 
_______________________________________ 

8. Date of Receipt of Tender Documents as per Call 
Notice 

:  
_______________________________________ 

9. Cost of Tender Documents :  

10. Money Receipt No. : 
 
________________________/Dt______________ 

11. Total No. of Pages in the Tender Documents :  …………………… (…………………… ) pages only 
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RECORD OF RECEIPT OF TENDER DOCUMENTS 
 
(TO BE FILLED IN AT THE TIME OF OPENING OF TENDER) 
 
 

1. Date of Receipt : _______________________________ 

2. Date of opening : _______________________________ 

3. No. of pages in the Tender document : _______________________________ 

4. Details of E.M.D. with remarks(pledged / Un-pledged : _______________________________ 

5. Whether valid I.T.C.C./PAN furnished : _______________________________ 

6. Whether valid S.T.C.C./VAT furnished : _______________________________ 

7. Whether No- relationship certificate furnished : _______________________________ 

8. 
No. of corrections if any with remarks(Attested / Un-attested by 
the tenderers 

: _______________________________ 

9. No. of overwriting if any with remarks (Attested / Un-attested : _______________________________ 

10. No. of Interpolations : _______________________________ 

11. No. of omissions if any : _______________________________ 

12. If rates quoted in words and Figures tally : _______________________________ 
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Panchayat Samiti, Saintala  
DIST. Saintala 

INVITATIONS FOR BIDS  

Detail Tender Call Notice No.01/Saintala/2021-22, Dated:30.12.2021 

The Block Dev.Officer, Saintala on behalf of Governor of Odisha invites percentage rate bids in sealed cover in 
conformity with detailed tender call notice no: 01/Saintala/2021-22, Dated:30.12.2021 to be eventually drawn up in 
State P.W.D. Form P-1 contract for the execution of works detailed in the table from eligible class of contractors 
mentioned against the work registered with the State Governments and Contractors of equivalent Grade / Class 
Registered with Central Government / MES / Railways for execution of Civil works, on production of definite proof 
from the appropriate authority. The bidders may submit bids for the following works. 

Sl 
no 

Name of Work 
Amount Put 

to Tender 
(Rs.) 

Bid 
Security 1 
% EMD 

(Rs.) 

Cost of 
Document  

(Rs.) 

Class of 
Contractor 

Period of 
completion 

1 2 3 4 5 6 7 

1 

Construction of Godown for 
Groundnut, at-Jamtara in 
Siskela GP 

2278918/- 22800/- 6,000/- D & C 3  (three) 
Calendar Months 

1. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and 
conditions of contract and other necessary documents can be seen in the office of the undersigned during 
office hours every day except on Sundays and Public Holidays till last date of receipt of tender papers. 
Interested bidders may obtain further information at the same address. 

2. Bid must be accompanied by bid security (EMD-1%) of the amount specified for the work in the table above 
in any one of the forms as specified in the bidding document i.e. N.S.C. / K.V.P. / Postal Saving Bank 
Accounts / Deposit receipt of Scheduled Bank / Post Office Term Deposit Account duly pledged in favour 
of the Block Development Officer, Saintala. Bids must also be accompanied by self attested xerox copy of 
valid GSTIN, PAN card and valid contract registration certificate, up to date ITCC failing which the bid will 
be liable for rejection.. 

3. The sale and receipt of the Bid document shall start from Dt. 30.12.2021 to 4.00 PM hours of  Dt.05.01.2022 
during office hour in Panchayat Samiti Saintala and DRDA Balangir.  

4. Bid must be delivered in the tender box having mentioned as Tender Call Notice No.01/Saintala/2021-22 in 
Panchayat Samiti, Saintala and DRDA, Balangir. 

5. Bid documents can be down loaded from official website of Government of Odisha, Balangir District 
(www.balangir.nic.in). The bidders who have downloaded the bidding documents from the internet site will 
have to pay the cost of the tender document as indicated in col no. 5 of the above table in shape of demand 
draft in favour of Block Dev. Officer, Saintala, payable at SBI Saintala in a separate envelope marked “Cost 
of bidding documents down loaded from the internet” with the bid document. Authority will not be held 
responsible, if any portion of the bid document is excluded or modified in the downloaded bid document. 

6. Bidding documents requested by mail will have to be dispatched by registered / speed post on payment of an 
extra amount of Rs. 500/- over the cost of documents. The undersigned will not be held responsible for the 
postal delay if any, in the delivery of the documents or non-receipt of the same. 

7. The Bids will be opened on the Dt.06.01.2022 at 11.30 AM in the office of the undersigned, in the presence 
of the members of tender committee of Panchayat Samiti, Saintala, bidders or their authorized agents who 
wish to attend at the Conference hall of Panchayat Samiti, Saintala. If the office happens to be closed on the 
last date of receipt/ opening as specified, the bids will be received / opened in the next working day at the 
same time and venue specified in the notification. Other details can be seen in the bidding documents. 

8. Additional performance security shall be obtained from the bidder when the bid amount is less than the 
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price/ rates 
than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e estimated 
cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Demand 
Draft/ Term Deposit Receipt pledged in favour of the Block Development Officer, Saintala, within seven 
days of issue of letter of acceptance (LOA), otherwise the bid shall be cancelled and the security deposit shall 
be forfeited. Further proceeding for black listing shall be initiated against bidder. 

  
 

9. In case of Engineering contractors seeking exemption of EMD are instructed to enclose an affidavit regarding 
the list of works awarded during the current financial year 2020-21 with exemption of EMD along with an 
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application to avail the same for this work and will submit copy of original contract license and produce the 
original license at the time of opening of tender, otherwise the tender will be rejected. 

10. Scheduled Caste and Scheduled Tribe Tenderers will be given concession where their tenders are within 10% 
of the rate quoted by the lowest tenderer, for any work, the work may be considered for award to him/ them at 
the lowest tendered rate.  

11. If any bidder quotes less than 15% (fifteen) of the amount put to tender then such a bid shall be rejected and 
the tender shall be finalized basing on merit of the rest bids and if more than one bid is quoted at 14.99% 
(decimal upto 2 nos. will be taken for all practice purpose) less than the estimated cost, the tender accepting 
authority will finalize the tender through transparent lottery system in present of bidder or their 
representatives. 

12. The tenderer while submitting tender shall furnish an affidavit in original, along with the tender about the 
authenticity of the tender documents including E.M.D. The conditional tender will not be accepted on any 
circumstances by the authority. 

13. The bidding documents are to be properly sealed and clearly superscripted with the name of work. 
14. The percentage quoted in the tender without mentioning excess or less shall be treated as excess. 
15. The agency bidding for the work put of this notice, shall have to mention percentage of excess/less (both in 

words & figure) over the amount put to tender required by him in the prescribed format at the end of the bill of 
quantity. In the event of discrepancies the words & figure, the percentage quoted in words will count. 

16. Validity of tender shall be 90 days from the date of opening of tender. 
17. Any addendum/ corrigendum/ cancellation of above tender will be published in the website: 

www.balangir.nic.in only 
18. The Block Dev. Officer reserves right to reject any or all the tenders without assigning any reason thereof. 
 

 
         Sd/- 
         Block Dev. Officer, Saintala 
 Memo No.3080    / Dt.28.12.2021 

 Copy forwarded to the Manager (Publication) I & PR Department, Odisha, Bhubaneswar with a request to get 
publish in 2 (two) Odia Daily and 1 (one) no of local English Daily News paper at an early date for wide circulation of 
the Tender Call Notice.  

 Complimentary copy of the News Paper containing the Tender Call Notice may be send to this office for 
reference and record. 

 Sd/-  

Block Dev. Officer, Saintala 

Memo No.3081    / Dt.28.12.2021 

 Copy submitted to the NIC, Bhubaneswar/ copy submitted along with DTCN (Soft copy) to DIO, NIC 
Balangir with a request to display the bid document in the website from Dt.30.12.2021  to Dt.05.01.2022 up to 4.00 
P.M..                    Sd/- 

         Block Dev. Officer, Saintala 

Memo No.3082   / Dt. 28.12.2021 

 Copy submitted to Deputy Secretary, PR_Deptt. Odisha, Bhubaneswar for kind information and necessary 
action.                  Sd/- 

                                     Block Dev. Officer, Saintala 
                

Memo No.3083   / Dt. 28.12.2021 

 Copy forwarded to Chief Construction Engineer, Lower Suktel Project Balangir/ Executive Engineer (R&B) 
Division, Bolangir / Kantabnji / R.W. Division, Bolangir / Irrigation Division, Bolangir / M.I. Division, Bolangir / P.H. 
Division Bolangir / WESCO, Bolangir / ADM, Bolangir / All Sub Collectors of Balangir District / All B.D.O.s/ All 
Tahasildars under Bolangir District / Office Notice Board for information and wide circulation.   
                Sd/- 

Block Dev. Officer, Saintala 
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Memo No.3084    / Dt. 28.12.2021 

 Copy submitted to The Collector & District Magistrate, Balangir for favour of kind information. 

 Sd/- 

         Block Dev. Officer, Saintala 

Memo No.3085    / Dt. 28.12.2021 

 Copy submitted to the Additional Project Director (Tech), DRDA, Balangir with request to attend in the O/O 
of the undersigned at the time of opening of sealed tender bid documents. 

          Sd/-  

Block Dev. Officer, Saintala 

Memo No.3086   / Dt. 28.12.2021 

 Copy to PA to Superintendent of Police, Balangir for kind information of SP, Balangir/Copy to Inspector-in-
charge PS Saintala for information and necessary action. He is requested to kindly arrange police force in the office of 
the undersigned for smooth completion of the tender process on above dates.  

 Sd  

Block Dev. Officer, Saintala 

 

Memo No.3087   / Dt. 28.12.2021 

Copy to Assistant Engineer,  / JE/ of Saintala Block for information and necessary action 

 

 Sd/-  

Block Dev. Officer, Saintala 

Memo No.3088   / Dt. 28.12.2021 

 Copy to Office Notice Board / Tender File concerned. 

    Sd/-  

Block Dev. Officer, Saintala 
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Schedule XLV-Form No. 61 

PANCHAYAT SAMITI OFFICE: SAINTALA 
(FORM F-2) 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS  
General Rules and Direction for the guidance of Contractors.  

 
1. All works proposed for execution by contract will be notified in a form of invitation to tender pasted on a 

board hung up in the Office of and signed by the Block Development Officer, Saintala. 
This notice will state the work to be carried out. The items and approximate quantities there of as 

well as the date of submitting and opening of tenders, also the amount of earnest money to be deposited 
and the amount of the security deposit to be deposited by the successful tenderer and the parentage if any, 
to be deducted from bills. Copies of the specification, designs, drawings and any other documents required 
in connection with the submission of tender signed for the purpose of identification by the Block 
Development Officer shall also be open for inspection by the contractor at the office of the Block 
Development Officer during the office hours.  

2. In the event of the tender being submitted by a firm it must be signed separately by each member thereof, 
or in the event of the absence of any partner, it must be signed on his behalf by a person holding a power of 
attorney authorizing him to do so.  

3. Receipts for payments made on account of work, when executed by a firm must also be signed by the several 
partners, except where the contractor are described in their tender as a firm in which case the receipts must 
be signed in the name of the firm by one of the partners, or by some other person having authority to give 
effectual receipts for the firm.  
 

4. The memorandum of work tendered for and the memorandum of materials to be supplied by the Block 
Development Officer, Saintala and their issue rates shall be filled in and completed in the office of the Block 
Development Officer before the tender form is issued. If a form is issued to an intending tender without 
having been so filled in and completed, he shall request the office to have this done before he completed 
and delivers his tender. 
 

The amount of earnest money to be deposited will be 1 percent of the tendered amount.  
 
 

5. The Engineer of his duly authority assist will open the tenders in the presence of any intending contractors 
who may be present at the time.  
 

6. The Engineer shall have right to rejecting all or any of the tenders. 
 

7. In the event of a tender being selected for acceptance, the Engineer who opened the tenders will, if he is 
competent to accept the tender, inform the tenderer of the selected tender who shall thereupon sign copies 
of the specification and other documents mentioned in rules 1 and 4 for the purpose of identification and for 
his acceptance with the tender. The tenderer of the selected tender shall also deposit the required amount 
of the security money within the prescribed time. If the tenderer fails to deposit the required amount of the 
security money within prescribed time, the engineer may reject the tender. 
 
If the engineer is not competent to accept the tender himself, he will inform the tenderer of the tender 
which he decided to recommended for acceptance. Such tender shall thereupon sign forthwith copies of the 
required amount of the security money within the prescribe time. The tender with the specification and 
other documents signed by the tenderer with then be forwarded for acceptance to the Engineer who is 
competent to accept the same. If the said Engineer rejects the tender the security money deposited shall be 
refunded to the tenderer.  
 

8. When a tender is selected for acceptance, the tenderer shall deposit the required amount of the security 
money in shape of Bank Draft to the Block Development Officer. Government securities may be endorsed to 
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the Block Development Officer in lieu of a cash deposit of the required amount of the security money. No 
tender shall be finally accepted until the required amount of the security money has been deposited.  
 

9. The amount of security money to be deposited by the tenderer whose tender is selected for acceptance shall 
be 2(two) percent of the estimate value of the work and towards this amount the earnest money already 
deposited by him shall be credited. At least half of the security inclusive of the earnest money, shall be 
deposited by the tenderer within such time as may be notified to him in writing by the officer opening the 
tender, failing which tender shall be liable to rejection.  
 

Any balance of the security money outstanding after completion of the contract with the tenderer 
may be made up by deduction of 5 percent of the amount of each payment to be made him under clause 7 
of the conditions for work done under the contract.   

 
10. When tender has been selected for acceptance and the required amount of the security money has been 

deposited, the Engineer shall scrutinize all pages of the form of Item, Rate, Tender and Contract for works to 
see that the form has been properly filled up and signed by the contractor and the signature witnessed. He 
shall then, if he is competent, shall send the form for signature of the acceptance to the officer competent to 
accept it.   

11. If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be debarred 
from participation in bidding for three years and action will be taken to blacklist the contractor. Besides the 
consortium/ JV/firm where such an agency/ firm already happens to be or is going to be a partner/ member/ 
proprietor , he/ they shall neither be allowed for participation in bidding for three years nor his/ their 
application will be considered for registration and action will be initiated to blacklist him/ them. In that case, 
the L2 bidder, if fulfils other required criteria would be called for drawing agreement for execution of work 
subject to condition that the L2 bidder negotiates at par with the quoted by the L1 bidder, otherwise the 
tender will be cancelled. 

12. No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in an 
Engineering Department of the Government of Odisha is allowed to work for contractor for a period of two 
years after his retirement from Government service, without prior permission of the Government of Odisha in 
writing. Such a contract is liable to be cancelled if either the contractor or any of his employees is found any 
time to be such a person who had not obtained the permission of the Government of Odisha as aforesaid before 
submission of the tender for engagement in the contractor’s service. 

13. Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department 
letter No.VII (R&B) 5225, dt.26.2.55 and No.II, M-56/61-28842 (5),dt.27.9.61. 

14. Arrangement of suitable water supply including pipe water supply      where available for the staff and labour 
as well as for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of 
water will be entertained. e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to 
be borne by the Contractor. 

15. Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations are to 
be supplied by the contractor at his own cost. 

16. Compensation including cost of any legal suit for injury to persons or property arising out of execution of the 
work and also any sum, which may become payable due to operation of the workmen compensation act, shall 
have to be borne by the contractor. 

17. SITE VISIT:-Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 
before submitting their tenders as to the nature of the ground and sub-soil (so far as practicable), the form and 
nature of the site, the means of access to the site, the accommodation they may require and in general shall 
themselves obtain all necessary information as to risks, contingencies and other circumstances which may 
influence or affect their bid. A Bidder shall be deemed to have full knowledge of the site whether he inspects it 
or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. The Bidder 
shall be responsible for arranging and maintaining at his own cost all materials, tools & plants, water, 
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electricity access, facilities for workers and all other services required for executing the work unless otherwise 
specifically provided for in the contract documents. Submission of a bid by a bidder implies that he has read 
this notice and all other contract documents and has made himself aware of the scope and specifications of the 
work to be done and of conditions and rates at which tools and plant, etc. will be issued to him by the 
Government and local conditions and other factors having a bearing on the execution of work. 

18. No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground 
required, which has to be carried out by the contractor at his own cost. The rates to be quoted should be for 
finished items of work inclusive of carriage of all materials and all incidental items of work. 

19. After the work is finished all surplus materials should be removed from the site of work, preliminary work 
such as vats, mixing platforms, etc. should be dismantled and all materials removed from the site and premises 
left neat and his  should be inclusive in the rates.  No extra payment will be made to the Contractor in this 
account. 

20. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity 
of any item besides estimate amount unless written order is obtained from the competent authority and rate 
settled before the extra items of work or extra quantity of any items of work is taken up. 

21. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of India, Ministry 
of Works and Housing & Supply in their standing order No.44150,dt.25.11.57. 

22. No part of the contract shall be sublet without written permission to the concerned Executive Engineer or 

transfer to be made by the power of attorney authorizing others to receive payment on contractor’s behalf. 

23. Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building and Other Constructed 

Workers (RE&CS) Act. 1996 and Buildings and Other Construction Workers Welfare Cess Act. 1996 (vide 

resolution No.-12653, dt.15.12.2008 of Labour and Employment Department, Govt. of Odisha) will be deducted 

from each running bill of the contractor. 

24. The single tender received in the First call shall be cancelled without opening the bid.  The acceptance of the single 

tender received even after re-tendering should have prior approval of next higher authority vide O.P.W.D. Para-

3.5.18 of Office Memorandum No.16/W Dated. 01/01/2015. 
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TENDER FOR WORK 
  

I / We hereby tender for execution for the Block Development Office, 
Saintala of the work specified in the under written Memorandum at the rates 
specified there in within a period of three months  from the date of written order 
to commence and in accordance in all respects with the specification. Designs, 
Drawing and other documents refer to in rule, I here of and subject to the 
annexed condition and with such material as are provided for by, and in all other 
respects in accordance with such conditions so far as applicable.   

 
 MEMORANDUM  
 

 

a)If several sub-work are 
included they should be 
detailed in separately   
 

b&c) sum total of these will 
be 2% of the estimated cost 
of agreement 
 

e)This percentage deduction 
from bills will be credited to 
the contractors security 
Deposit 
 

 

 

 

Signature of contractor 
before submission of tender 
 

 

 

 

Signature of witness to one 
tenderers Signature. 
 

 

 

 

 

 
Signature of Officer by 
whom accepted 

  
a) Name of work ______________________________________________________ 

b) Estimate Cost ______________________________________________________ 

c) Agreement Amount _________________________________________________ 

d) Earnest Money _____________________________________________________ 

e) Initial Security Deposit (Including earnest money) to Rs. _________________  

be deposited before the commencement of the work.  

f) Income Tax @ 2% + surcharge of the Bill to be recovered or as 

amended from time to time _____________________________________________ 

g) Additional performance Deposit _______________________________________ 

h) Percentage to be deducted from Bill : 

Rs.___________________(Rupees_________________________________________ 

i) Time required for the work from the date of written order to commencement 

__________________ calendar months.  

j) Date written order to commence ________________________________________ 

k) Total No. of work tendered for ________________________________________ 

 
Should this tender be accept. I/We hereby agree to abide by and fulfill all the term 
and provision of the said condition of contract annexed here to so far as applicable, 
on in default thereof to forfeit and pay to the Government of Odisha or his 
successors in office, the sum of Money mentioned in the said conditions. 
Dated the ___________ day of _____________2021. 

Witness – 

Address – 

Occupation – 

  
The above tender is hereby accepted by me on behalf of the Government of Odisha. 
Dated the ___________ day of _____________2021. 
  
 Sd/- 

                                                 Block Development Officer, 
                                                 Saintala 
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Compensation for delay  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Actions when whole 
security deposit is 
forfeited 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 CONDITION OF CONTRACT 
 

Clause-1: All compensation or other sums of money payable by the contractor 
to Government under the terms of the contract may be deducted from, or paid 
by, the sale of sufficient part of his security deposit or from the interest arising 
there from, or form any sum which may be due or may become due to the 
contractor by Government or any account whatsoever and in the event of his 
security deposit being reduced by reason of any such deduction or sale as 
aforesaid, the contractor shall within 10 days there after make good in cash or 
Government securities endorsed as aforesaid any sum or sums which may have 
been deducted from or raised by sale of the security deposit or any part of 
thereof.    

 
Clause-2: a) The time allowed for carrying out the work as entered in the 
tender shall be strictly observed by the contractor and shall be reckoned from 
the date on which the written order to commence work is given to the 
contractor. The work shall throughout the stipulated period of the contract, be 
carried on with all due diligence (time being deemed to be or essence of the 
contract on the part of the contractor) and the contractor shall pay, as 
compensation, an amount equal to half percent on the amount of the 
estimated cost, if the whole work as shown by the tender for everyday that 
work remains un-commenced, or unfinished after the proper dates. 
                The work should not be considered finished until such date as the 
Block Development Officer shall certify as the date on which the work is 
finished after necessary rectification of defects as pointed out by the Block 
Development Officer or his authorized agents, are fully complied with by the 
contractor to the Block Development Officer satisfaction. 
                And further, to ensure good progress during the execution of the work 
the contractor shall be bound in all cases in which the time allowed for any 
work exceeds one month; to complete one fourth of the whole of the work 
before on-fourth of the whole time allowed under the contract has elapsed, 
one half of the work, before one half of such time has elapsed and three fourth 
of such time has elapsed, in the events of the contractor failing to comply with 
the conditions, he shall be liable to pay as compensation an amount equal to 
one-third percent on the said estimated cost of the whole work for everyday 
that the due quantity of work remains incomplete. Provided always that the 
entire amount of compensation to be paid under the provisions of this clause 
shall not exceed 10 percent on the estimated cost of the work as shown in the 
tender. 

 
 Clause-2:b) If there are possibilities of exceeding him 

compensation amount as mentioned in clause (a) 10%of the estimated cost, or 
in any case in which under any clause or clauses of this contract, the contractor 
shall have rendered himself liable to pay compensation amounting to the 
whole of his security deposit in the hands of Government (Whether paid in one 
sum or deducted by installment) the Block Development Officer on behalf of 
the Governor of Odisha, shall have the power to adopt any of the following 
courses, as he may deem best suited to the interests of the Government.  

 
 a) “To rescind the contract (of which rescission notice in 

writing to the contractor under the hand of the Block Development Officer 
shall be conclusive evidence), and 
20% of the value of left-over work will be realized the contractor as penalty” 
(Works Deptt. No. 10639, Dt. 27.05.2005) 

 
                     b) To employ labour paid by the P.R Department and to supply 
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Contractor remain liable 
to pay compensation if 
action not taken under 
Clause-6  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Power to take possession 
of or require removal of 
or sell contractors plants 
 
 
 
 

materials to carry out the work, or any part of the work debiting the 
contractor with the cost of the labour and the price of the materials (of the 
amount of which cost and price certificate of the Block Development Officer 
shall be final and conclusive against the contractor) and crediting him with the 
vlue of the work done, in all respects in the same manner and at the same 
rates as if it had been carried out by the contractor under the terms of his 
contract; the certificate of the Block Development Officer as to the value of 
the work done shall be final and  conclusive against the contractor. 
 

                       c) To measure up the work of the contractor, and to take such 
part of the work of the contract as shall be unexecuted out of his hands and 
to give in to another contractor to complete, in which case any expenses 
which may be incurred in excess of the sum which should have been paid to 
the original contractor if the whole work had been executed by him (of the 
amount of which excess the certificate in writing of the Block Development 
Officer shall be final and conclusive) shall be borne and paid by the original 
contractor and may be deducted from any money due to him by the 
Government under the contractor otherwise, or from his security deposit or 
the proceeds of sale thereof or a sufficient part thereof. 
 

In the event of above courses being adopted by the Block 
Development Officer, the contractor shall have no claim to compensation for 
any loss sustained by him by reason of his having purchased or procured any 
materials, or entered into any engagements, or made any advances on account 
of or with a view to, the execution of the work or the performance of the 
contract. And in case the contract shall not be entitled to recover or be paid 
any sum for any work there to for actually performed under this contract 
unless & until the Block Development Officer shall have certified in writing the 
performance of such work and the value payable in-respect thereof and he 
shall only be entitled to be paid the value so certified. 

  
 d) Security deposit of the contractor shall be refunded only 

one year after the date of completion of the work provided the final bill has 
been paid and defect, if any rectified. 

 
Clause-3: In any case in which any of the powers, conferred upon the Block 
Development Officer by Clause-3 thereof, shall have become exercisable and 
the same shall not be exercised, the non-exercise thereof shall not constitute a 
waiver of any of the conditions thereof and such powers shall not withstanding 
be exercisable in the event of any future case of default by the contractor of 
which by any clause or clauses hereof he is declared liable to pay compensation 
amounting the whole of his security deposit, and the liability of the contractor 
for the past and future compensation shall remain unaffected. In the event of 
the Block Development Officer putting in force the powers vested in him under 
the preceding clauses he may, if he so desire, take possession of all or any 
tools, plant materials and stores, in or upon the works, or the site: thereof or 
belonging to the contractor, or procure by him and intended to be used for the 
execution of the work or any part thereof shall be final, otherwise the Block 
Development Officer may be notice in writing to the contractor or his clerk of 
the works, foreman or other authorized agent require him to remove such 
plants, materials or stores from the premises ( within a time to be specified in 
such notice) ; and in the event of the contractor failing to comply with any such 
requisition, Block Development Officer as to the expense of any such removal 
and the amount of the proceeds and expenses of any such sale shall be final 
and conclusive against the contractor. 

 
Clause-4: If the contractor shall desire in extension of time for completion of 
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the work, on the ground of his having been unavoidably hindered in its 
execution or any other ground, he shall apply in writing: to the Block 
Development Officer within 30 days of the date of the hindrance on account of 
which he desires such extension as aforesaid and the Block Development 
Officer shall, if in his opinion (Which shall be final) reasonable grounds be 
shown thereof, authorize such extension of time, if any, as may in his opinion, 
be necessary or proper. The Block Development Officer shall at the same time 
inform the contractor whether he claims compensation for delay.   
 
Clause- 5: On completion of the work, the contractor shall be furnished with a 
certificate by the Block Development Officer (Herein after called the Junior 
Engineer) of such completed, but no such certificate be given nor shall the 
‘work be considered to be completed until the contractor shall have removed 
from the area of the premises to be distinctly marked by the Block 
Development officer in the site plan on which the work’ shall be executed, all 
scaffolding, surplus materials and rubbish and cleaned off the dirt from all 
wood work, doors, windows, floors or other parts of any building in, upon or 
about which the work is to be executed, or of which he may have had 
possession for the purpose of the execution thereof nor until the work shall 
have been measured by the Officer of the Block Development Office in 
accordance with the rules of the department whose measurements shall be 
binding and conclusive against the contractor. If the contractor shall fail to 
comply with the requirements of this clauses as to removal of scaffolding, 
surplus materials, rubbish & cleaning off dirt on or before the date fixed for the 
completion of works, the Junior Engineer may at the expense of the contractor 
remove such scaffolding, surplus materials and rubbish & dispose of the same 
as he thinks fit and clean off such dirt as aforesaid; and the contractor shall 
forth-with pay the amount of all expense incurred, and shall have no claim in 
respect of any such scaffolding or surplus materials as aforesaid, except for any 
sum actually realized by the sale thereof.   

 If in the opinion of Junior Engineer, which shall be final and 
binding on the contractor, occupation or utilization of a portion of the work 
completed in no way interferes with progress of the work the same may be 
occupied or utilized by on behalf of the Govt. under the written order of the 
Junior Engineer and to get the defects, if any rectified by the contractor at his 
(contractor) own cost within six months from the date of completion of the 
whole work provided that the contractor will not be allowed any concession 
either in the shape of extension of stipulated period or any other monetary 
compensation on account of such occupation or use.   

 
 Clause- 6: A bill shall be submitted by the contractor each month on or before 
the date fixed by the Junior Engineer for all works executed in the previous 
month, and the Junior Engineer or his sub-ordinate shall take the requisite 
measurement for the purpose of having the same verified and the claim as far 
as admissible, adjusted,  if  possible  before  the  expiry  of  10  days  from  the 
presentation of the bill. If he does not submit the bill within the time fixed as 
aforesaid the Junior Engineer or his Sub-ordinates shall measure up the said 
work in the presence of the contractor whose counter signature of the   
measurement list will be sufficient warrant, and the Junior Engineer or his Sub-
ordinates shall prepare a bill from such list which shall be binding on the 
contractor in all respects. 

 
  Provided that, if any balance of the 10% security is 

outstanding from each such payment shall be deducted so much, not 
exceeding 5% as may be necessary to make up the balance of the security. All 
such intermediate payments to the contractor shall be regarded as payments 
by way of advance against the final payment only and not as payments for 
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work actually done & completed, and shall not preclude the requiring of bad, 
unsound and imperfect or unskillful work to be removed and taken away and 
reconstructed or re-erected, or be considered as an admission of the due 
performance of the contract, or any part thereof in any respect, or the actual of 
any claim nor shall it conclude, determine, or effect in any way the powers of 
the Junior Engineer under these conditions or any of them as to the final 
settlement or adjustment of the accounts or otherwise or in any other way vary 
or affect the contract.  

 
 

Clause- 7: The final bill shall be prepared by the offices of the Block 
Development Officer in accordance with the rule of the Deptt. in the presence 
of the contractor within 1 month of the date fixed for completion of the work. 

  
Clause- 8: If the specification of estimate of the work provides for the use of 
any special description of materials to be supplied from the Junior Engineer 
store, or it is required that the contractor shall use  certain stores to be 
provided  by  the  Junior  Engineer  under the conditions of this  contract  (Such  
materials  & Stores,  and  the prices  to be charged thereof as hereinafter 
mentioned being so far as practicable for the convinience of the contractor, but 
not so as in any way to control the meaning or effect of this contract are 
specified in the schedule or memorandum here to annexed), the contractor 
shall be supplied (with such materials and stores noted in the annexed 
scheduled as are required from time to time to be used by him for purpose of 
the contract only and the value of the full quantity of materials and stores so 
supplied) at the rates specified in the said schedule may be set off or deducted 
from any sums then due or thereafter to become due to the contractor under 
the contract or otherwise or against or from the security deposit, or the 
proceeds of sale thereof, if the same is held in Govt. securities, the same or a 
sufficient portion thereof being in this case sold for the purpose. All materials 
supplied to the contractor shall remain the absolute property of Govt. and shall 
not on any account be removed from the site of the work, and shall at all times 
be opened to inspection by the Junior Engineer, Any such materials used and in 
any perfectly good condition as the time of the completion or determination of 
the contract shall be returned to the Junior Engineer store, at the prevailing 
market rate or at the issue rate whichever is less if by a notice in writing under 
his hand he shall so require; but the contractor shall not be entitled to return 
any such materials, unless with such consent, and shall have no claim for 
compensation on account of any such materials so supplied to him as aforesaid 
being unused by him, or for any wastage in or damage to any such materials.  
Clause-9 (a): If a contractor removes any materials or stock so supplied to him 
from the site of the work in contravention of the provisions of this clause with 
a view to dispose of the same dishonestly, he shall, in addition to any other 
liability, civil or criminal, arising out of this contract be liable to pay a penalty 
equivalent to 5 times the price of the said materials of stock, according to the 
stipulated rate, the penalty so imposed shall be recoverable from any sum that 
may be then, or at any time thereafter may become due to the contractor, or 
at from his security deposit, or the proceeds of sale thereof. 

 b) Owing to difficulty in obtaining certain materials in the 
open market the Govt. have undertaken to supply materials specified in the 
schedule hereto annexed. There may be delay in obtaining materials by the 
Dept. and the contractor is therefore, required to keep himself in touch with 
the day-to-day position regarding the supply of materials from the Junior 
Engineer and to so adjust the progress of the work that their labour may not 
remain idle nor may there be any other claim due to or arising from delay in 
obtaining the materials. It should be clearly understood that no monetary claim 
whatsoever shall be entertained by the govt. on account on delay in supplying 
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materials. However extension of time for completion of work can be granted 
on timely application by the contractor vide also clause 5. 

 
  Clause- 10: The contractor shall execute the whole and every part of the work 
in the most substantial and workman like manner and both as regards 
materials and otherwise in every respect in strict accordance with the 
specification.  

  
  The contractor shall also conform exactly, fully and 

faithfully to the designs, drawings and instructions in writing relating to the 
works signed by the Junior Engineer and lodged in his office and to which the 
contractor shall be entitled to have access at such office, for the purpose of 
inspection during office hour and the contractor shall, if he so requires, be 
entitled at his own expenses to make or cause to be made copies of the 
specification and of all such designs, drawings and instructions as aforesaid.  

 
Clause- 11: The Junior Engineer shall have power to make any alterations in or 
additions to the original specifications, drawings, designs and instructions that 
may appear to him necessary and advisable during In the progress of work, and 
the contractor shall be bound to carry out the work in accordance with any 
instructions which may be given to him in writing signed by Junior Engineer and 
such alteration shall not invalidate the contract and any additional work which 
the contractor may be directed to do in the manner above specified as part of 
the work shall be carried out by the contractor on of the same conditions in all 
respects on which he agreed to do the main work, and at the same rates as are 
specified in the tender for the main work. The time for the completion of the 
work shall be extended in the proportion that the additional work bears to the 
original contract work and the certificate of the Junior Engineer shall be 
conclusive as to such proportion. And if the additional work includes any class 
of work for which no rate is specified in this contract, then such class of work 
shall be carried out at the rates entered in the sanctioned schedule of rates of 
the locality during the period when the work is being carried on and if such 
rates of mentioned class of work is not entered in the schedule of rates of the 
district then the contractor shall within seven days of the date of his receipt of 
the order to carry out the work inform the junior Engineer of the rate which it 
is his intention to charges for such class of work, and if the Junior Engineer 
does not agree to this rate he shall by notice in writing be at liberty to cancel 
his order to carry out such class of work and arrange to carry it out in such 
manner as he may consider advisable.   

 
No deviations from the specification stipulated in the contract nor 

additional items of work shall ordinarily be carried out by the contractor, nor 
shall any altered, addl. Or substituted work be carried out by him unless the 
rates of the substituted, altered or addl. Items  have  been  approved  and  
fixed  in  writing  by  the  Junior Engineer. The contractor shall be bound to 
submit his claim for any additional work done during any month on or before 
the 15th day of  the  following  month  accompanied by a copy of the order in 
writing of the Junior Engineer. For the additional work and that the contractor 
shall not be entitled to any payment in respect of  such additional work if he 
fails to submit his claim within the aforesaid period.  

 
Provided always that if the contractor shall commence work or incur 

any expenditure in regard thereof before the rates shall have been determined 
as lastly herein before mentioned, in such cases he shall only be entitled to be 
paid in respect of the work carried out or expenditure incurred by him prior to 
the date of the determination of the rates as aforesaid accordingly to such rate 
or rates as shall be fixed by the Junior Engineer. In the event of a dispute, the 
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decision of the superintending Engineer of the circle will be final.  
   

Clause- 12: If at all time after the commencement of the work the Governor of 
Odisha shall for any reason whatsoever not require the whole thereof as 
specified in the tender to be carried out. The Junior Engineer shall give notice in 
writing of the fact to the contractor who shall have no claim to any payment or 
advantage,  which he might have derive from the execution of the work in full 
but which he did not derive in consequence of the full amount of the work not 
having been carried out neither shall he have any claim for compensation by 
reason of any alteration having been made in the original specification, 
drawings, designs and instruction which shall involve any curtailment of the 
work as originally contemplated.  
 
Clause- 13: If it shall appear to the Junior Engineer or his subordinate-in-charge 
of the work, that any work has been executed with un-sound, imperfect or-
unskillful workmanship or with materials of any inferior description, or that any 
materials or articles provided by him for the execution of the work are unsound 
or of a quality inferior to that contracted for or otherwise not in accordance 
with the contract, the contractor shall on demand in writing from the Junior 
Engineer specifying the work materials or article complained of not-
withstanding that the same may have been inadvertently passed certified and 
paid for, forthwith rectify or remove and reconstruct the work so specified in 
whole or in part, as the case may require, or as the case may be remove the 
materials or article so specified and provide other proper and suitable 
materials or article at his own proper charge and cost and in the event of his 
failing to do so within a period to be specified by the Junior Engineer in his 
demand aforesaid, then the contractor shall be liable to pay compensation at 
the rate  of one percent on the amount of the estimate for everyday not 
exceeding 10 days, while his failure to do so shall continue and in the case of 
any such failure the Junior Engineer may rectify or remove, and re-execute the 
work or remove and replace with others, the materials or articles complained 
of as the case may be at the risk and expense in all respect of the contractor.  
 
Clause- 14: All work under or in course of execution or executed in pursuance 
of the contract shall at all times be open to the inspection and supervision of 
the Junior Engineer and his subordinates and the contractor shall at all times 
during the usual working hours, and at all other times at which reasonable 
notice of the Junior Engineer or his subordinate to visit the works shall have 
been given to the contractor either himself be present to receive orders and 
instruction or have a responsible agent duly accredited in  writing to be Present 
for that purpose. Order that given to the contractor’s agent shall be considered 
to have the same force as if they had been given to the contractor himself.  
 
Clause- 15: The contractor shall be given not less than five days’ notice in 
writing to the Junior Engineer or his subordinate in charge of the work before 
covering up or otherwise placing beyond the reach of measurement any work 
in order that the same may be measured and correct dimensions thereof be 
taken  before  the  same is so covered up or placed beyond the reach of 
measurement and any work without the consent in writing of the Junior 
Engineer or his subordinate-in-charge of the work and if any work shall be 
covered up or placed beyond the reach of measurement without such notice 
having been given or consent obtained, the same shall be uncovered at 
contractor’s expense, or in default thereof payment or allowance shall be made 
for such work or the materials with which the same work executed. 
 
Clause- 16: If the contractor or his work people, or servant shall break, deface, 
injure or destroy any part of a building, in which they may be working or any 
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building, road, fence, enclosure, or grass land or cultivated ground continuous 
to the premises on which the work or any part of it is being executed, or if any 
damage shall happen to the work, while in progress from any cause whatever 
or any imperfection become apparent in it within 3 months from the date of 
final certificate of its completion shall have been given by the junior Engineer, 
as aforesaid, the contractor shall make the same good at his own expense, or in 
default, the Junior Engineer may cause the same to be made good by other 
workmen, and deduct the expense (of which the certificate of the Junior 
Engineer shall be final) from any sums that may be then, or at any time 
thereafter may become due to the contractor, or from his security deposit or 
the proceeds sale thereof, or of a sufficient portion thereof and the contractor 
shall be liable to pay any part of the expenses not so recovered by the Junior 
Engineer.  
 
Clause- 17: The contractor shall supply at his own cost all materials (except such 
special materials, if any, as may in accordance with    the contract, be supplied 
from the Junior Engineer stores), Plant, tools, appliances, implements, ladders 
cordage, tackle scaffolding the temporary work requisite or proper for the 
proper execution of the work, whether original altered or substituted, and 
whether included in the specification or other documents forming part of the 
contract or referred to in these conditions or not or which may be necessary 
for the purpose of satisfying, or complying with the requirement of the Junior 
Engineer as to any matter as to which under this conditions, he is entitled to be 
satisfied, which he is entitled to require together with carriage therefore to and 
from the work. The contractor shall also supply without charge the requisite 
number of persons with the means & materials necessary for the purpose of 
setting out works and counting, weighting and assisting in the measurement 
examination at any time and from time to time of the work or materials. Failing 
his so doing the same may be provided by the Junior Engineer at the expense 
of the contractor and the expenses may be deducted from any money due to 
the contractor under the contract or from his security deposit or the proceeds 
of sale thereof, or of a sufficient portion thereof. The contractor shall also 
provide all necessary fencing and lights required to protect the public from 
accident and shall be bound to bear the expense of defense of every suit, 
action or other proceedings at law that may be brought by any person for 
injury sustained owing to neglect of the above precautions, and to pay any 
damages and cost which may be awarded in any such suit, action or 
proceedings to any such person or which may with the consent of the 
contractor be paid to compromise any claim by any such person.  
 
Clause- 18: No female labour shall be employed within the limits of a 
cantonment. 

 
 The contractor shall not employ for the purpose of his 

contract any person who is below the age of twelve years, and shall pay to 
each labourer for the work done by such labourer, wages not less than the 
wages paid for similar work in the neighborhood. 

 
 The Block Development Officer, Saintala shall have the right 

to enquire in to and decide any complain to alleging that the wages paid by the 
contractor any labourer for the work done by such labourer, is less than the 
wages/ paid for similar work in the neighborhood. 

 
 The Junior Engineer or the work-in-charge shall have the right 

to decide whether any lobourer employed by the contractor is below the age of 
twelve years, and to refuse to allow any labourer whom he decide to be below 
the age of twelve years, to be employed by the contractor. 
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 b) The contractor shall employ one or more Engineer 

Graduate or Diploma holders as apprentices at his own cost if the works as 
shown in the tender exceeds Rs. 2,50.000/-. The apprentices will be selected by 
the Block Development Officer. The period of employment will commence 
within one month after the date of work order and would last till the date 
when 90% of the work is completed. The fair wage to be paid to the apprentice 
should not be less than Rs. ……………………, the emolument of personnel of 
equivalent qualification employed under Govt. per month in case of graduate 
Engineer and less than Rs. 180.00 per month in case of Diploma Holder. The 
number of apprentices to be employed should be fixed by the Block 
Development Officer in a manner, so that the total expenditure does not 
exceed 1% of the tendered cost of the work.  

 
 c) Special class contractor shall employ under him one 

Graduate Engineer and two Diploma holders belonging to the state of Odisha 
like wise ‘A’ class contractor shall employ under him one graduate engineer or 
two diploma holders belonging to that state of Odisha. Undertakings/Private 
companies and firms or be ineligible for appointment to the contractor shall 
pay to the engineering personnel monthly emoluments which shall not be less 
the emoluments of the personnel of equivalent qualification employed under 
the state Govt. of Odisha. The Chief Engineer, Roads, Odisha may however 
assist the contractor with names of such un-employed Graduate Engineers and 
Diploma holders if such help is sought for by the contractor.  

  
  The name of such Engineering Personnel appointed 

by the contractor should be intimated to the tender receiving authority along 
with each tender as to who would be supervising the work. 

 
  Each bill of the Special class or ‘A’ class contractor 

shall be accompanied by an employment roll of the Engineering personnel 
together with a certificate of the Graduate Engineer or Diploma holders so 
employed by the contractor to the effect that the work executed as per the bill 
has been supervised by him. (Vide work Deptt. Office memorandum No. codes 
15/85: 15384 Dt. 9.7.91) 

 
 Clause- 19: The contract shall not be assigned or sublet without the written 
approval of the Block Development Officer. And if the contractor shall assign or 
sublet his contract or attempt to do so, or become insolvent or commence any 
insolvency proceeding or make any composition with his creditor, or attempt 
to do so, or if any bribe gratuity gift, loan, perquisite reward or advantage, 
pecuniary or otherwise, shall either directly or indirectly be given,  promised  or  
offered  by  the contractor or any of his servant or agents to any public officer 
or person in the employ of Govt. in any way relating to his officer employment, 
or if any such officer or person shall become in any way directly or indirectly 
interested in the contract, the Block Development Officer may there upon by 
notice in writing rescind the contract and the security deposit of the contractor 
shall there upon stand forfeited and be absolutely at the disposal of 
Government and the same consequence shall ensure as if the contract had 
been rescinded under clause 3 thereof and in addition the contractor shall not 
be entitled to recover or to be paid for any work therefore actually performed 
under the contract. 
 
Clause- 20: All sums payable by way of compensation under any of these 
condition-8 shall be considered as reasonable compensation to be applied to 
the use of Government without reference to the actual loss or damage 
sustained and whether or not any damage shall have been sustained.  
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Clause- 21: In the case of tender by partners, any change in the constitution of 
the firm shall be forthwith notified by the contractor to the Junior Engineer for 
his information. 

 
  In case failure to notify the change in the 

constitution within 15 days, the Junior Engineer may be notice in writing 
rescind the contracts and the security deposit of the contractor shall thereupon 
stand forfeited and be absolutely at the disposal of Government and the same 
consequences shall ensure as if the contractor shall not be entitled to recover 
or to be paid for any works therefor actually performed under the contract.  

 
Clause- 22: All works to be executed under the contract shall be executed 
under the direction and subject to the approval in all respect of the 
Superintending Engineer of the PR&DW, Deptt. for the time being who shall be 
entitled to direct at what point or points and in what manner they are to be 
commenced and from time to time carried on.  
 
Clause- 23: Deleted 
 
Clause- 24: When the estimate on which a tender is made includes lump sums 
in respects of parts of the work the contractor shall be entitled to payment in 
respect of the items of work involved or the part of the work in question at the 
same rates as are payable under this contract for such items, or if the part of 
the work in question is not, in the opinion of the Junior Engineer capable of 
measurement, the Junior Engineer may at his discretion pay the lump sum 
amounts entered in the estimate and certificate in writing of the Junior 
Engineer shall be final and conclusive against the contractor with regard to any 
sum or sums payable to him under the provision of this clause. 
   
Clause- 25: In the case of any class of work for which there is no such 
specification as is mentioned in rule- 1, such work shall be Carried out in 
accordance with the standard specification and in the event of there being no 
standard specification, then in such case the work shall be carried out in all 
respects in accordance with the instruction and requirements of the Junior 
Engineer.  
 
Clause- 26: The expression “works” or “work” where used in these condition 
shall, unless there be something either in the subject or context repugnant to 
such construction, be constructed and taken to mean the works by or by virtue 
of the contract contracted to be executed, whether temporary or permanent 
and whether original, altered, substituted or additional.   
 
Clause- 27: Government shall be entitled to recover in full from the contractor 
any amount that the Government may be liable to pay under workman’s 
compensation Act. VIII of 1923, to any workman employed in course of 
execution of any part of the work covered by these contracts.  
 
Clause- 28: That for the purpose of jurisdiction in the event of dispute if any, 
the contract should be deemed to have been entered in to within the state of 
Odisha and it is agreed that neither party to the contract or agreement will be 
competent to bring suit in regard to the matter covered by this contract at any 
place outside the state of Odisha. 
 
Clause- 29: The department will have the right to inspect the scaffolding and 
centering made for the work and reject partly or fully such structure if found 
defective in their opinion.  



P a g e  | 20 

                                                      Sd/-                              
Block Dev. Officer, Saintala 

 
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Clause- 30: Sanitary arrangements will be made by the contractor at his own 
cost for his labour camp. 
 
Clause- 31: The contractor shall bear all taxes including sales tax, income tax, 
royalty, fair-weather charges and tollage, where necessary.  
 
Clause- 32: a) If during the progress of the work the price of any material 
incorporated in the work (Not being materials supplied from the Junior 
Engineer store) in accordance with clause there of increased or increases as a 
result of increase or decrease in the average whole sale price index (all 
commodities), and the contractor there upon necessarily and properly pay in 
respect of that materials incorporated in the work such increased or decreased 
price, then he shall be entitled to reimbursement or liable to returned 
quarterly as the case may be, such an amount, as shall be equivalent to the 
plus or minus difference of 85% in between the average wholesale price index 
(all commodities) which is operating for the quarter under consideration and 
that operated for the quarter in which the tender was opened, as per the 
formula indicated below, provided that the work has been carried out within 
the stipulated time or extension thereof as are not attributable to him.   

 
b) Similarly, if during the progress of work, the wages of labour 

increases or decreases as a result of increases or decreases in the minimum 
wages prescribed by Govt. and the contractor there upon necessarily and 
properly pays in respect of labour engaged on execution of the work such 
increases or decreases wages, then he shall be entitled to reimbursement or 
liable to refund quarterly as the case may be, such an amount, as shall be 
equivalent to the plus or minus difference in between the minimum wages for 
labour, which is operating for the quarter under consideration and that 
operated for the quarter in which the tender was opened, as per the formula 
indicated below, provided the work has been carried out within the stipulated 
time or extension thereof as are not attribute to him.  

Price adjustment and reimbursement of claim for escalation on labour 
under clause: 31 will be applicable only if there is any increases or decrease in 
the minimum wage, fixed by the State Government. 

 
c) Similarly if during the progress of work, the price of petrol oil and 

lubricants. (Diesel Oil being representative item for price adjustment) increases 
or decreases as result of the price fixed thereof by the Govt. of India and the 
contractor thereupon necessarily and properly pays such increased or 
decreased price towards Petrol Oil and lubricants used on execution of the 
work, then he shall be entitled to reimbursement or liable to refund, quarterly, 
as the case may be such an amount as shall be equivalent to the plus minus 
difference in between the price of P.O.L. which is operating for the quarter in 
which the tender was opened as per the formula indicated below. Provided 
that, the work has been carried out within the stipulated time or extension 
thereof as are not attributable to him.    

 Clause- 33: All items of work as per schedule of quantities of this tender should 
confirm to Odisha Detailed Standard Specification. 

I.R.C. & I.S.I. Codes & Bridge code section I,II,III,IV&VII & 
latest design criteria for pre-stressed concrete bridge specially for 
Roads & Bridges issued by MoRT&H, Government of India, 
Compacting shall have to be carried out with help of mechanical 
vibrators from the range of I.S.:2505, I.S.:2006, I.S.:2514. 
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I.S.:4656. 

Clause- 34: Centering & Shuttering shall be with suitable steel shutters in side 
of which shall be lined with suitable sheeting and made leak proof and 
watertight. All joints in formwork shall be properly sealed preferably with 
P.V.C. joints sealing tapes & compounds. 

Clause- 35: Form work including complete false work shall be designed by the 
Contractor without any extra cost to employer and the Department will have the 
right to inspect the scaffolding, centering and shuttering made for the work and 
can reject partly of fully such structures, if found defective in their opinion. Any 
eventually such as loss of lives or properly due to failure of centering and 
shuttering shall be the responsibility of the Contractor regarding compensation of 
all claims thereof. 

Clause- 36: Cement shall be used by bags and weight of one bag of Cement 
should be 50 (fifty) Kg. net & the Engineer-in-Charge or his representative shall 
have the right to test the weight & quality from time to time. 

Clause- 37: The tenderers shall make all arrangements for proper storage of 
materials but no cost for raising shed for store and pay of security guard etc. will 
be borne by the Department. The department is not responsible for any theft or 
loss of materials at site. It is contractor’s risk. Under any such plea, if the 
tenderer stops the work he shall have to pay the full penalty as per clauses of the 
contract. 

Clause- 38: Approach road to site of work for transport of materials to site of 
work is sole responsibility of the Contractor. Statutory traffic restriction in the 
town area for Transport of construction material to site of work is to be taken in 
to consideration before tendering and no consideration for extra time or 
compensation thereof shall be considered. 

Clause- 39: The contractor should at his own cost arrange necessary tools and 
plants required for efficient execution of work and the rates quoted should be 
inclusive of transportation, hire and running charges of such plant and cost of 
consumables. 

Clause- 40: The contractor shall properly co-ordinate with the execution of P.H. 
and Electrical works and take care of the safety of workers. 

 It should be clearly understood that : 

a) The joints of the bars are to be provided with lapping, welds or bolts 
nuts as well be directed by the Engineer- in-charge. 

b) Concrete test specimens 150mm × 150mm × 150mm in size (whether 
plain or reinforced concrete) for the testing shall be taken for each structural 
member by a representative of the contractor in the presence of responsible 
officer of the rank not lower than that of an Assistant Engineer or sub-Divisional 
Officer. The contractor shall bear the cost so involved in testing. The test 
specimen in cube should be carried out in the Departmental Control and 
Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in 
accordance with the stipulation in Bridges code section-III. 

c) Test specimens shall be formed carefully in accordance with the 
standard method of taking test specimen and no plea shall be entertained later on 
the grounds that the casting of the test specimen was faulty and that the result of 
the specimen did not give a correct indication of the actual quality of concrete. 
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d) Plain concrete and reinforced concrete specimens will be tested in 
QualityControl and Research Laboratory as per direction of Engineer-in-
charge. Cost of testingof all specimens and samples will be borne by the 
Contractor. 

Clause- 41: The rates quoted should be inclusive of carriage of water required in 
connection with execution of the work. No claim for carriage of water 
whatsoever will be entertained. 

 Clause- 42: The contractor shall employ one or more Engineering 
Graduate or Diploma holdersas apprentice at his cost if the work as 

shown in the tender exceeds Rs. 2,50,000.00. The apprentices will be selected 
by the Chief Engineer. The period of employment will commence within one 
month after the date of work order and would last till the date, when 90% of 
the work is completed. The fair wage to be paid to the apprentices should not be 
less than the emolument of personnel of equivalent qualification employed under 
Government. The number of apprentices to be employed should be fixed by the 
Chief Engineer in the manner so that the total expenditure does not exceed one 
percent of the tendered cost of the work. 

Clause- 43: List of tool & plants in running condition in possession of contractor 
is to be furnished in a separate sheet of Schedule-C. 

Clause- 44: For submission of a tender for the work, the tenderer will be deemed 
to have satisfied himself by actual inspection of the site and locality of the work 
about the quality and availability of the required quantity of materials, Medical 
aid, labour and Flood stuff etc. and that the rates quoted by him in the tender will 
be adequate to complete the work according to the specifications attached 
thereto and that he had taken in to account all conditions and difficulties that 
may be encountered during its progress and to have quoted labour rates and 
materials with taxes, Octoroi and other duties lead, lifts, loading and unloading 
freight for materials and all other charges necessary for the completion of the 
work to the entire satisfaction of the Engineer-in-charge of the work and his 
authorized subordinates. After acceptance of the contract rates Government will 
not pay any extra charges for any reason in case the contractor finds later on to 
have misjudged the conditions as regards the availability of materials, labour 
and other factors. The contractor will be responsible for any misuse, loss or 
damages due to any reasons whatsoever of any departmental material during the 
execution of work. In case of loss, damage or misuse, recovery at the rate at 5 
times the cost of the materials will be deducted from the bills or his other dues. 

Clause- 45: The prevailing percentage of I.T. Department of the gross amount 
of the bill towards income tax will be deducted from 

the contractor’s bill. 

Clause-46: Prevailing rate of cess i.e. @ 1% on estimated cost put to 
tender as per the Building and Other Constructed Workers (RE&CS) 
Act. 1996 and Buildings and Other Construction Workers Welfare Cess 
Act. 1996 (vide resolution No.-12653, dt.15.12.2008 of Labour and 
Employment Department, Govt. of Odisha) will be deducted from each 
running bill of the contractor. 

Clause- 47: It must be clearly understood that under no circumstances any 
interest is chargeable for the dues or additional dues if any payable for the work 



P a g e  | 23 

                                                      Sd/-                              
Block Dev. Officer, Saintala 

 
  

executed and final bill pending disposal due to any reason whatsoever. 

Clause- 48: No extra payment will be made for removing spreading and 
consolidating salvaged metals and materials. 

Clause- 49: Under section 12 of contractors labour (Regulation and Abolition) 
Act. 1970 the contractor who undertakes execution of work through labour 
should produce valid license from licensing authorities of labour Department. 

Clause- 50: Performance Security / Additional Performance Security : 

 If the rate quoted by the bidder is less than 15% of the tendered 
amount, then such a bid shallbe rejected and the tender shall be 
finalized basing on merits of rest bids. But if more than bid is quoted 
at 14.99% (Decimals up to two numbers will be taken for all practical 
purpose) less than the estimated cost, the tender accepting authority 
will finalize the tender thorough a transparent lottery system where 
all bidders / their authorized representatives, the concerned BDO 
and DAO will remain present. 

(Amendment to Appendix-IX, Clause-36 of OPWD Code Vol.-
II ) (by inclusion vide O.M.No.12366 dt.08.11.2013). 

 

Additional Performance Security shall be obtained from the bidder, 
when the bid amount is less than the estimated cost put to tender.In 
such an event, only the successful bidder who have quoted less bid 
price / rates than the estimated cost put to tender shall have to 
furnish the exact amount of differential cost i.e. estimated cost put to 
tender minus the quoted amount as Additional Performance Security 
in shape of Term Deposit Receipt pledged in favour of Divisional 
Officer BDO, Saintala payable at Saintala within seven days, 

otherwise the bid shall be cancelled and the security deposit 
shall be forfeited. Further proceeding for blocking shall be 
initiated against bidder(O.M. No.14299 dt.03.10.2017). 

If the Contractor fails to complete the work, the amount so 
furnished as additional performance security will be forfeited in 
addition to the other penal clauses, if any to be imposed. 

(Amendment to Para-3.5.5 (V) Note-II of OPWD Code  Vol.-I by 
substitution of O.M. No.14299 dt.03.10.2017in place of O.M. No.5288 
dt.04.05.2016). 
Clause- 51: Sample of all material - The contractor shall supply sample of all 
materials fully before procurement for the work for testing and acceptance as 
may be requiring by the concerned BDO. 

Clause- 52Super class contractor shall employ under himself two Graduate 
Engineer and two Diploma holders belonging to the State of Odisha. Special 
class contractor shall employ under him one graduate Engineer and two 
Diploma Holders belonging to the state of Odisha. Likewise ‘A’ class contractor 
shall employ under him one Graduate Engineer or two Diploma Holders 
belonging to state of Odisha. The contractor shall pay to the Engineering 
personnel monthly emoluments, which shall not be less than the emoluments 
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of the personnel of equivalent qualification employed under the State Govt. of 
Odisha. The Engineer-in Chief (Civil), Odisha may however assist the 
contractor with names of such unemployed Graduate engineers and Diploma 
Holders if such help is sought for by the contractor. The names of such 
Engineering personnel appointed by the Contractors should be intimated to the 
tender receiving authority along with the tender as to who would be supervising 
the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor 
shall be accompanied by an employment Roll of the Engineering personnel 
together with a Certificate of the Graduate Engineer or Diploma Holder so 
employed by the contractor to the effect that the work executed as per the bill 
has been supervised by him. (Vide Works Department No. Codes M-22/91-
15384 dated 9.7.91). The required certificate is to be furnished in the tender 

documents vide Schedule-G. 

Clause- 53: An Engineering personnel of the executing agency should be present 
at work site at the time of visit of High level Inspecting officers in the rank of 
Chief Engineer and above. 

Clause- 54: All reinforced cement work should conform to Odisha Detailed 
specification and should be of proportion as per Contract Agreement having 
desired compressive strength (in work test) in 15 Cm cubes at 28days, after 
mixing and test conducted in accordance with IS 456 and IS 516. 

Clause- 55: Bailing out of water from the foundation, pipeline trenches S. Tanks/ 
Soak pits/ Sumps/ M.H. etc. either rainwater or sub- soil water if necessary 
should be borne by the contractor. No payment will be made for benchmarks. 
Level pillars, profiles and benching and leveling the ground wherever required. 
The rates quoted should be for finished items of works inclusive of these 
incidental items of work. It should be understood clearly that no claims 
whatsoever would be entertained. 

Clause- 56: The tenderer shall have to abide by the C.P.W.D. safety code rules 
introduced by the Government of India, Ministry of work Housing and Supply 
in their standing order No-44150 dtd.25.11.57. 

Clause- 57: All fittings for doors and windows P.H. & Electrical works as 
supplied by the Contractor should be of best quality and conform to relevant I.S. 
specification and should be got approved by the Engineer-in-charge of the 
respective wing before they are used on the work. 

Clause- 58: After completion of the work the contractor shall arrange at his own 
cost all requisite equipments for testing buildings, if found necessary and bear 
the entire cost of such test, including the inspection of Electrical Inspectorate. 

Clause- 59: All reinforced cement concrete works should be finished smooth. 

Clause- 60: The contractor has to arrange the samples of materials required for 
execution to be got tested and approved by the Department before taking up the 
work and during course of execution required from time to time. All such 
samples will be tested at any of the Departmental Control and Research 
Laboratories, at the cost of the Contractor with no extra cost to the Department. 

Clause- 61: If there is any damage to the work due to natural calamities like 
flood or cyclone or any other cause during the course of execution of work or up 
to 6 months after completion of work or if any, imperfection becomes apparent 
to the work within 6 months from the date of final certificate of completion of 
work the contractor shall make good of all such damages at his own cost with 
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no extra cost to the Department. No claims, whatsoever, in this regard will be 
entertained. 

Clause- 62: The Fly Ash Bricks should be of good qualities. The bricks should 
be approved by the Engineer-in-Charge before use in the work and should 
confirm to the minimum strength and other criteria as per National Building 
Code. 

Clause- 63: Under Section 1 of contract labour Regulation and Abolition Act 
1970 the contractor who undertakes execution of work through labour should 
produce valid license from the licensing authority of labour Department. 

Clause- 64: Standard co-efficient for linear measurement will be adopted while 
calculating consumption of steel and no claim whatsoever regarding difference 
in co-efficient of steel will be entertained. The rates quoted shall be inclusive of 
any eventuality of difference for co-efficient for linear measurements. 

Clause- 65: Engineer Contractor desirous to avail the facility of exemption of 
E.M.D is required to submit an affidavit to the effect that he has not yet availed 
the facility / participated in the tender for more than two works (Excluding this 
work) during the current financial year. The name of work for which 
participated and the authority to whom the tender was submitted must be 
mentioned in the affidavit, failing which the tender will be rejected. 

Clause- 66: That for the purpose of jurisdiction in the event of disputes if any of 
the contract would be deemed to have been entered in to within the State of 
Odisha and it is agreed that neither party to the contract will be competent to 
bring a suit in regard to the matter by this contract at any place outside the State 
of Odisha. 

Clause- 67: SPECIAL CONDITIONS (PART OF THE CONTRACT) 

(I) All materials before they are being used in the items of works as per 
this Schedule of quantities and also the finished items of work where tests are 
applicable shall have to be tested through the Engineer-in-charge of the 
respective wing at appropriate Laboratories according to the relevant I.S. 
specifications of the materials and the said items of works and the cost of all 
such tests shall have to be borne by the Contractor and the rates of the items of 
works should be inclusive of cost of such tests. 

(II) The tests have to be planned & carried out such that the progress of 
work is not hampered 

(III) The tests are mandatory as per the prescribed frequencies and I.S. 
specifications. However, these are not exhaustive and the Engineer-in-charge has 
the right to prescribe other required test if any as will be considered from time to 
time. 

Clause- 68: In case of ambiguity between clauses of this D.T.C.N. and the P-1 
contract form, the relevant Clauses of the P-1 contract form shall prevail over 
the D.T.C.N. The clauses not covered under P-1 contract form shall be 
governed by the clauses of the D.T.C.N. 

Clause- 69: It must be definitely understood that the Government does not 
accept any responsibility for the correctness and completeness of the trial 
borings shown in the Cross Section. 

Clause- 70: In case of any complaint by the labour working about the non-
payment or less payment of his wages as per latest minimum Wages Act, the 
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BDO will have the right to investigate and if the contractor is found to be in 
default, he may recover such amount due from the contractor and pay such 
amount to the labour directly under intimation to the local labour office of the 
Govt. The contractor shall not employ child labour. The decision of the BDO is 
final and binding on the contractor. 

Clause- 71: The contractor should arrange the materials like Steel, Cement, paint 
and bitumen etc. of approved quality and specification at his own cost for 
completion of the work with the time schedule. No extension of time will be 
granted on the application of the contractor due to delay in procurement of 
materials. 

 Clause- 72: The bidder will be responsible for the loss or damage of any 
departmental materials during transit and in the execution of the work due to 
reasons what-so-ever and the cost of such materials will be recovered from the 
bills at stock issue rates or market rates whichever is higher. 

If the contractor removes Government materials supplied to him from the site of 
work with a view to dispose of the same dishonesty, he shall be in addition to 
any other liability civil or criminal arising out of his contract be liable to pay a 
penalty equivalent to five times of the price of the materials according to the 

stock issue rate or market rate whichever is higher. The penalty so imposed 
shall be recovered at any time from any sum that may then or at 
any time thereafter become due to the contractor or from his 
security deposit or from the proceeds of sale thereof. 

Clause- 73: Though Departmental issue of cement and steel has indicated, it may 
not be taken as binding. The contractor must have to arrange by themselves 
cement, steel, bitumen and every sort of materials from approved manufacturer, 
get it tested in the Departmental Laboratory and approved by the Department 
before use. No extension of time or escalation of price on such account shall be 
entertained in future. 

 Clause- 74: TOR rods, plates and structural members will be supplied in 
quantity, length and size available in the stock. For payment of reinforcement, 
the steel including plates etc. shall be measured in length of different diameter, 
size and specification as actually used (including hooks and cranks) in the work 
correct to an inch or cm. And their weight calculated as per sectional weight 
prescribed by the Indian Standard Specification or as directed by the Engineer-
in-Charge (Wastage of bars and unnecessary lapping will not be considered for 
measurement and payment). 

Clause- 75: Odisha Bridge & Construction Corporation Ltd. will be allowed 
price preference up to 3% over the lowest quotation or tender as laid down in 
Works and Transport Department Resolution No-285 date-17.04.1974. 
TheOdisha Construction Corporation will be allowed a price preference to 
the extent of up to 3% over the lowest tender amount (Where their tender is not 
the lowest) provided they express willingness to execute the work after reduction 
of rates by negotiation. 

Clause- 76: The contractor is required to pay royalty to Govt. as fixed from time 
of time and produce such documents in support of their payment to the 
concerned BDO with their bills, falling which the amount towards royalties of 
different materials as utilised by them in the work will be recovered from their 
bills and deposited in the revenue of concerned department. 
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Clause- 77: Trial Boring - The foundation level as indicated in the body of the 
departmental drawing is purely tentative and for the general guidance only. The 
Department has no responsibility for the suitability of actual strata at the 
foundation level. The contractor has to conduct his own boring before starting 
the work and get the samples tested at his own cost to ascertain the S.B.C. and 
credibility of the strata at founding level while quoting his rates for tender the 
contractor shall take in to account of the above aspects. 

Clause- 78: Any defects, shrinkage or other faults which may be noticed within 
12 (Twelve) months from the completion of the work arising out of defective or 
improper materials or workmanship timing are upon the direction of the 
Engineer-in-Charge to be amended and made good by the contractor at his own 
cost unless the Engineer for reasons to be recorded in writing shall be decided 
that they ought to be paid for and in case of default Department may recover 
from the contractor the cost of making good the works. The contractor is also 

required to maintain the road/ building for 12 (Twelve) monthsfrom the 
date of successful completion of the work. 

Clause- 79: From the commencement of the works to the completion of the 
same, they are to be under the contractors charge. The contractor is to be held 
responsible to make good all injuries, damages and repairs occasioned or 
rendered necessary to the same by fire or other causes and they hold the Govt. of 
Odisha harmless for any claims for injuries to person or structural damage to 
property happening from any neglect, default, want of proper care or misconduct 
on the part of the contractor or any one in his employment during the execution 
of the work. Also no claim shall be entertained for loss due to earthquake, flood, 
cyclone, epidemic, riot or any other calamity whether natural or incidental 
damages so caused will have to be made good by the contractor at his own cost. 

Clause- 80: Gradation of ingredients: The coarse and fine aggregate shall 
meet the grade requirement as per the latest provision of relevant. I.S. Code / 
I.R.C. code / MoRT&H specifications. 

Clause- 81: The rate for each work of concrete items wherever dewatering is 
imperatively necessary the term dewatering shall mean the execution or 
operation of the items due to standing water as well as due to percolation of 
water. The quoted rates will be inclusive of this. 

Clause- 82: Number of tests as specified in I.R.C. / MoRT&H / I.S.I 
specification required for the construction of roads / bridges / buildings or any 
other structural works will be conducted in any Govt. Test House /Departmental 
laboratories/reputed material testing laboratory as to be decided by the 
Engineer-in-charge. Testing charges including expenditure for collection / 
transportation of samples /specimens etc. will be borne by the contractor. The 
collection of samples and testing are to be conducted for both prior to execution 
and during execution as may be directed by the Engineer-in- charge and on both 
the accounts the cost shall be borne by the contractor. 

 
 

 

SPECIAL CONDITION 
 

1. It shall be the responsibility of the contractor to produce all the material required for the work including the 
procurement of steel, cement and bitumen etc. (to be approved by the Junior Engineer) from the market at 
his cost and complete the work within stipulated time of completion as per accepted agreement. At no stage 



P a g e  | 28 

                                                      Sd/-                              
Block Dev. Officer, Saintala 

 
  

difficulty or obstacle for procurement of material due to any reason whatsoever shall be entertained by the 
department nor any plea of extension of time or compensation claim to these effects shall be entertained in 
account of the above. The safe custody of the materials issued by the department or produce by the 
contractor will be sole responsibility of the contractor. For both departmental issue materials or any 
procurement of materials by the contractor all incidental expenses like transport, storage, handling, and any 
other expenditure shall borne by the contractor. The materials as per the Appendix-A, if available with the 
department may be supplied to the contractor at the description of the department at the place and  rate 
noted against each. The contractor may satisfy himself about the quality, quantity of materials at the time of 
issue.  

2. If required the empty cement bag and empty bitumen drums may be requisitioned by the department which 
the contractor is bound to comply for which the rate of relief will be Rs. 3.67 for empty cement bag and Rs. 
_______________________ for empty bitumen drums for good quality ( to the satisfaction of the Block 
Development Officer, Saintala). 

3. Deduction of the royalty  
 (a) Earth/Sand/Moroum @ Rs. 38.41 per Cum 
 (b) Stone Products @ 138.29/- per Cum  

4. If the tenderer backs out from the offer before acceptance of the  tender by the competent authority his 
EMD will be forfeited. 

5. Royalty will be reimbursed on production of valid money receipt by the contractor. 
6. In the event of any particular item(S) work for which the contractor as quoted rate(S) which are grossly 

below the corresponding estimated rates (or C.S.R)for the particular item the difference between the 
amount corresponding estimated (or C.S.R) rate and this grossly under quoted rate for quantity of work to be 
executed by the contractor shall be kept withheld from the payment due to the contractor until such time as 
the execution of the said item(s) of work is/are completed in all respects by the contractor to the full 
satisfaction of the Junior Engineer.  

7. Additional Performance Security: 
Additional performance security shall be obtained from the bidder when the bid amount is less than the 
estimated cost put to tender. In such an event, the bidders who have quoted less bid price/ rates than the 
estimated cost put to tender shall have to furnish the exact amount of differential cost i.e estimated cost put to 
tender minus the quoted amount as Additional Performance Security in shape of Demand Draft/ Term Deposit 
Receipt pledged in favour of the Block Developemnt Officer, Saintala in the sealed envelope along with the 
price bid at the time of submission of bids. 

The bids of the technically qualified bidders will be opened for evaluation of the price bid. In case of 
the bidders quoting less bid price/rate than the estimated cost put to tender and have not furnished the exact 
amount of differential cost (i.e estimated cost put to tender minus the quoted amount) as Additional 
Performance Security in shape of Demand Draft / Term Deposit Receipt, their price bid will not be taken into 
consideration for evaluation even if they have qualified in the technical bid evaluation. 

8. Provision of Incentive 
For availing incentive clause in any project which is completed before the stipulated date of completion , 
subject to other stipulations it is mandatory on the part of the concerned Block Development Officer to 
report the actual date of completion of the project as soon as possible through Fax or e-mail so that the 
report is received within 7 (seven) days of such completion by the concerned PD, DRDA and Collector. 
The incentive for timely completion should be on a graduated scale of 1 (One) percent to 5 (Five) percent of 
the contract value Assessments of Incentives may be worked out for earlier completion of work in all respect 
in the following scale.  

Before 30% of Contract Period = 5% of Contract Value 
Before 20 to 30% of Contract Period = 4% of Contract Value 
Before 10 to 20% of Contract Period = 3% of Contract Value 
Before 5 to 10% of Contract Period = 2% of Contract Value 
Before 5% of Contract Period = 1% of Contract Value 
 
 
Tenderer(s) is/ are required to submit the information in the following schedule. 
 

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 

Materials of following specification are to be used in work. The Tenderers are 
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expected to possess and be well conversant with the following IS standard and code 
of practice. 
 

1. Cement Will be as per I.S. 269/255 (However the grade of cement to be selected 
by the Engineer-in-Charge of work and compressive cube test before 
commencement of work in each batch). 

2. Steel I.S. 432 (Plain) and 1786 (Tor) 

3. Vibrator I.S. 7246 

4. Aggregate I.S. 383, I.S. 515 

5. Water for mixing and 
curing 

Shall be clean, free from injurious amount of oil, salt, acid, vegetable 
materials and other substances and harmful to concrete in conformity to 
I.S. 456 and I.S. 2025. 

6. Sand/ Fine Aggregate I.S. 2116, 383 

7. Binding wire I.S. 280 (galvanized minimum 1 mm) 

8. Rain water pipe I.S. 2527 

9. Construction joints I.S. 3414 

10. Steel Window Frame I.S. 1038/83 

11. Steel Door Frame I.S. 4351/75 

12. Fitting & Fixtures 
for joinery works 

Conforming to I.S. 7452/82 strictly conform to I.S. specification and as per 
direction of Engineer-in-Charge. 

 
Note: For road work (Approach Road) specification as per road and bridges 

(latest edition) published by I.R.C & M.O.S.T. shall be followed. In case 
of any doubt and absence of provision, regarding specification I.S. shall be 
referred (Indian standard). 

 

ITEM OF WORK 

1. Concrete shall be with conformity toI.S.456. 

2. Foundation shall be with conformity toI.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597(Part-I) 

4. C.R. Masonry shall be with conformity toI.S.1597. 

5. Brick masonry shall be with conformity toI.S.2212. 

6. Cement plastering shall be with conformity to I.S.9103 &6925. 

7. Mortar shall be with conformity toI.S.2250 

8. White and colour washing shall be with conformity toI.S.6278. 

9. CC in foundation shall be with conformity toI.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part –
II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I &Part –II) 

12. DPC shall be with conformity toI.S.3067 

13. Tarfelt treatment shall be with conformity toI.S.1346 

14. Mosaic flooring with conformity toI.S.2114 



P a g e  | 30 

                                                      Sd/-                              
Block Dev. Officer, Saintala 

 
  

15. Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II)I.S.1661 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Annexure-I 
 

NO RELATIONSHIP CERTIFICATE 
 

 
 
 

LIST OF THE RELATIVE OF THE TENDERER SERVING IN  
DRDA, BOLANGIR/ BLOCK CONCERNED/ PR DEPTT. 

               Certified that I/We/am/are not related to any officer of DRDA, Bolangir/ Block Concerned/ P.R Department of 
the rank of Asst. Engineer, Assistant PD and above or any officer of the rank of Asst. Secretary and above. I am also 
aware that if the facts subsequently proved to be false my/our contract will be rescinded with forfeiture of E.M.D and 
total security deposit and I/We shall be liable to make good the loss or damage resulting from such cancellation. 
 
               I/we also note that non-submission of this certificate will render my/our tender liable for rejection. 
 

 
 

Signature of the Contractor 
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Annexure-II 
 

LIST OF THE WORKS IN THE HAND OF THE TENDERER 

Sl No Name of the Relative Rank Place of Present Posting with Office/ 
Divison/ Department 

1 2 3 4 
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Annexure-III 
 

LIST OF THE MAJOR WORKS EXECUTED BY THE TENDERES 

 
 

Annexure-IV 
 

LIST OF TOOLS AND PLANTS AVAILABLE WITH THE TENDERER 

 
 
 
 
 

Sl 
No 

Name of the Work 
Agreement 

Amount 
Name of the 

Division 

Approximate 
Value of work 

Done till 
Submission of 

Tender 

Date of 
Commencement 

and Probable Date 
of Completion 

1 2 3 4 5 6 
  

 
 
 
 
 
 
 
 
 
 
 

    

Sl 
No 

Name of the Work 
Agreement 

Amount 
Amount of 
Work Done 

Whether 
Finalized or Not 

Name of Division 

1 2 3 4 5 6 
  

 
 
 
 
 
 
 

    

Sl 
No 

Details of T & P Possession Number 

1 2 3 
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Tender Schedule 
NAME OF THE WORK  :- CONSTRUCTION OF GODOWN FOR GROUNDNUT, AT- JAMTARA In SISKELA GP. 

Sl. 
No. 

Item Qnty Unit Rate Amount 

1 Earth work excavation of foundation trench in hard soil 
including dressing and levelling the bed with initial lead of 
50m. and 1.5 m. initial lift including all costs of labour 
materials required for the work etc. complete and as per 
direction of Engineer in charge. 102.01 Cum 188.79 19259.00 

2 Filling foundation and plinth with sand well watered and 
rammed including cost, conveyance, royalty, taxes of all 
materials, labours and T & P required for the work etc. 
complete and as per direction of Engineer-in charge.  127.60 Cum 284.17 36261.00 

3 Filling foundation and plinth with Crusher Dust well 
watered and rammed including cost, conveyance, royalty, 
taxes of all materials, labours and T & P required for the 
work etc. complete and as per direction of Engineer-in 
charge.  54.98 Cum 567.65 31209.00 

4 Cement concrete (1:4:8) with 4 cm. hand broken hard 
granite metal including laying in layers not exceeding 300 
mm in depth, ramming, compacting to proper thickness, 
watering, curing for seven days with cost conveyance, 
royalty,taxes of all materials, labour and T&P required for 
the work etc. complete and as per direction of Engineer-
in charge.  37.01 Cum 3845.60 142326.00 

5 RRHG Stone Masonry in cement mortar (1:6) in 
foundation and plinth including all cost of labour and 
material required for the work etc complete and as 
directed by the Engineer-in-charge.  53.34 Cum 3131.60 167040.00 

6 Brick work with W.B.C. Bricks in cement mortar (1:6) 
having crushing strength not less than 75.00 Kg/cm2 
immerging the bricks in water not less than six hours with 
cost conveyance, royalty,taxes of all materials, labour and 
T&P required for the work etc. complete and as per 
direction of Engineer-in charge.        0.00 

  i) Upto 4.00Mtr. Ht. 48.33 Cum 4098.82 198096.00 
  ii) Above 4.00Mtr. Ht. 25.49 Cum 4326.88 110292.00 
7 Reinforced cement concrete CC (1:1:5:3) with 12mm size 

black hard crusher broken granite chips including hoisting 
and laying in position compacting to specified design 
section and curing for proper period with cost 
conveyance, royalty,taxes of all materials, labour and T&P 
required for the work etc. complete and as per direction 
of Engineer-in charge.  41.77 Cum 4087.68 170742.00 

8 Labour charges for cutting, bending, binding and tying 
the grills and placing in position including cost of binding 
wire 18 to 20 gauge with cost of TATA TISCON/SAIL steel 
rod and as per drawing, design and direction of Engineer-
in-charge.  52.21 Qntl. 7936.34 414357.00 
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9 Cement concrete CC (1:2:4) with 12mm size black hard 
crusher broken granite chips including hoisting and laying 
in position compacting to specified design section and 
curing for proper period with cost conveyance, 
royalty,taxes of all materials, labour and T&P required for 
the work etc. complete and as per direction of Engineer-
in charge.  21.26 Cum 5518.90 117331.00 

10 16mm thick cement Plaster in CM (1:6) over brick work 
including racking out joints finishing smooth with proper 
plumb and line, curing for proper period with cost 
conveyance, royalty, taxes of all materials, labour and T & 
P required for the work etc comp.and as per direction of 
Engineer-in-charge. 286.03 Sqm. 208.25 59565.00 

11 12mm thick cement plster (1:6) over Brick work including 
racking out joints finishing smooth with proper plumb 
and line  curing for proper period with cost conveyance, 
royality, taxes of all materials, labour and T & P required 
for the work etc. comp.and as per direction of Engineer-
in-charge. 218.31 Sqm. 134.60 29385.00 

12 20mm thick  CP in cm (1:4) over stone Massonary. with 
proper plumb and line watering curing for proper period 
with cost, conveyance, royality, taxes of all materials, 
labour and T & P required for the work etc. complete and 
as per direction of Engineer-in-charge.  42.48 Sqm. 201.93 8578.00 

13 Supplying and fixing rolling shutters of approved make , 
made of required size M.S laths interlocked  together 
through their entire length and joined together through 
their entire length and joined together at the end by end 
locks mounted on specially designed pipe shaft with 
brackets, side, guides and arrangements for inside and 
out side locking with push and pull operation complete 
including the cost of providing and fixing necessary 
27.5cm long wire spring grade No.2 and M.S top cover of 
squired thickness for rolling shutters. 560.00 Kgs. 95.10 53256.00 

14 Providing and fixing steel sections of 40x40x6mm size 
Angle iron,40x40x6 mm Tee Section for ventilation frame 
and 25x25x4mm. Angle iron for ventilator shutter with 
15x3 M.S. fittings and 40x6mm M.S hold fast 30cm. long 
embedded in cement concrete block of  size 35x10x10 cm 
of C. Conc. Mix1:3:6 (1 cement : 3 coarse sand: 6 graded 
stone  aggregate 20mm nominal size) including providing 
and fixing of glass panes of nominal thickness 
4mm(weighing not less then 10.00kg/sqm.) weight 
glazing clips and special metal sash putty of approved 
quality and  manufacture complete including a priming 
coat with ready mixed Zinc Chromate yellow primer of 
approved brand and manufacture with necessary M.S 
pivot/hinges 50mm projecting type catchers/handles ,M.S 
Tower blots 100mm long and necessary eyes welded to 
frame. 238.00 Kgs. 95.10 22634.00 
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15 Providing and fixing metal mesh frame with expanded 
metal 20x6 mm strands 3.25mm wide and 1.6mm thick 
weighing not less than 4.078kg/sqm and frame made of 
25x4mm M.S. flat sub divided into three equal panels with 
25x4mm M.S. flat expanded metal to be fixed with 
19x3mm M.S. cleats of size 50x50x4mm size with holes 
for 12mm dia  bolt i/(c) and manufacture complete as per 
drg.no. CWC/PG/ 382 as per instruction of Eingineer in 
charge. The whole frame with expanded metal mesh is to 
be fixed on the other side of V4 openings with 12mm dia 
250mm long bolts with nuts and washers embeded in 
C.Conc. Blocks of size 75x75x125mm of C.Conc.1:2:4 in 
brick bands /RCC lintel if any of the ventilators.                                                                           
NOTE: Payment for Cement Conc. Blocks ,bolts, shall be 
paid on area basis of outer to outer dimension of frame. 53.00 Kgs. 95.10 5041.00 

16 Structural steel work riveted, bolted or welded in built up 
sections, trusses and framed work, including cutting, 
hoisting, fixing in position and applying a priming coat of 
approved steel primer all complete. 3387.03 Kgs. 114.47 387713.00 

17 Providing & Fixing 6mm corrugated AC sheet roofing 
including vertical/ curved surface fixed with polymor 
coated J or L hooks , and nuts 8mm diameter with 
bitumen and G.I. limpet washers filled with 
lead…etc/Compl.(Including Labour) 243.34 Sqm. 342.55 83357.00 

18 Providing & Fixing 6mm corrugated AC sheet Ridges on 
roof…etc/Compl.(Including Labour) 32.81 Mtr. 289.49 9498.00 

19 Extra for providing and fixing wind ties of 40x6mm flat 
iron section. 248.07 Kgs. 39.50 9799.00 

20 Providing and fixing glass strips of size 75mmx4mmin 
joints terrazzo/ cement concreyte floors.  95.00 Mtr. 48.00 4560.00 

21 Providing and fixing M.S. round holding down bolts with 
nuts and washer plates complete. 329.40 Kgs. 51.18 16859.00 

22 Providing and fixing bolts with nuts and washer plates 
complete. 259.20 Kgs. 51.18 13266.00 

23 White washing three coats with Shell lime  including cost 
of all material and labour required for the work etc. 
complete and as directed by Engineer-in-charge.  243.34 Sqm. 16.24 3952.00 

24 Finishing wall Two Coats with water proofing cement  
paint over a coat of priming including all costs of labour, 
Paint, Primer, Brushes and putty required for the work 
etc. complete and as per direction of Engineer-in-charge.   504.34 Sqm. 39.75 20048.00 

25 Priming  one coats with  approved primer  over new work 
to give an even shade including cost of all material and 
labour required for the work etc. complete and as 
directed by Engineer-in-charge. 107.11 Sqm. 55.08 5900.00 

26 Painting  two coats with  approved paints  over new work 
to give an even shade including cost of all material and 
labour required for the work etc. complete and as 
directed by Engineer-in-charge. 107.11 Sqm. 137.93 14775.00 

27 Rigid and smooth centering and shuttering for R.C.C. 
work including false works and dismentaling then after 
casting including cost of materials required for the work 
etc. complete and as per direction of Engineer-in-charge.        0.00 
i) Col. Base - 26.09 Sqm. 104.31 2722.00 
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ii) G. Beam- 51.84 Sqm. 104.31 5408.00 
iii)Column- 61.98 Sqm. 733.30 45450.00 
iv)Lintel & Tie Beam- 109.32 Sqm. 262.54 28701.00 

28 Antitermite treatment in foundation trenches, flooring 
with approved chemicals including the cost of materials 
and labours. 180.60 Sqm. 230.00 41538.00 

  Total Civil Const. Cost        2278918.00 
 
 (Rupees twenty-two lakhs seventy-eight thousand nine hundred 

eighteen) only 
 
 

I M/S _______________________________________________, " _____ Class" Contractor hereby quoted my % 

(Percentage) rates at _______________________________________ % (percent) (both in figure & word) excess over 

than /less than/ equal to the amount put to tender i.e Rs 1982404.00 (Nineteen lakh eighty-two thousand four hundred 

four) Only. 

 

Note: 

1. The contractor should not write anything except quoting of percentages and in case anything else regarding tender 

rate mentioned, the tender is liable to rejection. 

2. Strike out which is not applicable. 

3. Percentage should be quoted upto 2 (two) digit after the decimal point. 

 

No of Corrections: 

No of over writing: 

No of Pages:  
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