GOVERNMENT OF ODISHA
PR & DW DEPARTMENT

DETAILED TENDER CALL NOTICE

Name of Work: Installation of 10 Nos of Street light at New PS Building, Lathor.
under Khaprakhol Block for the year 2021-22.

Amount Put to Tender: - Rs 12,70,000/-
(Rupees Sixty Eight Lakh Ninety one Thousand one Hundred Ninety Eight)Only

Head of Account: BKBK (Dist. Sector) 2020-21

PANCHAYAT SAMITI, KHAPRAKHOL
DISTRICT: BALANGIR, ODISHA - 767025

-Sd-

Block Development Officer,
Khaprakhol
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APPROVED TENDER SCHEDULE

TENDER CALL NOTICE NO: -04/Khaprakhol/2021-22 of Panchayat Samiti, Khaprakhol

Name of Work: - Installation of 10 Nos of Street light at New PS Building,
Lathor.under Khaprakhol Block for the year 2021-22.

Amount put to tender

Head of Account:
E.M.D. required
Class of contractor
Cost of tender paper
Period of completion

Date of sale of tender paper
Date of receipt of tender paper

Date & time of opening of tender paper

Contractor

Rs. 12,70,000/-

BKBK (Dist.Sector) 2021-22
Bid security declaration as per
Annexure-V

“CH & “D”

Rs.6,000/-

1 (One)Calendar months

sd/-
Block Development Officer,
Khaprakhol



Page |2

RECORD OF SALE OF TENDER DOCUMENTS

Name of Work - Installation of 10 Nos of Street light
at New PS Building, Lathor. under
Khaprakhol Block for the year 2021-
22

1. Tender Call Notice No : 04/Khaprakhol/2021-22

2. Name, class & address of the
Contractor
3 Registering Authority with validity

period.

5. Date of application

Date of Receipt of Application in

6. Block Office
Date of Issue of Tender
7.
Documents
8 Date of Receipt of Tender
' Documents as per Call Notice
9. Cost of Tender Documents

10. Money Receipt No.

/Dt
Total No. of Pages in the Tender :
11. Documents 31(Thirty one pages) only
Sd/-
Contractor Block Development Officer,

Khaprakhol
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RECORD OF RECEIPT OF TENDER DOCUMENTS

(TO BE FILLED IN AT THE TIME OF OPENING OF TENDER)

1. Date of Receipt
2. Date of opening
3. No. of pages in the Tender document
4 Details of E.M.D. with remarks(as per
" Annexure-V) Furnished/Not Furnished
5.  Whether valid I.T.C.C./PAN furnished
6. Whether valid S.T.C.C./VAT furnished
7 Whether No- relationship certificate
" furnished
No. of corrections if any with
8. remarks(Attested / Un-attested by the
tenderers
9 No. of overwriting if any with remarks
" (Attested / Un-attested
10. No. of Interpolations
11. No. of omissions if any
12 If rates quoted in words and Figures
" tally
Contractor

sd/-
Block Development Officer,
Khaprakhol
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Panchayat Samiti, Khaprakhol
DIST. Balangir

INVITATIONS FOR BIDS
Detail Tender Call Notice No.04/Khaprakhol/2021-22, Dated: 16.03.2022
Letter No: 489 Date: 16.03.22

The Block Development.Officer,Khaprakhol on behalf of Governor of Odisha invites percentage rate bids in Single
Cover in conformity with detailed tender call notice no: 04/Khaprakhol/2021-22, Dated:16.03.22 to be eventually drawn up in
State contract for the execution of works detailed in the table from eligible class of contractors mentioned against the work
registered with the State Governments and Contractors of equivalent Grade Electrical License Holder / Class Registered with
Central Government / MES / Railways for execution of Civil works, on production of definite proof from the appropriate
authority. The bidders may submit bids for the following works.

SI Name of Work Amount Put to Bid Security 1 % D(():cojltn(;i ¢ Class of Period of
no Tender (Rs.) EMD (Rs.) (Rs.) Contractor | completion
1 2 3 4 5 6 7
Installati f 10
Nos of Street light 1 (One)
1 Rs.12,70,000/- Rs.12,700/- 6,000/- C&B Calendar
at New PS Months
Building, Lathor

1. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of
contract and other necessary documents can be seen in the office of the undersigned during office hours every day except
on Sundays and Public Holidays till last date of receipt of tender papers. Interested bidders may obtain further
information at the same address.

2. Bids must be accompanied with financial instruments towards E.M.D in shape of Bid security Declaration as provided in

Memorandum No.5984 dt.27.04.2021 of Works Dept., Govt. of Odisha. The declaration of Annexure-V of Tender
Document relating to Bid security Declaration so to be attached. Bids must also be accompanied by self attested Xerox
copy of valid GSTIN, PAN card, valid contract registration certificate and Copy of sub-contract agreement with eligible
Registered Electrical Contractors having valid L.T. / H.T. license (Associated with the sub-contractor)as per attached
format at Annexure-VI failing which the bid will be liable for rejection.

3. The sale and receipt of the Bid document shall start from Dt.16.03.22 to 5 P.M of Dt.30.03.22 in Panchayat Samiti
Khaprakhol, Balangir.

4. Bid must be delivered in the tender box having mentioned as Tender Call Notice No.04/Khaprakhol/2021-22 in
Panchayat Samiti, Khaprakhol and DRDA, Balangir.

5. Bid documents can be down loaded from official website of Government of Odisha (http://www.bolangir.nic.in). The
bidders who have downloaded the bidding documents from the internet site will have to pay the cost of the tender
document as indicated in col no. 5 of the above table in shape of demand draft in favour of Block Dev. Officer,
Khaprakhol, payable at SBI Khaprakhol in a separate envelope marked “Cost of bidding documents down loaded
from the internet” with the bid document. Authority will not be held responsible, if any portion of the bid document is
excluded or modified in the downloaded bid document.

6. Bidding documents requested by mail will have to be dispatched by registered / speed post on payment of an extra
amount of Rs. 500/- over the cost of documents. The undersigned will not be held responsible for the postal delay if any,
in the delivery of the documents or non-receipt of the same.

7. The Bids will be opened on Dt.31.03.2022 at 12.00 AM in the office of the undersigned, in the presence of the members
of tender committee of Panchayat Samiti, Khaprakhol, bidders or their authorized agents who wish to attend at the Block
office, Khaprakhol. If the office happens to be closed on the last date of receipt/ opening as specified, the bids will be
received / opened in the next working day at the same time and venue specified in the notification. Other details can be
seen in the bidding documents.

8. Additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put
to tender. In such an event, only the successful bidder who has quoted less bid price/ rates than the estimated cost put to
tender shall have to furnish the exact amount as per table below. Additional Performance Security (APS)has to be
furnished in shape of Demand Draft/ Term Deposit Receipt pledged in favour of the Block Development Officer,
Khaprakhol, within seven days of issue of letter of acceptance (LOA), otherwise the bid shall be cancelled and the
security deposit shall be forfeited. Further proceeding for black listing shall be initiated against bidder.

Amount of Additional Performance Security

sd/-
Contractor Block Development Officer,
Khaprakhol


http://www.bolangir.nic.in/
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10.

11.

12.

13.
14.

15.
16.

17.
18.
19.

Sl | Range of Difference between the estimated Additional Performance Security to be deposited by the
No cost put to tender and Bid amount successful bidder
i Below 5% No Additional Performance Security

50% of (Difference between estimated cost put to tender

i From 5% and above and below 10% and Bid Amount)

150% of (Difference between estimated cost put to tender

iii From 10% and above and Bid Amount)

In case of Engineering contractors seeking exemption of EMD are instructed to enclose an affidavit regarding the list of
works awarded during the current financial year 2021-22 with exemption of EMD along with an application to avail the
same for this work and will submit copy of original contract license and produce the original license at the time of
opening of tender, otherwise the tender will be rejected.

Scheduled Caste and Scheduled Tribe tenderers will be given concession where their tenders are within 10% of the rate
quoted by the lowest tenderer, for any work, the work may be considered for award to him/ them at the lowest tendered
rate. The Security deposit at half the usual rate may be deposited/realised by/from the Scheduled Caste or Scheduled
Tribe contractors coming under categories up to “B” class only as against the permissible percentage under Rule 13 of the
PWD contractor’s regulations rules.

If any bidder quotes less than 15% (fifteen) of the amount put to tender then such a bid shall be rejected and the tender
shall be finalized basing on merit of the rest bids and if more than one bid is quoted at 14.99% (decimal up to 2 nos. will
be taken for all practice purpose) less than the estimated cost, the tender accepting authority will finalize the tender
through transparent lottery system in present of bidder or their representatives.

The tenderer while submitting tender shall furnish an affidavit in original, along with the tender about the authenticity of
the tender documents including E.M.D. The conditional tender will not be accepted on any circumstances by the
authority.

The bidding documents are to be properly sealed and clearly superscripted with the name of work.

The technical and financial bid documents should be sealed separately superscribed as “TECHNICAL BID” &

“FINANCIAL BID” both technical & financial bid envelops shall be sealed in a outer envelope and superscribed with
the name of work & bid identification no.

The percentage quoted in the tender without mentioning excess or less shall be treated as excess.

The agency bidding for the work put of this notice, shall have to mention percentage of excess/less (both in words &
figure) over the amount put to tender required by him in the prescribed format at the end of the bill of quantity. In the
event of discrepancies the words & figure, the percentage quoted in words will count.

Validity of tender shall be 90 days from the date of opening of tender.

Any addendum/ corrigendum/ cancellation of above tender will be published in the website: www.balangir.nic.in only
The Block Dev. Officer reserves right to reject any or all the tenders without assigning any reason thereof.

Sd/-
Block Dev. Officer, Khaprakhol

Memo No: 490 /Dt.16.03.22

Copy submitted to Collector & Dist Magitrate Balangir for favour of kind information.

Sd/-
Block Dev. Officer, Khaprakhol

Memo No: 491 /Dt.16.03.22

Copy submitted to PD,DRDA Balangir for favour of kind information.
Sd/-
Block Dev. Officer, Khaprakhol

Memo No: 492 /Dt. 16.03.22

Copy submitted to ALL Line Department for favour of kind information and necessary action.

Sd/-

Contractor Block Development Officer,

Khaprakhol
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Sd/-
Block Dev. Officer, Khaprakhol

Memo No: 493 /Dt.16.03.22
Copy forwarded to NIC,Balangir with a request to hosting the same at the Web-Site of Balangir.Nic.In .

Sd/-
Block Dev. Officer, Khaprakhol

Memo No:__ 494 /Dt. 16.03.22
Copy forwarded to I.I.C Khaprakhol for information. and requested to kindly arrange police personal in the office of the
undersigned for smooth completion of the tender process on above dates.

Sd/-
Block Dev. Officer, Khaprakhol
Memo No: 495 /Dt. 16.03.22

Copy submitted to the Maneger I & PR Department,Bhubaneswar with a request to publish in 2(Two) daily odia news
Paper and 1(One English) News Paper on or before 19.03.2022

Sd/-
Block Dev. Officer, Khaprakhol
Memo No:__ 496 /Dt. . 16.03.22

Copy to Office Notice Board / Tender File concerned.
Sd/-
Block Dev. Officer, Khaprakhol

sd/-
Contractor Block Development Officer,
Khaprakhol
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Schedule XLV-Form No. 61

PANCHAYAT SAMITI OFFICE: KHAPRAKHOL
(FORMP-1)
PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS
General Rules and Direction for the guidance of Contractors.

1. All works proposed for execution by contract will be notified in a form of invitation to tender pasted on a board hung
up in the Office of and signed by the Block Development Officer, Khaprakhol.

This notice will state the work to be carried out. The items and approximate quantities there of as well as the
date of submitting and opening of tenders, also the amount of earnest money to be deposited and the amount of the
security deposit to be deposited by the successful tenderer and the percentage if any, to be deducted from bills. Copies
of the specification, designs, drawings and any other documents required in connection with the submission of tender
signed for the purpose of identification by the Block Development Officer shall also be open for inspection by the
contractor at the office of the Block Development Officer during the office hours.

2. In the event of the tender being submitted by a firm it must be signed separately by each member thereof, or in the

event of the absence of any partner, it must be signed on his behalf by a person holding a power of attorney
authorizing him to do so.

3. Receipts for payments made on account of work, when executed by a firm must also be signed by the several partners,
except where the contractor are described in their tender as a firm in which case the receipts must be signed in the
name of the firm by one of the partners, or by some other person having authority to give effectual receipts for the
firm.

4. The memorandum of work tendered for and the memorandum of materials to be supplied by the Block Development
Officer, Khaprakhol and their issue rates shall be filled in and completed in the office of the Block Development Officer
before the tender form is issued. If a form is issued to an intending tender without having been so filled in and
completed, he shall request the office to have this done before he completed and delivers his tender.

5. The tender will be opened in presence of the tenderers or their authorized agents
6. The BDO shall have right to rejecting all or any of the tenders.

7. Inthe event of a tender being selected for acceptance, the Engineer who opened the tenders will, if he is competent to
accept the tender, inform the tenderer of the selected tender who shall thereupon sign copies of the specification and
other documents mentioned in rules 1 and 4 for the purpose of identification and for his acceptance with the tender.
The tenderer of the selected tender shall also deposit the required amount of the security money within the prescribed
time. If the tenderer fails to deposit the required amount of the security money within prescribed time, the authority
may reject the tender.

If the BDO is not competent to accept the tender himself, he will inform the tenderer of the tender which he decided to
recommended for acceptance. Such tender shall thereupon sign forthwith copies of the required amount of the
security money within the prescribe time. The tender with the specification and other documents signed by the
tenderer with then be forwarded for acceptance to the higher authority who is competent to accept the same. If the
said authority rejects the tender the security money deposited shall be refunded to the tenderer.

8. When a tender is selected for acceptance, the tenderer shall deposit the required amount of the security money in
shape of Bank Draft to the Block Development Officer. Government securities may be endorsed to the Block
Development Officer in lieu of a cash deposit of the required amount of the security money. No tender shall be finally
accepted until the required amount of the security money has been deposited.

9. The amount of security money to be deposited by the tenderer whose tender is selected for acceptance shall be 2(two)
percent of the estimate value of the work and towards this amount the earnest money already deposited by him shall
be credited. At least half of the security inclusive of the earnest money, shall be deposited by the tenderer within such

sd/-
Contractor Block Development Officer,
Khaprakhol
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10.

11.

12.

14.

17.

18.

19.

time as may be notified to him in writing by the officer opening the tender, failing which tender shall be liable to
rejection.

Any balance of the security money outstanding after completion of the contract with the tenderer may be
made up by deduction of 5 percent of the amount of each payment to be made him under clause 7 of the conditions for
work done under the contract.

When tender has been selected for acceptance and the required amount of the security money has been deposited, the
Engineer/BDO shall scrutinize all pages of the form of Item, Rate, Tender and Contract for works to see that the form
has been properly filled up and signed by the contractor and the signature witnessed. He shall then, if he is competent,
shall send the form for signature of the acceptance to the officer competent to accept it.

If the L1 bidder does not turn up for agreement after finalization of the tender then he shall be debarred from
participation in bidding for three years and action will be taken to blacklist the contractor. Besides the consortium/
JV/firm where such an agency/ firm already happens to be or is going to be a partner/ member/ proprietor , he/ they
shall neither be allowed for participation in bidding for three years nor his/ their application will be considered for
registration and action will be initiated to blacklist him/ them. In that case, the L2 bidder, if fulfils other required criteria
would be called for drawing agreement for execution of work subject to condition that the L2 bidder
negotiatesatparwiththequotedbythellbidder, otherwise the tender will be cancelled.

No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in an
Engineering Department of the Government of Odisha is allowed to work for contractor for a period of two years after his
retirement from Government service, without prior permission of the Government of Odisha in writing. Such a contract is
liable to be cancelled if either the contractor or any of his employees is found any time to be such a person who had not
obtained the permission of the Government of Odisha as aforesaid before submission of the tender for engagement in the
contractor’s service.

. Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department letter No.VII

(R&B) 5225, dt.26.2.55 and No.II, M-56/61-28842 (5), dt.27.9.61.

Arrangement of suitable water supply including pipe water supply =~ where available for the staff and labour as well as
for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of water will be
entertained. e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the
Contractor.

. Suitable safety equipment’s and dresses, gloves, life belts etc. for the labour engaged in risky operations are to be

supplied by the contractor at his own cost.

. Compensation including cost of any legal suit for injury to persons or property arising out of execution of the work and

also any sum, which may become payable due to operation of the workmen compensation act, shall have to be borne by
the contractor.

SITE VISIT:-Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves before
submitting their tenders as to the nature of the ground and sub-soil (so far as practicable), the form and nature of the site,
the means of access to the site, the accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or affect their bid. A Bidder shall be
deemed to have full knowledge of the site whether he inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed. The Bidder shall be responsible for arranging and maintaining at his own
cost all materials, tools & plants, water, electricity access, facilities for workers and all other services required for
executing the work unless otherwise specifically provided for in the contract documents. Submission of a bid by a bidder
implies that he has read this notice and all other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions and rates at which tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the execution of work.

No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground required,
which has to be carried out by the contractor at his own cost. The rates to be quoted should be for finished items of work
inclusive of carriage of all materials and all incidental items of work.

After the work is finished all surplus materials should be removed from the site of work, preliminary work such as vats,
Sd/-

Contractor Block Development Officer,

Khaprakhol
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mixing platforms, etc. should be dismantled and all materials removed from the site and premises left neat and his should
be inclusive in the rates. No extra payment will be made to the Contractor in this account.

20. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any item
besides estimate amount unless written order is obtained from the competent authority and rate settled before the extra
items of work or extra quantity of any items of work is taken up.

21. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of India, Ministry of Works
and Housing & Supply in their standing order No.44150, dt.25.11.57.

22. No part of the contract shall be sublet without written permission to the concerned Authority or transfer to be made by the
power of attorney authorizing others to receive payment on contractor’s behalf.

23. Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building and Other Constructed Workers (RE&CS)
Act. 1996 and Buildings and Other Construction Workers Welfare Cess Act. 1996 (vide resolution No.-12653, dt.15.12.2008
of Labour and Employment Department, Govt. of Odisha) will be deducted from each running bill of the contractor.

24. The single tender received in the First call shall be cancelled without opening the bid. The acceptance of the single tender
received even after re-tendering should have prior approval of next higher authority vide O.P.W.D. Para-3.5.18 of Office

Memorandum No.16/W Dated. 01/01/2015.

sd/-
Contractor Block Development Officer,
Khaprakhol
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a)lf several sub-work are
included they should be
detailed in separately

b&c) sum total of these will
be 2% of the estimated cost
of agreement

e)This percentage deduction
from bills will be credited to
the contractors  security
Deposit

Signature  of  contractor
before submission of tender

Signature of witness to one
tenderers Signature.

Signature of Officer by
whom accepted

Contractor

TENDER FOR WORK

I / We hereby tender for execution for the Block Development Office, Khaprakhol of
the work specified in the underwritten Memorandum at the rates specified there in within a
period of three months from the date of written order to commence and in accordance in all
respects with the specification. Designs, Drawing and other documents refer to in rule, | here
of and subject to the annexed condition and with such material as are provided for by, and in
all other respects in accordance with such conditions so far as applicable.

MEMORANDUM

a) Name of work

b) Estimate Cost

c) Agreement Amount

d) Earnest Money

e) Initial Security Deposit (Including earnest money) to Rs.

Be deposited before the commencement of the work.
f) Income Tax @ 2% + surcharge of the Bill to be recovered or as

amended from time to time

g) Additional performance Deposit

h) Percentage to be deducted from Bill :

Rs. (Rupees

i) Time required for the work from the date of written order to commencement

calendar months.

j) Date written order to commence

k) Total No. of work tendered for

Should this tender be accepting. I/We hereby agree to abide by and fulfill all the
term and provision of the said condition of contract annexed here to so far as
applicable, on in default thereof to forfeit and pay to the Government of Odisha or
his successors in office, the sum of Money mentioned in the said conditions.

Dated the day of 2022

Witness —
Address —

Occupation —

The above tender is hereby accepted by me on behalf of the Government of Odisha.
Dated the day of 2022

Sd/-
Block Development Officer,
Khaprakhol

sd/-
Block Development Officer,
Khaprakhol



Page |11

Compensat
ion for
delay

Actions
when
whole
security
deposit is
forfeited

Contractor

CONDITION OF CONTRACT

Clause-1: All compensation or other sums of money payable by the contractor to Government under the terms of
the contract may be deducted from, or paid by, the sale of sufficient part of his security deposit or from the
interest arising there from, or form any sum which may be due or may become due to the contractor by
Government or any account whatsoever and in the event of his security deposit being reduced by reason of any
such deduction or sale as aforesaid, the contractor shall within 10 days thereafter make good in cash or
Government securities endorsed as aforesaid any sum or sums which may have been deducted from or raised by
sale of the security deposit or any part of thereof.

Clause-2: a) The time allowed for carrying out the work as entered in the tender shall be strictly observed by the
contractor and shall be reckoned from the date on which the written order to commence work is given to the
contractor. The work shall throughout the stipulated period of the contract, be carried on with all due diligence
(time being deemed to be or essence of the contract on the part of the contractor) and the contractor shall pay,
as compensation, an amount equal to half percent on the amount of the estimated cost, if the whole work as
shown by the tender for everyday that work remains un-commenced, or unfinished after the proper dates.

The work should not be considered finished until such date as the Block Development Officer shall certify as the
date on which the work is finished after necessary rectification of defects as pointed out by the Block
Development Officer or his authorized agents, are fully complied with by the contractor to the Block
Development Officer satisfaction.

And further, to ensure good progress during the execution of the work the contractor shall be bound in all cases
in which the time allowed for any work exceeds one month; to complete one fourth of the whole of the work
before on-fourth of the whole time allowed under the contract has elapsed, one half of the work, before one half
of such time has elapsed and three fourth of such time has elapsed, in the events of the contractor failing to
comply with the conditions, he shall be liable to pay as compensation an amount equal to one-third percent on
the said estimated cost of the whole work for everyday that the due quantity of work remains incomplete.
Provided always that the entire amount of compensation to be paid under the provisions of this clause shall not
exceed 10 percent on the estimated cost of the work as shown in the tender.

Clause-2:b) If there are possibilities of exceeding him compensation amount as mentioned in
clause (a) 10%of the estimated cost, or in any case in which under any clause or clauses of this contract, the
contractor shall have rendered himself liable to pay compensation amounting to the whole of his security deposit
in the hands of Government (Whether paid in one sum or deducted by installment) the Block Development
Officer on behalf of the Governor of Odisha, shall have the power to adopt any of the following courses, as he
may deem best suited to the interests of the Government.

a) “To rescind the contract (of which rescission notice in writing to the contractor under the
hand of the Block Development Officer shall be conclusive evidence), and
20% of the value of left-over work will be realized the contractor as penalty” (Works Deptt. No. 10639, Dt.
27.05.2005)

b)To employ labour paid by the P.R Department and to supply materials to carry out the work, or any part of the
work debiting the contractor with the cost of the labour and the price of the materials (of the amount of which
cost and price certificate of the Block Development Officer shall be final and conclusive against the contractor)
and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if
it had been carried out by the contractor under the terms of his contract; the certificate of the Block
Development Officer as to the value of the work done shall be final and conclusive against the contractor.

c) To measure up the work of the contractor, and to take such part of the work of the contract as
shall be unexecuted out of his hands and to give in to another contractor to complete, in which case any
expenses which may be incurred in excess of the sum which should have been paid to the original contractor if
the whole work had been executed by him (of the amount of which excess the certificate in writing of the Block
Development Officer shall be final and conclusive) shall be borne and paid by the original contractor and may
be deducted from any money due to him by the Government under the contractor otherwise, or from his

Sd/-
Block Development Officer,
Khaprakhol



Page |12

Contractor
remain
liable to
pay
compensat
ion if
action not
taken
under
Clause-6

Contractor

security deposit or the proceeds of sale thereof or a sufficient part thereof.

In the event of above courses being adopted by the Block Development Officer, the contractor shall have
no claim to compensation for any loss sustained by him by reason of his having purchased or procured any
materials, or entered into any engagements, or made any advances on account of or with a view to, the
execution of the work or the performance of the contract. And in case the contract shall not be entitled to
recover or be paid any sum for any work there to for actually performed under this contract unless & until the
Block Development Officer shall have certified in writing the performance of such work and the value payable in-
respect thereof and he shall only be entitled to be paid the value so certified.

d) Security deposit of the contractor shall be refunded only one year after the date of
completion of the work provided the final bill has been paid and defect, if any rectified.

Clause-3: In any case in which any of the powers, conferred upon the Block Development Officer by Clause-
3thereof, shall have become exercisable and the same shall not be exercised, the non-exercise thereof shall not
constitute a waiver of any of the conditions there of and such powers shall not withstanding be exercisable in the
event of any future case of default by the contractor of which by any clause or clauses hereof he is declared liable
to pay compensation amounting the whole of his security deposit, and the liability of the contractor for the past
and future compensation shall remain unaffected. In the event of the Block Development Officer putting in force
the powers vested in him under the preceding clauses he may, if he so desire, take possession of all or any tools,
plant materials and stores, in or upon the works, or the site: thereof or belonging to the contractor, or procure by
him and intended to be used for the execution of the work or any part thereof shall be final, otherwise the Block
Development Officer may be notice in writing to the contractor or his clerk of the works, foreman or other
authorized agent require him to remove such plants, materials or stores from the premises ( within a time to be
specified in such notice) ; and in the event of the contractor failing to comply with any such requisition, Block
Development Officer as to the expense of any such removal and the amount of the proceeds and expenses of any
such sale shall be final and conclusive against the contractor.

Clause-4: If the contractor shall desire in extension of time for completion of the work, on the ground of his
having been unavoidably hindered in its execution or any other ground, he shall apply in writing: to the Block
Development Officer within 30 days of the date of the hindrance on account ofwhich he desires such extension as
aforesaid and the Block Development Officer shall, if in his opinion (Which shall be final) reasonable grounds be
shown thereof, authorize such extension of time, if any, as may in his opinion, be necessary or proper. The Block
Development Officer shall at the same time inform the contractor whether he claims compensation for delay.

Clause- 5: On completion of the work, the contractor shall be furnished with a certificate by the Block
Development Officer (Herein after called the Junior Engineer) of such completed, but no such certificate be given
nor shall the ‘work be considered to be completed until the contractor shall have removed from the area of the
premises to be distinctly marked by the Block Development officer in the site plan on which the work’ shall be
executed, all scaffolding, surplus materials and rubbish and cleaned off the dirt from all wood work, doors,
windows, floors or other parts of any building in, upon or about which the work is to be executed, or of which he
may have had possession for the purpose of the execution thereof nor until the work shall have been measured
by the Officer of the Block Development Office in accordance with the rules of the department whose
measurements shall be binding and conclusive against the contractor. If the contractor shall fail to comply with
the requirements of this clauses as to removal of scaffolding, surplus materials, rubbish & cleaning off dirt on or
before the date fixed for the completion of works, the Junior Engineer may at the expense of the contractor
remove such scaffolding, surplus materials and rubbish & dispose of the same as he thinks fit and clean off such
dirt as aforesaid; and the contractor shall forth-with pay the amount of all expense incurred, and shall have no
claim in respect of any such scaffolding or surplus materials as aforesaid, except for any sum actually realized by
the sale thereof.

If in the opinion of Junior Engineer, which shall be final and binding on the contractor,
occupation or utilization of a portion of the work completed in no way interferes with progress of the work the
same may be occupied or utilized by on behalf of the Govt. under the written order of the Junior Engineer and to
get the defects, if any rectified by the contractor at his (contractor) own cost within six months from the date of
completion of the whole work provided that the contractor will not be allowed any concession either in the shape
of extension of stipulated period or any other monetary compensation on account of such occupation or use.
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Clause- 6: A bill shall be submitted by the contractor each month on or before the date fixed by the Junior
Engineer for all works executed in the previous month, and the Junior Engineer or his sub-ordinate shall take the
requisite measurement for the purpose of having the same verified and the claim as far as admissible, adjusted,
if possible before the expiry of 10 days from the presentation of the bill. If he does not submit the bill within
the time fixed as aforesaid the Junior Engineer or his Sub-ordinates shall measure up the said work in the
presence of the contractor whose counter signature of the measurement list will be sufficient warrant, and the
Junior Engineer or his Sub-ordinates shall prepare a bill from such list which shall be binding on the contractor in
all respects.

Provided that, if any balance of the 10% security is outstanding from each such
payment shall be deducted so much, not exceeding 5% as may be necessary to make up the balance of the
security. All such intermediate payments to the contractor shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done & completed, and shall not preclude
the requiring of bad, unsound and imperfect or unskillful work to be removed and taken away and reconstructed
or re-erected, or be considered as an admission of the due performance of the contract, or any part thereof in
any respect, or the actual of any claim nor shall it conclude, determine, or effect in any way the powers of the
Junior Engineer under these conditions or any of them as to the final settlement or adjustment of the accounts or
otherwise or in any other way vary or affect the contract.

Clause- 7: The final bill shall be prepared by the offices of the Block Development Officer in accordance with the
rule of the Deptt. in the presence of the contractor within 1 month of the date fixed for completion of the work.

Clause- 8: If the specification of estimate of the work provides for the use of any special description of materials
to be supplied from the Junior Engineer store, or it is required that the contractor shalluse certain stores to be
provided by the Junior Engineer under the conditions of this contract (Such materials & Stores, and the
prices to be charged thereof as hereinafter mentioned being so far as practicable for the convinience of the
contractor, but not so as in any way to control the meaning or effect of this contract are specified in the schedule
or memorandum here to annexed), the contractor shall be supplied (with such materials and stores noted in the
annexed scheduled as are required from time to time to be used by him for purpose of the contract only and the
value of the full quantity of materials and stores so supplied) at the rates specified in the said schedule may be
set off or deducted from any sums then due or thereafter to become due to the contractor under the contract or
otherwise or against or from the security deposit, or the proceeds of sale thereof, if the same is held in Govt.
securities, the same or a sufficient portion thereof being in this case sold for the purpose. All materials supplied
to the contractor shall remain the absolute property of Govt. and shall not on any account be removed from the
site of the work, and shall at all times be opened to inspection by the Junior Engineer, Any such materials used
and in any perfectly good condition as the time of the completion or determination of the contract shall be
returned to the Junior Engineer store, at the prevailing market rate or at the issue rate whichever is less if by a
notice in writing under his hand he shall so require; but the contractor shall not be entitled to return any such
materials, unless with such consent, and shall have no claim for compensation on account of any such materials
so supplied to him as aforesaid being unused by him, or for any wastage in or damage to any such materials.
Clause-9 (a): If a contractor removes any materials or stock so supplied to him from the site of the work in
contravention of the provisions of this clause with a view to dispose of the same dishonestly, he shall, in addition
to any other liability, civil or criminal, arising out of this contract be liable to pay a penalty equivalent to 5 times
the price of the said materials of stock, according to the stipulated rate, the penalty so imposed shall be
recoverable from any sum that may be then, or at any time thereafter may become due to the contractor, or at
from his security deposit, or the proceeds of sale thereof.

b) Owing to difficulty in obtaining certain materials in the open market the Govt. have
undertaken to supply materials specified in the schedule hereto annexed. There may be delay in obtaining
materials by the Dept. and the contractor is therefore, required to keep himself in touch with the day-to-day
position regarding the supply of materials from the Junior Engineer and to so adjust the progress of the work that
their labour may not remain idle nor may there be any other claim due to or arising from delay in obtaining the
materials. It should be clearly understood that no monetary claim whatsoever shall be entertained by the govt.
on account on delay in supplying materials. However extension of time for completion of work can be granted on
timely application by the contractor vide also clause 5.

sd/-
Block Development Officer,
Khaprakhol



Page |14

on
intermedia
te
certificate
to be
regarded
as advance
and bill to
be
submitted
monthly.

Store
supplied by
the Gouvt.

Contractor

Clause- 10: The contractor shall execute the whole and every part of the work in the most substantial and
workman like manner and both as regards materials and otherwise in every respect in strict accordance with the
specification.

The contractor shall also conform exactly, fully and faithfully to the designs, drawings
and instructions in writing relating to the works signed by the Junior Engineer and lodged in his office and to
which the contractor shall be entitled to have access at such office, for the purpose of inspection during office
hour and the contractor shall, if he so requires, be entitled at his own expenses to make or cause to be made
copies of the specification and of all such designs, drawings and instructions as aforesaid.

Clause- 11: The Junior Engineer shall have power to make any alterations in or additions to the original
specifications, drawings, designs and instructions that may appear to him necessary and advisable during In the
progress of work, and the contractor shall be bound to carry out the work in accordance with any instructions
which may be given to him in writing signed by Junior Engineer and such alteration shall not invalidate the
contract and any additional work which the contractor may be directed to do in the manner above specified as
part of the work shall be carried out by the contractor on of the same conditions in all respects on which he
agreed to do the main work, and at the same rates as are specified in the tender for the main work. The time for
the completion of the work shall be extended in the proportion that the additional work bears to the original
contract work and the certificate of the Junior Engineer shall be conclusive as to such proportion. And if the
additional work includes any class of work for which no rate is specified in this contract, then such class of work
shall be carried out at the rates entered in the sanctioned schedule of rates of the locality during the period when
the work is being carried on and if such rates of mentioned class of work is not entered in the schedule of rates of
the district then the contractor shall within seven days of the date of his receipt of the order to carry out the
work inform the junior Engineer of the rate which it is his intention to charges for such class of work, and if the
Junior Engineer does not agree to this rate he shall by notice in writing be at liberty to cancel his order to carry
out such class of work and arrange to carry it out in such manner as he may consider advisable.

No deviations from the specification stipulated in the contract nor additional items of work shall
ordinarily be carried out by the contractor, nor shall any altered, addl. Or substituted work be carried out by him
unless the rates of the substituted, altered or addl. Items have been approved and fixed in writing by the
Junior Engineer. The contractor shall be bound to submit his claim for any additional work done during any
month on or before the 15™ day of the following month accompanied by a copy of the order in writing of the
Junior Engineer. For the additional work and that the contractor shall not be entitled to any payment in respect of
such additional work if he fails to submit his claim within the aforesaid period.

Provided always that if the contractor shall commence work or incur any expenditure in regard thereof
before the rates shall have been determined as lastly herein before mentioned, in such cases he shall only be
entitled to be paid in respect of the work carried out or expenditure incurred by him prior to the date of the
determination of the rates as aforesaid accordingly to such rate or rates as shall be fixed by the Junior Engineer.
In the event of a dispute, the decision of the superintending Engineer of the circle will be final.

Clause- 12: If at all time after the commencement of the work the Governor of Odisha shall for any reason
whatsoever not require the whole thereof as specified in the tender to be carried out. The Junior Engineer shall
give notice in writing of the fact to the contractor who shall have no claim to any payment or advantage, which
he might have derive from the execution of the work in full but which he did not derive in consequence of the full
amount of the work not having been carried out neither shall he have any claim for compensation by reason of
any alteration having been made in the original specification, drawings, designs and instruction which shall
involve any curtailment of the work as originally contemplated.

Clause- 13: If it shall appear to the Junior Engineer or his subordinate-in-charge of the work, that any work has
been executed with un-sound, imperfect or-unskillful workmanship or with materials of any inferior description,
or that any materials or articles provided by him for the execution of the work are unsound or of a quality inferior
to that contracted for or otherwise not in accordance with the contract, the contractor shall on demand in writing
from the Junior Engineer specifying the work materials or article complained of not-withstanding that the same
may have been inadvertently passed certified and paid for, forthwith rectify or remove and reconstruct the work
so specified in whole or in part, as the case may require, or as the case may be remove the materials or article so
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specified and provide other proper and suitable materials or article at his own proper charge and cost and in the
event of his failing to do so within a period to be specified by the Junior Engineer in his demand aforesaid, then
the contractor shall be liable to pay compensation at the rate of one percent on the amount of the estimate for
everyday not exceeding 10 days, while his failure to do so shall continue and in the case of any such failure the
Junior Engineer may rectify or remove, and re-execute the work or remove and replace with others, the materials
or articles complained of as the case may be at the risk and expense in all respect of the contractor.

Clause- 14: All work under or in course of execution or executed in pursuance of the contract shall at all times be
open to the inspection and supervision of the Junior Engineer and his subordinates and the contractor shall at all
times during the usual working hours, and at all other times at which reasonable notice of the Junior Engineer or
his subordinate to visit the works shall have been given to the contractor either himself be present to receive
orders and instruction or have a responsible agent duly accredited in writing to be Present for that purpose.
Order that given to the contractor’s agent shall be considered to have the same force as if they had been given to
the contractor himself.

Clause- 15: The contractor shall be given not less than five days’ notice in writing to the Junior Engineer or his
subordinate in charge of the work before covering up or otherwise placing beyond the reach of measurement any
work in order that the same may be measured and correct dimensions thereof be taken before the same is so
covered up or placed beyond the reach of measurement and any work without the consent in writing of the
Junior Engineer or his subordinate-in-charge of the work and if any work shall be covered up or placed beyond
the reach of measurement without such notice having been given or consent obtained, the same shall be
uncovered at contractor’s expense, or in default thereof payment or allowance shall be made for such work or
the materials with which the same work executed.

Clause- 16: If the contractor or his work people, or servant shall break, deface, injure or destroy any part of a
building, in which they may be working or any building, road, fence, enclosure, or grass land or cultivated ground
continuous to the premises on which the work or any part of it is being executed, or if any damage shall happen
to the work, while in progress from any cause whatever or any imperfection become apparent in it within 3
months from the date of final certificate of its completion shall have been given by the junior Engineer, as
aforesaid, the contractor shall make the same good at his own expense, or in default, the Junior Engineer may
cause the same to be made good by other workmen, and deduct the expense (of which the certificate of the
Junior Engineer shall be final) from any sums that may be then, or at any time thereafter may become due to the
contractor, or from his security deposit or the proceeds sale thereof, or of a sufficient portion thereof and the
contractor shall be liable to pay any part of the expenses not so recovered by the Junior Engineer.

Clause- 17: The contractor shall supply at his own cost all materials (except such special materials, if any, as may
in accordance with the contract, be supplied from the Junior Engineer stores), Plant, tools, appliances,
implements, ladders cordage, tackle scaffolding the temporary work requisite or proper for the proper execution
of the work, whether original altered or substituted, and whether included in the specification or other
documents forming part of the contract or referred to in these conditions or not or which may be necessary for
the purpose of satisfying, or complying with the requirement of the Junior Engineer as to any matter as to which
under this conditions, he is entitled to be satisfied, which he is entitled to require together with carriage
therefore to and from the work. The contractor shall also supply without charge the requisite number of persons
with the means & materials necessary for the purpose of setting out works and counting, weighting and assisting
in the measurement examination at any time and from time to time of the work or materials. Failing his so doing
the same may be provided by the Junior Engineer at the expense of the contractor and the expenses may be
deducted from any money due to the contractor under the contract or from his security deposit or the proceeds
of sale thereof, or of a sufficient portion thereof. The contractor shall also provide all necessary fencing and lights
required to protect the public from accident and shall be bound to bear the expense of defense of every suit,
action or other proceedings at law that may be brought by any person for injury sustained owing to neglect of the
above precautions, and to pay any damages and cost which may be awarded in any such suit, action or
proceedings to any such person or which may with the consent of the contractor be paid to compromise any
claim by any such person.

Clause- 18: No female labour shall be employed within the limits of a cantonment.

The contractor shall not employ for the purpose of his contract any person who is below the age
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of twelve years, and shall pay to each labourer for the work done by such labourer, wages not less than the
wages paid for similar work in the neighborhood.

The Block Development Officer, Khaprakhol shall have the right to enquire in to and decide any
complain to alleging that the wages paid by the contractor any labourer for the work done by such labourer, is
less than the wages/ paid for similar work in the neighborhood.

The Junior Engineer or the work-in-charge shall have the right to decide whether any lobourer
employed by the contractor is below the age of twelve years, and to refuse to allow any labourer whom he
decide to be below the age of twelve years, to be employed by the contractor.

b) The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost
ifthe work as shown in the tender exceeds Rs.2,50,000.00. The apprentices will be selected by the Chief Engineer.
Theperiodofemploymentwillcommencewithinonemonthafterthedateofworkorderandwouldlasttillthedate,when
90% of the work is completed. The fair wage to be paid to the apprentices should not be less than the emolument
of personnel of equivalent qualification employed under Government. The number of apprentices to be employed
should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one percent of
the tendered cost of the work.

c) Special class contractor shall employ under him one Graduate Engineer and two Diploma
holders belonging to the state of Odisha likewise ‘A’ class contractor shall employ under him one graduate
engineer or two diploma holders belonging to that state of Odisha. Undertakings/Private companies and firms or
be ineligible for appointment to the contractor shall pay to the engineering personnel monthly emoluments
which shall not be less the emoluments of the personnel of equivalent qualification employed under the state
Govt. of Odisha. The Chief Engineer, Roads, Odisha may however assist the contractor with names of such un-
employed Graduate Engineers and Diploma holders if such help is sought for by the contractor.

The name of such Engineering Personnel appointed by the contractor should be
intimated to the tender receiving authority along with each tender as to who would be supervising the work.

Each bill of the Special class or ‘A’ class contractor shall be accompanied by an
employment roll of the Engineering personnel together with a certificate of the Graduate Engineer or Diploma
holders so employed by the contractor to the effect that the work executed as per the bill has been supervised by
him. (Vide work Deptt. Office memorandum No. codes 15/85: 15384 Dt. 9.7.91)

Clause- 19: The contract shall not be assigned or sublet without the written approval of the Block Development
Officer. And if the contractor shall assign or sublet his contract or attempt to do so, or become insolvent or
commence any insolvency proceeding or make any composition with his creditor, or attempt to do so, or if any
bribe gratuity gift, loan, perquisite reward or advantage, pecuniary or otherwise, shall either directly or indirectly
be given, promised or offered by the contractor or any of his servant or agents to any public officer or person
in the employ of Govt. in any way relating to his officer employment, or if any such officer or person shall become
in any way directly or indirectly interested in the contract, the Block Development Officer may there upon by
notice in writing rescind the contract and the security deposit of the contractor shall there upon stand forfeited
and be absolutely at the disposal of Government and the same consequence shall ensure as if the contract had
been rescinded under clause 3thereof and in addition the contractor shall not be entitled to recover or to be paid
for any work therefore actually performed under the contract.

Clause- 20: All sums payable by way of compensation under any of these condition-8 shall be considered as
reasonable compensation to be applied to the use of Government without reference to the actual loss or damage
sustained and whether or not any damage shall have been sustained.

Clause- 21: In the case of tender by partners, any change in the constitution of the firm shall be forthwith notified
by the contractor to the Junior Engineer for his information.

In case failure to notify the change in the constitution within 15 days, the Junior
Engineer may be notice in writing rescind the contracts and the security deposit of the contractor shall thereupon
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stand forfeited and be absolutely at the disposal of Government and the same consequences shall ensure as if
the contractor shall not be entitled to recover or to be paid for any works there for actually performed under the
contract.

Clause- 22: All works to be executed under the contract shall be executed under the direction and subject to the
approval in all respect of the Superintending Engineer of the PR&DW, Deptt. for the time being who shall be
entitled to direct at what point or points and in what manner they are to be commenced and from time to time
carried on.

Clause- 23:Deleted

Clause- 24: When the estimate on which a tender is made includes lump sums in respects of parts of the work the
contractor shall be entitled to payment in respect of the items of work involved or the part of the work in
question at the same rates as are payable under this contract for such items, or if the part of the work in question
is not, in the opinion of the Junior Engineer capable of measurement, the Junior Engineer may at his discretion
pay the lump sum amounts entered in the estimate and certificate in writing of the Junior Engineer shall be final
and conclusive against the contractor with regard to any sum or sums payable to him under the provision of this
clause.

Clause- 25: In the case of any class of work for which there is no such specification as is mentioned in rule- 1, such
work shall be Carried out in accordance with the standard specification and in the event of there being no
standard specification, then in such case the work shall be carried out in all respects in accordance with the
instruction and requirements of the Junior Engineer.

Clause- 26: The expression “works” or “work” where used in these condition shall, unless there be something
either in the subject or context repugnant to such construction, be constructed and taken to mean the works by
or by virtue of the contract contracted to be executed, whether temporary or permanent and whether original,
altered, substituted or additional.

Clause- 27: Government shall be entitled to recover in full from the contractor any amount that the Government
may be liable to pay under workman’s compensation Act. VIl of 1923, to any workman employed in course of
execution of any part of the work covered by these contracts.

Clause- 28: That for the purpose of jurisdiction in the event of dispute if any, the contract should be deemed to
have been entered in to within the state of Odisha and it is agreed that neither party to the contract or
agreement will be competent to bring suit in regard to the matter covered by this contract at any place outside
the state of Odisha.

Clause- 29: The department will have the right to inspect the scaffolding and centering made for the work and
reject partly or fully such structure if found defective in their opinion.

Clause- 30: Sanitary arrangements will be made by the contractor at his own cost for his labour camp.

Clause- 31: The contractor shall bear all taxes including sales tax, income tax, royalty, fair-weather charges and
tollage, where necessary.

Clause- 32: a) If during the progress of the work the price of any material incorporated in the work (Not being
materials supplied from the Junior Engineer store) in accordance with clause thereof increased or increases as a
result of increase or decrease in the average whole sale price index (all commodities), and the contractor there
upon necessarily and properly pay in respect of that materials incorporated in the work such increased or
decreased price, then he shall be entitled to reimbursement or liable to returned quarterly as the case may be,
such an amount, as shall be equivalent to the plus or minus difference of 85% in between the average wholesale
price index (all commodities) which is operating for the quarter under consideration and that operated for the
quarter in which the tender was opened, as per the formula indicated below, provided that the work has been
carried out within the stipulated time or extension thereof as are not attributable to him.

b) Similarly, if during the progress of work, the wages of labour increases or decreases as a result of

sd/-
Block Development Officer,
Khaprakhol



Page |18

Contractor
s to supply
plant,
ladders,
scaffolding
etc.

And is
liable for
damages
arising
from non
provision
of lights,
fencing
etc.

Contractor

increases or decreases in the minimum wages prescribed by Govt. and the contractor there upon necessarily and
properly pays in respect of labour engaged on execution of the work such increases or decreases wages, then he
shall be entitled to reimbursement or liable to refund quarterly as the case may be, such an amount, as shall be
equivalent to the plus or minus difference in between the minimum wages for labour, which is operating for the
quarter under consideration and that operated for the quarter in which the tender was opened, as per the
formula indicated below, provided the work has been carried out within the stipulated time or extension thereof
as are not attribute to him.

Price adjustment and reimbursement of claim for escalation onlabour under clause: 31 will be applicable
only if there is any increases or decrease in the minimum wage, fixed by the State Government.

c) Similarly if during the progress of work, the price of petrologic and lubricants. (Diesel Qil being
representative item for price adjustment) increases or decreases as result of the price fixed thereof by the Govt.
of India and the contractor thereupon necessarily and properly pays such increased or decreased price towards
Petrol Qil and lubricants used on execution of the work, then he shall be entitled to reimbursement or liable to
refund, quarterly, as the case may be such an amount as shall be equivalent to the plus minus difference in
between the price of P.O.L. which is operating for the quarter in which the tender was opened as per the formula
indicated below. Provided that, the work has been carried out within the stipulated time or extension thereof as
are not attributable to him.

Clause- 33:
AllitemsofworkasperscheduleofquantitiesofthistendershouldconfirmtoOdishaDetailedStandardSpecification.

LR.C. & L.S.I. Codes & Bridge code section LILIILIV&VII & latest design criteria for pre-
stressed concrete bridge specially for Roads & Bridges issued by MoRT &H, Government of
India, Compacting shall have to be carried out with help of mechanical vibrators from the
rangeofl.S.:2505,1.S.:2006,1.S.:2514.1.S.:4656.

Clause- 34: Centering & Shuttering shall be with suitable steel shutters in side of which shall be lined with suitable
sheeting and made leak proof and watertight. All joints in formwork shall be properly sealed preferably with
P.V.C. joints sealing tapes & compounds.

Clause- 35: Form work including complete false work shall be designed by the Contractor without any extra cost to
employer and the Department will have the right to inspect the scaffolding, centering and shuttering made for the
work and can reject partly of fully such structures, if found defective in their opinion. Any eventually such as loss
of lives or properly due to failure
ofcenteringandshutteringshallbetheresponsibilityoftheContractorregardingcompensationofallclaimsthereof.

Clause- 36: Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the
Engineer-in-Charge or his representativeshallhavetherighttotesttheweight&qualityfromtimetotime.

Clause- 37: The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed
for store and pay of security guard etc. will be borne by the Department. The department is not responsible for any
theft or loss of materials at site. It is contractor’s risk. Under any such plea, if the tenderer stops the work he shall
have to pay the full penalty as per clauses of the contract.

Clause- 38: Approach road to site of work for transport of materials to site of work is sole responsibility of the
Contractor. Statutory traffic restriction in the town area for Transport of construction material to site of work is to
be taken in to consideration before tendering and no consideration for extra time or compensation there of shall be
considered.

Clause- 39: The contractor should at his own cost arrange necessary tools and plants required for efficient
execution of work and the rates quoted should be inclusive of transportation, hire and running charges of such plant
and cost of consumables.

Clause- 40: The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and takes
care of the safety of workers.

It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the
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Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete) for the
testing shall be taken for each structural member by a representative of the contractor in the presence of responsible
officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The contractor shall bear
the cost so involved in testing. The test specimen in cube should be carried out in the Departmental Control and
Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the stipulation in
Bridges co dissection-III.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen
and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the
result of the specimen did not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Quality Control and Research
Laboratory as per direction of Engineer-in-charge. Cost of testing of all specimens and samples will be borne by
the Contractor.

Clause- 41: The rates quoted should be inclusive of carriage of water required in connection with execution of the
work. No claim for carriage of water what so ever will been trained.

Clause- 42: The contractor shall employ one or more Engineering Graduate or Diploma holders as

apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000.00. The apprentices will be
selected by the Chief Engineer.
Theperiodofemploymentwillcommencewithinonemonthafterthedateofworkorderandwouldlasttillthedate, when90%
of the work is completed. The fair wage to be paid to the apprentices should not be less than the emolument of
personnel of equivalent qualification employed under Government. The number of apprentices to be employed
should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one percent of the
tendered cost of the work.

Clause- 43: List of tool & plantsin running condition in possession of contractor is to be furnished in a separate
sheet of Schedule-C.

Clause- 44: For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the work about the quality and availability of the required quantity of
materials, Medical aid, labour and Flood stuff etc. and that the rates quoted by him in the tender will be adequate to
complete the work according to the specifications attached thereto and that he had taken in to account all
conditions and difficulties that may be encounteredduring its progress and to have quoted labour rates and
materials with taxes, Octoroi and other duties lead, lifts, loading and unloading freight for material sandal other
charges necessary for the completion of the work to the entire satisfaction of the Engineer-in-charge of the work
and his authorized subordinates. After acceptance of the contract rates Government will not pay any extra charges
for any reason in case the contractor finds later on to have misjudged the conditions as regards the availability of
materials, labour and other factors. The contractor will be responsible for any misuse, loss or damages due to any
reasons whatsoever of any departmental material during the execution of work. In case of loss, damage or misuse,
recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his other dues.

Clause- 45: The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will
be deducted from the contractor’s bill.

Clause-46:Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building and Other
Constructed Workers (RE&CS) Act.1996 and Buildings and Other
ConstructionWorkersWelfareCessAct.1996(vide resolution No.-12653, dt.15.12.2008 of Labour and Employment
Department, Govt. of Odisha) will be deducted from each running bill of the contractor.

Clause- 47: It must be clearly understood that under no circumstances any interest is chargeable for the dues or
additional dues if any payable for the work executed and final bill pending disposal due to any reason whatsoever.

Clause- 48: Noextrapaymentwillbemadeforremovingspreadingandconsolidatingsalvagedmetalsandmaterials.

Clause- 49: Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who
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undertakes execution of work through labour should produce valid license from licensing authorities of labour
Department.

Clause- 50: Performance Security/Additional Performance Security:

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall
be rejected and the tender shall be finalized basing on merits of rest bids. But if more than bid is
quoted at 14.99% (Decimals up to two numbers will be taken for all practical purpose) less than
the estimated cost, the tender accepting authority will finalize the tender thorough a transparent
lottery system where all bidders/their authorized representatives, the concerned BDO and DAO
will remain present.

(Amendment to Appendix-IX, Clause-36 of OPWD Code Vol.-I )

(byinclusionvideO.M.No.12366dt.08.11.2013).

Additional Performance Security shall be obtained from the bidder, when the bid amount is less
than the estimated cost put to tender. In such an event, only the successful bidders who have
quoted less bid price / rates than the estimated cost put to tender shall have to furnish the amount
as per the Memorandum No: 4559 Dt. 05.04.21 of Works Deptt. Govt. of Odisha in shape of Term
Deposit Receipt pledged in favour of BDO,Khaprakhol payable at SBI,Khaprakhol within seven
days,

Otherwisethebidshallbecancelledandthesecuritydepositshallbeforfeited.Furtherproceeding
forblockingshall be initiated against bidder (O.M. No0.14299dt.03.10.2017).

If the Contractor fails to complete the work,the amount so furnished as additional performance
security will be forfeited in addition to the other penal clauses, if any to be imposed.

(AmendmenttoPara-3.5.5(V)Note-1IofOPWDCodeVol.-
[bysubstitutionof0.M.N0.14299dt.03.10.2017inplaceof0.M.N0.5288dt.04.05.2016).
Clause- 51: Sample of all material - The contractor shall supply sample of all materials fully before procurement

for the work for testing and acceptance as may be requiring by the concerned BDO.

Clause- 52Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders
belonging to the State of Odisha. Special class contractor shall employ under him one graduate Engineer and two
Diploma Holders belonging to the state of Odisha. Likewise ‘A’ class contractor shall employ under him one
Graduate Engineer or two Diploma Holders belonging to state of Odisha.The contractor shall pay to the
Engineering personnel monthly emoluments, which shall not be less than the emoluments of the personnel of
equivalent qualification employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if such
help is sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should
be intimated to the tender receiving authority along with the tender as to who would be supervising the work. Each
bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the
Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the
contractor to the effect that the work executed as per the bill has been supervised by him. (Vide Works Department
No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the tender documents vide

Annexure-V.

Clause- 53: An Engineering personnel of the executing agency should be present at work site at the time of visit of
High level Inspecting officers in the rank of Chief Engineer and above.

Clause- 54: All reinforced cement work should conform to Odisha Detailed specification and should be of
proportion as per Contract Agreement having desired compressive strength(in work test) inl5Cmcubes
at28days,after mixing and test conducted inaccordancewithIS456andIS516.

sd/-
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Clause- 55: Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/ M.H. etc.
either rainwater or sub-soil water if necessary should be borne by the contractor. No payment willbe made for
benchmarks. Level pillars, profiles and benching and leveling the ground wherever required. The rates quoted
should be for finished items of worksinclusiveoftheseincidentalitemsofwork.Itshouldbeunderstoodclearly that no
claims whatsoever would be entertained.

Clause- 56: The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of
India, Ministry of work Housing and SupplyintheirstandingorderNo-44150 dtd.25.11.57.

Clause- 57: All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of
best quality and conform to relevant I.S. specification and should be got approved by the Engineer-in-charge of the
respective wing before they are used on the work.

Clause- 58: After completion of the work the contractor shall arrange at his own cost all requisite equipments for
testing buildings, if found necessary and bear the entire cost of such test,including the inspection of Electrical
Inspector ate.

Clause- 59: All reinforced cement concrete works should be finished smooth.

Clause- 60: The contractor has to arrange the samples of materials required for execution to be got tested and
approved by the Department before taking up the work and during course of execution required from time to time.
All such samples will be tested at any of the Departmental Control and Research Laboratories, at the cost of the
Contractor with no extra cost to the Department.

Clause- 61: If there is any damage to the work due to natural calamities like flood or cyclone or any other cause
during the course of execution of work or up to 6 months after completion of work or if any, imperfection becomes
apparent to the work within 6months from the date of final certificate of completion of work the contractor shall
make good of all such damages this own cost with no extra cost to the Department. No claims, whatsoever, in this
regard will be entertained.

Clause- 62: The Fly Ash Bricks should be of good qualities. The bricks should be approved by the Engineer-in-
Charge before use in the work and should confirm to the minimum strength and other criteria as per National
Building Code.

Clause- 63: Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes
execution of work through labour should produce valid license from the licensing authority of labour Department.

Clause- 64: Standard co-efficient for linear measurement willbe adopted while calculating consumption of steel and
no claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be
inclusive of any eventuality of difference for co-efficient for linear measurements.

Clause- 65: Engineer Contractor desirous to avail the facility of exemption of E.IM.D is required to submit an
affidavit to the effect that he has not yet availed the facility / participated in the tender for more than two works
(Excluding this work) during the current financial year. The name of work for which participated and the authority
to whom the tender was submitted must be mentioned in the affidavit, failing which the tender will be rejected.

Clause- 66: That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to
have been entered in to within the State of Odisha and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Odisha.

Clause- 67: SPECIALCONDITIONS (PARTOFTHECONTRACT)

()] All materials before they are being used in the items of works as per this Schedule of quantities and also
the finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge of
therespectivewingatappropriateLaboratoriesaccordingtotherelevantl.S.specificationsofthematerialsandthe said
items of works and the cost of all such tests shall have to be borne by the Contractor and the rates of the items of
works should be inclusive of cost of such tests.

(1 Thetestshavetobeplanned&carriedoutsuchthattheprogressofworkisnothampered
sd/-
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Contractor

(1 The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are not
exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be considered
from time to time.

Clause- 68: In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses
of the P-1 contractformshallprevailovertheD.T.C.N.TheclausesnotcoveredunderP-
1contractformshallbegovernedbytheclausesofthe D.T.C.N.

Clause- 69: It must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the trial borings shown in the Cross Section.

Clause- 70: In case of any complaint by the labour working about the non-payment or less payment of his wages as
per latest minimum Wages Act, the BDO will have the right to investigate and if the contractor is found to be in
default, he may recover such amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the
BDO is final and binding on the contractor.

Clause- 71: The contractor should arrange the materials like Steel, Cement, paint and bitumen etc.of approved
quality and specification at his own cost for completion of the work with the time schedule. No extension of time
will be granted on the application of the contractor due to delay in procurement of materials.

Clause- 72: The bidder will be responsible for the loss or damage of any departmental materials during transit and
in the execution of the work due to reasons what-so-ever and the cost of such materials will be recovered from the
bills at stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the
same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to
pay a penalty equivalent five times of the price of the materials according to the stock issue rate or market rate
whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may
then or at any time there after become due to the contractor or from his security depositor from
the proceeds of sale thereof.

Clause- 73: Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No
extension of time or escalation of price on such account shall be entertained in future.

Clause- 74: TOR rods, plates and structural members will be supplied in quantity, length and size available in the
stock. For payment of reinforcement, the steel including plates etc.shall be measured in length of different diameter,
size and specification as actually used (including hooks and cranks) in the work correct to an inch or cm. And their
weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the
Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for measurement and
payment).

Clause- 75: Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the
lowest quotation or tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974.
The Odisha Construction Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where
theirtenderisnotthelowest)providedtheyexpresswillingnesstoexecutetheworkafterreductionofratesbynegotiation.

Clause- 76: The contractor is required to pay royalty to Govt. as fixed from time of time and produce such
documents in support of their payment to the concerned BDO with their bills, falling which the amount towards
royalties of different materials as utilized by them in the work will be recovered from their bills and deposited in
the revenue of concerned department.

Clause- 77: Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely
tentative and for the general guidance only. The Department has no responsibility for the suitability of actual strata
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Contractor

at the foundation level. The contractor has to conduct his own boring before starting the work and get the samples
tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while quoting his rates
for tender the contractor shall take into account of the above aspects.

Clause- 78: Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are upon the
direction of the Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the
Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good the works. The contractor is also required to

maintain the road/ building for12 (Twelve)months from the date of successful completion of the work.

Clause- 79: From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injuries, damages and repairs
occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless
for any claims for injuries to person or structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or any one in his employment during the execution of the
work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other
calamity whether natural or incidental damages so caused will have to be made good by the contractor at his own
cost.

Clause- 80:
Gradationofingredients: Thecoarseandfineaggregateshallmeetthegraderequirementasperthelatestprovisionofreleva
nt.I.S.Code/I.R.C.code/MoRT&Hspecifications.

Clause- 81: The rate for each work of concrete items wherever dewatering is imperatively necessary the term
dewatering shall mean the execution or operation of the items due to standing water as well as due to percolation of
water. The quoted rates will be inclusive of this.

Clause- 82: Number of tests as specified in [.LR.C. / MoRT&H / 1.S.I specification required for the construction of
roads / bridges /buildings or any other structural works will be conducted in any Govt. Test House /Departmental
laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges
including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor. The
collection of samples and testing are to be conducted for both prior to execution and during execution as may be
directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor.

sd/-
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SPECIAL CONDITION

1. It shall be the responsibility of the contractor to produce all the material required for the work including the
procurement of steel, cement and bitumen etc. (to be approved by the Junior Engineer) from the market at his cost and
complete the work within stipulated time of completion as per accepted agreement. At no stage difficulty or obstacle
for procurement of material due to any reason whatsoever shall be entertained by the department nor any plea of
extension of time or compensation claim to these effects shall be entertained in account of the above. The safe custody
of the materials issued by the department or produce by the contractor will be sole responsibility of the contractor. For
both departmental issue materials or any procurement of materials by the contractor all incidental expenses like
transport, storage, handling, and any other expenditure shall borne by the contractor. The materials as per the
Appendix-A, if available with the department may be supplied to the contractor at the description of the department at
the place and rate noted against each. The contractor may satisfy himself about the quality, quantity of materials at
the time of issue.

2. If required the empty cement bag and empty bitumen drums may be requisitioned by the department which the
contractor is bound to comply for which the rate of relief will be Rs. 3.67 for empty cement bag and Rs.

for empty bitumen drums for good quality ( to the satisfaction of the Block Development

Officer, Khaprakhol).
3. Deduction of the royalty
(a) Earth/Sand/Moroum @ Rs. 35.00 per Cum
(b) Stone Products @ 130.00/- per Cum

4. If the tenderer backs out from the offer before acceptance of the tender by the competent authority his EMD will
be forfeited.

5. Royalty will be reimbursed on production of valid money receipt by the contractor.

6. In the event of any particular item(S) work for which the contractor as quoted rate(S) which are grossly below the
corresponding estimated rates (or C.S.R)for the particular item the difference between the amount corresponding
estimated (or C.S.R) rate and this grossly under quoted rate for quantity of work to be executed by the contractor shall
be kept withheld from the payment due to the contractor until such time as the execution of the said item(s) of work
is/are completed in all respects by the contractor to the full satisfaction of the Junior Engineer.

7. Additional Performance Security:

Additional Performance Security shall be obtained from the bidder, when the bid amount is less than the estimated cost
put to tender. In such an event, only the successful bidder who has quoted less bid price / rates than the estimated cost put
to tender shall have to furnish the amount as per the Memorandum No: 4559 Dt. 05.04.21 of Works Deptt. Govt. of
Odisha in shape of Term Deposit Receipt pledged in favour of BDO,Khaprakhol payable at Khaprakhol within seven
days,

Otherwisethebidshallbecancelledandthesecuritydepositshallbeforfeited.Furtherproceedingforblockingshall be
initiated against bidder (O.M. No.14299dt.03.10.2017).

8. Provision of Incentive
For availing incentive clause in any project which is completed before the stipulated date of completion, subject to
other stipulations it is mandatory on the part of the concerned Block Development Officer to report the actual date of
completion of the project as soon as possible through Fax or e-mail so that the report is received within 7 (seven) days
of such completion by the concerned PD, DRDA and Collector.
The incentive for timely completion should be on a graduated scale of 1 (One) percent to 5 (Five) percent of the
contract value Assessments of Incentives may be worked out for earlier completion of work in all respect in the
following scale.

sd/-
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Before 30% of Contract Period = 5% of Contract Value
Before 20 to 30% of Contract Period = 4% of Contract Value
Before 10 to 20% of Contract Period = 3% of Contract Value
Before 5 to 10% of Contract Period = 2% of Contract Value
Before 5% of Contract Period = 1% of Contract Value

Tenderer(s) is/ are required to submit the information in the following schedule.

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderers are

expected to possess and be well conversant with the following IS standard and code

of practice.

1. Cement Will be as per I.S. 269/255 (However the grade of cement to be selected
by the Engineer-in-Charge of work and compressive cube test before
commencement of work in each batch).

2. Steel I.S. 432 (Plain) and 1786 (Tor)

3. Vibrator I.S. 7246

4, Aggregate I.S. 383, 1.S. 515

5. Water for mixing and Shall be clean, free from injurious amount of oil, salt, acid, vegetable

curing

materials and other substances and harmful to concrete in conformity to
I.S. 456 and I.S. 2025.

6. Sand/ Fine Aggregate | I.S. 2116, 383
7. Binding wire 1.S. 280 (galvanized minimum 1 mm)
8. Rain water pipe I.S. 2527
9. Construction joints I.S. 3414
10. | Steel Window Frame | I.S. 1038/83
11. | Steel Door Frame I.S. 4351/75
12. | Fitting & Fixtures Conforming to I.S. 7452/82 strictly conform to I.S. specification and as per
for joinery works direction of Engineer-in-Charge.
Note: For road work (Approach Road) specification as per road and bridges

(latest edition) published by .LR.C & M.O.S.T. shall be followed. In case
of any doubt and absence of provision, regarding specification 1.S. shall be

referred (Indian standard).

ITEM OF WORK

1. Concrete shall be with conformity tol.S.456.

o~ wn

Foundation shall be with conformity tol.S.1080.

Stone masonry (R.R.) shall be with conformity to 1.S.1597(Part-I)
C.R. Masonry shall be with conformity tol.S.1597.

Brick masonry shall be with conformity tol.S.2212.
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Contractor

© © N &

1.
12.
13.
14.
15.

Cement plastering shall be with conformity to 1.S.9103 &6925.
Mortar shall be with conformity tol.S.2250

White and colour washing shall be with conformity tol.S.6278.
CC in foundation shall be with conformity tol.S.2571.

Anti-Termite Treatment shall be with conformity to 1.S.6813. (Part — I & Part —
1D)

Painting to all surfaces shall be with conformity to 1.S.2395 (Part — I &Part —II)
DPC shall be with conformity tol.S.3067

Tarfelt treatment shall be with conformity tol.S.1346

Mosaic flooring with conformity tol.S.2114

Steel painting shall be with conformity to 1.S.1477 (Part — I & Part — II)I.S.1661

sd/-
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Annexure-I|

NO RELATIONSHIP CERTIFICATE

Certified that I/We/am/are not related to any officer of DRDA, Balangir/ Block Concerned/ P.R Department of
the rank of Asst. Engineer, Assistant PD and above or any officer of the rank of Asst. Secretary and above. | am also
aware that if the facts subsequently proved to be false my/our contract will be rescinded with forfeiture of E.M.D and
total security deposit and I/We shall be liable to make good the loss or damage resulting from such cancellation.

I/we also note that non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Contractor

LIST OF THE RELATIVE OF THE TENDERER SERVING IN
DRDA, BALANGIR/ BLOCK CONCERNED/ PR DEPTT.

SI No Name of the Relative Rank Place of Present Posting with Office/
Division/ Department
1 2 3 4
sd/-
Contractor Block Development Officer,
Khaprakhol
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Annexure-I|

LIST OF THE WORKS IN THE HAND OF THE TENDERER

Approximate Date of
Value of work
S| Agreement Name of the . Commencement
Name of the Work - Done till
No Amount Division . and Probable Date
Submission of of Completion
Tender P
1 2 3 4 5 6
Annexure-lll
LIST OF THE MAJOR WORKS EXECUTED BY THE TENDERES
Sl Agreement Amount of Whether L
No Name of the Work Amount Work Done Finalized or Not Name of Division
1 2 3 4 5 6

Annexure-IV

LIST OF TOOLS AND PLANTS AVAILABLE WITH THE TENDERER

'\i) Details of T & P Possession Number
1 2 3
sd/-
Contractor Block Development Officer,
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Annexure-V
As per Finance Department Government of Odisha Vide Letter No- 8943 Date-18.03.20211/We understand that,
according to your conditions, bids must be supported by a Bid Security

Declarationl/We (Inse

rt Name and Address of Bidder) am / are submitting this declaration in lieu of Bid Security/ Earnest Money Deposit

for the Tender for

( Insert title of the

Tender) ( Tender No) there by fully accepting that I/We will be

suspended and shall not be eligible to participate in the Tenders invited by you for a period of two years from the

date of such suspension order under the following circumstances:

i) If after the opening of Tender. I/We withdraw or modify my/our Tender during the period of validity specified in

the Bid documents

ii) If after the award work, |/we fail to submit ISD @ 2% of the quoted amount before execution of Agreement or sign

the contract within the time limits specified in the Departmental Document.

Signature of Contractor /

Authorized Signatory

Contractor Block Development Officer,
Khaprakhol
Sd/-
Contractor Block Development Officer,

Khaprakhol
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Annexure-VI
SCHEDULE -J
MEMORANDUM OF UNDERSTANDING
First Party | SrilSmt..........cccovveeeiinnnn. , Aged .... Years, S/O- ......ocoiiiiiiiiii e, , At / P.O. / Dist-...............
(Hereinafter called the First Part)
AND
Second Party | SrifSmt..........cccooviiiiiiiie ,Aged ... Years, S/IO- ..ot ,At/P.O./Dist-...............
(Hereinafter called the Second Part) having H.T. / L.T. license registration No............. validupto ..............

AND WHEREAS the First Party of 1st part is the managing partner of ......................
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for the tender work,

AND WHERE AS the Second Party accepted the offer of First Party.

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;
) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.
2) That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction of Engineer-in-Charge.
) That, the First Party shall receive payment, signing the bill the document for the concerned work.
) That, the Second Party shall abide the rules, regulations and specification of E.I. works of above said matter.

In witness where of both the party have signed in presence of witnesses.

SIGNATURE OF FIRST PARTY SIGNATURE OF SECOND PARTY
WITNESS
Wi -
W2-
sd/-
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TENDER SCHEDULE

NAME OF WORK :- Inst. Of 10 Nos of Street Light at New PS Building Lathor

SCHEME: BKBK (Dist.Sector)2020-21

|
N Items of work Qty Unit :?t;: Amount in Rs
o
1 2 3 4 5 6
Civil Work
Bajaj 16 Mtrs High Mass Pol lete Set
i rs Tigh Viass Fole complete e 01 |Set 485714.00 | 485714.00
Bajaj 200 Wt Let Flood Light Set
2 10 21428.00 | 214288.00
Gl Earthingx2, 16 MM4 V core cable wire inside the Set
3 | road complete electrical wiring 01 98214.00 | 98214.00
Control Panel bos with 3 phase motor timer automatic Set
4 | off and switch complete set for high mass 01 71428.00 | 71428.00
Foundation rod, nut, bolt, concrete cement work
erection crane JVC & other tools labour transposition,
> | Installation testing and verification charge. 01 Nos 264285.00 | 264285.00
Total Rs. 11,33,929.00
GST12% 1,36,071.00
Total 12,70,000.00
(Rupees Twelve Lakh Seventy Thousand)Only
I M/S Class" Contractor hereby quoted my %

(Percentage) rates at

% (percent) (both in figure &

word) excess over than /less than/ equal to the amount put to tender i.e Rs 12,70,000/-( Rupees Twelve Lakh Seventy

Thousand )Only

Note:

1. The contractor should not write anything except quoting of percentages and in case anything else regarding tender

rate mentioned, the tender is liable to rejection.

2. Strike out which is not applicable.

3. Percentage should be quoted upto 2 (two) digit after the decimal point.

No of Corrections:

No of over writing:

Contractor

Block Development Officer,
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