
 
 
 
 
 
 
 
 
 
 
 
 

 
 

GOVERNMENT OF ODISHA 
PR & DW DEPARTMENT 

 
 
 

DETAILED TENDER CALL NOTICE 
 

 
 

Name of Work: Strengthing Of Existing Infrastructure at Karuanjhar High School, 

GP-Karuanjhar 2019-20. 
 
Amount Put to Tender: - Rs 21,39,836/- 
(Rupees Twenty One Lakhs Thirty Nine Thousand Eight Hundred Thirty Six)Only 

 

Head of Account: RMSA 2019-20 
 
 

 

P A N C H A Y A T  S A M I T I ,  K H A P R A K H O L  
DISTRICT: BALANGIR, ODISHA - 767025 

 
 
 
 
 
 
 
 -Sd- 
 
 
 
 
 

 

 
Block Development Officer,  

Khaprakhol 
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APPROVED TENDER SCHEDULE 
 
TENDER CALL NOTICE NO: -01/Khaprakhol/2022-23 of Panchayat Samiti, Khaprakhol 
 
 

Name of Work: - Strengthing Of Existing Infrastructure at Karuanjhar High School, 
GP-Karuanjhar 2019-20. 

 
Amount put to  tender : Rs. 21,39,836/- 

Head of Account:  
 

:  RMSA 2019-20 

E.M.D. required : Bid security declaration as per 
Annexure-V 

Class of contractor : “C” & “D” 
 

Cost of tender paper : Rs.6,000/- 
 

Period of completion : 6 (six)Calendar months 
 

Date of sale of tender paper :  

Date of receipt of tender paper :  

Date & time of opening of tender paper :  

 
 
 

 
 

 
 
 
 
 
 
 
 
  



P a g e  | 2 

                                                                                                                                       Sd/- 

Contractor                                                                                               Block Development Officer, 

                                                                                                                  Khaprakhol 
 

  

RECORD OF SALE OF TENDER DOCUMENTS 

 
Name of Work   :          : Strengthing Of Existing Infrastructure at 

Karuanjhar High School,GP-Karuanjhar 
2019-20 

 
 
 

1. Tender Call Notice No  :
 
 
 
  
 

01/Khaprakhol/2022-23 

2. Name, class & address of the 
Contractor 

: ___________________________________
___________________________________
___________________________________
___________________________________
___________________________________
________________________ 
 

3. 
Registering Authority with validity 
period. 

: 
 
__________________________________ 

5. Date of application : 
 
___________________________________ 

6. 
Date of Receipt of Application in 
Block Office 

: 
 
___________________________________ 

7. 
Date of Issue of Tender 
Documents 

: 
 
___________________________________ 

8. 
Date of Receipt of Tender 
Documents as per Call Notice 

: 
 
__________________________________ 

9. Cost of Tender Documents :  

10. Money Receipt No. : 
 
________________________/Dt________ 

11. 
Total No. of Pages in the Tender 
Documents 

: 30(Thirty  pages) only 
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RECORD OF RECEIPT OF TENDER DOCUMENTS 
 

(TO BE FILLED IN AT THE TIME OF OPENING OF TENDER) 
 
 

1. Date of Receipt : _______________________________ 

2. Date of opening : _______________________________ 

3. No. of pages in the Tender document : _______________________________ 

4. 
Details of E.M.D. with remarks(as per 
Annexure-V) Furnished/Not Furnished 

: _______________________________ 

5. Whether valid I.T.C.C./PAN furnished : _______________________________ 

6. Whether valid S.T.C.C./VAT furnished : _______________________________ 

7. 
Whether No- relationship certificate 
furnished 

: _______________________________ 

8. 
No. of corrections if any with 
remarks(Attested / Un-attested by the 
tenderers. 

: _______________________________ 

9. 
No. of overwriting if any with remarks 
(Attested / Un-attested 

: _______________________________ 

10. No. of Interpolations : _______________________________ 

11. No. of omissions if any : _______________________________ 

12. 
If rates quoted in words and Figures 
tally 

: _______________________________ 
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Panchayat Samiti, Khaprakhol 
DIST. Balangir 

INVITATIONS FOR BIDS 

Detail Tender Call Notice No.01/Khaprakhol/2022-23,  

Letter No:                  1514                                                                                                    Date: 20-07-22 

The Block Development.Officer,Khaprakhol on behalf of Governor of Odisha invites percentage rate bids in Single 

Cover in conformity with detailed tender call notice no: 04/Khaprakhol/2021-22, Dated:16.03.22 to be eventually drawn up in 
State contract for the execution of works detailed in the table from eligible class of contractors mentioned against the work 

registered with the State Governments and Contractors of equivalent Grade Electrical License Holder / Class Registered with 

Central Government / MES / Railways for execution of Civil works, on production of definite proof from the appropriate 

authority. The bidders may submit bids for the following works. 

Sl 

no 
Name of Work 

Amount Put to 

Tender (Rs.) 

Bid Security 1 % 

EMD (Rs.) 

Cost of 

Document  

(Rs.) 

Class of 

Contractor 

Period of 

completion 

1 2 3 4 5 6 7 

1 

Strengthing Of 
Existing 
Infrastructure at 
Karuanjhar High 
School, GP-
Karuanjhar 2019-20. 
 

Rs. 21,39,836/- Rs.22,000/- Rs.6,000/-  C & D 
6(six) 

Calendar 
Months 

1. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of 

contract and other necessary documents can be seen in the office of the undersigned during office hours every day except 

on Sundays and Public Holidays till last date of receipt of tender papers. Interested bidders may obtain further 

information at the same address. 

2. Bids must be accompanied with financial instruments towards E.M.D in shape of Bid security Declaration as provided in 

Memorandum No.5984 dt.27.04.2021 of Works Dept., Govt. of Odisha. The declaration of Annexure-V of Tender 

Document relating to Bid security Declaration so to be attached. Bids must also be accompanied by self attested Xerox 

copy of valid GSTIN, PAN card, valid contract registration certificate and Copy of sub-contract agreement with eligible 

Registered Electrical Contractors having valid L.T. / H.T. license (Associated with the sub-contractor)as per attached 

format at Annexure-VI failing which the bid will be liable for rejection. 

3. The sale and receipt of the Bid document shall start from Dt.20.07.2022 to 05.30 P.M of Dt.05.08.2022 in Panchayat 

Samiti Khaprakhol, Balangir.  
4. Bid must be delivered in the tender box having mentioned as Tender Call Notice No.01/Khaprakhol/2022-23 in 

Panchayat Samiti, Khaprakhol. 

5. Bid documents can be down loaded from official website of Government of Odisha (http://www.bolangir.nic.in). The 

bidders who have downloaded the bidding documents from the internet site will have to pay the cost of the tender 

document as indicated in col no. 5 of the above table in shape of demand draft in favour of Block Dev. Officer, 

Khaprakhol, payable at SBI Khaprakhol in a separate envelope marked “Cost of bidding documents down loaded 

from the internet” with the bid document. Authority will not be held responsible, if any portion of the bid document is 
excluded or modified in the downloaded bid document. 

6. Bidding documents requested by mail will have to be dispatched by registered / speed post on payment of an extra 

amount of Rs. 500/- over the cost of documents. The undersigned will not be held responsible for the postal delay if any, 

in the delivery of the documents or non-receipt of the same. 

7. The Bids will be opened on  Dt.06.08.2022 at 11.00 AM in the office of the undersigned, in the presence of the members 

of tender committee of Panchayat Samiti, Khaprakhol, bidders or their authorized agents who wish to attend at the Block 

office, Khaprakhol. If the office happens to be closed on the last date of receipt/ opening as specified, the bids will be 

received / opened in the next working day at the same time and venue specified in the notification. Other details can be 

seen in the bidding documents. 

8. Additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put 

to tender. In such an event, only the successful bidder who has quoted less bid price/ rates than the estimated cost put to 
tender shall have to furnish the exact amount as per table below. Additional Performance Security (APS)has to be 

furnished in shape of Demand Draft/ Term Deposit Receipt pledged in favour of the Block Development Officer, 

Khaprakhol, within seven days of issue of letter of acceptance (LOA), otherwise the bid shall be cancelled and the 

security deposit shall be forfeited. Further proceeding for black listing shall be initiated against bidder. 

http://www.bolangir.nic.in/
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Amount of Additional Performance Security 

Sl 
No 

Range of Difference between the estimated 

cost put to tender and Bid amount 

Additional Performance Security to be deposited by the 

successful bidder 

i Below 5% No Additional Performance Security 

ii From 5% and above and below 10% 
50% of (Difference between estimated cost put to tender 

and Bid Amount) 

iii From 10% and above 
150% of (Difference between estimated cost put to tender 

and Bid Amount) 

 

9. In case of Engineering contractors seeking exemption of EMD are instructed to enclose an affidavit regarding the list of 

works awarded during the current financial year 2021-22 with exemption of EMD along with an application to avail the 

same for this work and will submit copy of original contract license and produce the original license at the time of 

opening of tender, otherwise the tender will be rejected. 

10. Scheduled Caste and Scheduled Tribe tenderers will be given concession where their tenders are within 10% of the rate 

quoted by the lowest tenderer, for any work, the work may be considered for award to him/ them at the lowest tendered 

rate. The Security deposit at half the usual rate may be deposited/realised by/from the Scheduled Caste or Scheduled 

Tribe contractors coming under categories up to “B” class only as against the permissible percentage under Rule 13 of the 

PWD contractor’s regulations rules.  
11. If any bidder quotes less than 15% (fifteen) of the amount put to tender then such a bid shall be rejected and the tender 

shall be finalized basing on merit of the rest bids and if more than one bid is quoted at 14.99% (decimal up to 2 nos. will 

be taken for all practice purpose) less than the estimated cost, the tender accepting authority will finalize the tender 

through transparent lottery system in present of bidder or their representatives. 

12. The tenderer while submitting tender shall furnish an affidavit in original, along with the tender about the authenticity of 

the tender documents including E.M.D. The conditional tender will not be accepted on any circumstances by the 

authority. 

13. The bidding documents are to be properly sealed and clearly superscripted with the name of work. 
14. The technical and financial bid documents should be sealed separately superscribed as “TECHNICAL BID” & 

“FINANCIAL BID” both technical & financial bid envelops shall be sealed in a outer envelope and superscribed with 

the name of work & bid identification no. 

15. The percentage quoted in the tender without mentioning excess or less shall be treated as excess. 

16. The agency bidding for the work put of this notice, shall have to mention percentage of excess/less (both in words & 

figure) over the amount put to tender required by him in the prescribed format at the end of the bill of quantity. In the 

event of discrepancies the words & figure, the percentage quoted in words will count. 
17. Validity of tender shall be 90 days from the date of opening of tender. 

18. Any addendum/ corrigendum/ cancellation of above tender will be published in the website: www.balangir.nic.in only 

19. The Block Dev. Officer reserves right to reject any or all the tenders without assigning any reason thereof. 

 

         

 Sd/- 

         Block Dev. Officer, Khaprakhol 

 Memo No: 1515 / Dt. 20.07.2022 

 Copy submitted to Collector & Dist Magitrate Balangir for favour of kind information. 

 

 Sd/- 

Block Dev. Officer, Khaprakhol 

Memo No:    1516     / Dt.20.07.22 

 Copy submitted to PD,DRDA Balangir for favour of kind information. 

 Sd/- 

Block Dev. Officer, Khaprakhol  

    

Memo No:1517 / Dt.20.07.22  

 

http://www.balangir.nic.in/
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 Copy submitted to ALL Line Department for favour of kind information  and necessary action.   

    

      Sd/- 

Block Dev. Officer, Khaprakhol   

Memo No:  1518 / Dt.20.07.22 

 Copy forwarded to NIC,Balangir with  a request to hosting the same at the Web-Site of Balangir.Nic.In .  

 

        Sd/- 

Block Dev. Officer, Khaprakhol 

Memo No:  1519/ Dt.20.07.22  

 Copy forwarded to I.I.C Khaprakhol for information.  and requested to kindly arrange police personal in the office of the 

undersigned for smooth completion of the tender process on above dates.  

.  

 Sd/- 

         Block Dev. Officer, Khaprakhol 

Memo No:  1520 / Dt.20.07.22  

 

 Copy submitted to the Maneger I & PR Department,Bhubaneswar with a request to publish in 2(Two) daily odia news 

Paper and 1(One English) News Paper on or before 19.03.2022 

         Sd/- 

Block Dev. Officer, Khaprakhol 

Memo No: 1521/ Dt.20.07.22 .  

 

 Copy to Office Notice Board / Tender File concerned. 

 Sd/- 

Block Dev. Officer, Khaprakhol 
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Schedule XLV-Form No. 61 

PANCHAYAT SAMITI OFFICE: KHAPRAKHOL 
(FORMP-1) 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS  
General Rules and Direction for the guidance of Contractors. 

 
1. All works proposed for execution by contract will be notified in a form of invitation to tender pasted on a board hung 

up in the Office of and signed by the Block Development Officer, Khaprakhol. 

This notice will state the work to be carried out. The items and approximate quantities there of as well as the 
date of submitting and opening of tenders, also the amount of earnest money to be deposited and the amount of the 
security deposit to be deposited by the successful tenderer and the percentage if any, to be deducted from bills. Copies 
of the specification, designs, drawings and any other documents required in connection with the submission of tender 
signed for the purpose of identification by the Block Development Officer shall also be open for inspection by the 
contractor at the office of the Block Development Officer during the office hours.  

2. In the event of the tender being submitted by a firm it must be signed separately by each member thereof, or in the 

event of the absence of any partner, it must be signed on his behalf by a person holding a power of attorney 

authorizing him to do so.  

3. Receipts for payments made on account of work, when executed by a firm must also be signed by the several partners, 

except where the contractor are described in their tender as a firm in which case the receipts must be signed in the 

name of the firm by one of the partners, or by some other person having authority to give effectual receipts for the 

firm.  

 
4. The memorandum of work tendered for and the memorandum of materials to be supplied by the Block Development 

Officer, Khaprakhol and their issue rates shall be filled in and completed in the office of the Block Development Officer 

before the tender form is issued. If a form is issued to an intending tender without having been so filled in and 

completed, he shall request the office to have this done before he completed and delivers his tender. 

 
5. The tender will be opened in presence of the tenderers or their authorized agents 

 
6. The BDO shall have right to rejecting all or any of the tenders. 

 
7. In the event of a tender being selected for acceptance, the Engineer who opened the tenders will, if he is competent to 

accept the tender, inform the tenderer of the selected tender who shall thereupon sign copies of the specification and 

other documents mentioned in rules 1 and 4 for the purpose of identification and for his acceptance with the tender. 

The tenderer of the selected tender shall also deposit the required amount of the security money within the prescribed 

time. If the tenderer fails to deposit the required amount of the security money within prescribed time, the authority 

may reject the tender. 

 
If the BDO is not competent to accept the tender himself, he will inform the tenderer of the tender which he decided to 
recommended for acceptance. Such tender shall thereupon sign forthwith copies of the required amount of the 
security money within the prescribe time. The tender with the specification and other documents signed by the 
tenderer with then be forwarded for acceptance to the higher authority who is competent to accept the same. If the 
said authority rejects the tender the security money deposited shall be refunded to the tenderer.  
 

8. When a tender is selected for acceptance, the tenderer shall deposit the required amount of the security money in 

shape of Bank Draft to the Block Development Officer. Government securities may be endorsed to the Block 

Development Officer in lieu of a cash deposit of the required amount of the security money. No tender shall be finally 

accepted until the required amount of the security money has been deposited.  

 
9. The amount of security money to be deposited by the tenderer whose tender is selected for acceptance shall be 2(two) 

percent of the estimate value of the work and towards this amount the earnest money already deposited by him shall 

be credited. At least half of the security inclusive of the earnest money, shall be deposited by the tenderer within such 
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time as may be notified to him in writing by the officer opening the tender, failing which tender shall be liable to 

rejection.  

 
Any balance of the security money outstanding after completion of the contract with the tenderer may be 

made up by deduction of 5 percent of the amount of each payment to be made him under clause 7 of the conditions for 
work done under the contract.   

 
10. When tender has been selected for acceptance and the required amount of the security money has been deposited, the 

Engineer/BDO shall scrutinize all pages of the form of Item, Rate, Tender and Contract for works to see that the form 

has been properly filled up and signed by the contractor and the signature witnessed. He shall then, if he is competent, 

shall send the form for signature of the acceptance to the officer competent to accept it.   

11. If the L1 bidder does not turn up for agreement after finalization of the tender then he shall be debarred from 

participation in bidding for three years and action will be taken to blacklist the contractor. Besides the consortium/ 

JV/firm where such an agency/ firm already happens to be or is going to be a partner/ member/ proprietor , he/ they 

shall neither be allowed for participation in bidding for three years nor his/ their application will be considered for 

registration and action will be initiated to blacklist him/ them. In that case, the L2 bidder, if fulfils other required criteria 

would be called for drawing agreement for execution of work subject to condition that the L2 bidder 

negotiatesatparwiththequotedbytheL1bidder, otherwise the tender will be cancelled. 

12. No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in an 

Engineering Department of the Government of Odisha is allowed to work for contractor for a period of two years after his 

retirement from Government service, without prior permission of the Government of Odisha in writing. Such a contract is 

liable to be cancelled if either the contractor or any of his employees is found any time to be such a person who had not 

obtained the permission of the Government of Odisha as aforesaid before submission of the tender for engagement in the 

contractor’s service. 

13. Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department letter No.VII 

(R&B) 5225, dt.26.2.55 and No.II, M-56/61-28842 (5), dt.27.9.61. 

14. Arrangement of suitable water supply including pipe water supply      where available for the staff and labour as well as 

for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of water will be 

entertained. e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the 

Contractor. 

15. Suitable safety equipment’s and dresses, gloves, life belts etc. for the labour engaged in risky operations are to be 

supplied by the contractor at his own cost. 

16. Compensation including cost of any legal suit for injury to persons or property arising out of execution of the work and 

also any sum, which may become payable due to operation of the workmen compensation act, shall have to be borne by 

the contractor. 

17. SITE VISIT:-Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves before 

submitting their tenders as to the nature of the ground and sub-soil (so far as practicable), the form and nature of the site, 

the means of access to the site, the accommodation they may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or affect their bid. A Bidder shall be 

deemed to have full knowledge of the site whether he inspects it or not and no extra charges consequent on any 

misunderstanding or otherwise shall be allowed. The Bidder shall be responsible for arranging and maintaining at his own 

cost all materials, tools & plants, water, electricity access, facilities for workers and all other services required for 

executing the work unless otherwise specifically provided for in the contract documents. Submission of a bid by a bidder 

implies that he has read this notice and all other contract documents and has made himself aware of the scope and 

specifications of the work to be done and of conditions and rates at which tools and plant, etc. will be issued to him by the 

Government and local conditions and other factors having a bearing on the execution of work. 

18. No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground required, 

which has to be carried out by the contractor at his own cost. The rates to be quoted should be for finished items of work 

inclusive of carriage of all materials and all incidental items of work. 

19. After the work is finished all surplus materials should be removed from the site of work, preliminary work such as vats, 
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mixing platforms, etc. should be dismantled and all materials removed from the site and premises left neat and his should 

be inclusive in the rates.  No extra payment will be made to the Contractor in this account. 

20. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any item 

besides estimate amount unless written order is obtained from the competent authority and rate settled before the extra 

items of work or extra quantity of any items of work is taken up. 

21. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of India, Ministry of Works 

and Housing & Supply in their standing order No.44150, dt.25.11.57. 

22. No part of the contract shall be sublet without written permission to the concerned Authority or transfer to be made by the 

power of attorney authorizing others to receive payment on contractor’s behalf. 

23. Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building and Other Constructed Workers (RE&CS) 

Act. 1996 and Buildings and Other Construction Workers Welfare Cess Act. 1996 (vide resolution No.-12653, dt.15.12.2008 

of Labour and Employment Department, Govt. of Odisha) will be deducted from each running bill of the contractor. 

24. The single tender received in the First call shall be cancelled without opening the bid.  The acceptance of the single tender 

received even after re-tendering should have prior approval of next higher authority vide O.P.W.D. Para-3.5.18 of Office 

Memorandum No.16/W Dated. 01/01/2015. 
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TENDER FOR WORK 
 

I / We hereby tender for execution for the Block Development Office, Khaprakhol of 
the work specified in the underwritten Memorandum at the rates specified there in within a 
period of three months from the date of written order to commence and in accordance in all 
respects with the specification. Designs, Drawing and other documents refer to in rule, I here 
of and subject to the annexed condition and with such material as are provided for by, and in 
all other respects in accordance with such conditions so far as applicable.   

 

 MEMORANDUM  
 

 

a)If several sub-work are 
included they should be 
detailed in separately   
 

b&c) sum total of these will 
be 2% of the estimated cost 
of agreement 
 

e)This percentage deduction 
from bills will be credited to 
the contractors security 
Deposit 
 

 

 

 

Signature of contractor 
before submission of tender 
 

 

 

 

Signature of witness to one 
tenderers Signature. 
 

 

 

 

 

 
Signature of Officer by 
whom accepted 

  

a) Name of work ______________________________________________________ 

b) Estimate Cost ______________________________________________________ 

c) Agreement Amount _________________________________________________ 

d) Earnest Money _____________________________________________________ 

e) Initial Security Deposit (Including earnest money) to Rs. _________________  

Be deposited before the commencement of the work.  

f) Income Tax @ 2% + surcharge of the Bill to be recovered or as 

amended from time to time _____________________________________________ 

g) Additional performance Deposit _______________________________________ 

h) Percentage to be deducted from Bill : 

Rs.___________________(Rupees_________________________________________ 

i) Time required for the work from the date of written order to commencement 

__________________ calendar months.  

j) Date written order to commence ________________________________________ 

k) Total No. of work tendered for ________________________________________ 

 
Should this tender be accepting. I/We hereby agree to abide by and fulfill all the 
term and provision of the said condition of contract annexed here to so far as 
applicable, on in default thereof to forfeit and pay to the Government of Odisha or 
his successors in office, the sum of Money mentioned in the said conditions. 
Dated the ___________ day of _____________2022 

Witness – 

Address – 

Occupation – 

 

The above tender is hereby accepted by me on behalf of the Government of Odisha. 

Dated the ___________ day of _____________2022 

  

 

 

 Sd/- 

                                         Block Development Officer, 

                                           Khaprakhol 
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Compensat
ion for 
delay  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Actions 
when 
whole 
security 
deposit is 
forfeited 
 
 
 
 
 
 
 
 

  
CONDITION OF CONTRACT 

 

Clause-1: All compensation or other sums of money payable by the contractor to Government under the terms of 
the contract may be deducted from, or paid by, the sale of sufficient part of his security deposit or from the 
interest arising there from, or form any sum which may be due or may become due to the contractor by 
Government or any account whatsoever and in the event of his security deposit being reduced by reason of any 
such deduction or sale as aforesaid, the contractor shall within 10 days thereafter make good in cash or 
Government securities endorsed as aforesaid any sum or sums which may have been deducted from or raised by 
sale of the security deposit or any part of thereof.    

 
Clause-2: a) The time allowed for carrying out the work as entered in the tender shall be strictly observed by the 
contractor and shall be reckoned from the date on which the written order to commence work is given to the 
contractor. The work shall throughout the stipulated period of the contract, be carried on with all due diligence 
(time being deemed to be or essence of the contract on the part of the contractor) and the contractor shall pay, 
as compensation, an amount equal to half percent on the amount of the estimated cost, if the whole work as 
shown by the tender for everyday that work remains un-commenced, or unfinished after the proper dates. 
The work should not be considered finished until such date as the Block Development Officer shall certify as the 
date on which the work is finished after necessary rectification of defects as pointed out by the Block 
Development Officer or his authorized agents, are fully complied with by the contractor to the Block 
Development Officer satisfaction. 
And further, to ensure good progress during the execution of the work the contractor shall be bound in all cases 
in which the time allowed for any work exceeds one month; to complete one fourth of the whole of the work 
before on-fourth of the whole time allowed under the contract has elapsed, one half of the work, before one half 
of such time has elapsed and three fourth of such time has elapsed, in the events of the contractor failing to 
comply with the conditions, he shall be liable to pay as compensation an amount equal to one-third percent on 
the said estimated cost of the whole work for everyday that the due quantity of work remains incomplete. 
Provided always that the entire amount of compensation to be paid under the provisions of this clause shall not 
exceed 10 percent on the estimated cost of the work as shown in the tender. 

 
 Clause-2:b) If there are possibilities of exceeding him compensation amount as mentioned in 

clause (a) 10%of the estimated cost, or in any case in which under any clause or clauses of this contract, the 
contractor shall have rendered himself liable to pay compensation amounting to the whole of his security deposit 
in the hands of Government (Whether paid in one sum or deducted by installment) the Block Development 
Officer on behalf of the Governor of Odisha, shall have the power to adopt any of the following courses, as he 
may deem best suited to the interests of the Government.  

 
 a) “To rescind the contract (of which rescission notice in writing to the contractor under the 

hand of the Block Development Officer shall be conclusive evidence), and 
20% of the value of left-over work will be realized the contractor as penalty” (Works Deptt. No. 10639, Dt. 
27.05.2005) 

 
b)To employ labour paid by the P.R Department and to supply materials to carry out the work, or any part of the 
work debiting the contractor with the cost of the labour and the price of the materials (of the amount of which 
cost and price certificate of the Block Development Officer shall be final and conclusive against the contractor) 
and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if 
it had been carried out by the contractor under the terms of his contract; the certificate of the Block 
Development Officer as to the value of the work done shall be final and  conclusive against the contractor. 
 

                       c) To measure up the work of the contractor, and to take such part of the work of the contract as 
shall be unexecuted out of his hands and to give in to another contractor to complete, in which case any 
expenses which may be incurred in excess of the sum which should have been paid to the original contractor if 
the whole work had been executed by him (of the amount of which excess the certificate in writing of the Block 
Development Officer shall be final and conclusive) shall be borne and paid by the original contractor and may 
be deducted from any money due to him by the Government under the contractor otherwise, or from his 
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security deposit or the proceeds of sale thereof or a sufficient part thereof. 
 

In the event of above courses being adopted by the Block Development Officer, the contractor shall have 
no claim to compensation for any loss sustained by him by reason of his having purchased or procured any 
materials, or entered into any engagements, or made any advances on account of or with a view to, the 
execution of the work or the performance of the contract. And in case the contract shall not be entitled to 
recover or be paid any sum for any work there to for actually performed under this contract unless & until the 
Block Development Officer shall have certified in writing the performance of such work and the value payable in-
respect thereof and he shall only be entitled to be paid the value so certified. 

 
 d) Security deposit of the contractor shall be refunded only one year after the date of 

completion of the work provided the final bill has been paid and defect, if any rectified. 
 

Clause-3: In any case in which any of the powers, conferred upon the Block Development Officer by Clause-
3thereof, shall have become exercisable and the same shall not be exercised, the non-exercise thereof shall not 
constitute a waiver of any of the conditions there of and such powers shall not withstanding be exercisable in the 
event of any future case of default by the contractor of which by any clause or clauses hereof he is declared liable 
to pay compensation amounting the whole of his security deposit, and the liability of the contractor for the past 
and future compensation shall remain unaffected. In the event of the Block Development Officer putting in force 
the powers vested in him under the preceding clauses he may, if he so desire, take possession of all or any tools, 
plant materials and stores, in or upon the works, or the site: thereof or belonging to the contractor, or procure by 
him and intended to be used for the execution of the work or any part thereof shall be final, otherwise the Block 
Development Officer may be notice in writing to the contractor or his clerk of the works, foreman or other 
authorized agent require him to remove such plants, materials or stores from the premises ( within a time to be 
specified in such notice) ; and in the event of the contractor failing to comply with any such requisition, Block 
Development Officer as to the expense of any such removal and the amount of the proceeds and expenses of any 
such sale shall be final and conclusive against the contractor. 

 
Clause-4: If the contractor shall desire in extension of time for completion of the work, on the ground of his 
having been unavoidably hindered in its execution or any other ground, he shall apply in writing: to the Block 
Development Officer within 30 days of the date of the hindrance on account ofwhich he desires such extension as 
aforesaid and the Block Development Officer shall, if in his opinion (Which shall be final) reasonable grounds be 
shown thereof, authorize such extension of time, if any, as may in his opinion, be necessary or proper. The Block 
Development Officer shall at the same time inform the contractor whether he claims compensation for delay. 
  
 
Clause- 5: On completion of the work, the contractor shall be furnished with a certificate by the Block 
Development Officer (Herein after called the Junior Engineer) of such completed, but no such certificate be given 
nor shall the ‘work be considered to be completed until the contractor shall have removed from the area of the 
premises to be distinctly marked by the Block Development officer in the site plan on which the work’ shall be 
executed, all scaffolding, surplus materials and rubbish and cleaned off the dirt from all wood work, doors, 
windows, floors or other parts of any building in, upon or about which the work is to be executed, or of which he 
may have had possession for the purpose of the execution thereof nor until the work shall have been measured 
by the Officer of the Block Development Office in accordance with the rules of the department whose 
measurements shall be binding and conclusive against the contractor. If the contractor shall fail to comply with 
the requirements of this clauses as to removal of scaffolding, surplus materials, rubbish & cleaning off dirt on or 
before the date fixed for the completion of works, the Junior Engineer may at the expense of the contractor 
remove such scaffolding, surplus materials and rubbish & dispose of the same as he thinks fit and clean off such 
dirt as aforesaid; and the contractor shall forth-with pay the amount of all expense incurred, and shall have no 
claim in respect of any such scaffolding or surplus materials as aforesaid, except for any sum actually realized by 
the sale thereof.   

 If in the opinion of Junior Engineer, which shall be final and binding on the contractor, 
occupation or utilization of a portion of the work completed in no way interferes with progress of the work the 
same may be occupied or utilized by on behalf of the Govt. under the written order of the Junior Engineer and to 
get the defects, if any rectified by the contractor at his (contractor) own cost within six months from the date of 
completion of the whole work provided that the contractor will not be allowed any concession either in the shape 
of extension of stipulated period or any other monetary compensation on account of such occupation or use. 
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 Clause- 6: A bill shall be submitted by the contractor each month on or before the date fixed by the Junior 
Engineer for all works executed in the previous month, and the Junior Engineer or his sub-ordinate shall take the 
requisite measurement for the purpose of having the same verified and the claim as far as admissible, adjusted,  
if  possible  before  the  expiry  of  10  days  from  the presentation of the bill. If he does not submit the bill within 
the time fixed as aforesaid the Junior Engineer or his Sub-ordinates shall measure up the said work in the 
presence of the contractor whose counter signature of the   measurement list will be sufficient warrant, and the 
Junior Engineer or his Sub-ordinates shall prepare a bill from such list which shall be binding on the contractor in 
all respects. 

 
  Provided that, if any balance of the 10% security is outstanding from each such 

payment shall be deducted so much, not exceeding 5% as may be necessary to make up the balance of the 
security. All such intermediate payments to the contractor shall be regarded as payments by way of advance 
against the final payment only and not as payments for work actually done & completed, and shall not preclude 
the requiring of bad, unsound and imperfect or unskillful work to be removed and taken away and reconstructed 
or re-erected, or be considered as an admission of the due performance of the contract, or any part thereof in 
any respect, or the actual of any claim nor shall it conclude, determine, or effect in any way the powers of the 
Junior Engineer under these conditions or any of them as to the final settlement or adjustment of the accounts or 
otherwise or in any other way vary or affect the contract.  

 
 

Clause- 7: The final bill shall be prepared by the offices of the Block Development Officer in accordance with the 
rule of the Deptt. in the presence of the contractor within 1 month of the date fixed for completion of the work. 

 
Clause- 8: If the specification of estimate of the work provides for the use of any special description of materials 
to be supplied from the Junior Engineer store, or it is required that the contractor shalluse  certain stores to be 
provided  by  the  Junior  Engineer  under the conditions of this  contract  (Such  materials  & Stores,  and  the 
prices  to be charged thereof as hereinafter mentioned being so far as practicable for the convinience of the 
contractor, but not so as in any way to control the meaning or effect of this contract are specified in the schedule 
or memorandum here to annexed), the contractor shall be supplied (with such materials and stores noted in the 
annexed scheduled as are required from time to time to be used by him for purpose of the contract only and the 
value of the full quantity of materials and stores so supplied) at the rates specified in the said schedule may be 
set off or deducted from any sums then due or thereafter to become due to the contractor under the contract or 
otherwise or against or from the security deposit, or the proceeds of sale thereof, if the same is held in Govt. 
securities, the same or a sufficient portion thereof being in this case sold for the purpose. All materials supplied 
to the contractor shall remain the absolute property of Govt. and shall not on any account be removed from the 
site of the work, and shall at all times be opened to inspection by the Junior Engineer, Any such materials used 
and in any perfectly good condition as the time of the completion or determination of the contract shall be 
returned to the Junior Engineer store, at the prevailing market rate or at the issue rate whichever is less if by a 
notice in writing under his hand he shall so require; but the contractor shall not be entitled to return any such 
materials, unless with such consent, and shall have no claim for compensation on account of any such materials 
so supplied to him as aforesaid being unused by him, or for any wastage in or damage to any such materials.  
Clause-9 (a): If a contractor removes any materials or stock so supplied to him from the site of the work in 
contravention of the provisions of this clause with a view to dispose of the same dishonestly, he shall, in addition 
to any other liability, civil or criminal, arising out of this contract be liable to pay a penalty equivalent to 5 times 
the price of the said materials of stock, according to the stipulated rate, the penalty so imposed shall be 
recoverable from any sum that may be then, or at any time thereafter may become due to the contractor, or at 
from his security deposit, or the proceeds of sale thereof. 

 b) Owing to difficulty in obtaining certain materials in the open market the Govt. have 
undertaken to supply materials specified in the schedule hereto annexed. There may be delay in obtaining 
materials by the Dept. and the contractor is therefore, required to keep himself in touch with the day-to-day 
position regarding the supply of materials from the Junior Engineer and to so adjust the progress of the work that 
their labour may not remain idle nor may there be any other claim due to or arising from delay in obtaining the 
materials. It should be clearly understood that no monetary claim whatsoever shall be entertained by the govt. 
on account on delay in supplying materials. However extension of time for completion of work can be granted on 
timely application by the contractor vide also clause 5. 
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 Clause- 10: The contractor shall execute the whole and every part of the work in the most substantial and 
workman like manner and both as regards materials and otherwise in every respect in strict accordance with the 
specification.  

  
  The contractor shall also conform exactly, fully and faithfully to the designs, drawings 

and instructions in writing relating to the works signed by the Junior Engineer and lodged in his office and to 
which the contractor shall be entitled to have access at such office, for the purpose of inspection during office 
hour and the contractor shall, if he so requires, be entitled at his own expenses to make or cause to be made 
copies of the specification and of all such designs, drawings and instructions as aforesaid.  

 
Clause- 11: The Junior Engineer shall have power to make any alterations in or additions to the original 
specifications, drawings, designs and instructions that may appear to him necessary and advisable during In the 
progress of work, and the contractor shall be bound to carry out the work in accordance with any instructions 
which may be given to him in writing signed by Junior Engineer and such alteration shall not invalidate the 
contract and any additional work which the contractor may be directed to do in the manner above specified as 
part of the work shall be carried out by the contractor on of the same conditions in all respects on which he 
agreed to do the main work, and at the same rates as are specified in the tender for the main work. The time for 
the completion of the work shall be extended in the proportion that the additional work bears to the original 
contract work and the certificate of the Junior Engineer shall be conclusive as to such proportion. And if the 
additional work includes any class of work for which no rate is specified in this contract, then such class of work 
shall be carried out at the rates entered in the sanctioned schedule of rates of the locality during the period when 
the work is being carried on and if such rates of mentioned class of work is not entered in the schedule of rates of 
the district then the contractor shall within seven days of the date of his receipt of the order to carry out the 
work inform the junior Engineer of the rate which it is his intention to charges for such class of work, and if the 
Junior Engineer does not agree to this rate he shall by notice in writing be at liberty to cancel his order to carry 
out such class of work and arrange to carry it out in such manner as he may consider advisable.   

 
No deviations from the specification stipulated in the contract nor additional items of work shall 

ordinarily be carried out by the contractor, nor shall any altered, addl. Or substituted work be carried out by him 
unless the rates of the substituted, altered or addl. Items  have  been  approved  and  fixed  in  writing  by  the  
Junior Engineer. The contractor shall be bound to submit his claim for any additional work done during any 
month on or before the 15th day of  the  following  month  accompanied by a copy of the order in writing of the 
Junior Engineer. For the additional work and that the contractor shall not be entitled to any payment in respect of 
such additional work if he fails to submit his claim within the aforesaid period.  

 
Provided always that if the contractor shall commence work or incur any expenditure in regard thereof 

before the rates shall have been determined as lastly herein before mentioned, in such cases he shall only be 
entitled to be paid in respect of the work carried out or expenditure incurred by him prior to the date of the 
determination of the rates as aforesaid accordingly to such rate or rates as shall be fixed by the Junior Engineer. 
In the event of a dispute, the decision of the superintending Engineer of the circle will be final.  

   
Clause- 12: If at all time after the commencement of the work the Governor of Odisha shall for any reason 
whatsoever not require the whole thereof as specified in the tender to be carried out. The Junior Engineer shall 
give notice in writing of the fact to the contractor who shall have no claim to any payment or advantage,  which 
he might have derive from the execution of the work in full but which he did not derive in consequence of the full 
amount of the work not having been carried out neither shall he have any claim for compensation by reason of 
any alteration having been made in the original specification, drawings, designs and instruction which shall 
involve any curtailment of the work as originally contemplated.  
 
Clause- 13: If it shall appear to the Junior Engineer or his subordinate-in-charge of the work, that any work has 
been executed with un-sound, imperfect or-unskillful workmanship or with materials of any inferior description, 
or that any materials or articles provided by him for the execution of the work are unsound or of a quality inferior 
to that contracted for or otherwise not in accordance with the contract, the contractor shall on demand in writing 
from the Junior Engineer specifying the work materials or article complained of not-withstanding that the same 
may have been inadvertently passed certified and paid for, forthwith rectify or remove and reconstruct the work 
so specified in whole or in part, as the case may require, or as the case may be remove the materials or article so 
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specified and provide other proper and suitable materials or article at his own proper charge and cost and in the 
event of his failing to do so within a period to be specified by the Junior Engineer in his demand aforesaid, then 
the contractor shall be liable to pay compensation at the rate  of one percent on the amount of the estimate for 
everyday not exceeding 10 days, while his failure to do so shall continue and in the case of any such failure the 
Junior Engineer may rectify or remove, and re-execute the work or remove and replace with others, the materials 
or articles complained of as the case may be at the risk and expense in all respect of the contractor.  
 
Clause- 14: All work under or in course of execution or executed in pursuance of the contract shall at all times be 
open to the inspection and supervision of the Junior Engineer and his subordinates and the contractor shall at all 
times during the usual working hours, and at all other times at which reasonable notice of the Junior Engineer or 
his subordinate to visit the works shall have been given to the contractor either himself be present to receive 
orders and instruction or have a responsible agent duly accredited in  writing to be Present for that purpose. 
Order that given to the contractor’s agent shall be considered to have the same force as if they had been given to 
the contractor himself.  
 
Clause- 15: The contractor shall be given not less than five days’ notice in writing to the Junior Engineer or his 
subordinate in charge of the work before covering up or otherwise placing beyond the reach of measurement any 
work in order that the same may be measured and correct dimensions thereof be taken  before  the  same is so 
covered up or placed beyond the reach of measurement and any work without the consent in writing of the 
Junior Engineer or his subordinate-in-charge of the work and if any work shall be covered up or placed beyond 
the reach of measurement without such notice having been given or consent obtained, the same shall be 
uncovered at contractor’s expense, or in default thereof payment or allowance shall be made for such work or 
the materials with which the same work executed. 
 
Clause- 16: If the contractor or his work people, or servant shall break, deface, injure or destroy any part of a 
building, in which they may be working or any building, road, fence, enclosure, or grass land or cultivated ground 
continuous to the premises on which the work or any part of it is being executed, or if any damage shall happen 
to the work, while in progress from any cause whatever or any imperfection become apparent in it within 3 
months from the date of final certificate of its completion shall have been given by the junior Engineer, as 
aforesaid, the contractor shall make the same good at his own expense, or in default, the Junior Engineer may 
cause the same to be made good by other workmen, and deduct the expense (of which the certificate of the 
Junior Engineer shall be final) from any sums that may be then, or at any time thereafter may become due to the 
contractor, or from his security deposit or the proceeds sale thereof, or of a sufficient portion thereof and the 
contractor shall be liable to pay any part of the expenses not so recovered by the Junior Engineer.  
 
Clause- 17: The contractor shall supply at his own cost all materials (except such special materials, if any, as may 
in accordance with    the contract, be supplied from the Junior Engineer stores), Plant, tools, appliances, 
implements, ladders cordage, tackle scaffolding the temporary work requisite or proper for the proper execution 
of the work, whether original altered or substituted, and whether included in the specification or other 
documents forming part of the contract or referred to in these conditions or not or which may be necessary for 
the purpose of satisfying, or complying with the requirement of the Junior Engineer as to any matter as to which 
under this conditions, he is entitled to be satisfied, which he is entitled to require together with carriage 
therefore to and from the work. The contractor shall also supply without charge the requisite number of persons 
with the means & materials necessary for the purpose of setting out works and counting, weighting and assisting 
in the measurement examination at any time and from time to time of the work or materials. Failing his so doing 
the same may be provided by the Junior Engineer at the expense of the contractor and the expenses may be 
deducted from any money due to the contractor under the contract or from his security deposit or the proceeds 
of sale thereof, or of a sufficient portion thereof. The contractor shall also provide all necessary fencing and lights 
required to protect the public from accident and shall be bound to bear the expense of defense of every suit, 
action or other proceedings at law that may be brought by any person for injury sustained owing to neglect of the 
above precautions, and to pay any damages and cost which may be awarded in any such suit, action or 
proceedings to any such person or which may with the consent of the contractor be paid to compromise any 
claim by any such person.  
 
Clause- 18: No female labour shall be employed within the limits of a cantonment. 

 
 The contractor shall not employ for the purpose of his contract any person who is below the age 
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of twelve years, and shall pay to each labourer for the work done by such labourer, wages not less than the 
wages paid for similar work in the neighborhood. 

 
 The Block Development Officer, Khaprakhol shall have the right to enquire in to and decide any 

complain to alleging that the wages paid by the contractor any labourer for the work done by such labourer, is 
less than the wages/ paid for similar work in the neighborhood. 

 
 The Junior Engineer or the work-in-charge shall have the right to decide whether any lobourer 

employed by the contractor is below the age of twelve years, and to refuse to allow any labourer whom he 
decide to be below the age of twelve years, to be employed by the contractor. 

 

 b) The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost 

ifthe work as shown in the tender exceeds Rs.2,50,000.00. The apprentices will be selected by the Chief Engineer. 

Theperiodofemploymentwillcommencewithinonemonthafterthedateofworkorderandwouldlasttillthedate,when 

90% of the work is completed. The fair wage to be paid to the apprentices should not be less than the emolument 

of personnel of equivalent qualification employed under Government. The number of apprentices to be employed 

should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one percent of 

the tendered cost of the work. 

 
 c) Special class contractor shall employ under him one Graduate Engineer and two Diploma 

holders belonging to the state of Odisha likewise ‘A’ class contractor shall employ under him one graduate 
engineer or two diploma holders belonging to that state of Odisha. Undertakings/Private companies and firms or 
be ineligible for appointment to the contractor shall pay to the engineering personnel monthly emoluments 
which shall not be less the emoluments of the personnel of equivalent qualification employed under the state 
Govt. of Odisha. The Chief Engineer, Roads, Odisha may however assist the contractor with names of such un-
employed Graduate Engineers and Diploma holders if such help is sought for by the contractor.  

  
  The name of such Engineering Personnel appointed by the contractor should be 

intimated to the tender receiving authority along with each tender as to who would be supervising the work. 
 
  Each bill of the Special class or ‘A’ class contractor shall be accompanied by an 

employment roll of the Engineering personnel together with a certificate of the Graduate Engineer or Diploma 
holders so employed by the contractor to the effect that the work executed as per the bill has been supervised by 
him. (Vide work Deptt. Office memorandum No. codes 15/85: 15384 Dt. 9.7.91) 

 
 Clause- 19: The contract shall not be assigned or sublet without the written approval of the Block Development 
Officer. And if the contractor shall assign or sublet his contract or attempt to do so, or become insolvent or 
commence any insolvency proceeding or make any composition with his creditor, or attempt to do so, or if any 
bribe gratuity gift, loan, perquisite reward or advantage, pecuniary or otherwise, shall either directly or indirectly 
be given,  promised  or  offered  by  the contractor or any of his servant or agents to any public officer or person 
in the employ of Govt. in any way relating to his officer employment, or if any such officer or person shall become 
in any way directly or indirectly interested in the contract, the Block Development Officer may there upon by 
notice in writing rescind the contract and the security deposit of the contractor shall there upon stand forfeited 
and be absolutely at the disposal of Government and the same consequence shall ensure as if the contract had 
been rescinded under clause 3thereof and in addition the contractor shall not be entitled to recover or to be paid 
for any work therefore actually performed under the contract. 
 
Clause- 20: All sums payable by way of compensation under any of these condition-8 shall be considered as 
reasonable compensation to be applied to the use of Government without reference to the actual loss or damage 
sustained and whether or not any damage shall have been sustained.  
 
Clause- 21: In the case of tender by partners, any change in the constitution of the firm shall be forthwith notified 
by the contractor to the Junior Engineer for his information. 

 
  In case failure to notify the change in the constitution within 15 days, the Junior 

Engineer may be notice in writing rescind the contracts and the security deposit of the contractor shall thereupon 
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stand forfeited and be absolutely at the disposal of Government and the same consequences shall ensure as if 
the contractor shall not be entitled to recover or to be paid for any works there for actually performed under the 
contract.  

 
Clause- 22: All works to be executed under the contract shall be executed under the direction and subject to the 
approval in all respect of the Superintending Engineer of the PR&DW, Deptt. for the time being who shall be 
entitled to direct at what point or points and in what manner they are to be commenced and from time to time 
carried on.  
 
Clause- 23:Deleted 
 
Clause- 24: When the estimate on which a tender is made includes lump sums in respects of parts of the work the 
contractor shall be entitled to payment in respect of the items of work involved or the part of the work in 
question at the same rates as are payable under this contract for such items, or if the part of the work in question 
is not, in the opinion of the Junior Engineer capable of measurement, the Junior Engineer may at his discretion 
pay the lump sum amounts entered in the estimate and certificate in writing of the Junior Engineer shall be final 
and conclusive against the contractor with regard to any sum or sums payable to him under the provision of this 
clause. 
 
Clause- 25: In the case of any class of work for which there is no such specification as is mentioned in rule- 1, such 
work shall be Carried out in accordance with the standard specification and in the event of there being no 
standard specification, then in such case the work shall be carried out in all respects in accordance with the 
instruction and requirements of the Junior Engineer.  
 
Clause- 26: The expression “works” or “work” where used in these condition shall, unless there be something 
either in the subject or context repugnant to such construction, be constructed and taken to mean the works by 
or by virtue of the contract contracted to be executed, whether temporary or permanent and whether original, 
altered, substituted or additional.   
 
Clause- 27: Government shall be entitled to recover in full from the contractor any amount that the Government 
may be liable to pay under workman’s compensation Act. VIII of 1923, to any workman employed in course of 
execution of any part of the work covered by these contracts.  
 
Clause- 28: That for the purpose of jurisdiction in the event of dispute if any, the contract should be deemed to 
have been entered in to within the state of Odisha and it is agreed that neither party to the contract or 
agreement will be competent to bring suit in regard to the matter covered by this contract at any place outside 
the state of Odisha. 
 
Clause- 29: The department will have the right to inspect the scaffolding and centering made for the work and 
reject partly or fully such structure if found defective in their opinion.  
 
Clause- 30: Sanitary arrangements will be made by the contractor at his own cost for his labour camp. 
 
Clause- 31: The contractor shall bear all taxes including sales tax, income tax, royalty, fair-weather charges and 
tollage, where necessary.  
 
Clause- 32: a) If during the progress of the work the price of any material incorporated in the work (Not being 
materials supplied from the Junior Engineer store) in accordance with clause thereof increased or increases as a 
result of increase or decrease in the average whole sale price index (all commodities), and the contractor there 
upon necessarily and properly pay in respect of that materials incorporated in the work such increased or 
decreased price, then he shall be entitled to reimbursement or liable to returned quarterly as the case may be, 
such an amount, as shall be equivalent to the plus or minus difference of 85% in between the average wholesale 
price index (all commodities) which is operating for the quarter under consideration and that operated for the 
quarter in which the tender was opened, as per the formula indicated below, provided that the work has been 
carried out within the stipulated time or extension thereof as are not attributable to him.   

 
b) Similarly, if during the progress of work, the wages of labour increases or decreases as a result of 
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increases or decreases in the minimum wages prescribed by Govt. and the contractor there upon necessarily and 
properly pays in respect of labour engaged on execution of the work such increases or decreases wages, then he 
shall be entitled to reimbursement or liable to refund quarterly as the case may be, such an amount, as shall be 
equivalent to the plus or minus difference in between the minimum wages for labour, which is operating for the 
quarter under consideration and that operated for the quarter in which the tender was opened, as per the 
formula indicated below, provided the work has been carried out within the stipulated time or extension thereof 
as are not attribute to him.  

Price adjustment and reimbursement of claim for escalation onlabour under clause: 31 will be applicable 
only if there is any increases or decrease in the minimum wage, fixed by the State Government. 

 
c) Similarly if during the progress of work, the price of petrologic and lubricants. (Diesel Oil being 

representative item for price adjustment) increases or decreases as result of the price fixed thereof by the Govt. 
of India and the contractor thereupon necessarily and properly pays such increased or decreased price towards 
Petrol Oil and lubricants used on execution of the work, then he shall be entitled to reimbursement or liable to 
refund, quarterly, as the case may be such an amount as shall be equivalent to the plus minus difference in 
between the price of P.O.L. which is operating for the quarter in which the tender was opened as per the formula 
indicated below. Provided that, the work has been carried out within the stipulated time or extension thereof as 
are not attributable to him.    

1. Clause- 33: 
AllitemsofworkasperscheduleofquantitiesofthistendershouldconfirmtoOdishaDetailedStandardSpecification. 

I.R.C. & I.S.I. Codes & Bridge code section I,II,III,IV&VII & latest design criteria for pre-

stressed concrete bridge specially for Roads & Bridges issued by MoRT &H, Government of 

India, Compacting shall have to be carried out with help of mechanical vibrators from the 

rangeofI.S.:2505,I.S.:2006,I.S.:2514.I.S.:4656. 

Clause- 34: Centering & Shuttering shall be with suitable steel shutters in side of which shall be lined with suitable 

sheeting and made leak proof and watertight. All joints in formwork shall be properly sealed preferably with 

P.V.C. joints sealing tapes & compounds. 

Clause- 35: Form work including complete false work shall be designed by the Contractor without any extra cost to 

employer and the Department will have the right to inspect the scaffolding, centering and shuttering made for the 

work and can reject partly of fully such structures, if found defective in their opinion. Any eventually such as loss 

of lives or properly due to failure 

ofcenteringandshutteringshallbetheresponsibilityoftheContractorregardingcompensationofallclaimsthereof. 

Clause- 36: Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the 

Engineer-in-Charge or his representativeshallhavetherighttotesttheweight&qualityfromtimetotime. 

Clause- 37: The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed 

for store and pay of security guard etc. will be borne by the Department. The department is not responsible for any 

theft or loss of materials at site. It is contractor’s risk. Under any such plea, if the tenderer stops the work he shall 

have to pay the full penalty as per clauses of the contract. 

Clause- 38: Approach road to site of work for transport of materials to site of work is sole responsibility of the 

Contractor. Statutory traffic restriction in the town area for Transport of construction material to site of work is to 

be taken in to consideration before tendering and no consideration for extra time or compensation there of shall be 

considered. 

Clause- 39: The contractor should at his own cost arrange necessary tools and plants required for efficient 

execution of work and the rates quoted should be inclusive of transportation, hire and running charges of such plant 

and cost of consumables. 

Clause- 40: The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and takes 

care of the safety of workers. 

2. It should be clearly understood that: 

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the 
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Engineer-in-charge. 

b) Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) for the 

testing shall be taken for each structural member by a representative of the contractor in the presence of responsible 

officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The contractor shall bear 

the cost so involved in testing. The test specimen in cube should be carried out in the Departmental Control and 

Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the stipulation in 

Bridges co dissection-III. 

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen 

and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the 

result of the specimen did not give a correct indication of the actual quality of concrete. 

d) Plain concrete and reinforced concrete specimens will be tested in Quality Control and Research 

Laboratory as per direction of Engineer-in-charge. Cost of testing of all specimens and samples will be borne by 

the Contractor. 

Clause- 41: The rates quoted should be inclusive of carriage of water required in connection with execution of the 

work. No claim for carriage of water what so ever will been trained. 

 Clause- 42: The contractor shall employ one or more Engineering Graduate or Diploma holders as 

apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000.00. The apprentices will be 

selected by the Chief Engineer. 

Theperiodofemploymentwillcommencewithinonemonthafterthedateofworkorderandwouldlasttillthedate,when90% 

of the work is completed. The fair wage to be paid to the apprentices should not be less than the emolument of 

personnel of equivalent qualification employed under Government. The number of apprentices to be employed 

should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one percent of the 

tendered cost of the work. 

Clause- 43: List of tool & plantsin running condition in possession of contractor is to be furnished in a separate 

sheet of Schedule-C. 

Clause- 44: For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the work about the quality and availability of the required quantity of 

materials, Medical aid, labour and Flood stuff etc. and that the rates quoted by him in the tender will be adequate to 

complete the work according to the specifications attached thereto and that he had taken in to account all 

conditions and difficulties that may be encounteredduring its progress and to have quoted labour rates and 

materials with taxes, Octoroi and other duties lead, lifts, loading and unloading freight for material sandal other 

charges necessary for the completion of the work to the entire satisfaction of the Engineer-in-charge of the work 

and his authorized subordinates. After acceptance of the contract rates Government will not pay any extra charges 

for any reason in case the contractor finds later on to have misjudged the conditions as regards the availability of 

materials, labour and other factors. The contractor will be responsible for any misuse, loss or damages due to any 

reasons whatsoever of any departmental material during the execution of work. In case of loss, damage or misuse, 

recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his other dues. 

Clause- 45: The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will 

be deducted from the contractor’s bill. 

Clause-46:Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building and Other 

Constructed Workers (RE&CS) Act.1996 and Buildings and Other 

ConstructionWorkersWelfareCessAct.1996(vide resolution No.-12653, dt.15.12.2008 of Labour and Employment 

Department, Govt. of Odisha) will be deducted from each running bill of the contractor. 

Clause- 47: It must be clearly understood that under no circumstances any interest is chargeable for the dues or 

additional dues if any payable for the work executed and final bill pending disposal due to any reason whatsoever. 

Clause- 48: Noextrapaymentwillbemadeforremovingspreadingandconsolidatingsalvagedmetalsandmaterials. 

Clause- 49: Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who 
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undertakes execution of work through labour should produce valid license from licensing authorities of labour 

Department. 

Clause- 50: Performance Security/Additional Performance Security: 

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be 

rejected and the tender shall be finalized basing on merits of rest bids. But if more than bid is 

quoted at 14.99% (Decimals up to two numbers will be taken for all practical purpose) less than 

the estimated cost, the tender accepting authority will finalize the tender thorough a transparent 

lottery system where all bidders/their authorized representatives, the concerned BDO and DAO 

will remain present. 

(Amendment to Appendix-IX, Clause-36 of OPWD Code Vol.-II ) 

(byinclusionvideO.M.No.12366dt.08.11.2013). 

 

Additional Performance Security shall be obtained from the bidder, when the bid amount is less 

than the estimated cost put to tender. In such an event, only the successful bidders  w h o  h a v e  

quoted less bid price / rates than the estimated cost put to tender shall have to furnish the amount 

as per the Memorandum No: 4559 Dt. 05.04.21 of Works Deptt. Govt. of Odisha in shape of Term 

Deposit Receipt pledged in favour of BDO,Khaprakhol payable at SBI,Khaprakhol within seven 

days, 

Otherwisethebidshallbecancelledandthesecuritydepositshallbeforfeited.Furtherproceeding

forblockingshall be initiated against bidder (O.M. No.14299dt.03.10.2017). 

If the Contractor fails to complete the work,the amount so furnished as additional performance 

security will be forfeited in addition to the other penal clauses, if any to be imposed. 

(AmendmenttoPara-3.5.5(V)Note-IIofOPWDCodeVol.-
IbysubstitutionofO.M.No.14299dt.03.10.2017inplaceofO.M.No.5288dt.04.05.2016). 
Clause- 51: Sample of all material - The contractor shall supply sample of all materials fully before procurement 

for the work for testing and acceptance as may be requiring by the concerned BDO. 

Clause- 52Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders 

belonging to the State of Odisha. Special class contractor shall employ under him one graduate Engineer and two 

Diploma Holders belonging to the state of Odisha. Likewise ‘A’ class contractor shall employ under him one 

Graduate Engineer or two Diploma Holders belonging to state of Odisha.The contractor shall pay to the 

Engineering personnel monthly emoluments, which shall not be less than the emoluments of the personnel of 

equivalent qualification employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may 

however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if such 

help is sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should 

be intimated to the tender receiving authority along with the tender as to who would be supervising the work. Each 

bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the 

Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the 

contractor to the effect that the work executed as per the bill has been supervised by him. (Vide Works Department 

No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the tender documents vide 

Annexure-V. 

Clause- 53: An Engineering personnel of the executing agency should be present at work site at the time of visit of 

High level Inspecting officers in the rank of Chief Engineer and above. 

Clause- 54: All reinforced cement work should conform to Odisha Detailed specification and should be of 

proportion as per Contract Agreement having desired compressive strength(in work test) in15Cmcubes 

at28days,after mixing and test conducted inaccordancewithIS456andIS516. 
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Clause- 55: Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/ M.H. etc. 

either rainwater or sub-soil water if necessary should be borne by the contractor. No payment willbe made for 

benchmarks. Level pillars, profiles and benching and leveling the ground wherever required. The rates quoted 

should be for finished items of worksinclusiveoftheseincidentalitemsofwork.Itshouldbeunderstoodclearly that no 

claims whatsoever would be entertained. 

Clause- 56: The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of 

India, Ministry of work Housing and SupplyintheirstandingorderNo-44150 dtd.25.11.57. 

Clause- 57: All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of 

best quality and conform to relevant I.S. specification and should be got approved by the Engineer-in-charge of the 

respective wing before they are used on the work. 

Clause- 58: After completion of the work the contractor shall arrange at his own cost all requisite equipments for 

testing buildings, if found necessary and bear the entire cost of such test,including the inspection of Electrical 

Inspector ate. 

Clause- 59: All reinforced cement concrete works should be finished smooth. 

Clause- 60: The contractor has to arrange the samples of materials required for execution to be got tested and 

approved by the Department before taking up the work and during course of execution required from time to time. 

All such samples will be tested at any of the Departmental Control and Research Laboratories, at the cost of the 

Contractor with no extra cost to the Department. 

Clause- 61: If there is any damage to the work due to natural calamities like flood or cyclone or any other cause 

during the course of execution of work or up to 6 months after completion of work or if any, imperfection becomes 

apparent to the work within 6months from the date of final certificate of completion of work the contractor shall 

make good of all such damages this own cost with no extra cost to the Department. No claims, whatsoever, in this 

regard will be entertained. 

Clause- 62: The Fly Ash Bricks should be of good qualities. The bricks should be approved by the Engineer-in-

Charge before use in the work and should confirm to the minimum strength and other criteria as per National 

Building Code. 

Clause- 63: Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes 

execution of work through labour should produce valid license from the licensing authority of labour Department. 

Clause- 64: Standard co-efficient for linear measurement willbe adopted while calculating consumption of steel and 

no claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be 

inclusive of any eventuality of difference for co-efficient for linear measurements. 

Clause- 65: Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an 

affidavit to the effect that he has not yet availed the facility / participated in the tender for more than two works 

(Excluding this work) during the current financial year. The name of work for which participated and the authority 

to whom the tender was submitted must be mentioned in the affidavit, failing which the tender will be rejected. 

Clause- 66: That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to 

have been entered in to within the State of Odisha and it is agreed that neither party to the contract will be 

competent to bring a suit in regard to the matter by this contract at any place outside the State of Odisha. 

Clause- 67: SPECIALCONDITIONS (PARTOFTHECONTRACT) 

(I) All materials before they are being used in the items of works as per this Schedule of quantities and also 

the finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge of 

therespectivewingatappropriateLaboratoriesaccordingtotherelevantI.S.specificationsofthematerialsandthe said 

items of works and the cost of all such tests shall have to be borne by the Contractor and the rates of the items of 

works should be inclusive of cost of such tests. 

(II) Thetestshavetobeplanned&carriedoutsuchthattheprogressofworkisnothampered 
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(III) The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are not 

exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be considered 

from time to time. 

Clause- 68: In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses 

of the P-1 contractformshallprevailovertheD.T.C.N.TheclausesnotcoveredunderP-

1contractformshallbegovernedbytheclausesofthe D.T.C.N. 

Clause- 69: It must be definitely understood that the Government does not accept any responsibility for the 

correctness and completeness of the trial borings shown in the Cross Section. 

Clause- 70: In case of any complaint by the labour working about the non-payment or less payment of his wages as 

per latest minimum Wages Act, the BDO will have the right to investigate and if the contractor is found to be in 

default, he may recover such amount due from the contractor and pay such amount to the labour directly under 

intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the 

BDO is final and binding on the contractor. 

Clause- 71: The contractor should arrange the materials like Steel, Cement, paint and bitumen etc.of approved 

quality and specification at his own cost for completion of the work with the time schedule. No extension of time 

will be granted on the application of the contractor due to delay in procurement of materials. 

 Clause- 72: The bidder will be responsible for the loss or damage of any departmental materials during transit and 

in the execution of the work due to reasons what-so-ever and the cost of such materials will be recovered from the 

bills at stock issue rates or market rates whichever is higher. 

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the 

same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to 

pay a penalty equivalent five times of the price of the materials according to the stock issue rate or market rate 

whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may 

then or at any time there after become due to the contractor or from his security depositor from 

the proceeds of sale thereof. 

Clause- 73: Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The 

contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials from approved 

manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No 

extension of time or escalation of price on such account shall be entertained in future. 

 Clause- 74: TOR rods, plates and structural members will be supplied in quantity, length and size available in the 

stock. For payment of reinforcement, the steel including plates etc.shall be measured in length of different diameter, 

size and specification as actually used (including hooks and cranks) in the work correct to an inch or cm. And their 

weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the 

Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for measurement and 

payment). 

Clause- 75: Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the 

lowest quotation or tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. 

The Odisha Construction Corporation will be allowed a price preference to the extent of up to 3% over the 

lowest tender amount (Where 

theirtenderisnotthelowest)providedtheyexpresswillingnesstoexecutetheworkafterreductionofratesbynegotiation. 

Clause- 76: The contractor is required to pay royalty to Govt. as fixed from time of time and produce such 

documents in support of their payment to the concerned BDO with their bills, falling which the amount towards 

royalties of different materials as utilized by them in the work will be recovered from their bills and deposited in 

the revenue of concerned department. 

Clause- 77: Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely 

tentative and for the general guidance only. The Department has no responsibility for the suitability of actual strata 
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at the foundation level. The contractor has to conduct his own boring before starting the work and get the samples 

tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while quoting his rates 

for tender the contractor shall take into account of the above aspects. 

Clause- 78: Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the 

completion of the work arising out of defective or improper materials or workmanship timing are upon the 

direction of the Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the 

Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default 

Department may recover from the contractor the cost of making good the works. The contractor is also required to 

maintain the road/ building for12 (Twelve)months from the date of successful completion of the work. 

Clause- 79: From the commencement of the works to the completion of the same, they are to be under the 

contractors charge. The contractor is to be held responsible to make good all injuries, damages and repairs 

occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless 

for any claims for injuries to person or structural damage to property happening from any neglect, default, want of 

proper care or misconduct on the part of the contractor or any one in his employment during the execution of the 

work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other 

calamity whether natural or incidental damages so caused will have to be made good by the contractor at his own 

cost. 

Clause- 80: 

Gradationofingredients:Thecoarseandfineaggregateshallmeetthegraderequirementasperthelatestprovisionofreleva

nt.I.S.Code/I.R.C.code/MoRT&Hspecifications. 

Clause- 81: The rate for each work of concrete items wherever dewatering is imperatively necessary the term 

dewatering shall mean the execution or operation of the items due to standing water as well as due to percolation of 
water. The quoted rates will be inclusive of this. 

Clause- 82: Number of tests as specified in I.R.C. / MoRT&H / I.S.I specification required for the construction of 

roads / bridges /buildings or any other structural works will be conducted in any Govt. Test House /Departmental 

laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges 

including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor. The 

collection of samples and testing are to be conducted for both prior to execution and during execution as may be 

directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor. 
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SPECIAL CONDITION 
 

1. It shall be the responsibility of the contractor to produce all the material required for the work including the 
procurement of steel, cement and bitumen etc. (to be approved by the Junior Engineer) from the market at his cost and 
complete the work within stipulated time of completion as per accepted agreement. At no stage difficulty or obstacle 
for procurement of material due to any reason whatsoever shall be entertained by the department nor any plea of 
extension of time or compensation claim to these effects shall be entertained in account of the above. The safe custody 
of the materials issued by the department or produce by the contractor will be sole responsibility of the contractor. For 
both departmental issue materials or any procurement of materials by the contractor all incidental expenses like 
transport, storage, handling, and any other expenditure shall borne by the contractor. The materials as per the 
Appendix-A, if available with the department may be supplied to the contractor at the description of the department at 
the place and  rate noted against each. The contractor may satisfy himself about the quality, quantity of materials at 
the time of issue.  

2. If required the empty cement bag and empty bitumen drums may be requisitioned by the department which the 
contractor is bound to comply for which the rate of relief will be Rs. 3.67 for empty cement bag and Rs. 
_______________________ for empty bitumen drums for good quality ( to the satisfaction of the Block Development 
Officer, Khaprakhol). 

3. Deduction of the royalty  
 (a) Earth/Sand/Moroum @ Rs. 35.00 per Cum 
 (b) Stone Products @ 130.00/- per Cum  

4. If the tenderer backs out from the offer before acceptance of the  tender by the competent authority his EMD will 
be forfeited. 

5. Royalty will be reimbursed on production of valid money receipt by the contractor. 
6. In the event of any particular item(S) work for which the contractor as quoted rate(S) which are grossly below the 

corresponding estimated rates (or C.S.R)for the particular item the difference between the amount corresponding 
estimated (or C.S.R) rate and this grossly under quoted rate for quantity of work to be executed by the contractor shall 
be kept withheld from the payment due to the contractor until such time as the execution of the said item(s) of work 
is/are completed in all respects by the contractor to the full satisfaction of the Junior Engineer.  

7. Additional Performance Security: 
Additional Performance Security shall be obtained from the bidder, when the bid amount is less than the estimated cost 

put to tender. In such an event, only the successful bidder who has quoted less bid price / rates than the estimated cost put 

to tender shall have to furnish the amount as per the Memorandum No: 4559 Dt. 05.04.21 of Works Deptt. Govt. of 

Odisha in shape of Term Deposit Receipt pledged in favour of BDO,Khaprakhol payable at Khaprakhol within seven 

days, 

Otherwisethebidshallbecancelledandthesecuritydepositshallbeforfeited.Furtherproceedingforblockingshall be 

initiated against bidder (O.M. No.14299dt.03.10.2017). 

8. Provision of Incentive 
For availing incentive clause in any project which is completed before the stipulated date of completion, subject to 
other stipulations it is mandatory on the part of the concerned Block Development Officer to report the actual date of 
completion of the project as soon as possible through Fax or e-mail so that the report is received within 7 (seven) days 
of such completion by the concerned PD, DRDA and Collector. 
The incentive for timely completion should be on a graduated scale of 1 (One) percent to 5 (Five) percent of the 
contract value Assessments of Incentives may be worked out for earlier completion of work in all respect in the 
following scale. 
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Before 30% of Contract Period = 5% of Contract Value 
Before 20 to 30% of Contract Period = 4% of Contract Value 
Before 10 to 20% of Contract Period = 3% of Contract Value 
Before 5 to 10% of Contract Period = 2% of Contract Value 
Before 5% of Contract Period = 1% of Contract Value 
 
 

Tenderer(s) is/ are required to submit the information in the following schedule. 
 

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 

Materials of following specification are to be used in work. The Tenderers are 

expected to possess and be well conversant with the following IS standard and code 

of practice. 

 

1. Cement Will be as per I.S. 269/255 (However the grade of cement to be selected 

by the Engineer-in-Charge of work and compressive cube test before 

commencement of work in each batch). 

2. Steel I.S. 432 (Plain) and 1786 (Tor) 

3. Vibrator I.S. 7246 

4. Aggregate I.S. 383, I.S. 515 

5. Water for mixing and 
curing 

Shall be clean, free from injurious amount of oil, salt, acid, vegetable 

materials and other substances and harmful to concrete in conformity to 

I.S. 456 and I.S. 2025. 

6. Sand/ Fine Aggregate I.S. 2116, 383 

7. Binding wire I.S. 280 (galvanized minimum 1 mm) 

8. Rain water pipe I.S. 2527 

9. Construction joints I.S. 3414 

10. Steel Window Frame I.S. 1038/83 

11. Steel Door Frame I.S. 4351/75 

12. Fitting & Fixtures 

for joinery works 

Conforming to I.S. 7452/82 strictly conform to I.S. specification and as per 

direction of Engineer-in-Charge. 

 

Note: For road work (Approach Road) specification as per road and bridges 

(latest edition) published by I.R.C & M.O.S.T. shall be followed. In case 

of any doubt and absence of provision, regarding specification I.S. shall be 

referred (Indian standard). 

 

ITEM OF WORK 

1. Concrete shall be with conformity toI.S.456. 

2. Foundation shall be with conformity toI.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597(Part-I) 

4. C.R. Masonry shall be with conformity toI.S.1597. 

5. Brick masonry shall be with conformity toI.S.2212. 
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6. Cement plastering shall be with conformity to I.S.9103 &6925. 

7. Mortar shall be with conformity toI.S.2250 

8. White and colour washing shall be with conformity toI.S.6278. 

9. CC in foundation shall be with conformity toI.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part –

II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I &Part –II) 

12. DPC shall be with conformity toI.S.3067 

13. Tarfelt treatment shall be with conformity toI.S.1346 

14. Mosaic flooring with conformity toI.S.2114 

15. Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II)I.S.1661 
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Annexure-I 
 

NO RELATIONSHIP CERTIFICATE 
 

 
 
 

 
 
 
 
 
 
 
 
 
 

 
LIST OF THE RELATIVE OF THE TENDERER SERVING IN  

DRDA, BALANGIR/ BLOCK CONCERNED/ PR DEPTT. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 

 
 
 

 
 
 
 
 
 
 
 
 
 

               Certified that I/We/am/are not related to any officer of DRDA, Balangir/ Block Concerned/ P.R Department of 
the rank of Asst. Engineer, Assistant PD and above or any officer of the rank of Asst. Secretary and above. I am also 
aware that if the facts subsequently proved to be false my/our contract will be rescinded with forfeiture of E.M.D and 
total security deposit and I/We shall be liable to make good the loss or damage resulting from such cancellation. 
 
               I/we also note that non-submission of this certificate will render my/our tender liable for rejection. 
 

 
 
 

Signature of the Contractor 
 

Sl No Name of the Relative Rank Place of Present Posting with Office/ 
Division/ Department 

1 2 3 4 
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Annexure-II 
 

LIST OF THE WORKS IN THE HAND OF THE TENDERER 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Annexure-III 
 

LIST OF THE MAJOR WORKS EXECUTED BY THE TENDERES 
 
 

 
 
 
 
 
 
 
 
 
 

Annexure-IV 
 

LIST OF TOOLS AND PLANTS AVAILABLE WITH THE TENDERER 
 

Sl 
No 

Name of the Work 
Agreement 

Amount 
Name of the 

Division 

Approximate 
Value of work 

Done till 
Submission of 

Tender 

Date of 
Commencement 

and Probable Date 
of Completion 

1 2 3 4 5 6 

  
 
 
 
 
 
 
 
 
 
 
 

    

Sl 
No 

Name of the Work 
Agreement 

Amount 
Amount of 
Work Done 

Whether 
Finalized or Not 

Name of Division 

1 2 3 4 5 6 

  
 
 
 
 
 
 
 

    

Sl 
No 

Details of T & P Possession Number 

1 2 3 
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Annexure-V 
 

As per Finance Department Government of Odisha Vide Letter No- 8943 Date-18.03.2021I/We understand that, 

according to your conditions, bids must be supported by a Bid Security 

DeclarationI/We______________________________________________________________________________(Inse

rt Name and Address of Bidder) am / are submitting this declaration in lieu of Bid Security/ Earnest Money Deposit 

for the Tender for 

____________________________________________________________________________________ 

______________________________________________________________________________( Insert title of the 

Tender) ( Tender No)____________________________________there by fully accepting that I/We will be 

suspended and shall not be eligible to participate in the Tenders invited by you for a period of two years from the 

date of such suspension order under the following circumstances: 

i) If after the opening of Tender. I/We withdraw or modify my/our Tender during the period of validity specified in 

the Bid documents 

ii) If after the award work, I/we fail to submit ISD @ 2% of the quoted amount before execution of Agreement or sign 

the contract within the time limits specified in the Departmental Document. 

 

 

 

Signature of Contractor / 

Authorized Signatory 

 

 

 

 

 

Contractor        Block Development Officer, 
Khaprakhol 
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Annexure-VI 
SCHEDULE – J 

MEMORANDUM OF UNDERSTANDING 
 
 

First Party I Sri/Smt.………………………, Aged …. Years, S/O- ………………………….………., At / P.O. / Dist-…………… 

(Hereinafter called the First Part) 

 

AND 

 

 

Second Party I Sri/Smt.………………………………………, Aged …. Years, S/O- ………………………….…., At / P.O. / Dist-…………… 

(Hereinafter called the Second Part) having H.T. / L.T. license registration No…………. valid up to ………….. 

 

AND WHEREAS the First Party of 1st part is the managing partner of …………………. 

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for the tender work, 

“…………………………….” 

AND WHERE AS the Second Party accepted the offer of First Party. 

 

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS; 

1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party. 

2) That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction of Engineer-in-Charge. 

3) That, the First Party shall receive payment, signing the bill the document for the concerned work. 

4) That, the Second Party shall abide the rules, regulations and specification of E.I. works of above said matter. 

In witness where of both the party have signed in presence of witnesses. 

 

 

SIGNATURE OF FIRST PARTY                                                                   SIGNATURE OF SECOND PARTY 

WITNESS 

 

W1 - 

 

 

W2 - 
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TENDER SCHEDULE 
NAME OF THE WORK:- Strengthing of Existing Infrastructure at Karuanjhar High 

School of Khaprakhol Block 

  
      

 

 

Tender invitied vide Tender Notice No-        01             /KHPRL/2022-23 
Tender Amount - Rs. 21,39,836/- 

Rupees Twenty One Lakhs thirty nine thousand eight hundred thirty six)Only 
 

     

EMD Amount Rs. 22,000/- 
 

     
Cost of Tender Paper Rs. 6,000/- 

 
     

Time of Completion - 06 Calender Month 
 

     
           Sl. 

No. 
Item Unit 

Quanti
ty 

Rate 
(Rs.) 

Amount 
(Rs.)      

1 

Earth Work in exavation of Foundation in hard soil including 
dressing & Leavelling the bed up to reqd. Depth & 
deposited the exavated materials away from the work site 
for reuse with all leads, Lift etc Complete. Including cost, 
Conveyance royalty, Labours, T&P etc Complete as per the 
direction of Engineer-in-Charge. 

One 
Cum 

50.20 193.45 9711.00 
     

2 

Filling Fundation & Plinth with filling sand, well watered & 
rammed with all Leads, Lifts & delifts including cost, 
Conveyance. Royalty of sand and all labours Charges etc. 
Complete as per Direction of the Engineer0in-Charge 

One 
Cum 

125.83 415.57 52291.00 
     

3 

Cement Concrete (1:4:8) in fundation using 4 cm size hand 
broken granite metals of approved qality including 
lowering, Laying Concrete, watering, ramming & Curing etc. 
complete including cost, Conveyance, royalty taxes all 
Meterials & all labour Charges, T & P required etc. 
Complete as per direction of the E.I.C. 

One 
Cum 

35.47 4077.68 144635.00 
     

4 RRHG Stone Masonary in CM 1:6 
One 
Cum 

38.35 4252.49 163083.00 
     

5 

Providing & Placing in position R.C.C.M20 with C.B.H.G. 
chips of size 20 mm of appvd. Quality & clean Coarse sand 
mixing by concerete mixture including cost, conveynce, 
taxes of all meterials, machinary all labours etc. watering & 
curing for reqd. no of days etc. complete as per directon of 
the E.I.C. 

cum 62.35 5205.90 324588.00 
     

6 

Supplying, cutting, fitting uncoated HYSD bars 
reinforcement (RINL, SAIL. TATA, TISCON) to R.C.C. work by 
straightning, cutting, bending, laying and tying the grills 
placing in pposition including lapping or welding whereever 
necessary including cost of binding wire or 8 to 20 gaguge 
with all leads lifts including cost, conveyance taxes of M.S. 
rod or for steel bars and all other labours charges etc. 
complete as per direction of ehe E.I.C. 

One 
Qtl 

56.12 
10407.8

1 
584086.00 

     

7 

Shuttering and Centering for RCC         
     

Roof and Chhajja SQm 66.44 512.75 34067.00 
     

Beam and Columns SQm 21.83 782.94 17092.00 
     

Plinth and Column Base SQm 39.57 218.51 8646.00 
     

Lintel SQm 47.68 305.31 14557.00 
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8 

WBCB brick in CM (1:6) using C.B. bricks having crushing 
strenth not less than 35 Kg/Cm2 in super structure including 
cost conveynce, royalty, taxes of all materials with all leads 
and lifts, cost of scaffolding, including curing & all labour 
charges etc. complete as per direction of the E.I.C.  

One 
Cum 

50.86 4188.98 213052.00 
     

9 

Providing 12 mm thick Cement plaster in C.M. (1:6) over 
brick work, watering curring and including cost, 
conveyance, royalty & taxes of all materials etc. complete 
as per the direction of E.I.C. over Brick work 

One 
Sqm 

288.43 140.33 40475.00 
     

10 

Providing 16 mm thick Cement plaster in C.M. (1:6) over 
brick work, watering curring and including cost, 
conveyance, royalty & taxes of all materials etc. complete 
as per the direction of E.I.C. over Brick work 

Sqm 189.10 200.58 37930.00 
     

11 

Fixing of Vetrified Tiles of approved quality in floors on 25 
mm  and 600x600 mm sizethick bed of CM (1:1) joined with 
neat cement slurry including polishing complete including 
cost and conveyance of Tiles. Confirming to IS 13755 with 
application of Polymer modified quick set cement 
basedwith resistance adheshive conferming ETC all 
complete 

SQm 130.48 1266.62 165269.00 
     

12 Fixing of Ceramic Wall Tiles  SQm 20.20 1211.38 24470.00 
     

13 Finishing walls with putty SQm 356.32 90.57 32272.00 
     

14 Cost of steel railling SQm 12.43 6401.05 79565.00 
     

15 
painting two coats over a coat of primer to wood / iron 
work ETC All lComplete 

SQm 477.53 49.59 23681.00 
     

16 painting two coats with enamel paint over a  coat of primer SQm 189.10 117.92 22299.00 
     

17 Distempering  two coats  SQm 288.43 44.96 12968.00 
     

18 Const of Grills Veltilators and all unforeseen items  Kg 772.72 110.00 84999.00 
     

19 Cost of Project Pillar       5000.00 
     

20 Labour Cess       22600.00 
     

21 Contigency       22500.00 
     

Total 2139836.00 
     

     
Or Say 

2139836/-      
(Rupees Twenty One Lakh Thirty nine thousand eight hundred thirty six )Only 

     
           
           
       I M/S  

__________________________________________________________________________________________
__________________________________Contractor hereby quote my rate both (in figure and word)  at 

_______________________________excess/Less over the above tender amount of Rs-  21,39,836/- (Rupees 
Twenty One Lakh Thirty  nine thousand eight hundred thirty six)Only 

     

1 No. of Over Writing made 
     

2 No. of Corrections made  
         

3 No. of Interpolation made  
         

4 EMD 
         

5 Contractor Registration Certificate  
         

6 GST Cleareance  
         

7 PAN CARD 
         

8 Labour License 
         

9 Self Affidavit 
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     Name of the Contractor with class:- 

      
Full adress for correspondence with Contact No                                               

:-       

 

     
     
     
     
     

 
Signature of Contractor 

     

 

 


	Additional Performance Security shall be obtained from the bidder, when the bid amount is less than the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price / rates than the estimated cost put to te...

