GOVERNMENT OF ODISHA -
PANCHAYAT SAMITI, TUREKELA
DISTRICT: BOLANGIR, ODISHA - 767060

TENDER SCHEDULE

Name of Work: CONSTRUCTION OF HIGH SCHOOL BUILDING AT RAMOD UGHS (RMSA),JHARNI
G.P.

Amount Put to Tender: Rs, 4225248.00
(Rupees Forty Two Lakh &2l Twenty Five Thousand Two Hundred Forty Eight)Only

Head of Account: RMVISA 2021-22
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APPROVED TENDER SCHEDULE

TENDER CALL NOTICE NO: - 02/Turekela/2022-23 of Panchayat Samiti, Turekela )

Name of Work: CONSTRUCTION OF HIGH SCHOOL BUILDING AT RAMOD UGHS (RMSA),JHARNI
G.P.

Amount put to tender :  Rs. 4225248.00
Head of Account: :  RMSA 2021-22
E.M.D. required Bid security declaration as per Annexure-V
Class of contractor ‘A" & “B" '
Rs.6,000/-

Cost of tender paper

Period of completion 9(Nine) Calendar months

Date of sale of tender paper Dt.25.07.2022 to 5 P.M of Dt. 08.08.2022

Date of receipt of tender paper Dt.25.07.2022 to 5.30 P.M of Dt. 08.08.2022

Date & time of opening of tender paper Dt. 10.08.2022. at 11.30 AM

Block Dev, Officer, Turekela

Siock Development Officer
Turakela

Conijractor
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'RECORD OF SALE OF TENDER DOCUMENTS

- Name of Work :
1. Tender Call Notice No
Name, class & address of the Contractor

2,

Registering Authority with valldity period.

3.
5, Date 6f épplication
6. bate of Receipt of Application in ﬁlock Office
7. | Date of Issue of Tendé‘r Documénts
’ 8, Date of Receipt of Tender Documentsr as per Call
Notice h
9. Cost of Tender Documents
'10.7 Money Receipt No.
11. Total No. of Pages in the Tender Documents
Contractor

»
H

CONSTRUCTION OF HIGH SCHOOL BUILDING
AT RAMOD UGHS (RMSA),JHARNI G.P.

02/Turekela/2022-23

/Dt

38 (Thirty Eight pages) only

Block Dev, Officer, Turekela
soos Deverapment Officer
1yrasels
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" RECORD OF RECEIPT OF TENDER DOCUMENTS .

(TO BE FILLED IN AT THE TIME OF OPENING OF TENDER)

1 Date of Receipt

2. Date of opening

3. No. of pages in the Tender document

4 Details of EM.D. with remarks (as per Annexure-V}
) Furnished/Not Furnished

5. Whether valid 1.T.C.C./PAN furnished

6, Whether valid 5.T.C.C./VAT/GST No furnished

7. Whether No- relationship certificate furnished

8 No. of corrections if any with ramarks(Attested / Un-attested by

' the tenderers

9, Mo. of overwriting if any with remarks (Attested / Un-attested

10.  No. of Interpolations

11.  No. of omissions if any

12.  If rates quoted in words and Figures tally

Contracior

Block Dev.%kela

Block pevelopment Officer
Turekeld
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Panchayat Samitl, Turekela
DIST. Bolangir

INVITATIONS FOR BIDS
Detail Tender Call Notice Noi02/Tlirekela/2022-23, Dated:22.07.2022

The Block Dev.Officer, Turekela on behalf of Governor of Odisha _lmwtes percentage rate bids in sealed cover in
conformity with detatled tender call notice no: N 02/ e1512022:934D466d22.07.2022 to be eventually drawn up
in State P,W.D. Form P-1 contract for the execution of works detailed in the table from eligible class of contractors
mentioned against the work registered with the State Governments and Contractors of equivalent Grade / Class
Registered with Central Government / MES / Railways for execution of Civil works, on production of definite proof

from the appropriate authority. The bidders may submit bids for the following works.

. . Cost of .
Si Amount Put to Bid Security 1 % Class of Period of
no Name of Work Tender (Rs.) EMD (Rs.) Doz:llism)ent Contractor | completion
1 2 3 4 5 6 7
CONSTRUCTION =~ OF Bid Security declaration
HIGH SCHOOL . :
BUILDING AT RAMOD Rs. should be furnished as wp g, g 9 (Nine)
1 UGHS {RVISA}JHARNI | 4225248.00 per attachad format 6,000/ C{\i]quar
G.P. _ (Annexure-V) cning

Contractor

1.Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions
_of contract and other necessary documents can be seen in the office of the undersigned during office hours
every day except on Sundays and Public Holidays till last date of receipt of tender papers. Interested
bidders may obtain further information at the same address.
2.Bids must be accompanied with financial instruments towards E.M.D in shape of Bid security Declaration as
provided in Memorandum No.5984 dt.27.04.2021 of Works Dept., Govt. of Odisha. The declaration of
Annexure-V of Tender Document relating to Bid security Declaration also to be attached. Bids must also be
accompanied by self attested Xerox copy of valid GSTIN, PAN card and valid contract registration
certificate, up to date ITCC failing which the bid will be liable for rejection..
3.The sale and receipt of the Bid document shall start from Dt, 25/07/2022 0.5 BV’ of D08/
office hour in Panchayat Samiti Turekela and DRDA Balangn‘.
4,Bid must be delivered in the tender box having mentioned as Tender Call Notice No.02/Turekela/2022-23 in
Panchayat Samiti, Turekela.
5.Bid documents can be down loaded from official website of Government of Odisha (http://www.Bolangir.nic.in).
The bidders who have downloaded the bidding documents from the internet site will have to pay the cost of
the tender document as indicated in col no. 5 of the above table in shape of demand draft in favour of Block
Dev. Officer, Turekela, payable at SBI Kantabanji in a separate envelope marked “Cost of bidding
documents down loaded from the internet” with the bid document. Authority will not be held responsible,
if any portion of the bid document is excluded or modified in the downloaded bid document.
6.Bidding documents requested by mail will have to be dispatched by registered / speed post on payment of an
extra amount of Rs. 500/~ over the cost of documents. The undersigned will not be held responsible for the
postal delay if any, in the delivery of the documents or non-recexpt of the same,
7.The Bids will be opened on the DET0/08/2022at1:15302AM in the office of the undersigned, in the presence of
the members of tender committee of Panchayat Samiti, Turekela, bidders or their authorized agents who wish -
to attend at the Conference hall of Panchayat Samiti, Turekela. If the office happens to be closed on the last
date of receipt/ opening as specified, the bids will be received / opened in the next working day at the same
. time and venue specified in the notification, Other details can be seen in the bidding documents,
8.Additional performance security shall be obtained from the bidder when the bid amount is less than the estimated
cost put to tender. In such an event, only the successful bidder who has quoted less bid price/ rates than the
estimated cost put to tender shall have to furnish the exact amount as per table below. Additional Performance
Security (APS) has to be furnished in shape of Demand Draft/ Term Deposit Receipt pledged in favour of
the Block Development Officer, Turekela, within seven days of issue of letter of acceptance (LOA),
otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further proceeding for black
listing shall be initiated against bidder.

08/2022 during

Block Dev. Officer, Turekela

Brock Davelopment Officer
Turekela
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Amount of Additional Performance Security

Sl Range of Difference between the estimated Additional Performance Security to be deposited by
No cost put to tender and Bid amount the successful bidder

i Below 5% _ No Additional Performance Security

. : : 50% of (Difference between estimated cost put to
i From 5% and above and below 10% tender and Bid Amount)

150% of (Difference between estimated cost put to
0,
i From 10% and above tender and Bid Amount)

0.In case of Engineering contractors seeking exemption of EMD are instructed to enclose an affidavit regarding
the list of works awarded during the current financial year 2021-22 with exemption of EMD along with an
application to avail the same for this work and will submit copy of original contract license and produce the
original license at the time of opening of tender, otherwise the tender will be rejected.

10.Scheduled Caste and Scheduled Tribe Tenderers will be given concession where their tenders are within
10% of the rate quoted by the lowest tenderer, for any work, the work may be considered for award to him/
them at the lowest tendered rate. The Security deposit at half the usual rate may be deposited/realized by/from
the Scheduled Caste or Scheduled Tribe confractors coming under categories up to “B” class only as against
the permissible percentage under Rule 13 of the PWID contractor’s regulations rules.

11.1f any bidder quotes less than 15% (fifteen) of the amount put to tender then such a bid shall be rejected and the
tender shall be finalized basing on merit of the rest bids and if more than one bid is quoted at 14.99% (decimal
up to 2 nos. will be taken for all practice purpose) less than the estimated cost, the tender accepting authority
will finalize the tender through transparent loitery system in present of bidder or their representatives.

12.The tenderer while submitting tender shall furnish an affidavit in original, along with the tender about the
authenticity of the tender documents including E.M.D. The conditional tender will not be aceepted on any
cireumstances by the authority.

13.The bidding documents are to be properly sealed and clearly superscripted with the name of work.

14.The percentage quoted in the tender without mentioning excess or less shall be treated as excess.

15.The agency bidding for the work put of this notice, shall have to mention percentage of excess/less (both in
words & figure) over the amount put to tender required by him in the prescribed format at the end of the bill of
quantity. in the event of discrepancies the words & ﬁgure, the percentage quoted in words will count.

16.Validity of tender shall be 90 days from the date of opening of tender.

17.Any addendum/ comgendum/ cancellation of above tender will be published in the website:

www.balangir.nic.in only
18.The Block Dev. Officer reserves right to reject any or all the tenders w1thout assigning any reason thereof.

Block Dev. Officer, Turekel car
Memo No: 1345 / Dt.22.07.2022 Block Developm Acoff
Tur
Copy forwarded to the Manager (Publication) I & PR Department, Odisha, Bhubaneswar with a request to get pubhsh
in 3 (two) Odia Daily and 1 (one) no of local English Daily News paper on or before 853072022 for wide circulation of
the Tender Call Notice,

Complimentary copy of the News Paper containing the Tender Call Notice may be send to this office for

reference and record.
Block Dev. Ofﬁce},&;ﬁ{‘e(

nt Uﬁlcer
: _ Diook Developmen
Memo No: 1346 / Dt.22.07.2022 Turgkele

Copy submitted to the NIC, Bhubaneswar/ copy submitted along with DTCN (Soﬂ: copy) to DIO, NIC Balangir with a
request to display the bid document in the website from DE25/07/2022:46:DE0810872022: xto;,S*OO*P“M

Contfractor e B2 Urekela
B\ockﬁevelopmentﬂfﬂcer
Turekela
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Memo No No:1347 / Dt.22.07.2022 .
Copy submitted to Deputy Secretary, PR_Deptt. Odisha, Bhubaneswar for kind information and new
Turekela

Block Dev. Officer,
Block Development Officer
Turokela

Memo No No:1348 / Dt.22.07.2022

Copy forwarded to Chief Construction Engineer, Lower Suktel Project Bolangir/ Executive Engineer (R&B) Division,
Bolangir / Kantabnji / R.W, Division, Bolangir / Irrigation Division, Bolangir / MLI. Division, Bolangir / P.H. Division

Bolangir / WESCO, Bolangir / ADM, Bolangir / All Sub Collectors of Bolangir District / All B.D.O.s/, All Tahasildars
under Bolangir District / Office Notice Board for information and wide circuiation. W
rxekela

Block Dev. Officer,

1349/ D1.22.07.2022 .
Memo No No:1 07, otk Davelesment Officer
Copy submitted to The Collector & District Magistrate, Bolangir for favour of kind information.w

Block Dev. Officer, Turekela

. = Block Davetopment Officer
Memo No No:1350 / Dt.22.07.2022 vlopme

Copy submitted to the Additional Project Director (Tech), DRDA, Bolangir with request to attend in the O/O of the

undersigned at the time of opening of sealed tender bid documents. | W

Bloc De. QU35 TR o

Memo No No:1351/ Dt.22.07.2022 Turekeia

Copy to PA to Superintendent of Police, Bolangir for kind information of SP, Bolangir/Copy to Inspector-in-charge PS
Turekela & Kantabanji for information and necessary action. He is requested to kindly arrangs police force in the office

- of the undersigned for smooth completion of the tender process on above dates, W

Block Dev, Officer, Turekela
Block Development Officer
Tureketa

Memo No No:1352/ Dt1.22.07.2022

Copy to Assistant Executiv Engineer, AE / JE/ of Turekela Block for information and necessary action

Block Dev. Officer, Tureke ]
UG Déue!opmem Officer

Metmo No No:1353 / Dt.22.07.2022 Turelnia

Copy to Office Notice Board / Tender File concerned, W

Block Dev. Officer, Turekela

Biock pevelopment Officer

Turekela

Block Dev. Officer, Turekela
ow Development Qtticey

Turakela

Contractor \
[=1]e]
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Schedule XLY-Form No. 61

PANCHAYAT SAMITI OFFICE: TUREKELA
(FORM F-2)
PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS
General Rules and Direction for the guidance of Contractors.

1.All works proposed for execution by contract will be notified in a form of Invitation to tender pasted on a board
hung up in the Office of and signed by the Block Bevelopment Officer, Turekela.

This notice will state the work to be carried out. The Items and approximate quantities there of as
well as the date of submitting and opening of tenders, also the amount of earnest money to be deposited
and the amount of the security deposit to be deposited by the successful tenderer and the percentage if any,
to be deducted from bills. Copies of the specification, designs, drawings and any other documents required
in connection with the submission of tender signed for the purpose of identification by the Block
Development Officer shall also be open for inspection by the contractor at the office of the Block

Development Officer during the office hours.
2.In the event of the tender being submitted by a firm it must be signed separately by each member thereof, or

in the event of the absence of any partner, it must be sighed on his behalf by a person holding a power of
attorney authorizing him to do so. .

3.Receipts for payments made on account of work, when executed by a firm must also be signed by the several
partners, except where the contractor are described in their tender as a firm in which case the receipts must
be signed in the name of the firm by one of the partners, or by some other person having authority to give
effectual receipts for the firm.

4.The memorandum of work tendered for and the memorandum of materials to be supplied by the Block
Development Officer, Turekela and their issue rates shall be filled in and coripleted in the office of the Block
Development Officer hefore the tender form is issued. If a form Is Issued to an Intending tender without
having been so filled in and completed, he shall request the office to have this done before he completed
and delivers his tender.

The amount of earnest money to be deposited will be 1 percent of the tendered amount.

5.The Engineer/BDO of his duly authority assist will open the tenders in the presence of any intending
contractors who may be present at the time. ‘

6.7he Engineer/BDO shall have right to rejecting all or any of the tenders.

7.In the event of a tender being selected for acceptance, the Engineer who opened the tenders will, if he is
competent to accept the tender, inform the tenderer of the selected tender who shall thereupon sign copies
of the specification and other documents mentioned in rules 1 and 4 for the purpose of identification and for
his acceptance with the tender. The tenderer of the selected tender shall also deposit the required amount
of the security money within the prescribed time. If the tenderer fails to deposit the required amount of
the security money within prescribed time, the authority may reject the tender.

If the engineer/BDO is not competent to accept the tender himself, he will inform the tenderer of the tender
which he decided to recommended for acceptance. Such tender shall thereupon sign forthwith copies of the
required amount of the security money within the prescribe time. The tender with the specification and
other documents signed by the tenderer with then be forwarded for acceptance to the Engineer/BDO who is
competent to accept the same. If the said Engineer/BDO rejects the tender the security money deposited

shall be refunded to the tenderer.

Con’rractdr Block Dev. Officer, Turekela

Block Davelopment Officer .

Turehela
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8.When a tender is selected for acceptance, the tenderer shall deposit the required amount of the security
money in shape of Bank Draft to the Block Development Officer. Government securities may be endorsed to
the Block Development Officer in lieu of a cash deposit of the required amount of the security money. No
tender shall be finally accepted until the required amount of the security money has been deposited.

9.The amount of security money to be deposited by the tenderer whose tender is selected for acceptance shall
be 2(two) percent of the estimate value of the work and towards this amount the earnest money already
deposited by him shail be credited. At least half of the security inclusive of the earnest money, shall ba
deposited by the tenderer within such time as may be notified to him in writing by the officer opening the
tender, failing which tender shall be liable to rejection.

Any balance of the security money outstanding after completion of the contract with the tenderer
may be made up by deduction of 5 percent of the amount of each payment to be made him under clause 7
of the conditions for work done under the contract.

10,When tender has been selected for acceptance and the required amount of the security money has been
deposited, the Engineer/BDO shall scrutinize all pages of the form of ltem, Rate, Tender and Contract for
works to see that the form has been properly filled up and signed by the contractor and the signature
witnessed. He shall then, if he is competent, shall send the form for signature of the acceptance to the
officer competent to accept it. ‘

11.1f the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be debarred from
participation in bidding for three years and action will be taken to blacklist the contractor. Besides the
consortium/ JV/firm where such an agency/ firm already happens to be or Is going to be a partner/ member/
proprietor , he/ they shali neither be allowed for participation in bidding for three years nor his/ thelr
application will be considered for registration and action will be initiated to blacklist him/ them. In that case,
the L2 bidder, If fulfils other required criterla would be called for drawing agreement for execution of work
subject to condition that the L2 bidder negotiates at par with the quoted by the L1 bidder, otherwise the
tender will be cancelled. '

12.No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in an
Engineering Department of the Government of Odisha is allowed to work for contractor for a period of two
years after his retirement from Government service, without prior permission of the Government of Odisha in
writing. Such a contract is liable to be cancelled if either the contractor or any of his employees is found any
time to be such a person who had not obtained the permission of the Government of Odisha as aforesaid before
submission of the tender for engagement in thercontractor’s service.

13.Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department letter
No.VII (R&B) 5225, dt.26.2.55 and No.lI, M-56/61-28842 (5),dt.27.9.61.

14.Arrangement of suitable water supply including pipe water supply ~ where available for the staff and labour as
well as for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of
water will be entertained, €) Ail fees and dues levied by Municipal, Canal or Water Supply Authorities are to
be borne by the Contractor. '

15.Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations are 10 be
supplied by the contractor at his own cost.

16.Compensation including cost of any legal suit for injury to persons or property arising out of execution of the
work and also any sum, which may become payable due to operation of the workmen compensation act, shall
have to be borne by the contractor.

17.SITE VISIT:-Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves
vefore submitting their tenders as to the nature of the ground and eub-soil (so far as practicable), the form and
nature of the site, the means of access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks, contingencies and other circumstances which may
influence or affect their bid. A Bidder shalt be deemed to have full knowledge of the site whethWt

Confractor Block Dév. Officet, Totekela

Block Development Officer
Furekela
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or not and 1o extra charges consequent on any misunderstanding or otherwise shail be allowed, The Bidder
shall be responsible for arranging and maintaining at his own cost all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for executing the work uniess otherwise
specifically provided for in the contract documents. Submission of a bid by a bidder implies that he has read
this notice and all other contract documents and has made himself aware of the scope and specifications of the
work to be done and of conditions and rates at which tools and plant, ete. will be issued to him by the

Government and local conditions and other factors having a bearing on the execution of work.

18.No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground
required, which has to be carried out by the contractor at his own cost. The rates to be quoted should be for
finished items of work inclusive of carriage of all materials and all incidental items of work.

19. After the work is finished all surplus materials should be removed from the site of work, preliminary work such
as vats, mixing platforms, etc. should be dismantled and all materials removed from the site and premises left
neat and his should be inclusive in the rates, No extra payment will be made to the Contractor in this account.

20.1t should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity
of any item besides estimate amount unless writien order is obtained from the competent authority and rate
settled before the extra items of work or extra quantity of any items of work is taken up,

21.The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of India, Ministry
of Works and Housing & Supply in their standing order No.44150,dt.25.11.57.

22.No part of the contract shall be sublet without written permission to the concemed Authority or {ransfer to be
made by the power of attorney authorizing others to receive payment on confracter’s behalf,

23.Prevailing rate of cess Le. @ 1% on estimated cost put to tender as per the Building and Other Constructed
Workers (RE&CS) Act, 1996 and Buildings and Other Construction Workers Welfare Cess Act. 1996 (vide
resolution No.-12653, dt.15.12.2008 of Labour and Employment Department, Govt. of Odisha) will be deducted
from each running bill of the contractor,

24.The single tender received in the First call shall be cancelled without opening the bid. The acceptance of the single
tender received even after re-tendering should have prior approval of next higher authority vide O.P.W.D. Para-
3.5.18 of Office Memorandum No, 16/W Dated, 01/01/2015,

v

Contractor Block Dev. Officer, Turekela
glocts Development Officer
Turgkeia
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o)if several sub-work are
included they should be
detalled in separately

b&c) sum total of these will
be 2% of the estimated cost
of agreement

e)This percentage deduction
Jrom bills will be credited to
the contractors security
Deposit

Signature  of contractor
before submission of tender

Signature of witness to one
tenderers Slgnature.

Signature  of Officer by
whom accepted

Contracter

TENDER FOR WORK

I / We hereby tender for execution for the Block Development Office,
Turekela of the work specified in the underwritten Memorandum at the rates
speclfied there in within a period of three months from the date of written order

o commence and in accordance in all respects with the specification. Designs,

Drawing and other documents refer to in rule, | here of and subject to the
annexed condition and with such material as are provided for by, and in all other
respects in accordance with such conditions so far as applicable.

MEMORANDUM

a) Name of work

b) Estimate Cost

c) Agreement Amount

d) Earnest Money

g) Initlal Security Deposit {Including earnest money) to Rs.

be deposited before the commencement of the work.
f} Income Tax @ 2% + surcharge of the Bill to be recovered or as

amended from time to time

g) Additional performance Deposit
to he deducted from Bill

h} Percentage
Rs. : {Rupees

i) Time required for the work fram the date of written order to commencement

calendar months.

j) Date written order to commenca

k) Total No. of work tendered for

Should this tender be accept. |/We hereby agree to abide by and fulfill all the term
and provision of the said condition of contract annexed here to so far as applicable,
on in default thereof to forfeit and pay to the Government of Odisha or his
successors in office, the sum of Money mentioned in the said conditions.
Dated the __ day of 2022, :

Witnhess —
Address —

Qccupation —

The above tender Is hereby accepted by me on behalf of the Government of Odisha.
Dated the day of 2022.

Block Development Offiter,
Turekela

alock Development Office?
. Turekela

Block DPev, Officer, Turekela

ok Davelopment Qificer
Tyrekets
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Compensation for delay

Actions  when whole

securlty  deposit
forfeited

Contractor

is

CONDITION OF CONTRACT

Clause-1: All compensation or other sums of money payable by the contractor
to Government under the terms of the contract may be deducted from, or pald

by, the sale of sufflcient part of his security deposit or from the interest arising
there from, or form any sum which may be due or may become due to the
contractor by Goverhment or any account whatsoever and in the event of his
security deposit being reduced by reason of any such deduction or sale as
aforesaid, the contractor shall within 10 days thereafter make good in cash or
Government securities endorsed as aforesaid any sum or sums which may have
been deducted from or raised by sale of the security deposit or any part of
thereof.

Clause-2: a) The time allowed for carrying out the work as entered in the
tender shall be strictly observed by the contractor and shall be reckoned from
the date on which the written order to commence work is given to the
contractor. The work shall throughout the stipulated period of the contract, be
carried on with all due diligence (time being deemed to be or essence of the
contract on the part of the contractor) and the contractor shail pay, as
compensation, an amount equal to half percent on the amount of the
estimated cost, if the whole work as shown by the tender for everyday that
work remains un-commenced, or unfinished after the proper dates.

The work should not be considered finished until such date as the
Block Development Officer shall certify as the date on which the work is
finished after necessary rectification of defects as pointed out by the Block
Development Officer or his authorized agents, are fully complied with by the
contractor to the Block Development Officer satisfaction.

And further, to ensure good progress during the execution of the work
the contractor shall be bound in all cases In which the time allowed for any
work exceeds one month; to complete one fourth of the whole of the work
before on-fourth of the whole time allowed under the contract has elapsed,
one haif of the work, before one half of such time has elapsed and three fourth
of such time has elapsed, in the events of the contractor faifing to comply with
the conditlons, he shall be liable to pay as compensation an amount equal to
one-third percent on the said estimated cost of the whole work for everyday
that the due quantity of work remains incomplete. Provided always that the
entire amount of compensation to be paid under the provisions of this clause
shall not exceed 10 percent on the estimated cost of the work as shown in the

tender.

Clause-2:b) If there are possibilities of exceeding him compensation
amount as mentioned in clause (a) 10%of the estimated cost, or in any case in
which under any clause or clauses of this contract, the contractor shall have
rendered himself liable to pay compansation amounting to the whole of his
security deposit in the hands of Government (Whether paid in one sum or
deducted by installment) the Block Development Officer on behalf of the
Governor of Odisha, shall have the power to adopt any of the following
courses, as he may deem best suited to the interests of the Government.

a) “To rescind the contract (of which. rescission notice in writing to the
contractor under the hand of the Block Development Officer shall be conclusive

evidence), and
20% of the value of left-over work will be realized the contractor as penalty"
(Works Deptt No. 10639, Dt, 27.05.2005)

b) To employ labour paid by the P.R Department and to suppl

Block Dev. Officer, Turekela

Block Developmant Officer

Turekela -
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materials to carry out the work, or any part of the work debiting the
contractor with the cost of the labour and the price of the materials (of the
amount of which cost and price certificate of the Block Development Officer
shall be final and conclusive against the contractor) and crediting him with the
vlue of the work done, in all respects in the same manner and at the same
rates as if it had been carried out by the contractor under the terms of his
contract; the certificate of the Block Development Officer as to the value of
the work doneshall be final and conclusive against the contractor,

¢} To measure up the work of the contractor, and to take such
part of the work of the contract as shall be unexecuted out of his hands and
to give in to another contractor to complete, in which case any expenses
which may be incurred in excess of the sum which should have been paid to
the original contractor if the whole work had been executed by him {of the
amount of which excess the certificate in writing of the Block Development
Officer shall be final and conclusive) shall be borne and paid by the original
contractor and may be deducted from any money due to him by the
Government under the contractor otherwise, or from his security deposit or
the proceeds of sale thereof or a sufficient part thereof.

in the event of above courses being adopted by the Block
Development Officer, the contractor shall have no claim to compensation for
any loss sustained by him by reason of his having purchased or procured any
materials, or entered into any engagements, or made any advances on account
of or with a view to, the execution of the work or the performance of the .
contract. And In case the contract shall not be entitled to recover or be paid
any sum for any work there to for actually performed under this contract
unless & untll the Block Peveiopment Officer shall have certified in writing the
performance of such work and the value payable in-respect thereof and he
shall only be entitled to be paid the value so certified.

d) Security deposit of the contractor shall be refunded only one year
after the date of completion of the work provided the final bill has been paid
and defect, if any rectified. -

Clause-3: In any case in which any of the powers, conferred upon the Black
Contractor remain ligble Development Officer by Clause-3 thereof, shall have become exercisable and
to pay compensation if the same shall not be exercised, the non-exercise thereof shall not constitute a
actlon not taken under . Crene . .
Clause-6 walver of any of the conditions thereof and such powers shall not withstanding
be exercisable in the event of any future case of default by the contractor of
which by any clause or clauses heraof he is declared liable to pay compensation
amounting the whole of his Security deposit, and the liability of the contractor
for the past and future compensation shall remain unaffected. In the avent of
the Block Development Officer putting in force the powers vested In him under
the preceding clauses he may, If he so desire, take possession of all or any
tools, plant materlals and stores, in or upon the works, or the site: thereof or
belonging to the contractor, or procure by him and intended to be used for the
execution of the work ar any part thereof shall be final, otherwise the Block
Development Officer may be notice in writing to the centractor or his clerk of
the works, foreman or other authorized agent require him to remove such
, plants, materials or stores from the premises { within a time to be specified in
Power to take possession such notice} ; and in the event of the contractor falling to comply with any such
of or require removal of requisition, Block Development Officer as to the expense of any such removal
or sell contractors plants , and the amount of the proceeds and expenses of any such sale shall be final
and canclusive against the contractor,

Clause-4: If the contractor shall desire in extension of time for completion of

Contractor . . Block Dev. Office%

ittock Davelopment Officar
Turakets
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the work, on the ground of his having been unavoidably hindered in its
execution or any other ground, he shall apply in writing: to the Block
Development Officer within 30 days of the date of the hindrance on account of
which he desires such extension as aforesaid and the Block Development
Officer shall, if in his opinion (Which shall be final) reasonable grounds be
shown thereof, authorize such extension of time, if any, as may in his opinion,
be necessary or proper. The Block Development Officer shall at the same time
inform the contractor whether he claims compensation for delay.

Clause- 5: On completion of the work, the contractor shall be furnished with a
certificate by the Block Development Officer {Herein after called the Junior
Engineer} of such completed, but no such certificate be given nor shall the
work be considered to be complated until the contractor shall have removed
from the area of the premises to be Jdistinctly marked by the Block
Development officer in the site plan on which the work’ shall he executed, all
scaffolding, surplus materials and rubbish and cleaned off the dirt from ail
wood work, doors, windows, floors or other parts of any bullding In, upon or
about which the work is to be executed, or of which he may have had
possession for the purpose of the execution thereof nor until the work shali
have been measured by the Officer of the Block Development Office in
accordance with the rules of the department whose measurements shall be
binding and conclusive against the contractor. If the contractor shall fail to
comply with the requirements of this clauses as to removal of scaffolding,
surplus materials, rubbish & cleaning off dirt on or before the date fixed for the
completion of works, the Junior Engineer may at the expense of the contractor
remove such scaffolding, surplus materials and rubbish & dispose of the same
as he thinks fit and clean off such dirt as aforesaid; and the contractor shall
forth-with pay the amount of ajl expense incurred, and shall have no claim in
respect of any such scaffolding or surplus materials as aforesaid, except for any
sum actuaily realized by the sale thereof,

If in the opinion of Junior Engineer, which shall be final and binding on
the contractor, occupation or utilization of a. portion of the work completed in
No way interferes with progress of the work the same may be occupied or
utilized by on behalf of the Govt. under the written order of the Junior Engineer
and to get the defects, if any rectified by the contractor at his {contractor) own
cost within six months from the date of completion of the whole work provided
that the contractor wiil not be allowed any concession either in the shape of

extension of stipulated period or any other monetary compensation on
account of such occupation or use.

Clause- 6: A bill shall be submitted by the contractor each month on or before
the date fixed by the Junior Engineer for all works executed in the previous
month, and the Junior Engineer or his sub-ordinate shall take the requisite
measurement for the purpose of having the same verified and the claim as far
as admissible, adjusted, if possible before the expiry of 10 days from the
presentation of the bill. If he does not submit the bill within the time fixed as
aforesaid the Junior Engineer or his Sub-ordinates shall measure up the said
work in the presence of the contractor whose counter signature of the
measurement list will be sufficient warrant, and the lunior Engineer or his Sub-

ordinates shall prepare a bill from such list which shall be binding on the
contractor in all respects,

Provided that, if any balance of the 10% security is outstanding from

~each such payment shall be deducted so much, not exceeding 5% as may be

necessary to make up the balance of the security. All such intermediate
payments to the contractor shall be regarded as payments by way of advance

against the final payment only and not as bayments for work aw &

Block Dev. Officer, Turekela

Block Development Officer
Turehkela
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completed, and shall not preclude the requiring of bad, unsound and imperfect
or unskiliful work to be removed and taken away and reconstructed or re-
erected, or be considered as an admission of the due performance of the
contract, or any part thereof in any respect, or the actual of any claim nor shall
it conclude, determine, or effect in any way the powers of the Junior Engineer
under these conditions or any of them as to the final settlement or adjustment
of the accounts or otherwise or in any other way vary or affect the contract.

Clause- 7: The final bill shall be prepared by the offices of the Block
Development Officer in accordance with the rule of the Deptt. in the presence
of the contractor within 1 month of the date fixed for completion of the work.

Clause- 8: If the specification of estimate of the work provides for the use of
any special description of materials to be supplied from the Junior Engineer
store, or it is required that the contractor shall use certain stores to be
provided by the Junior Engineer under the conditions of this contract (Such
materials & Stores, and the prices to be charged thereof as herelnafter
mentioned being so far as practicable for the convenience of the contractor,
but not so as in any way to control the meaning or effect of this contract are
specified In the schedule or memorandum here to annexed}, the contractor
shall be supplied (with such materials and stores noted in the annexed
scheduled as are required from time to time to be used by him for purpose of
the contract only and the value of the ful] quantity of materials and stores so
supplied) at the rates specified in the said schedule may be set off or deducted
from any sums then due or thereatter to become due to the contractor under
the contract or otherwise or against or from the security deposit, or the
proceeds of sale thereof, if the same is held in Govt. securities, the same or a
sufficient portion thereof being in this case sold for the purpose. All materials
supplied to the contractor shall remain the absolute property of Govt. and shall
not on any account be removed from the site of the work, and shall at all times
be opened to inspection by the Junior Engineer, Any such materlais used and in
any perfectly good condition as the time of the completion or determination of
the contract shall be returned to the Junior Engineer store, at the prevailing
market rate or at the issue rate whichever is less if by a notice in writing under
his hand he shall so require; but the contractor shall not be entitled to return
any such materials, unless with such consent, and shall have no claim for
compensation an account of any such materials so supplied to him as aforesaid
being unused by him, or for any wastage in or damage to any such materlals.
Clause-9 (a): If a contractor removes any materials or stock so supplied to him
from the site of the work in contravention of the provisions of this clause with
a view to dispose of the same dishonestly, he shall, in addition to any other
liability, civil or criminal, arising out of this contract be liable to pay a penalty
equivalent to 5 times the price of the said materials of stock, according to the
stipulated rate, the penalty so imposed shall bé recovarable from any sum that
may be then, or at any time thereafter may become due to the contractor, or
at from his security deposit, or the proceeds of sale thereof,

b) Owing to difflculty in obtaining certain materiais in the open market
the Govt. have undertaken to supply materials specified in the schedule hereto
annexed, There may be delay in obtaining materials by the Dept, and the
contractor is therefore, required to keep himself in touch with the day-to-day
position regarding the supply of materiais from the Junior Engineer and to so
adjust the progress of the work that their labour may not remain idle nor may
there be any other claim due to or arising from delay in obtaining the materials.

It should be clearly understood that no monetary claim whatsoever shall be
entertained by the govt. on account on delay in supplying materials. However
extension of time for completion of work can be granted on timely application”

Block Dev. Officer, Turekéla
Biock Development Officer
Turakela
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by the contractor vide also clause 5.

Clause- 10: The contractor shall execute the whole and every part of the wark
in the most substantial and workman like manner and both as regards
materials and otherwise In every respect in strict accordance with the

specification,

The contractor shall also conform exactly, fully and faithfully to the
designs, drawings and instructions in writing relating to the works signed by the
lunior Engineer and lodged in his office and to which the contractor shall be
entitled to have access at such office, for the purpose of inspection during
office hour and the contractor shall, if he so requires, be entitled at his own
expenses to make or cause to be made copies of the specification and of afl
such designs, drawings and instructions as aforesaid.

Clause- 11; The Junior Engineer shall have power to make any alterations In or
additions to the original specifications, drawings, designs and instructions that
may appear to him necessary and advisable during In the progress of work, and
the contractor shall be bound to carry out the work in accordance with any
instructions which may be given to him in writing signed by Junior Engineer and
such alteration shall not invalidate the contract and any additional work which
the contractor may be directed to do In the manner above specifiad as part of
the work shall be carried out by the contractor on of the same conditions in all
respects on which he agreed to do the main work, and at the same rates as are
specified in the tender for the main work. The time for the completion of the
work shail be extended in the proportion that the additionat work bears to the
orlginal contract work and the certificate of the Junior Engineer shall be
conclusive as to such proportion. And if the additional work Includes any class
of work for which no rate is specified in this contract, then such class of work
shall be carried out at the rates entered in the sanctioned schedule of rates of

~ the locality during the period when the work is.being carried on and if such

rates of mentioned class of work is not entered in the schedule of rates of the
district than the contractor shall within seven days of the date of his recelpt of
the order to carry out the work inform the Junior Engineer of the rate which it
is his intention to charges for such class of work, and if the Junior Engineer
does not agree to this rate he shall by notice in writing be at liberty to cancel
his order to carry out such class of work and arrange to carry it out In stich
manner as he may consider advisable, :

No deviations from the specification stipulated in the contract nor
additional items of work shall ordinarily be carried out by the contractor, nor
shall any aitered, addl. Or substituted work be carried out by him untess the
rates of the substituted, altered or addl, Items have been approved and
fixed in writing by the Junior Engineer. The contractor shall be bound to
submit his claim for any additional work dene during any month on or before
the 15" day of the following month accompanied by a copy of the order in
writing of the Junior Engineer, For the additional work and that the contractor
shall not be entitled to any payment in respect of such additional work if he
fails to submit his claim within the aforesaid period,

Provided always that if the contractor shall commence work or Incur
any expenditure In regard thereof before the rates shall have been determined
as lastly hereln before mentioned, in such cases he shalil only be entitled to be
paid in respect of the work carried out or expenditure Incurred by him prior to
the date of the determination of the rates as aforesald accordingly to such rate
or rates as shall be fixed by the Junior Engineer. In the event of a dispute, the
decislon of the superintending Engineer of the circle will be final,

Block Dev. Officer, Turekela

dtooa Devetepment Officer

Turekels
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Clause- 12: if at all time after the commencement of the work the Governor of
Odisha shall for any reason whatsoever not require the whole thereof as
specified in the tender to be carried out. The Junior Engineer shall glve notice in
No  compensation  for writing of the fact to the contractor who shall have na claim to any payment or
oteration  In o advantage, which he might have derive from the execution of the work In full
restriction af wark to be . . e
carrled out. but which he did not derive in consequence of the full amount of the work not
having been carried out neither shall he have any claim for compensation by
reason of any alteration having been made in the original specification,
drawings, designs and instruction which shall involve any curtaliment of the
work as originally contemplated. '

Clause- 13: If it shall appear to the Junior Engineer or his subordinate-In-charge
of the work, that any work has been executed with un-sound, imperfect or-
unskiliful workmanship or with materials of any inferior description, or that any
materlals or articles provided by him for the execution of the work are unsound

Action and or of 2 quality inferior to that contracted for or otherwise not In accordance

g:s”;’.’;";:g‘:’o’:;””b’e in With the contract, the contractor shall on demand in writing from the Junior
Engineer specifying the work materals or article complained of not-
withstanding that the same may have been inadvertently passed certified and
paid for, forthwith rectify or remove and reconstruct the work so specified in
whole or in part, as the case may require, or as the case may be remove the
materials or article so specified and provide other proper and suitable
materials or article at his own proper charge and cost and in the event of his
failing te do so within a period to be specified by the Junlor Engineer in his
demand aforesaid, then the contractor shall be liable to pay compensation at
the rate of one percent on the amount of the estimate for everyday not
exceeding 10 days, while his failure to do so shall continue and in the case of
any such failure the Junior Engineer may rectify or remove, and re-execute the
work or remove and replace with others, the materials or articles complained
of as the case may be at the risk and expense in all respect of the contractor.

Clause- 18: All work under or in course of execution or executed in pursuance

of the contract shall at all times be open to the inspection and supervision of

the Junior Engineer and his subordinates and the contractor shall at ail times

during the usual working hours, and at all other times at which reasonable
Work to be open to notice of the Junior Engineer or his subordinate to visit the works shall have
Inspection been given to the contractor either himself be present to receive orders and

instruction or have a responsible agent duly accredited in writing to be Present

for that purpose. Order that given to the contractor’s agent shall be considered
“Controctor or responsible to have the same force as if they had been given to the contractor himself.
agents to be present .

‘ Clause- 15: The contractor shall be given not less than five days’ notice in
writing to the Junior Engineer or his subordinate in charge of the work before
covering up or otherwise placing beyond the reach of measurement any work
in order that the same may be measured and correct dimenslons thereof be
taken before the same is so covered up or placed beyond the reach of
Mmeasurement and any work without the consent in writing of the Junior

Notice to be given before Engineer or his subordinate-in-charge of the work and it any work shall be

workis covered up covered up or placed beyond the reach of measurement without such notice
having been given or consent obtained, the same shall be uncovered at
contractor’s expense, or in default thereof payment or allowance shall be made
for such work or the materials with which the same work executed.

Clause- 16: If the contractor or his work people, or servant shall break, deface,
injure or destroy any part of a building, in which they may be working or any
building, road, fence, enclosure, or grass land or cultivated ground continuous

e Block Dev. Officer, Torekela
Biock Develepment Officer
Tursksta
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to the premises on which the work or any part of it is being executed, or if any
damage shall happen to the work, while in progress from any cause whatever
or any imperfection become apparent In it within 3 months from the date of
final certificate of its completion shall have been given by the junior Engineer,
as aforesald, the contractor shall make the same good at his own expense, or in
default, the Junior Engineer may cause the same to be made good by other
workmen, and deduct the expense {of which the certificate of the Junior
Engineer shall be final) from any sums that may be then, or at any time
thereafter may become due to the contractor, or from his security deposit or
the proceeds sale thereof, or of a sufficient portion thereof and the contractor
shall be liable to pay any part of the expenses not so recovered by the Junior
Engineer.

Clause- 17; The contractor shall supply at his own cost all materials {except such
special materials, if any, as may in accordance with  the contract, be supplied
from the Junior Engineer stores), Plant, tools, appliances, implements, ladders
cordage, tackle scaffolding the temporary work requisite or proper for the
proper execution of the work, whether original altered or substituted, and
whether included in the specification or other documents forming part of the
contract or referred to in these conditions or not or which may be necessary
for the purpose of satisfying, or complying with the requirement of the Junior
Engineer as to any matter as fo which under this conditions, he Is entitled to be
satisfied, which he is entitled to require together with carriage therefore to and
from the work. The contractor shall also supply without charge the requisite
number of persons with the means & materials necessary for the purpose of
setting out works and counting, weighting and assisting in the measurement
examination at any time and from time to time of the work or matertals. Failing
his so doing the same may be provided by the Junior Engineer at the expense
of the contractor and the expenses may be deducted from any money due to
the contractor under the contract or from his security deposit or the proceeds
of sale thereof, or of a sufficient portion thereof. The contractor shali also
provide all necessary fencing and lights required to protect the public from
accident and shall be bound to bear the expense of defense of every suit,
action or other proceedings at law that may be brought by any person for
injury sustained owing to neglect of the above precautions, and to pay any
damages and cost which may be awarded in any such suit, action or
proceedings -to any such person or which may with the consent of the
contractor be paid to compromise any claim by any such person.

Clause- 18: No feméle labour shall be employed within the [limits of a
cantonment.

The contractor shall not employ for the purpose of his contract any
person who is below the age of twelve years, and shall pay to each labourer for
the work done by such labourer, wages not less than the wages paid for similar
work in the neighborhood.

The Block Development Officer, Turekela shall have the right to
enquire in to and decide any complain to alleging that the wages paid by the
contractor any labourer for the waork done by such [abourer, is less than the
wages/ paid for similar work in the neighborhood.

The Junlor Engineer or the wark-in-charge shall have the right to
decide whether any lobourer employed by the contractor is below the age of
twelve years, and to refuse to allow any labourer whom he decide to be below
the age of twelve years, to be employed by the contractor.

Block Dev. Officer, Turekela
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b) The contractor shall employ one or more Engineering Graduate or Diploma
holders as apprentice at his cost If the work as shown in the tender exceeds
Rs.2,50,000.00. The apprentices will be selected by the Chief Engineer. The
pericd of employment will commence within one month after the date of
work order and would last till the date, when 90% of the work is completed.’
The falr wage to be paid to the apprentices should not be less than the
emolument of personnel of equivalent qualification employed under
Government. The number of apprentices to be employed should befixed by the
Chief Engineer in the manner so that the total expenditure does not exceed one
percent of the tendered costof the work.

¢) Special class contractor shall employ under him onhe Graduate
Engineer and two Diploma holders belonging to the state of Odisha likewise ‘A’
class contractor shall employ under him one graduate engineer or two diploma
holders belonging to that state of Odisha. Undertakings/Private companies and
firms or be ineligible for appointment to the contractor shall pay to the
engineering personnel monthly emoluments which shall not be less the
emoluments of the personnel of equivalent qualification employed under the
state Govt. of Odisha. The Chief Engineer, Roads, Odisha may however assist
the contractor with names of such un-employed Graduate Engineers and
Diploma holders if such help is sought for by the contractor.

The name of such Engineering Personnel appointed by the contractor
should be intimated to the tender receiving authority along with each tender as
to who would be supervising the work.

Each bill of the Special class or ‘A’ class contractor shall be
accompanied by an employment roll of the Engineering personnel together
with a certificate of the Graduate Engineer or Diploma holders so employed by
the contractor to the effect that the work executed as per the bill has been
supervised by him. (Vide work Deptt. Office memorandum No. codes 15/85:
15384 Dt. 9.7.91)

Clause- 19: The contract shall not be assigned or sublet without the written
approval of the Block Development Officer. And if the contractor shall assign or
sublet his contract or attempt to do so, or become insolvent or commence any
insolvency proceeding or make any composition with his creditor, or attempt
to do so, or if any bribe gratulty gift, loan, perquisite reward or advantage,
pecuniary or otherwise, shall either directly or indirectly be given, promised or
offered by the contractor or any of his servant or agents to any public officer
or person in the employ of Govt. In any way relating to his officer employment,
or if any such officer or person shall become in any way directly or Indirectly
interested in the contract, the Block Development Officer may there upon by
notice in writing rescind the contract and the securlty deposit of the contractor
shall there upon stand forfeited and be absolutely at the disposal of
Government and the same consequence shall .ensure as if the contract had
been rescinded under clause 2 thereof and in addition the contractor shall not
be entitled to recover or to be pald for any work therefore actually performed

under the contract.

Clause- 20: All sums payable by way of compensation under any of these
condition-8 shall be considered as reasonable compensation to be applied to

the use of Government without reference to the actual loss or damage
sustained and whether or not any damage shall have been sustained.

Block Dev. Officer, Turel?&ﬁm‘

glock Develop‘“e“
Turokela
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Clause- 21: In the case of tender by partners, any change in the constitution of
the firm shall be forthwith notified by the contractor to the Junior Engineer for

his mformatlon.

In case failure to notify the change in the constitution within 15 days,
the Junlor Engineer may be notice in writing rescind the contracts and the
security deposit of the contractor shall thereupon stand forfeited and be
absolutely at the disposal of Government and the same consequences shail
ensure as if the contractor shall not be entitled fo recover or to be paid for any
works therefor actually performed under the contract.

Clause- 22: All works to be executed under the contract shall be executed
under the direction and subject to the approval in all respect of the
Superintending Engineer of the PR&DW, Deptt. for the time being who shall be
entitled to direct at what point or points and in what manner they are to be
commenced and from time to time carried on.

Clause- 23: Deleted

Clause- 24: When the estimate on which a tender is made includes lump sums
in respects of parts of the work the contractor shall be entitled to payment in
respect of the items of work involved or the part of the work in question at the
same rates as are payable under this contract for such items, or if the part of
the work in question is not, in the opinion of the Junior Engineer capable of
measurement, the Junior Engineer may at his discretion pay the lump sum
amounts entered in the estimate and certificate In writing of the Junior
Engineer shali be final and conclusive against the contractor with regard to any
sum or sums payable to him under the provision of this clause.

Clause- 25! In the case of any class of work for which there is no such
specification as is mentioned in rule- 1, such work shall be Carried out in
accordance with the standard specification and in the event of there being no
standard specification, then in such case the work shall be carried out in all
respects in accordance wuth the instruction and requ:rements of the lunior
Engineer.

Clause- 26: The expression “works” or “work” where used in these condition
shall, unless there be something either in the subject or context repugnant to
such construction, be constructed and taken to mean the works by or by virtue
of the contract contracted to be executed, whether temporary or permanent
and whether original, altered, substituted or additional.

Clause- 27; Government shall be entitled to recover in full from the contractor
any amount that the Government may be liable to pay under workman's
compensation Act. VIl of 1923, to any workman employed in course of
execution of any part of the work covered by these contracts.

Clause- 28: That for the purpose of jurisdiction in the event of dispute if any,
the contract should be deamed to have been entered in to within the state of
Odisha and it is agreed that neither party to the contract or agreement will be
competent to bring suit in regard to the matter covered by this contract at any
place outside the state of Odisha.

Clause- 29: The department will have the right to inspect the scaffolding and
centering made for the work and reject partly or fully such structure if found
defective in their opinion.

Block Dev. Officer, Tureke
giotx Devetapment
Turakeia
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Clause- 30: Sanitary arrangements will be made by the contractor at his own
cost for his labour camp.

Clause- 31; The contractor shall bear all taxes including sales tax, income tax,
royalty, fair-weather charges and tollage, where necessary.

Clause- 32: a) If during the progress of the work the price of any material
incorporated in the work (Not being materials supplied from the Junior
Engineer store) in accordance with clause there of increased or increases as a
result of increase or decrease in the average whole sale price index (all
commodities), and the contractor there upon necessarily and properly pay in
respect of that materials incorporated in the work such increased or decreased
price, then he shall be entitled to reimbursement or liable to returned
quarterly as the case may be, such an amount, as shall be equivalent to the
plus or minus difference of 85% in between the average wholesale price index
(all commodities} which is operating for the quarter under consideration and
that operated for the quarter in which the tender was opened, as per the
formula indicated below, provided that the work has been carried out within
the stipulated time or extension thereof as are not attributable to him.

b) Similarly, if during the progress of work, the wages of labour
increases or decreases as a result of increases or decreases In the minimum
wages prescribed by Govt. and the contractor there upon necessarily and
properly pays in respect of labour engaged on execution of the work such
fncreases or decreases wages, then he shall be entitled to reimbursement or
liable to refund quarterly as the case may be, such an amount, as shall be
equivalent to the plus or minus difference in between the minimum wages for
labour, which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula
indicated below, provided the work has been carried out within the stipulated
time or extension thereof as are not attribute to him.

Price adjustment and reimbursement of claim for escalation on lab our
under clause: 31 will be applicable only if there are any increases or decrease in
the minimum wage, fixed by the State Government.

c) Similarly if during the progress of work, the price of petrol oil and
[ubricants. (Diesel Oil being representative item for price adjustment} Increases
or decreases as result of the price fixed thereof by the Govt. of India and the
contractor thereupon necessarily and prbperly pays such increased or
decreased price towards Petrol Oif and lubricants used on execution of the
work, then he shall be entitled to reimbursement or liable to refund, quarterly,
as the case may be such an amount as shall be equivalent to the plus minus
difference in between the price of P.O.L. which is operating for the quarter in
which the tender was opened as per the formula indicated below. Provided
that, the work has been carried out within the stipulated time or extens[on
thereof as are not attributable to him. :

Clause- 33: All items of work as per schedule of quantities of this tender should
confirm to Odisha Detailed Standard Specification.

LR.C. & LS.I. Codes & Bridge code section LILIII, IV&VH &
latest design criteria for pre-stressed concrete bridge specially for
Roads & Bridges issued by MoRT&H, Government of India,
Compacting shall have to be carried out with help of mechanical
vibrators from the range of 1.8.:2505, I1.8.:2006, 1.8.:2514.
1.5.:4656.

Conlractor ‘ Block Dev. Ofticer, Turekela
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Clause- 34: Centering & Shuttering shall be with suitable steel shutters in side
of which shall be lined with suitable sheeting and made leak proof and
watertight. All joints in formwork shall be properly sealed preferably with
P.V.C. joints sealing tapes & compounds.

Clause- 35: Form work including complete false work shall be designed by the
Contractor without any extra cost to employer and the Department will have the
right to inspect the scaffolding, centering and shuttering made for the work and
can reject partlyof fully such structures, if found defective in their opinion. Any
eventually such as loss of lives or properly due to failure of centering and
shuttering shall be the responsibility of the Confractor regarding compensation of
all claims thereof.

Clause- 36: Cement shall be used by bags and weight of one bag of Cement
should be 50 (fifty) Kg. net & the Engineer-in-Charge or his representative shall
have the right to test the weight & quality from time to time.

Clause- 37; The tenderers shail make all arrangements for proper storage of
materials but no cost for raising shed for store and pay of security guard etc, will
be borne by the Department. The department is not responsible for any theft or
loss of materials at site, It is contractor’s risk. Under any such plea, if the
tenderer stops the work he shall have to pay the full penalty as per clauses of the
contract.

Clause- 38: Approach road to site of work for transport of materials to site of
work is sole responsibility of the Confractor. Statutory traffic restriction in the
town area for Transport of construction material to site of work is to be taken in
to consideration before tendering and no consideration for extra time or
compensation thereof shall be considered. '

Clause- 39: The contractor should at his own cost arrange necessary tools and
plants required for efficient execution of work and the rates quoted should be
inclusive of transportation, hire and running charges of such plant and cost of

consumables.

Clause- 40: The contractor shall properly co-ordinate with the execution of P.H.
and Electrical works and takes care of the safety of workers.

It should be clearly understood that :

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as
well be directed by the Engineer- in-charge.

b) Concrete test specimens 150mm % 150mm x 150mm in size (whether plain or
reinforced concrete) for the testing shall be taken for each structural member by
a representative of the contractor in the presence of responsible officer of the
rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the Departmental Conirol and Research Laboratory of
Cuttack or Bhubaneswar. Test should be carried out in accordance with the
stipulation in Bridges code section-IIIL.

¢) Test specimens shall be formed carefully in accordance with the standard
method of taking test specimen and no plea shall be entertained later on the
grounds that the casting of the test specimen was faulty and that the result of the
specimen did not give a correct indication of the actual quality of concrete.

d)Plain concrete and reinforced concrete specimens will be tested iw

Contracior _ Block Dev. Officer, Turekela
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Control and Research Laboratory as per direction of Engineer-in-charge. Cost
of testing of all specimens and samples will be borne by the Contractor.

Clause- 41: The rates quoted should be inclusive of carriage of water required in
connection with execution of the work. No claim for carriage of water
whatsoever will be entertained.

Clause- 42; The contractor shall employ ‘one Or Imore Engineering
Graduate or Diploma holders as apprentice at his cost if the work as

shown in the tender exceeds Rs.2,50,000.00. The apprentices will be selected
by the Chief Engineer. The period of employment will commence within one
month after the date of work order and would last till the date, when 90% of
the work is completed. The fair wage to be paid to the apprentices should not be
less than the emolument of personnel of equivalent qualification employed under
Government. The number of apprentices to be employed should befixed by the
Chief Engineer in the manner so that the total expenditure does not exceed one
percent of the tendered costof the work, ‘

Clause- 43: List of tool & plants in running condition in possession of contractor
is to be furnished in a separate sheet of Schedule-C.

Clause- 44: For submission of a tender for the work, the tenderer will be deemed
to have satisfied himself by actual inspection of the site and locality of the work
about the quality and availability of the required quantity of materials, Medical
aid, labour andFlood stuff etc. and that the rates quoted by him in the tender will
be adequate to complete the work according to the specifications attached
‘thereto and that he had taken in to account all conditions and difficulties that
may be encountered during its progress and to have quoted labour rates and
materials with taxes, Octoroi and other duties lead, lifts, loading and unloading
freight for materials and all other charges necessary for the completion of the
work to the entire satisfaction of the Engineer-in-charge of the work and his
authorized subordinates. After acceptance of the contract rates Government will
not pay any extra charges for any reason in case the contractor finds later on to
have misjudged the conditions as regards the availability of materials, labour
and other factors. The contractor will be responsible for any misuse, loss or
damages due to any reasons whatsoever of any departmental material during the
execution of work. In case of loss, damage or misuse, recovery at the rate at 5
times the cost of the materials will be deducted from the bills orhis other dues.

Clause- 45: The prevailing percentage of 1.T. Department of the gross amount
of the bill towards income tax will be deducted from
the contractor’s bill.

clausé—46: Prevailing rate of cess L.e. @ 1% on estimated cost put to
tender as per the Building and Other Constructed Workers (RE&CS)
Act. 1996 and Buildings and Other Construction Workers Welfare Cess
Act. 1996 (vide resolution No.-12653, dt.15.12.2008 of Labour and.
Employment Department, Govt. of Odisha) will be deducted from each
running bill of the contractor. '

Clause- 47: It must be élearly understood that under no circumstances any
interest is chargeable for the dues or additional dues if any payable for the work
executed and final bill pending disposal due to any reason whatsoever.

Clause- 48: No extra payment will be made for removing spreading and

consolidating salvaged metals and materials.
Coniractor Block Dev. OfficeraTyzek Ittt OFficer
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Clause- 49: Under section 12 of coniractors labour (Regulation and Abelition)
Act. 1870 the contractor who undertakes execution of work through labour
should produce valid license from licensing authorities of labour Department.

Clause- 50: Performance Security / Additional Performance Security :

If the rate quoted by the bidder is less than 15% of the tendered
amount, then such a bid shall be rejected and the tender shall be
finalized basing on merits of rest bids. But if more than bid is quoted
at 14.99% (Decimals up to two numbers will be taken for all practical
purpose) less than theestimated cost, the tender accepting authority
will finalize the tender thorough a transparent lottery system where
all bidders / their authorized representatives, the concerned BDO
and DAO will remain present.

(Amendment to Appendix-IX, Clause-36 of OPWD Code Vol.--
IX )(by inclusion vide 0.M.No.12366 dt.08.11.2013).

Additional Performance Security shall be obtained from the bidder,
when the bid amount is less than the estimated cost put to tender. In
such an event, only the successful bidder who have quoted less bid
price / rates than the estimated cost put to tender shall have to
furnish the amount as per the Memorandum No: 4559 Dt. 05.04.21
of Worlss Deptt, Govt, of Odisha in shape of Term Deposit Receipt
pledged in favour of BDO, Turekela payable at SBI Kantabanji
within seven days, '

otherwise the bid shall be cancelled and the 'security deposit
shall be forfeited. Further proceeding for blocking shall be
initiated against bidder(0.M. No.14299 dt.03.10.2017).

If the Confractor fails to complete the work, the amount so
furnished as additional performance security will be forfeited in
addition to the other penal clauses, if any to be imposed.

(Amendment to Para-3.5.5 (V) Note-ll of OPWD Code Vol-1 by
substitution of 0.M. No0.14299dt.03.10.2017in place of 0.M. No.5288

dt.04.05.2016).
Clause- 51: Sample of all material - The contractor shall supply sample of all

materials fully before procurement for the work for testing and acceptance as
may be requiring by the concerned BDO.

Clause- 52Super class contractor shall employ under himself two Graduate
Engineer and two Diploma holders belonging to the State of Odisha. Special
class contractor shall employ under him one graduate Engineer and two
Diploma Holders belonging to the state of Odisha. Likewise ‘A’ class coniractor
shall employ under him one Graduate Engineer or two Diploma Holders
belonging to state of Odisha. The contractor shall pay to the Enginsering
personnel monthly emoluments, which shall not be less than the emoluments
of the personnel of equivalent qualification employed under the State Govt. of
Odisha. The Engineer-in Chief (Civil), Odisha may however assist the
contractor with names of such unemployed Graduate engineers and Diploma

Contractor : : Block Dev. Oﬁice%%oﬁw'
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Conhactor

Holders if such help is sought for by the contractor. The names of such
Engineering personnel appointed by the Contractors should be intimated to the
tender receiving authority along with the tender as to who would be supervising
the work. Each bill of the Super Class, Special Class or ‘A’ Class Coniractor
shall be accompanied by an employment Roll of the Engineering personnel
together with a Certificate of the Graduate Engineer or Diploma Holder so
employed by the contractor to the effect that the work exccuted as per the bill
has been supervised by him. (Vide Works Department No. Codes M-22/91-
15384 dated 9.7.91). The required certificate is to be furnished in the tender

documents vide Schedule-G.

Clause- 53: An Engineering personnel of the executing agency should be present
at work site at the time of visit of High level Inspecting officers in the rank of
Chief Engineer and above,

Clause- 54: All reinforced cement work should conform to Odisha Detailed
specification and should be of proportion as per Contract Agreement having
desired compressive strength (in work test) in 15 Cm cubes at 28days, afier
mixing and test conducted in accordance with IS 456 and IS 516.

Clause- 55: Bailing out of water from the foundation, pipeline trenches S. Tanks/
Soak pits/ Sumps/ M.H. etc. either rainwater or sub- soil water if necessary
should be borne by the contractor. No payment will be made for benchmarks.
Level pillars, profiles and benching and leveling the ground wherever required.
The rates quoted should be for finished items of works inclusive of these
incidental items of work. It should be understood clearly that no claims

whatsoever would be entertained.

Clause- 56; The tenderer shall have to abide by the C.P.W.D. safety code rules
introduced by the Government of India, Ministry of work Housing and Supply
in their standing order No-44150 dtd.25.11.57.

Clause- 57: All fittings for doors and windows P.H. & Electrical works as
supplied by the Contractor should be of best quality and conform to relevant LS.
specification and should be got approved by the Engineer-in-charge of the
respective wing before they are used on the watk,

Clause- 58: After completion of the work the contractor shall arrange at his own
cost all requisite equipments for testing buildings, if found necessary and bear
the entire cost of such test, including the inspection of Electrical Inspectorate.

Clause- 59: All reinforced cement conerete works should be finished smooth,

Clause- 60: The confractor has to arrange the samples of materials required for
execution to be got tested and approved by the Department before taking up the -
work and during course of execution required from time to time. All such
samples will be tested at any of the Deparimental Control and Research
Laboratories, at the cost of the Contractor with no extra cost to the Department.

Clause- 61: If there is any damage to the work due to natural calamities like
flood or cyclone or any other cause during the course of execution of work or up
to 6 months after completion of work or if any, imperfection becomes apparent
to the work within 6 months from the date of final certificate of completion of
work the contractor shall make good of all such damages at his own cost with
no extra cost to the Department. No claims, whatsoever, in this regard will be
entertained.

Clause- 62: The Fly Ash Bricks should be of good qualities. The bricks should
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be approved by the Engineer-in-Charge before use in the work and should
confirm to the minimum strength and other -criteria as per National Building
Code.

Clause- 63: Under Section 1 of contract labour Regulation and Abolition Act
1970 the contractor who undertakes execution 6f work through labour should
produce valid license from the licensing authority of labour Department.

Clause- 64: Standard co-efficient for linear measurement will be adopted while
caleulating consumption of steel and no claim whatsoever regarding difference
in co-efficient of steel will be entertained. The rates quoted shall be inclusive of
any eventuality of difference for co-efficient for linear measurements.

Clause- 65: Engineer Contractor desirous to avail the facility of exemption of
E.M.D is required to submit an affidavit to the effect that he has not yet availed
the facility / participated in the tender for more than two works {Excluding this
work) during the ocurrent financial year. The name of work for which
participated and the authority to whom the tender was submitted must be
mentioned in the affidavit, failing which the tender will be rejected.

Clause- 66: That for the purpose of jurisdiction in the event of disputes if any of
the contract would be deemed to have been entered in to within the State of
Odisha and it is agreed that neither party to the contract will be competent to
bring a suit in regard to the matter by this contract at any place outside the State
of Odisha,

Clause- 67: SPECIAL CONDITIONS {PART OF THE CONTRACT)

() All materials before they are being used in the items of works as per this
Schedule of quantities and .also the finished items of work where tests are
applicable shall have to be tested through the Engineer-in-charge of the
respective wing at appropriate Laboratories according to the relevant LS.
specifications of the materials and the said items of works and the cost of all
such tests shall have to be borne by the Contractor and the rates of the items of
works should be inclusive of cost of such tests.

{Il) The tests have to be planned & carried out such that the progress of work is
not hampered ’ .

() The tests are mandatdry as per the prescribed frequencies and LS,
specifications. However, these are not exhaustive and the Engineer-in-charge has
the right to prescribe other required test if any as will be consideredfrom time to
time. :

Clause- 68: In case of ambiguity between clauses of this D.T.C.N. and the P-1

contract form, the relévant Clauses of the P-1 contract form shall prevail over
the D.T.C.N. The clauses not covered under P-1 contract form shall be

governed by the clauses of the D.T.C.N. '

Clause- 69: It must be definitely understood that the Government does not
accept any responsibility for the correctness and completeness of the trial
borings shown in the Cross Section.

Clause- 70; In case of any complaint by the Iabour working about the non-
payment or less payment of his wages as per latest minimum Wages Act, the
BDO will have the right to investigate and if the contractor is found to be in
default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the

- ' V | . Ge‘
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Govt. The contractor shall not employ child labour. The decision of the BDO i
final and binding on the contractor. '

Clause- 71: The contractor should arrange the materials like Steel, Cement, paint
and bitumen etc. of approved quality and specification at his own cost for
completion of the work with the time schedule. No extension of time will be
granted on the application of the contractor due to delay in procurement of
materials,

Clause- 72: The bidder will be responsible for the loss or damage of any
departmental materials during transit and in the execution ofthe work due fo
reasons what-so-ever and the cost of such materials will be recovered from the
bills at stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of
work with a view to dispose of the same dishonesty, he shall be in addition to
any other liability civil or criminal arising out of his contract be liable to paya
penalty equivalent to five times of the price of the materials according to the
stock issue rate or market rate whichever is higher. The penalty so imposed
shall be recovered at any time from any sum that may then or at
any time thereafter become due to the contractor or from his
security deposit or fiom the proceeds of sale thereof.

Clause- 73: Though Departmental jssue of cement and steel has indicated, it may
not be taken as binding, The contractor must have to arrange by themselves
cement, steel, bitumen and every sort of materials from approved manufacturer,
get it tested inthe Departmental Laboratory and approved by the Department
before use. No extension of time or escalation of price on such account shall be
entertained in future,

Clause- 74: TOR rods, plates and structural members will be supplied in
quantity, length and size available in the stock. For payment of reinforcement,
the steel including plates etc, shall be measured in length of different diameter,
size and specification as actually used (including hooks and cranks) in the work
correct to an inch or em. And thejr weight calculated as per sectional weight
prescribed by the Indian Standard Specification-or as directed by the Engineer-
in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

Clause- 75: Odisha Bridge & Construction Corporation Ltd. will be allowed
price preference up to 3% over the lowest quotation or tender as laid down in
Works and Transport Department Resolution No-285 date-17.04.1974. The
Odisha Construction Corporation will be allowed a price preference to the
extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of
rates by negotiation.

Clause- 76: The contractor is required to pay royalty to Govt. as fixed from time
of time and produce such documents in support of their payment to the
concerned BDO with their bills, falling which the amount towards royalties of
different materials as utilised by them in the work will be recovered from their
bills and deposited in the revenue of concerned department,

Clause- 77: Trial Boring - The foundation level as indicated in the body of the
departmental drawing is purely tentative and for the general guidance only. The
Department has no responsibility for the suitability of actual strata at the

Block Dev. Officer, re‘l‘gg[am“‘w
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Contractor

foundation level. The coniractor has to conduct his own boring before starting
the work and get the samples tested at his own cost to ascertain the S.B.C. and
credibility of the strata at founding level while quoting his rates for tender the
contractor shall take in to account of the above aspects.

Clause- 78; Any defects, shrinkage or other faults which may be noticed within

12 (Twelve) months from the completion of the work arising out of defective or
improper materials or workmanship timing are upon the direction of the
Engineer-in-Charge to be amended and made good by the contractor at his own
cost unless the Engineer for reasons to be recorded in writing shall be decided
that they ought to be paid for and in case of default Department may recover
from the contractor the cost of making good the works. The contractor is also
required to maintain the road/ building for 12 (Twelve) months from the
date of successful completion of the work.

Clause- 79: From the commencement of the works to the completion of the
same, they are to be under the contractors charge. The contractor is to be held
responsible to make good all injuries, damages and repairs occasioned or
rendered necessary to the same by fire ar other causes and they hold the Govt. of
Odisha harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct
on the part of the contractor or any one in his employment during the execution
of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental
damages so caused will have to be made good by the contractor at his own cost.

Clause- 80: Gradation of ingredients: The coarse and fine aggregate shall
meet the grade requirement as per the latest provision of relevant. 1.8. Code /
LR.C. code/ MoRT&H specifications.

Clause- 81; The rate for each work of concrete items wherever dewatering is
imperatively necessary the term dewatering shall mean the execution or
operation of the items due to. standing water as well as due to percolation of
water. The quoted rates willbe inclusive of this.

Clause- 82: Number of tests as specified in LR.C. / MoRT&H / LS.
specification required for the construction of roads / bridges / buildings or any
other structural works will be conducted in any Govt, Test House /Departmental
laboratories/reputed material testing laboratory as to be decided by the
Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor, The
collection of samples and testing are to be conducted for both prior to execution
and during execution as may be directed by the Engineer-ine chargc and on both
the accounts the cost shall be bome by the contractor.
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SPECIAL CONDITION

1.1t shall be the responsibility of the contractor to produce all the material required for the work including the
procurement of steel, cement and bitumen etc, (to be approved by the Junior Engineer) from the market at
his cost and complete the work within stipulated time of completion as per accepted agreement. At ro stage
difficulty or obstacle for procurement of material due to any reason whatsoever shall be entertained by the
department nor any plea of extension of time or compensation claim to these effects shall be entertained in
account of the above. The safe custody of the materials Issued by the department or produce by the
contractor will be sole responsibility of the contractor. For both departmental issue materials or any
procurement of materials by the contractor all incidental expenses like transport, storage, handling, and any
other expenditure shall borne by the contractor. The materials as per the Appendix-A, if available with the
department may be supplied fo the contractor at the description of the department at the place and rate
noted against each. The contractor may satisfy himself about the quality, quantity of materials at the time of
issue,

2.If required the empty cement bag and empty bitumen drums may be requisitioned by the department which
the contractor is bound to comply for which the rate of relief will be Rs. 3.67 for empty cement bag and Rs.

for empty bitimen drums for good quality ( to the satisfaction of the Block
"Development Officer, Turekela).

3.Deduction of the rovaity
(a) Earth/Sand/Moroum @ Rs. 38.41 per Cum
(b} Stone Products @ 138.29/- per Cum

4.If the tenderer backs out from the offer before acceptance of the tender by the competent authority his EMD
will be forfeited. ,

5.Royalty will be reimbursed on production of valid money receipt by the contractor.

6.In the event of any particular item({S) work for which the contractor as quoted rate(S) which are grossly below
the corresponding estimated rates (or C.5.R)for the particular item the difference between the amount
corresponding estimated {or C.S.R) rate and this grossly under quoted rate for quantity of work to be
executed by the contractor shall be kept withheld from the payment due to the contractor until such time as
the execution of the sald item(s) of work is/are completed in all respects by the contractor to the full
satisfaction of the Junior Engineer.

7.Additional Performance Security:
Additional Performance Security shall be obtained from the bidder, when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price / rates
than the estimated cost put to tender shall have to furnish the amount as per the Memorandum No: 4559 Dt.
05.04.21 of Works Deptt. Govt. of Odisha in shape of Term Deposit Receipt pledged in favour of BDO,
Turekela payable at SBI Kantabanji within seven days,

Otherwise the bid shall be cancelled and the security deposit shall be forfeited, Further proeeeding for
blocking shall be initiated against bidder (O.M. No.14299 dt.03.10.2017).

8.Provision of incentive
For availing incentive clause in any project whtch is completed before the stipulated date of completion ,
subject to other stipulations it is mandatory on the part of the concarned Block Development Officer to
report the actual date of completion of the project as soon as possible through Fax or e-mail so that the
report Is raceived within 7 (seven) days of such completion by the concerned PD, DRDA and Collector,
The incentive for timely completion should be on a graduated scale of 1 {One} percent to 5 {Five) percent of
the contract value Assessments of Incentives may be worked out for earlier completion of work in all respect
in the following scale.

()

Contraclor Block Dev. Officer, Turgkelar
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Before 30% of Contract Period = 5% of Contract Value -
Before 20 to 30% of Contract Period = 4% of Contract Value
Before 10 to 20% of Contract Period = 3% of Contract Value
Before 5 to 10% of Contract Period = 2% of Contract Value
Before 5% of Contract Period = 1% of Contract Value

~ Tenderer(s} is/ are required to submit the information in the folldwing schedule.

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderers are
expected to possess and be well conversant with the following IS standard and code

of practice.

1. | Cement Will be as per I.S. 269/255 (However the grade of cement to be selected
by the Engineer-in-Charge of work and compressive cube fest before
commencement of work in each batch).

2, | Steel 1.8. 432 (Plain) and 1786 (Tor)

3. | Vibrator .S. 7246

4, | Aggregate 1.8, 383, 1.8. 515

5. | Water for mixing and| Shall be clean, free from injurious amount of ofl, salt, acid, vegetable

curing _ materials and other substances and harmful to concrete in conformity to
1.5, 456 and .8, 2025.

6. | Sand/Fine Aggregate | 1.S. 2116, 383

7. | Binding wire 1.8, 280 {galvanized minimum 1 mm)

8. - | Rain water pipe 1,8, 2527

2 Coenstruction joinis 1S, 3414

10, | SteelWindow Frame | 1.5, 1038/83

11. | Steel Door Frame .8. 4351/75

12. | Fitting & Fixfures Conforming to 1.8, 7452/82 strictly conform to 1.S. specification and as per

for joinery works direciion of Engineer-in-Charge. '

Note: For road work (Approach Road) specification as per road and bridges
(latest edition) published by LR.C & M.O.S.T. shall be followed. In case
of any doubt and absence of provision, regarding specification I.S. shall be
referred (Indian standard).

Contractor - 7 ' Block Dev. Officer, Ture eégtoﬁ\""‘
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12,
13,
14,
15..

ITEM OF WORK

Concrete shall be with conformity tol.5.456.

Foundation shall be with conformity tol.S.1080.

Stone masonry (R.R.) shall be with conformity to L.S.1597(Part-I)
C.R. Masonry shall be with conformity tol.S.1597.

Brick masonry shall be with conformity tol.S.2212.

Cement plastering shall be with conformity to 1.5.9103 &6925.
Mortar shall be with conformity t01.5.2250

White and colour washing shall be with conformity tol.8.6278.
CC in foundation shall be with conformity tol.8.2571.

Anti-Termite Treatment shall be with conformity to 1.5.6813. (Part ~1&Part—

1))

Painting to all surfaces shall be with conformity to 15,2395 (Part — I SPart-II)
DPC shall be with conformity tol.S,3067

Tarfelt treatment shall be with conformity tol.S.1346

Mosaie flooring with conformity tol.5.2114

 Steel painting shall be with conformity to 1.5.1477 (Part — I & Part - I1)1.S.1661

o
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_Annexure-l

NO RELATIONSHP CERTIFICATE

Certified that |/We/am/are not related to any officer of DRDA, Bolangir/ Block Concerned/ P.R Department of
the rank of Asst. Engineer, Assistant PD and above or any officer of the rank of Asst, Secretary and above. | am also
aware that if the facts subsequently proved to be false my/our contract will be rescinded with forfeiture of E.M.D and
total security deposit and I/We shall be liable to make good the loss or damage resulting from such cancellation.

i/we also note that non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Contractor

LIST OF THE RELATIVE OF THE TENDERER SERVING IN
DRDA, BOLANGIR/ BLOCK CONCERNED/ PR DEPTT.

S No Name of the Relative Rank Place of Present Posting with Office/
: Divison/ Depariment
i P 3 4
Contractor i
Block Dev. ()fflc::?‘r‘,e m@]gejg
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Annexure-l

LIST OF THE WORKS IN THE HAND OF THE TENDERER

oo ofwork Date of
sl N £ the Work Agreement Name of the bone il Commencement
Ne ame otthe Wo Amount Division , and Probable Date

Submission of \

. of Completion
Tender
i r 3 4 5 6
Annexure-jl
LIST OF THE MAJOR WORKS EXECUTED BY THE TENDERES
| Agreement Amount of Whether _—_
No . Name of the Work Amount Work Done Finalized or Not Narne of Division
1 2 3 4 5 7 6
Annexure-1v
) LIST OF TOOLS AND PLANTS AVAILABLE WITH THE TENDERER
[:L Details of T & P Possession _ Number
1 2 ' 3
Contractor ' | Block Dev. OfficeT, Torekelagaee®
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Annexure-v

As per Finanee Department Government of Odisha Vide Letter No- 8942 Date-18.03.2021 1/we understand that,
accarding o your cbnditions, bids

i/We__

must  be supported by a Bid Security  Declaration

( Insert Name

Tender for

( Insert title of the Ten
der} { Tender No)

there by fully accepting that I/We will be stspended

and shall not be eligible to participate in the Tenders Invited by you for a perlod of two years from the date of such
Suspension order under the following circumstances: '

I} If after the opening of Tender. i/We withdraw or modify my/our Tender during the

period of validity specified in the
Bid documents

i) If after the award work, I/we fail to submit ISD @ 2% of the guoted amount before execution of Agreement or slgn

the contract within the time limits specified in the Departmental Document.

Signature of Contractor /

Authorized Signatory

Contractor. Block Deuelc-jame‘r’l‘g\av{(ﬁ?:fgg':r
08t e
BOH" qyroK

Contractor -
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Tender Schedule

Name of the Works:~- CONSTRUCTION OF HIGH SCHOOL BUILDING AT RAMOD UGHS {RMSA),JHARNI G.P.

sl
No

item Description

Nos

Oty

Unit

Rate in

Rs.

Amount

1

2

3

4

5

6

s ooz cotoooo

1

Earih work In excavation of foundation In trenches In hard soil or gravelly
soll except sheet rock requiring blasting to proper profile with all leads, lifts
and delifts to proper section and profile including dressing & leveling the
bed upto required depth and wmaking It fit for laying concrete and
depositing the excavated materials away from the work site with all leads
and lifts including dewatering, if necessary from foundation complete as

directed by Engineer-in-charge

168.75

100
Cum

22844.84

Rs
28,551.00

Filling in Foundation and Plinth and floor with sand, watered
and rammed including all cost of sand, conveyance, royalty
with labour and T & P required for the work.as per direction
of Engineer-in-charge.

22213

CuI

365.24

Rs
81,131.00

Cement Concrete of proportion (1:4:8) using 4cm and down
graded size Hard Granite Crusher Broken metal for
foundation, flooring concrete approved quality from approved
quarry including hoisting, lowering and laying concrete to the
required level ramming, watering, ouring etc. complete
including cost, conveyance, royalty of materials with all
labour charges as directed by Engineer-in-Charge.

20.30

cum

3899.14

Rs
79,163.00

R.R.H.G. stone masonry in cement mortar (1:6} in foundation & plinth
including watering and cuing for  seven days  with
cost.convayance,royality,taxes of all materials,labour and T&P
repulred for the work with all lead, lift & delift etc. complete as per the
directlon of the Engineer in charge.

06.77

CLUIE

3350.52

Rs
324,230.00

Brick masonry with C.B Bricks in cement mortar (1:6} i superstructure
having required strenath, immersing the bricks In water not less than
six hour bafore use in masonry including watering for curring for seven
days with cost ,convenynce , rayalty & taxes of all material with all
leads,lift & delifis etc.complete and as per direction of Engineer in

Charge.

52.24

Cum

3731.23

Rs '
194,919.00

Rigid and smooth centering & shuttering at all heights of all
types of work using required scafolding , T & P ,centering
shuttering including all taxes of materials cost of scafolding
conveyance and dismentalling and disposing debrise clear of
work site complete to receive rainforcement grills and
concrete as per direction of Engineer-in-charge

A-Coloumn and Beam

430.24

Sqm

742.61

Rs
319,501.00

B- Mass Concrete

111.11

Sgm

101.42

Rs
11,269.00

C-Lintal

42.02

Sam

264.00

Rs
14,093.00

D- Slab and Chaja

504.29

Sqm

432.62

Rs
218,166.00

Contractor

at, trekela

aiock Dovelopme Officer
Turekela
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R.C.C Work of M-20 grade with 20mm and down grade
black hard granite { Criusherbroken ) stone chips

including hoisting and laying as per direction of
Engineering in charge.

149.97

Cum

Rs
4806.17 720,781.00

Labour charges for cutting, bending and trying the grills
and placing in position including cost of binding wire 18
to 20 gauge and as per drawing, design and direction of
Engineering in Charge

134,97

gtl

Rs
541.38 73,070.00

cost, convenyance, taxes and royalty of Tor Steel rod (
H.Y.S.D Jetc complete as per direction of Engineer in
Charge

134.97

atl

Rs
6796.84 | 917,369.00

i0

12mm thick cement plaster (1:6) over brick work
including racking out joints finishing smooth with proper
plumb and line watering curing for seven days with cost
convenyance rayality .taxes of all materials labour and T
&P required for the work etc complete as per direction of
Engineer in Charge

653.26

Cum

Rs
141.95 92,730.00

11

16mm thick cement plaster (1:6) over brick work
including racking out joints finishing smooth with proper
plumb and line watering curing for seven days with cost
convenyance rayality ,taxes of all materials labour and T
&P required for the work etc complete as per direction of
Engineer in Charge

184.06

Sqm

Rs
202.85 37,337.00

12

Providing and fixing of M.S door ,Window and Grill made
of I.S.I marks standard M S angles of size 40x40x6 mm
angles section as per drawing and specification
including cost of all materials and | S | marked M S fitting
such as hinges, aldrops towerhoit,handle,including cost,
conveyance, taxes of all material labours etc. complet
as per direction of engineer -in-charge.

A-Door

784.00

qtl

Rs
§9.00 69,776.00

B-Window

1188.00

qtl

Rs
89.00 105,732.00

C-Grill

168.00

qt!

Rs
89.00 14,952.00

13

Cement concrete (1:5:10) with 4 cm.Down graded size
hard granite broken metal including laying in layers not
exceeding 300 mm in depth,ramming,compacting to
proper thickness, watering, curing for seven days with all
cost,conveyance, royality & taxes of all materials,labour
,T&P reguired for the work with all lead, lift& delift
sic.complete and as per ‘14direction of Enginser in
E)sharge. '

46.40

cum

Rs
3672.95 | 170,4265.00

14

Fi16xing tiles in floors treads or steps on 26mm thick17
bed of cement morter (1:1) jointed with neat cement
slurry mixed with pigment to match the shdes of the tiles
including rubbing polishing cost conveyance royality
&taxes off all materials ete comp ( Vertified Tile)

461.75

Sgm

Rs
1150.34 | 531,169.00>

Contractor

Block Dev. Officer, Turekela

o Davelopm nt, Officer
Turekela

@i
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15

Fixing tiles in dados skirting and risers of steps on 12mm
thick cement plaster (1:3) jointed with neat cement slurry-
mixed with pigment to match the shdes of the tiles
including rubbing polishing cost conveyance royality
&taxes off ali materials etc comp (Wall Tile )

38.93

Sam

1063.53

Rs
41,403.00

16

White Cement washing two coat on new wark after

cleaning the surface properly including cost
conveyance ,rayaity taxes of all materials labour and T &

Pfor the work ete .complete as per direction of engineer -
in - charge .

1299.07

Sqm

37.70

Rs
48,975.00

17

Distempering two coats to walls with distemper of
approve shade on new work to give on even shade
including cost ,conveyance taxes of all materials labour
and T & P requir for the work etc. complete as per
direction of engineer -in -charge .

1114.82

Sgm

63.35

Rs
72,863.00

i3

Weather coat paint two coat of approved shade, Burger /
TATA or equivalent on new work after cleaning the
surface properly including cost ,conveyance taxes of all
material labour and T & P require for the work etc and as
per direction of Engineer- in -charge

305.69

Sqm

73.17

Rs
22,367.00

19

Painting one costs of approved Primer over a coat of
primer to M S work with all cost ,conveyance ,royalty
taxes of all materials ,[labour .T &F requred for the
vwork etc .complete and as per direction of engineer - in

~charge .

120.18

Sgm

55.60

Rs
6,682.00

20

Painting two coats of Assian/Burger or equivalent synthetic
enamel paint to iron work after smoothening the surface by
sand papering and filling the neet and hold with best quality of
puty with cost , conveyance , taxes of all materials and labour
ete.complete for doors and windows as per diection of
engineer -in - charge includingcost of primer and paint .

120.18

Sgm

138.24

Rs
16,614.00

Providing of display board of size 1.20m x 1.20m x
0.25m(thick) above G.L. and 0.45m below G.L. and shall
be plastered ,painted and wiiting etc. as per direction of
Eng. In.charge.

1.00

5000.00

Rs
5,000.00

Total

4225248.00

(Rupees Forty Two Lakh Eighty Twenty Five Thousand Two Hundred Forty Eight}Only.

NOTES:

1. The contractor should not write énything excepting quoting of percentage and in any case anything else regarding

tender rate is mentioned, the tender is liable for rejection.

2. Percentage quoted by the tenderer shall be accurately filled in words and in figures.
3. Strike out which is not applicable. If the tenderer quotes the percentage without mentioning excess or less, it will be

considered as excess.

4. Percentage should be quoted up to 1 (one) digit after the decimal point. If the tenderer writes more than 1 digit after

decimal,then the first digit will only be considered without rounding off

s. Rate of all items are inclusive of cost, carriage, royalty and other taxes of materials

Contractor

Block Dev. Officer, Tur%léflq

glock D

gvetapment
-““ekela
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P MfS _ ;U Class" Contractor hereby quoted my %
{Percentage) rates at

% (percent) {both in figure & word) excess over than
/less than/ equal to the amount put to tender i.e Rs 4225248.00 (Rupees Forty Two Lakh Eighty Twenty Five
Thousand Two Hundred Forty Eight)Only

Note:

1. The contractor should not write anything except quoting of percentages and In case anything else regarding tender rate

mentioned, the tender is liable to rejection.

2. Strike out which is not applicable.

3. Percentage should be quoted upto 2 {twa) digit after the decimal point.

No of Corrections:

No of over writing:
No of Pages:
k Dev. Officer, Turekelitices
Contractor Bloc ARG LY

fure‘\&‘?



