GOVERNMENT OF ODISHA
PR & DW DEPARTMENT

DETAILED TENDER CALL NOTICE

Name of Work: Construction of School Building at Banaimunda High

School (Strengthening of Existing infrastructure ) under Patnagarh Block
for the year 2022-23

Amount Put to Tender:- Rs. 32, 33, 615/-
(Rupees Thirty Two Lakh Thirty Three Thousand Six Hundred Fifteen) Only

Head of Account: RMSA 2022-23

PANCHAYAT SAMITI, PATNAGARH
DISTRICT: BALANGIR, ODISHA - 767025
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APPROVED TENDER SCHEDULE

TENDER CALL NOTICE NO: - 01 /Patnagarh/2022-23 of Panchayat Samiti, Patnagarh

Name of Work:- Construction of School Building at Banaimunda High School
(Strengthening Existing infrastructure Junder Patnagarh Block for the year 2022-23.

Amount put to tender :  Rs. 32, 33, 615/-

Head of Account: . RMSA 2022-23

E.M.D. required . Bid security declaration as per
Annexure-V

Class of contractor o Ch &R

Cost of tender paper :  Rs.6,000/-

Period of completion . 6 (six)Calendar months

Date of sale of tender paper : Dt.01.08.2022t0  Dt.16.08.2022

During office hour, upto 5PM

Date of receipt of tender paper o Dt.01.08.2022t0  Dt. 17.08.2022
at During office hour , up to 5 PM

Date & time of opening of tender paper . Dt. 19.08.2022 , 12.30 PM

i
\
Contractor Block De flicer,
Pat arh
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RECORD OF SALE OF TENDER DOCUMENTS

Name of Work : . Construction of School Building at
Banaimunda High School (Strengthening
of Existing infrastructure) under Patnagarh
Block for the year 2022-23.

1. Tender Call Notice No : 01 /Patnagarh/2022-23

2. Name, class & address of the
Contractor

Registering Authority with validity
period.

8 Date of application

Date of Receipt of Application in

Block Office
- Date of Issue of Tender
‘ Documents
8 Date of Receipt of Tender

Documents as per Call Notice

9. Cost of Tender Documents

10. Money Receipt No.

/Dt
Total No. of Pages in the Tender | : ;
11. Raaients : 39 (Thirty Nine Pages) only
Contractor Block lopm flicer,

Pat arh




RECORD OF RECEIPT OF TENDER DOCUMENTS

(TO BE FILLED IN AT THE TIME OF OPENING OF TENDER)
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1.  Date of Receipt
2. Date of opening
3. No. of pages in the Tender document
4 Details of E.M.D. with remarks(as per
" Annexure-V) Furnished/Not Furnished
5. Whether valid |.T.C.C./PAN furnished
6. Whether valid S.T.C.C./VAT furnished
- Whether No- relationship certificate
* furnished
No. of corrections if any with
8. remarks(Attested / Un-attested by the
tenderers
9 No. of overwriting if any with remarks
" (Attested / Un-attested
10. No. of Interpolations
11. No. of omissions if any
12 If rates quoted in words and Figures
© tally
Contractor

Block Deve
Pa

L:g?wﬁfﬁcen
arh
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Panchayat Samiti, Patnagarh
DIST. Balangir

INVITATIONS FOR BIDS
Detail Tender Call Notice No. 01 /Patnagarh/2022-23, Dated: 30 /07/2022

Letter No: 3505 Date: 30/07/2022

The Block Development.Officer,Patnagarh on behalf of Governor of Odisha invites percentage rate bids in
sealed cover in conformity with detailed tender call notice no: 01/Patnagarh/2022.23, Dated:30/07/2022 to be
eventually drawn up in State P.W.D. Form P-1 contract for the execution of works detailed in the table from eligible

Amount Put . i W Cost of :
:cl' Name of Work to Tender BldEif[%";g ; % Document CCI?SS 0!!' Perltl)dl_o !
(Rs.) ‘ (Rs.) ontractor | completion
| 2 3 4 5 6 7
Construction of
School Building at
Banaimunda High
School(Strengthening
of Existing Bid Security
infrastructure)under de;:!ijaration should 6 (Six)
Patnagarh Block be furnished as per
1 (Civil+El ) Composite 32,33, 615/- attached format 5,000 C&B Cnf; ler:gar
Tender) (Annexure-V) L

| Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in the office of the undersigned during
office hours every day except on Sundays and Public Holidays till last date of receipt of tender papers.
Interested bidders may obtain further information at the same address.

2. Bids must be accompanied with financial instruments towards E.M.D in shape of Bid security Declaration as
provided in Memorandum No.5984 dt.27.04.2021 of Works Dept., Govt. of Odisha. The declaration of
Annexure-V of Tender Document relating to Bid security Declaration so to be attached. Bids must also be
accompanied by self attested Xerox copy of valid GSTIN, PAN card, valid contract registration certificate and
Copy of sub-contract agreement with eligible Registered Electrical Contractors having valid L.T. / H.T.
license (Associated with the sub-contractor)as per attached format at Annexure-V] failing which the bid will
be liable for rejection.

3. The sale and receipt of the Bid document shall start from Dt01/08/2022 to Dt.16/08/2022(sale) and
DL.01/08/2022 to Dt.17/08/2022 (receipt) during office hour up to 5 PM, in PanchayatSamitiPatnagarh.

4. Bid must be delivered in the tender box having mentioned as Tender Call Notice No. 01 /Patnagarh/2022-
23in Panchayat Samiti, Patnagarh and Zilla Parishad, Balangir.

5. Bid documents can be down loaded from official website of
(http://www.bolangir.nic.in). The bidders who have downloaded the bidding 4
will have to pay the cost of the tender document as indicated in col no.
demand draft in favour of Block Dev. Officer, Patnagarh, payable at SBI Pg

Government of Odisha

agarh in a separate envelope

Contractor Block!D¢ nt Officer,
agarh
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marked “Cost of bidding documents down loaded from the internet” with the bid document. Authority will
not be held responsible, if any portion of the bid document is excluded or modified in the downloaded bid
document.

Bidding documents requested by mail will have to be dispatched by registered / speed post on payment of an
extra amount of Rs. 500/~ over the cost of documents. The undersigned will not be held responsible for the
postal delay if any, in the delivery of the documents or non-receipt of the same.

The Bids will be opened on the Dt.19/08/2022 at 12.30 PM in the office of the undersigned, in the presence of
the members of tender committee of PanchayatSamiti, Patnagarh, bidders or their authorized agents who wish
to attend at the Block office, Patnagarh. If the office happens to be closed on the last date of receipt/ opening
as specified, the bids will be received / opened in the next working day at the same time and venue specified
in the notification. Other details can be seen in the bidding documents.

Additional performance security shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price/ rates
than the estimated cost put to tender shall have to furnish the exact amount as per table below. Additional
Performance Security (APS)has to be furnished in shape of Demand Draft/ Term Deposit Receipt pledged
in favour of the Block Development Officer, Patnagarh, within seven days of issueof letter of acceptance
(LOA), otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further proceeding for
black listing shall be initiated against bidder.

Amount of Additional Performance Security

S
No

Range of Difference between the estimated Additional Performance Security to be deposited by the
cost put to tender and Bid amount successful bidder

Below 5% No Additional Performance Security

50% of (Difference between estimated cost put to tender

o 0,
From 5% and above and below 10% and Bid Amount)

150% of (Difference between estimated cost put to tender

From 10% and above and Bid Amount)

1L

13.
14.
15.

16.
17.

In case of Engineering contractors seeking exemption of EMD are instructed to enclose an affidavit regarding
the list of works awarded during the current financial year 2022-23 with exemption of EMD along with an
application to avail the same for this work and will submit copy of original contract license and produce the
original license at the time of opening of tender, otherwise the tender will be rejected.

. Scheduled Caste and Scheduled Tribe tenderers will be given concession where their tenders are within 10%

of the rate quoted by the lowest tenderer, for any work, the work may be considered for award to him/ them at
the lowest tendered rate. The Security deposit at half the usual rate may be deposited/realised by/from the
Scheduled Caste or Scheduled Tribe contractors coming under categories up to “B” class only as against the
permissible percentage under Rule 13 of the PWD contractor’s regulations rules.

If any bidder quotes less than 15% (fifteen) of the amount put to tender then such a bid shall be rejected and
the tender shall be finalized basing on merit of the rest bids and if more than one bid is quoted at 14.99%
(decimal up to 2 nos. will be taken for all practice purpose) less than the estimated cost, the tender accepting
authority will finalize the tender through transparent lottery system in present of bidder or their
representatives.

. The tenderer while submitting tender shall furnish an affidavit in original, along with the tender about the

authenticity of the tender documents including E.M.D. The conditional tender will not be accepted on any
circumstances by the authority.

The bidding documents are to be properly sealed and clearly superscripted with the name of work.

The percentage quoted in the tender without mentioning excess or less shall be treated as excess.

The agency bidding for the work put of this notice. shall have to mention percentage of excess/less (both in
words & figure) over the amount put to tender required by him in the prescribed format at the end of the bill of
quantity. In the event of discrepancies the words & figure, the percentage quoted in words will count.

Validity of tender shall be 90 days from the date of opening of tender.

Any addendum/ corrigendum/ cancellation of above tender will be published in the website:
www.balangir.nic.in only

. The Block Dev. Officer reserves right to reject any or all the tenders without assigning any reason thereof.

Contractor Block m' p fficer,
Pat arh
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Memo No: - Dt.30.07.2022

Copy forwarded to the Manager (Publication) | & PR Department, Odisha, Bhubaneswar with a request to get
publish in 2 (two) Odia Daily and 1 (one) no of local English Daily News paper on or before 01/08/2022 for wide
circulation of the Tender Call Notice.

Complimentary copy of the News Paper containing the Tender Call Notice may be send to this office for
reference and record.

.

Block Bf: \Offficor Patnagarh
Memo No: 35 AL F / Dt 30.07.2022

Copy submitted to the NIC, Bhubaneswar/ copy submitted along with DTCN (
Balangir with a request to display the bid document in the website from Dt.01/08/2022 to
P.M..

copy) to DIO, NIC
/08/2022 up to 5.00

Block Dev.

Memo No:: %QE/; Dt. 30.07.2022
Copy submitted to Deputy Secretary, PR_Deptt. Odisha, Bhubaneswar for kind infy

action.

Wg‘arh

Memo No:: 359 / Dt. 30.07.2022

Copy forwarded to Chief Construction Engineer, Lower Suktel Project Balangir/ Executive Engineer (R&B)
Division, Balangir / Kantabnji / R.W. Division, Balangir / Irrigation Division, Balangir / M.1. Division, Balangir / P.H.
Division Balangir / WESCO, Balangir /CDM&PHO,Balangir/ ADM, Balangir / All Sub Collectors of Balangir District
/ All B.D.O.s/ All Tahasildars under Balangir District / Office Notice Board for information and wide circulation.

Memo No:: 36 30 /Dt. 30.07.2022

Copy submitted to the Collector & District Magistrate, Balangir for favour of kind i ation.

Memo No:: 25 3| /Dt. 30.07.2022

Copy submitted to the Additional Project Director (Tech), DRDA, Balangir with reguest to attend in the O/O
of the undersigned at the time of opening of sealed tender bid documents.

Contractor
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Memo No:: 532, / Dt. 30.07.2022

Copy to PA to Superintendent of Police, Balangir for kind information of SP, Balangir/Copy to Inspector-in-
charge PS Patnagarh for information and necessary action. He is requested to kindly arran lice force in the office
of the undersigned for smooth completion of the tender process on above dates.

Bloc ')wfl’atnagarh
Memo No:: 2G A3 /Dt. 30.07.2022
Copy submitted to the CDO —Cum ~EQ , Zilla Parishad Balangir , for favour of ki

AA
Block/Dew

D _ﬁjce( Patnagarh
Memo No:: 35 34 /Dt 30.07.2022

Copy to submitted to District Education Officer ,Balangir for favour of kind information.

Block D ce agarh

Memo No:: 35 35 / Dt. 30.07.2022

Copy to Assistant Executive Engineer / JE/ of Patnagarh Block /Assistant Engineer/Sr Tec
Balangir for

Block De tcuﬂ’{aga:h

Information and necessary action.

Memo No:: 36 36 /Dt. 30.07.2022

Copy to Office Notice Board / Tender File concerned.

Block Dev.\Offieer; Patnagarh

Contractor Bloc velopm cer,
Patnagarh




Schedule XLV-Form No. 61
PANCHAYAT SAMITI OFFICE: PATNAGARH
(FORMP-1)
PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS
General Rules and Direction for the guidance of Contractors.

1. All works proposed for execution by contract will be notified in a form of invitation to tender pasted on a
board hung up in the Office of and signed by the Block Development Officer, Patnagarh.

This notice will state the work to be carried out. The items and approximate quantities there of as
well as the date of submitting and opening of tenders, also the amount of earnest money to be deposited
and the amount of the security deposit to be deposited by the successful tenderer and the percentage if any,
to be deducted from bills. Copies of the specification, designs, drawings and any other documents required
in connection with the submission of tender signed for the purpose of identification by the Block
Development Officer shall also be open for inspection by the contractor at the office of the Block
Development Officer during the office hours.

2. In the event of the tender being submitted by a firm it must be signed separately by each member thereof,

or in the event of the absence of any partner, it must be signed on his behalf by a person holding a power of
attorney authorizing him to do so.

3. Receipts for payments made on account of work, when executed by a firm must also be signed by the several
partners, except where the contractor are described in their tender as a firm in which case the receipts must
be signed in the name of the firm by one of the partners, or by some other person having authority to give
effectual receipts for the firm.

4. The memorandum of work tendered for and the memorandum of materials to be supplied by the Block
Development Officer, Patnagarh and their issue rates shall be filled in and completed in the office of the
Block Development Officer before the tender form is issued. If a form is issued to an intending tender
without having been so filled in and completed, he shall request the office to have this done before he
completed and delivers his tender.

5. The tender will be opened in presence of the tenderers or their authorized agents
6. The BDO shall have right to rejecting all or any of the tenders.

7. In the event of a tender being selected for acceptance, the Engineer who opened the tenders will, if he is
competent to accept the tender, inform the tenderer of the selected tender who shall thereupon sign copies
of the specification and other documents mentioned in rules 1 and 4 for the purpose of identification and for
his acceptance with the tender. The tenderer of the selected tender shall also deposit the required amount
of the security money within the prescribed time. If the tenderer fails to deposit the required amount of the
security money within prescribed time, the authority may reject the tender.

If the BDO is not competent to accept the tender himself, he will inform the tenderer of the tender which he
decided to recommended for acceptance. Such tender shall thereupon sign forthwith copies of the required
amount of the security money within the prescribe time. The tender with the specification and other
documents signed by the tenderer with then be forwarded for acceptance to the higher authority who is
competent to accept the same. If the said authority rejects the tender the security money deposited shall be
refunded to the tenderer,

8. When a tender is selected for acceptance, the tenderer shall deposit the required amount of the security
money in shape of Bank Draft to the Block Development Officer. Government securities may be endorsed to
the Block Development Officer in lieu of a cash deposit of the required amoupf of the security money. No
tender shall be finally accepted until the required amount of the security mo s been deposited.

Contractor Block

"?ewﬂc er,
Patm@garh
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13

12,

13.

17.
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The amount of security money to be deposited by the tenderer whose tender is selected for acceptance shall
be 2(two) percent of the estimate value of the work and towards this amount the earnest money already
deposited by him shall be credited. Atleast half of the security inclusive of the earnest money, shall be
deposited by the tenderer within such time as may be notified to him in writing by the officer opening the
tender, failing which tender shall be liable to rejection.

Any balance of the security money outstanding after completion of the contract with the tenderer
may be made up by deduction of 5 percent of the amount of each payment to be made him under clause 7
of the conditions for work done under the contract.

When tender has been selected for acceptance and the required amount of the security money has been
deposited, the Engineer/BDO shall scrutinize all pages of the form of Item, Rate, Tender and Contract for
works to see that the form has been properly filled up and signed by the contractor and the signature
witnessed. He shall then, if he is competent, shall send the form for signature of the acceptance to the
officer competent to accept it.

if the L1 bidder does not turn up for agreement after finalization of the tender then he shall be debarred
from participation in bidding for three years and action will be taken to blacklist the contractor. Besides the
consortium/ JV/firm where such an agency/ firm already happens to be or is going to be a partner/ member/
proprietor , he/ they shall neither be allowed for participation in bidding for three years nor his/ their
application will be considered for registration and action will be initiated to blacklist him/ them. In that case,
the L2 bidder, if fulfils other required criteria would be called for drawing agreement for execution of work
subject to condition that the L2 bidder negotiatesatpar with the quoted by the L1 bidder, other wise the
tender will be cancelled.

No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in an
Engineering Department of the Government of Odisha is allowed to work for contractor for a period of two
years after his retirement from Government service, without prior permission of the Government of Odisha in
writing. Such a contract is liable to be cancelled if either the contractor or any of his employees is found any
time to be such a person who had not obtained the permission of the Government of Odisha as aforesaid before
submission of the tender for engagement in the contractor’s service.

Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department
letter No.VII (R&B) 5225, dt.26.2.55 and No.II, M-56/61-28842 (5), dt.27.9.61.

. Arrangement of suitable water supply including pipe water supply ~ where available for the staff and labour

as well as for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of
water will be entertained. e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to
be borne by the Contractor.

. Suitable safety equipment’s and dresses, gloves, life belts etc. for the labour engaged in risky operations are to

be supplied by the contractor at his own cost.

Compensation including cost of any legal suit for injury to persons or property arising out of execution of the
work and also any sum, which may become payable due to operation of the workmen compensation act, shall
have to be borne by the contractor.

SITE VISIT:-Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their tenders as to the nature of the ground and sub-soil (so far as practicable), the form and
nature of the site, the means of access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks, contingencies and other circumstances which may
influence or affect their bid. A Bidder shall be deemed to have full knowledge of the site whether he inspects it
or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. The Bidder
shall be responsible for arranging and maintaining at his own cost all magerials, tools & plants, water,
electricity access, facilities for workers and all other services required for exeguting the work unless otherwise
specifically provided for in the contract documents. Submission of a bid by biq'der implies that he has read

f
Contractor Block &vmﬂicen

Patnagarh
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this notice and all other contract documents and has made himself aware of the scope and specifications of the
work to be done and of conditions and rates at which tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the execution of work.

18. No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground
required, which has to be carried out by the contractor at his own cost. The rates to be quoted should be for
finished items of work inclusive of carriage of all materials and all incidental items of work.

19. After the work is finished all surplus materials should be removed from the site of work, preliminary work
such as vats, mixing platforms, etc. should be dismantled and all materials removed from the site and premises
left neat and his should be inclusive in the rates. No extra payment will be made to the Contractor in this
account.

20. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity
of any item besides estimate amount unless written order is obtained from the competent authority and rate
settled before the extra items of work or extra quantity of any items of work is taken up.

21. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of India, Ministry
of Works and Housing & Supply in their standing order No.44150, dt.25.11.57.

22. No part of the contract shall be sublet without written permission to the concerned Authority or transfer to be
made by the power of attorney authorizing others to receive payment on contractor’s behalf.

23. Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building and Other Constructed
Workers (RE&CS) Act. 1996 and Buildings and Other Construction Workers Welfare Cess Act. 1996 (vide
resolution No.-12653, dt.15.12.2008 of Labour and Employment Department, Govt. of Odisha) will be deducted
from each running bill of the contractor.

24. The single tender received in the First call shall be cancelled without opening the bid. The acceptance of the single
tender received even after re-tendering should have prior approval of next higher authority vide O.P.W.D. Para-
3.5.18 of Office Memorandum No.16/W Dated. 01/01/2015.

Contractor Bloc evelm Officer,

Patnagarh




a)if several sub-work ore
included they should be
detailed in separately

b&c) sum total of these will
be 2% of the estimated cost
of ogreement

eJThis percentage deduction
from bills will be credited to
the contractors security
Deposit

Signature of controctor
before submission of tender

Signature of witness to one
tenderers Signature.

Signature of Officer by
whom accepted

Contractor
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TENDER FOR WORK

I / We hereby tender for execution for the Block Development Office,
Patnagarh of the work specified in the under written Memorandum at the rates
specified there in within a period of three months_from the date of written order
to commence and in accordance in all respects with the specification. Designs,
Drawing and other documents refer to in rule, | here of and subject to the
annexed condition and with such material as are provided for by, and in all other
respects in accordance with such conditions so far as applicable.

MEMORANDUM

a) Name of work

b) Estimate Cost

c) Agreement Amount

d) Earnest Money

e) Initial Security Deposit (Including earnest money) to Rs.

be deposited before the commencement of the work.
f) Income Tax @ 2% + surcharge of the Bill to be recovered or as

amended from time to time

g) Additional performance Deposit

h) Percentage to be deducted from Bill :

Rs. (Rupees

i)Time required for the work from the date of written order to commencement

calendar months.

j) Date written order to commence

k) Total No. of work tendered for

Should this tender be accept. |/We hereby agree to abide by and fulfill all the term
and provision of the said condition of contract annexed here to so far as applicable,
on in default thereof to forfeit and pay to the Government of Odisha or his
successors in office, the sum of Money mentioned in the said conditions.

Dated the day of 2022.

Witness —
Address —

Occupation =

The above tender is hereby accepted by me on behalf of the Government of Odisha.
Dated the day of 2022.

Block Development Officer,




Compensa
tion for
delay
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security
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Contractor
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CONDITION OF CONTRACT

Clause-1: All compensation or other sums of money payable by the contractor to Government under
the terms of the contract may be deducted from, or paid by, the sale of sufficient part of his security
deposit or from the interest arising there from, or form any sum which may be due or may become due
to the contractor by Government or any account whatsoever and in the event of his security deposit
being reduced by reason of any such deduction or sale as aforesaid, the contractor shall within 10 days
thereafter make good in cash or Government securities endorsed as aforesaid any sum or sums which
may have been deducted from or raised by sale of the security deposit or any part of thereof.

Clause-2: a) The time allowed for carrying out the work as entered in the tender shall be strictly
observed by the contractor and shall be reckoned from the date on which the written order to
commence work is given to the contractor. The work shall throughout the stipulated period of the
contract, be carried on with all due diligence (time being deemed to be or essence of the contract on
the part of the contractor) and-the contractor shall pay, as compensation, an amount equal to half
percent on the amount of the estimated cost, if the whole work as shown by the tender for everyday
that work remains un-commenced, or unfinished after the proper dates.

The work should not be considered finished until such date as the Block Development Officer shall
certify as the date on which the work is finished after necessary rectification of defects as pointed out
by the Block Development Officer or his authorized agents, are fully complied with by the contractor to
the Block Development Officer satisfaction.

And further, to ensure good progress during the execution of the work the contractor shall be bound in
all cases in which the time allowed for any work exceeds one month; to complete one fourth of the
whole of the work before on-fourth of the whale time allowed under the contract has elapsed, one half
of the work, before one half of such time has elapsed and three fourth of such time has elapsed, in the
events of the cantractor failing to comply with the conditions, he shall be liable to pay as compensation
an amount equal to one-third percent on the said estimated cost of the whole work for everyday that
the due quantity of work remains incomplete. Provided always that the entire amount of compensation
to be paid under the provisions of this clause shall not exceed 10 percent on the estimated cost of the
work as shown in the tender.

Clause-2:b) If there are possibilities of exceeding him compensation amount as
mentioned in clause (a) 10%of the estimated cost, or in any case in which under any clause or clauses of
this contract, the contractor shall have rendered himself liable to pay compensation amounting to the
whole of his security deposit in the hands of Government (Whether paid in one sum or deducted by
installment) the Block Development Officer on behalf of the Governor of Odisha, shall have the power
to adopt any of the following courses, as he may deem best suited to the interests of the Government.

a) “To rescind the contract (of which rescission notice in writing to the contractor
under the hand of the Block Development Officer shall be conclusive evidence), and
20% of the value of left-over work will be realized the contractor as penalty” (Works Deptt. No. 10639,
Dt. 27.05.2005)

b)To employ labour paid by the P.R Department and to supply materials to carry out the work, or any
part of the work debiting the contractor with the cost of the labour and the price of the materials (of
the amount of which cost and price certificate of the Block Development Officer shall be final and
conclusive against the contractor) and crediting him with the value of the work done, in all respects in
the same manner and at the same rates as if it had been carried out by the contractor under the terms
of his contract; the certificate of the Block Development Officer as to the value of the work done shall
be final and conclusive against the contractor.

c) To measure up the work of the contractor, and to take such part of the work of the
contract as shall be unexecuted out of his hands and to give in to another contractor to complete, in
which case any expenses which may be incurred in excess of the sum which howld have been paid to
the original contractor if the whole work had been executed by him (of thg amount of which excess
the certificate in writing of the Block Development Officer shall be final \gnd /conclusive) shall be

Block De cer,

Patnagarh
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Controcto
rremain
lighle to
pay
compensa
tion if
action not
taken
under
Clouse-6

Contractor

borne and paid by,the original contracter and may be deducted from any money due to him by the
Government under the contractor otherwise, or from his security deposit or the proceeds of sale
thereof or a sufficient part thereof.

In the event of above courses being adopted by the Block Development Officer, the contractor
shall have no claim to compensation for any loss sustained by him by reason of his having purchased or
procured any materials, or entered into any engagements, or made any advances on account of or with
a view to, the execution of the work or the performance of the contract. And in case the contract shall
not be entitled to recover or be paid any sum for any work there to for actually performed under this
contract unless & until the Block Development Officer shall have certified in writing the performance of
such work and the value payable in-respect thereof and he shall only be entitled to be paid the value so
certified.

d) Security deposit of the contractor shall be refunded only one year after the date of
completion of the work provided the final bill has been paid and defect, if any rectified.

Clause-3: In any case in which any of the powers, conferred upon the Block Development Officer by
Clause-3thereof, shall have become exercisable and the same shall not be exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions there of and such powers shall not
withstanding be exercisable in the event of any future case of default by the contractor of which by any
clause or clauses hereof he is declared liable to pay compensation amounting the whole of his security
deposit, and the liability of the contractor for the past and future compensation shall remain
unaffected. In the event of the Block Development Officer putting in force the powers vested in him
under the preceding clauses he may, if he so desire, take possession of all or any tools, plant materials
and stores, in or upon the works, or the site: thereof or belonging to the contractor, or procure by him
and intended to be used for the execution of the work or any part thereof shall be final, otherwise the
Block Development Officer may be notice in writing to the contractor or his clerk of the works, foreman
or other authorized agent require him to remove such plants, materials or stores from the premises (
within a time to be specified in such notice) ; and in the event of the contractor failing to comply with
any such requisition, Block Development Cfficer as to the expense of any such removal and the amount
of the proceeds and expenses of any such sale shall be final and conclusive against the contractor.

Clause-4: If the contractor shall desire in extension of time for completion of the work, on the ground
of his having been unavoidably hindered in its execution or any other ground, he shall apply in writing:
to the Block Development Officer within 30 days of the date of the hindrance on account ofwhich he
desires such extension as aforesaid and the Block Development Officer shall, if in his opinion (Which
shall be final) reasonable grounds be shown thereof, authorize such extension of time, if any, as may in
his opinion, be necessary or proper. The Block Development Officer shall at the same time inform the
contractor whether he claims compensation for delay.

Clause- 5: On completion of the work, the contractor shall be furnished with a certificate by the Block
Development Officer (Herein after called the Junior Engineer) of such completed, but no such
certificate be given nor shall the ‘work be considered to be completed until the contractor shall have
removed from the area of the premises to be distinctly marked by the Block Development officer in the
site plan on which the work’ shall be executed, all scaffolding, surplus materials and rubbish and
cleaned off the dirt from all wood work, doors, windows, floors or other parts of any building in, upon
or about which the work is to be executed, or of which he may have had possession for the purpose of
the execution thereof nor until the work shall have been measured by the Officer of the Block
Development Office in accordance with the rules of the department whose measurements shall be
binding and conclusive against the contractor. If the contractor shall fail to comply with the
requirements of this clauses as to removal! of scaffolding, surplus materials, rubbish & cleaning off dirt
on or before the date fixed for the completion of works, the Junior Engineer may at the expense of the
contractor remove such scaffolding, surplus materials and rubbish & dispose of the same as he thinks fit
and clean off such dirt as aforesaid; and the contractor shall forth-with pay the amount of all expense
incurred, and shall have no claim in respect of any such scaffolding or s s materials as aforesaid,
except for any sum actually realized by the sale thereof.

If in the opinion of Junior Engineer, which shall be final alad binding on the contractor,

Officer,
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occupation or utilization of a portion of the work completed in no way interferes with progress of the
work the same may be occupied or utilized by on behalf of the Govt. under the written order of the
Junior Engineer and to get the defects, if any rectified by the contractor at his (contractor) own cost
within six months from the date of completion of the whole work provided that the contractor will not
be allowed any concession either in the shape of extension of stipulated period or any other monetary
compensation on account of such occupation or use.

Clause- 6: A bill shall be submitted by the contractor each month on or before the date fixed by the
Junior Engineer for all works executed in the previous month, and the Junior Engineer or his sub-
ordinate shall take the requisite measurement for the purpose of having the same verified and the
ciaim as far as admissible, adjusted, if possible before the expiry of 10 days from the presentation
of the bill. If he does not submit the bill within the time fixed as aforesaid the Junior Engineer or his
Sub-ordinates shall measure up the said work in the presence of the contractor whose counter
signature of the measurement list will be sufficient warrant, and the Junior Engineer or his Sub-
ordinates shall prepare a bill from such list which shall be binding on the contractor in all respects.

Provided that, if any balance of the 10% security is outstanding from each
such payment shall be deducted so much, not exceeding 5% as may be necessary to make up the
balance of the security. All such intermediate payments to the contractor shall be regarded as
payments by way of advance against the final payment only and not as payments for work actually
done & completed, and shall not preclude the requiring of bad, unsound and imperfect or unskillful
work to be removed and taken away and reconstructed or re-erected, or be considered as an admission
of the due performance of the contract, or any part thereof in any respect, or the actual of any claim
nor shall it conclude, determine, or effect in any way the powers of the Junior Engineer under these
conditions or any of them as to the final settlement or adjustment of the accounts or otherwise or in
any other way vary or affect the contract.

Clause- 7: The final bill shall be prepared by the offices of the Block Development Officer in accordance
with the rule of the Deptt. in the presence of the contractor within 1 month of the date fixed for
completion of the work.

Clause- 8: If the specification of estimate of the work provides for the use of any special description of
materials to be supplied from the Junior Engineer store, or it is required that the contractor shalluse
certain stores to be provided by the Junior Engineer under the conditions of this contract (Such
materials & Stores, and the prices to be charged thereof as hereinafter mentioned being so far as
practicable for the convinience of the contractor, but not so as in any way to control the meaning or
effect of this contract are specified in the schedule or memorandum here to annexed), the contractor
shall be supplied (with such materials and stores noted in the annexed scheduled as are required from
time to time to be used by him for purpose of the contract only and the value of the full quantity of
materials and stores so supplied) at the rates specified in the said schedule may be set off or deducted
from any sums then due or thereafter to become due to the contractor under the contract or otherwise
or against or from the security deposit, or the proceeds of sale thereof, if the same is held in Govt.
securities, the same or a sufficient portion thereof being in this case sold for the purpose. All materials
supplied to the contractor shall remain the absolute property of Govt. and shall not on any account be
removed from the site of the work, and shall at all times be opened to inspection by the Junior
Engineer, Any such materials used and in any perfectly good condition as the time of the completion or
determination of the contract shall be returned to the Junior Engineer store, at the prevailing market
rate or at the issue rate whichever is less if by a notice in writing under his hand he shall so require; but
the contractor shall not be entitled to return any such materials, unless with such consent, and shall
have no claim for compensation on account of any such materials so supplied to him as aforesaid being
unused by him, or for any wastage in or damage to any such materials.

Clause-9 (a): If a contractor removes any materials or stock so supplied to him from the site of the work
in contravention of the provisions of this clause with a view to dispose of the same dishonestly, he
shall, in addition to any other liability, civil or criminal, arising out of thjs~contract be liable to pay a
penalty equivalent to 5 times the price of the said materials of stock, accp g to the stipulated rate,
the penalty so imposed shall be recoverable from any sum that may be th&n,/or at any time thereafter

Block De&lopme }
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may become due to the contractor, or at from his security deposit, or the proceeds of sale thereof.

b) Owing to difficulty in obtaining certain materials in the open market the Govt. have
undertaken to supply materials specified in the schedule hereto annexed. There may be delay in
obtaining materials by the Dept. and the contractor is therefore, required to keep himself in touch with
the day-to-day position regarding the supply of materials from the Junior Engineer and to so adjust the
progress of the work that their labour may not remain idle nor may there be any other claim due to or
arising from delay in obtaining the materials. It should be clearly understood that no monetary claim
whatsoever shall be entertained by the govt. on account on delay in supplying materials. However
extension of time for completion of work can be granted on timely application by the contractor vide
also clause 5.

Clause- 10: The contractor shall execute the whole and every part of the work in the most substantial
and workman like manner and both as regards materials and otherwise in every respect in strict
accordance with the specification.

The contractor shall also conform exactly, fully and faithfully to the designs,
drawings and instructions in writing relating to the works signed by the Junior Engineer and lodged in
his office and to which the contractor shall be entitled to have access at such office, for the purpose of
inspection during office hour and the contractor shall, if he so requires, be entitled at his own expenses
to make or cause to be made copies of the specification and of all such designs, drawings and
instructions as aforesaid.

Clause- 11: The Junior Engineer shall have power to make any alterations in or additions to the original
specifications, drawings, designs and instructions that may appear to him necessary and advisable
during In the progress of work, and the contractor shall be bound to carry out the work in accordance
with any instructions which may be given to him in writing signed by Junior Engineer and such
alteration shall not invalidate the contract and any additional work which the contractor may be
directed to do in the manner above specified as part of the work shall be carried out by the contractor
on of the same conditions in all respects on which he agreed to do the main work, and at the same
rates as are specified in the tender for the main work. The time for the completion of the work shall be
extended in the proportion that the additional work bears to the original contract work and the
certificate of the Junior Engineer shall be conclusive as to such proportion. And if the additional work
includes any class of work for which no rate is specified in this contract, then such class of work shall be
carried out at the rates entered in the sanctioned schedule of rates of the locality during the period
when the work is being carried on and if such rates of mentioned class of work is not entered in the
schedule of rates of the district then the contractor shall within seven days of the date of his receipt of
the order to carry out the work inform the junior Engineer of the rate which it is his intention to
charges for such class of wark, and if the Junior Engineer does not agree to this rate he shall by notice in
writing be at liberty to cancel his order to carry out such class of work and arrange to carry it out in
such manner as he may consider advisable.

No deviations from the specification stipulated in the contract nor additional items of work
shall ordinarily be carried out by the contractor, nor shall any altered, addl. Or substituted work be
carried out by him unless the rates of the substituted, altered or addl. Items have been approved and
fixed in writing by the Junior Engineer. The contractor shall be bound to submit his claim for any
additional work done during any month on or before the 15" day of the following month
accompanied by a copy of the order in writing of the Junior Engineer. For the additional work and that
the contractor shall not be entitled to any payment in respect of such additional work if he fails to
submit his claim within the aforesaid period.

Provided always that if the contractor shall commence work or incur any expenditure in regard
thereof before the rates shall have been determined as lastly herein before mentioned, in such cases
he shall only be entitled to be paid in respect of the work carried out or expenditure incurred by him
prior to the date of the determination of the rates as aforesaid accordingly to such rate or rates as shall
be fixed by the Junior Engineer. In the event of a dispute, the decision ofthe superintending Engineer
of the circle will be final.

Block Develo nt Officer,
Patnagarh



Page |16

Works to
be
executed
in
accordanc
e with
specificati
on,
drawing
& order
etc.

Do not
invalidate
the
contractor
5

Contractor

Clause- 12: If at all time after the commencement of the work the Governor of Odisha shall for any
reason whatsoever not require the whole thereof as specified in the tender to be carried out. The
Junior Engineer shall give notice in writing of the fact to the contractor who shall have no claim to any
payment or advantage, which he might have derive from the execution of the work in full but which he
did not derive in consequence of the full amount of the work not having been carried out neither shall
he have any claim for compensation by reason of any alteration having been made in the original
specification, drawings, designs and instruction which shall involve any curtailment of the work as
originally contemplated.

Clause- 13: If it shall appear to the Junior Engineer or his subordinate-in-charge of the work, that any
work has been executed with un-sound, imperfect or-unskillful workmanship or with materials of any
inferior description, or that any materials or articles provided by him for the execution of the work are
unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract,
the contractor shall on demand in writing from the Junior Engineer specifying the work materials or
article complained of not-withstanding that the same may have been inadvertently passed certified and
paid for, forthwith rectify or remove and reconstruct the work so specified in whole or in part, as the
case may require, or as the case may be remove the materials or article so specified and provide other
proper and suitable materials or article at his own proper charge and cost and in the event of his failing
to do so within a period to be specified by the Junior Engineer in his demand aforesaid, then the
contractor shall be liable to pay compensation at the rate of one percent on the amount of the
estimate for everyday not exceeding 10 days, while his failure to do so shall continue and in the case of
any such failure the Junior Engineer may rectify or remove, and re-execute the work or remove and
replace with others, the materials or articles complained of as the case may be at the risk and expense
in all respect of the contractor.

Clause- 14: All work under or in course of execution or executed in pursuance of the contract shall at all
times be open to the inspection and supervision of the Junior Engineer and his subordinates and the
contractor shall at all times during the usual working hours, and at all other times at which reasonable
notice of the Junior Engineer or his subordinate to visit the works shall have been given to the
contractor either himself be present to receive orders and instruction or have a responsible agent duly
accredited in writing to be Present for that purpose. Order that given to the contractor’s agent shall be
considered to have the same force as if they had been given to the contractor himself.

Clause- 15: The contractor shall be given not less than five days’ notice in writing to the Junior Engineer
or his subordinate in charge of the work before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured and correct dimensions thereof be
taken before the same is so covered up or placed beyond the reach of measurement and any work
without the consent in writing of the Junior Engineer or his subordinate-in-charge of the work and if
any work shall be covered up or placed beyond the reach of measurement without such notice having
been given or consent obtained, the same shall be uncovered at contractor’s expense, or in default
thereof payment or allowance shall be made for such work or the materials with which the same work
executed.

Clause- 16: If the contractor or his work people, or servant shall break, deface, injure or destroy any
part of a building, in which they may be working or any building, road, fence, enclosure, or grass land or
cultivated ground continuous to the premises on which the work or any part of it is being executed, or
if any damage shall happen to the work, while in progress from any cause whatever or any imperfection
become apparent in it within 3 months from the date of final certificate of its completion shall have
been given by the junior Engineer, as aforesaid, the contractor shall make the same good at his own
expense, or in default, the Junior Engineer may cause the same to be made good by other workmen,
and deduct the expense (of which the certificate of the Junior Engineer shall be final) from any sums
that may be then, or at any time thereafter may become due to the contractor, or from his security
deposit or the proceeds sale thereof, or of a sufficient portion thereof and the contractor shall be liable
to pay any part of the expenses not so recovered by the Junior Engineer.

Clause- 17: The contractor shall supply at his own cost all materials (except such special materials, if
any, as may in accordance with  the contract, be supplied from the Junior/Engineer stores), Plant,

Block Ddvelopme Cer,
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tools, appliances, implements, ladders cordage, tackle scaffolding the temporary work requisite or
proper for the proper execution of the work, whether original altered or substituted, and whether
included in the specification or other documents forming part of the contract or referred to in these
conditions or not or which may be necessary for the purpose of satisfying, or complying with the
requirement of the Junior Engineer as to any matter as to which under this conditions, he is entitled to
be satisfied, which he is entitled to require together with carriage therefore to and from the work. The
contractor shall also supply without charge the requisite number of persons with the means &
materials necessary for the purpose of setting out works and counting, weighting and assisting in the
measurement examination at any time and from time to time of the work or materials. Failing his so
doing the same may be provided by the Junior Engineer at the expense of the contractor and the
expenses may be deducted from any money due to the contractor under the contract or from his
security deposit or the proceeds of sale thereof, or of a sufficient portion thereof. The contractor shall
also provide all necessary fencing and lights required to protect the public from accident and shall be
bound to bear the expense of defense of every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precautions, and to pay any
damages and cost which may be awarded in any such suit, action or proceedings to any such person or
which may with the consent of the contractor be paid to compromise any claim by any such person.

Clause- 18: No female labour shall be employed within the limits of a cantonment.

The contractor shall not employ for the purpose of his contract any person who is
below the age of twelve years, and shall pay to each labourer for the work done by such labourer,
wages not less than the wages paid for similar work in the neighborhood.

The Block Development Officer, Patnagarh shall have the right to enquire in to and
decide any complain to alleging that the wages paid by the contractor any labourer for the work done
by such labourer, is less than the wages/ paid for similar work in the neighborhood.

The Junior Engineer or the work-in-charge shall have the right to decide whether any
lobourer employed by the contractor is below the age of twelve years, and to refuse to allow any
labourer whom he decide to be below the age of twelve years, to be employed by the contractor.

b) The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at
his cost ifthe work as shown in the tender exceeds Rs.2,50,000.00. The apprentices will be selected by
the Chief Engineer. The period of employment will commence with In one month after the date of work
order and would last till the date, when 90% of the work is completed. The fair wage to be paid to the
apprentices should not be less than the emolument of personnel of equivalent qualification employed
under Government. The number of apprentices to be employed should be fixed by the Chief Engineer in
the manner so that the total expenditure does not exceed one percent of the tendered cost of the
work. -

c) Special class contractor shall employ under him one Graduate Engineer and two
Diploma holders belonging to the state of Odisha likewise ‘A’ class contractor shall employ under him
one graduate engineer or two diploma holders belonging to that state of Odisha. Undertakings/Private
companies and firms or be ineligible for appointment to the contractor shall pay to the engineering
personnel monthly emoluments which shall not be less the emoluments of the personnel of equivalent
qualification employed under the state Govt. of Odisha. The Chief Engineer, Roads, Odisha may
however assist the contractor with names of such un-employed Graduate Engineers and Diploma
holders if such help is sought for by the contractor.

The name of such Engineering Personnel appointed by the contractor should
be intimated to the tender receiving authority along with each tender as to who would be supervising
the work.

Each bill of the Special class or ‘A’ class contrdctor shall be accompanied by
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an employment roll of the Engineering personnel together with a certificate of the Graduate Engineer
or Diploma holders so employed by the contractor to the effect that the work executed as per the bill
has been supervised by him. (Vide work Deptt. Office memorandum No. codes 15/85: 15384 Dt. 9.7.91)

Clause- 19: The contract shall not be assigned or sublet without the written approval of the Block
Development Officer. And if the contractor shall assign or sublet his contract or attempt to do so, or
become insolvent or commence any insolvency proceeding or make any composition with his creditor,
or attempt to do so, or if any bribe gratuity gift, loan, perquisite reward or advantage, pecuniary or
otherwise, shall either directly or indirectly be given, promised or offered by the contractor or any of
his servant or agents to any public officer or person in the employ of Govt. in any way relating to his
officer employment, or if any such officer or person shall become in any way directly or indirectly
interested in the contract, the Block Development Officer may there upon by notice in writing rescind
the contract and the security deposit of the contractor shall there upon stand forfeited and be
absolutely at the disposal of Government and the same consequence shall ensure as if the contract had
been rescinded under clause 3thereof and in addition the contractor shall not be entitled to recover or
to be paid for any work therefore actually performed under the contract.

Clause- 20: All sums payable by way of compensation under any of these condition-8 shall be
considered as reasonable compensation to be applied to the use of Government without reference to
the actualloss or damage sustained and whether or not any damage shall have been sustained.

Clause- 21: In the case of tender by partners, any change in the constitution of the firm shall be
forthwith notified by the contractor to the Junior Engineer for his information.

In case failure to notify the change in the constitution within 15 days, the
Junior Engineer may be notice in writing rescind the contracts and the security deposit of the
contractor shall thereupon stand forfeited and be absolutely at the disposal of Government and the
same consequences shall ensure as if the contractor shall not be entitled to recover or to be paid for
any works there for actually performed under the contract.

Clause- 22: All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respect of the Superintending Engineer of the PR&DW, Deptt. for the time
being who shall be entitled to direct at what point or points and in what manner they are to be
commenced and from time to time carried on.

Clause- 23:Deleted

Clause- 24: When the estimate on which a tender is made includes lump sums in respects of parts of
the work the contractor shall be entitled to payment in respect of the items of work involved or the
part of the work in question at the same rates as are payable under this contract for such items, or if
the part of the work in question is not, in the opinion of the Junior Engineer capable of measurement,
the Junior Engineer may at his discretion pay the lump sum amounts entered in the estimate and
certificate in writing of the Junior Engineer shall be final and conclusive against the contractor with
regard to any sum or sums payable to him under the provision of this clause.

Clause- 25: In the case of any class of work for which there is no such specification as is mentioned in
rule- 1, such work shall be Carried out in accordance with the standard specification and in the event of
there being no standard specification, then in such case the work shall be carried out in all respects in
accordance with the instruction and requirements of the Junior Engineer.

Clause- 26: The expression “works” or "work” where used in these condition shall, unless there be
something either in the subject or context repugnant to such construction, be constructed and taken to
mean the works by or by virtue of the contract contracted to be executed, whether temporary or
permanent and whether original, altered, substituted or additional.

ctor any amount that the
pf 1923, to any workman

Clause- 27: Government shall be entitled to recover in full from the co
Government may be liable to pay under workman’s compensation Act.
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employed in course of execution of any part of the work covered by these contracts.

Clause- 28: That for the purpose of jurisdiction in the event of dispute if any, the contract should be
deemed to have been entered in to within the state of Odisha and it is agreed that neither party to the
contract or agreement will be competent to bring suit in regard to the matter covered by this contract
at any place outside the state of Odisha.

Clause- 29: The department will have the right to inspect the scaffolding and centering made for the
work and reject partly or fully such structure if found defective in their opinion.

Clause- 30: Sanitary arrangements will be made by the contractor at his own cost for his labour camp.

Clause- 31: The contractor shall bear all taxes including sales tax, income tax, royalty, fair-weather
charges and tollage, where necessary.

Clause- 32: a) If during the progress of the work the price of any material incorporated in the work (Not
being materials supplied from the Junior Engineer store) in accordance with clause thereof increased or
increases as a result of increase or decrease in the average whole sale price index (all commodities),
and the contractor there upon necessarily and properly pay in respect of that materials incorporated in
the work such increased or decreased price, then he shall be entitled to reimbursement or liable to
returned quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus
difference of 85% in between the average wholesale price index (all commaodities) which is operating
for the quarter under consideration and that operated for the quarter in which the tender was opened,
as per the formula indicated below, provided that the work has been carried out within the stipulated
time or extension thereof as are not attributable to him.

b) Similarly, if during the progress of work, the wages of labour increases or decreases as a
result of increases or decreases in the minimum wages prescribed by Govt. and the contractor there
upon necessarily and properly pays in respect of labour engaged on execution of the work such
increases or decreases wages, then he shall be entitled to reimbursement or liable to refund quarterly
as the case may be, such an amount, as shall be equivalent to the plus or minus difference in between
the minimum wages for labour, which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below, provided
the work has been carried out within the stipulated time or extension thereof as are not attribute to
him.

Price adjustment and reimbursement of claim for escalation onlabour under clause: 31 will be
applicable only if there is any increases or decrease in the minimum wage, fixed by the State
Government.

c) Similarly if during the progress of work, the price of petrologic and lubricants. (Diesel Oil
being representative item for price adjustment) increases or decreases as result of the price fixed
thereof by the Govt. of India and the contractor thereuﬁon necessarily and properly pays such
increased or decreased price towards Petrol Qil and lubricants used on execution of the work, then he
shall be entitled to reimbursement or liable to refund, quarterly, as the case may be such an amount as
shall be equivalent to the plus minus difference in between the price of P.O.L. which is operating for the
quarter in which the tender was opened as per the formula indicated below. Provided that, the work
has been carried out within the stipulated time or extension thereof as are not attributable to him.

Clause-33: All items of work as per schedule of quantities of this tender should confirm Odisha Detailed
Standard Specification.

LR.C. & 1.S.1. Codes & Bridge code section LILIIIIV&VII & latest design criteria for
pre-stressed concrete bridge specially for Roads & Bridges issued by MoRT &H.
Government of India, Compacting shall have to be carried out with help of mechanical
vibrators from the rangeofl.S.:2505,1.S.:2006,1.S.:2514.1.8.:4656.

Clause- 34: Centering & Shuttering shall be with suitable steel shutters i e of which shall be lined

Block Development Officer,
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with suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly
sealed preferably with P.V.C. joints sealing tapes & compounds.

Clause- 35: Form work including complete false work shall be designed by the Contractor without any
extra cost to employer and the Department will have the right to inspect the scaffolding, centering and
shuttering made for the work and can reject partly of fully such structures, if found defective in their
opinion. Any eventually such as loss of lives or properly due to failure of centering and shuttering shall
be the responsibility of the Contractor regarding compensation of all claims thereof.

Clause- 36: Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net
& the Engineer-in-Charge or his representativeshallhavetherighttotesttheweight&qualityfromtimetotime.

Clause- 37: The tenderers shall make all arrangements for proper storage of materials but no cost for
raising shed for store and pay of security guard ete. will be borne by the Department. The department is
not responsible for any theft or loss of materials at site. It is contractor’s risk. Under any such plea, if the
tenderer stops the work he shall have to pay the full penalty as per clauses of the contract.

Clause- 38: Approach road to site of work for transport of materials to site of work is sole responsibility
of the Contractor. Statutory traffic restriction in the town area for Transport of construction material to
site of work is to be taken in to consideration before tendering and no consideration for extra time or
compensation there of shall be considered.

Clause- 39: The contractor should at his own cost arrange necessary tools and plants required for
efficient execution of work and the rates quoted should be inclusive of transportation, hire and running
charges of such plant and cost of consumables.

Clause- 40: The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and
takes care of the safety of workers.

It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by
the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the contractor in
the presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-
Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar.
Test should be carried out in accordance with the stipulation in Bridges co dissection-I11.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test
specimen and no plea shall be entertained later on the grounds that the casting of the test specimen was
faulty and that the result of the specimen did not give a correct indication of the actual quality of
concrete,

d) Plain concrete and reinforced concrete specimens will be tested in Quality Control and
Research Laboratory as per direction of Engineer-in-charge. Cost of testing of all specimens and
samples will be borne by the Contractor.

Clause- 41: The rates quoted should be inclusive of carriage of water required in connection with
execution of the work. No claim for carriage of water what so ever will been trained,

Clause- 42: The contractor shall employ one or more Engineering Graduate or Diploma
holders as apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000.00. The
apprentices will be selected by the Chief Engineer. The period of employment will commence with in
onc month after the date of work order and would last till the date, when 90% of the work is completed.
The fair wage to be paid to the apprentices should not be less than thé &

equivalent qualification employed under Government. The number of app
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Contractor

be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one percent of
the tendered cost of the work.

Clause- 43: List of tool & plantsin running condition in possession of contractor is to be furnished in a
separate sheet of Schedule-C.

Clause- 44: For submission of a tender for the work, the tenderer will be deemed to have satisfied himself
by actual inspection of the site and locality of the work about the quality and availability of the required
quantity of materials, Medical aid, labour and Flood stuff etc. and that the rates quoted by him in the
tender will be adequate to complete the work according to the specifications attached thereto and that he
had taken in to account all conditions and difficulties that may be encounteredduring its progress and to
have quoted-labour rates and materials with taxes, Octoroi and other duties lead, lifts, loading and
unloading freight for material sandal other charges necessary for the completion of the work to the entire
satisfaction of the Engineer-in-charge of the work and his authorized subordinates. After acceptance of
the contract rates Government will not pay any extra charges for any reason in case the contractor finds
later on to have misjudged the conditions as regards the availability of materials, labour and other
factors. The contractor will be responsible for any misuse, loss or damages due to any reasons
whatsoever of any departmental material during the execution of work. In case of loss, damage or
misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his other
dues.

Clause- 45: The prevailing percentage of 1.T. Department of the gross amount of the bill towards income
tax will be deducted from the contractor’s bill.

Clause-46:Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building and Other
Constructed Workers (RE&CS) Act.1996 and Buildings and Other Construction Workers Welfare Cess
Act.1996(vide resolution No.-12653, dt.15.12.2008 of Labour and Employment Department, Govt. of
Odisha) will be deducted from each running bill of the contractor.

Clause- 47: It must be clearly understood that under no circumstances any interest is chargeable for the
dues or additional dues if any payable for the work executed and final bill pending disposal due to any
reason whatsoever.

Clause- 48: No extra payment will be made for removing spreading and consolidating salvaged metal
sand materials.

Clause- 49: Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor
who undertakes execution of work through labour should produce valid license from licensing authorities
of labour Department,

Clause- 50: Performance Security/Additional Performance Security:

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a
bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if
more than bid is quoted at 14.99% (Decimals up to two numbers will be taken for all
practical purpose) less than the estimated cost, the tender accepting authority will finalize
the tender thorough a transparent lottery system where all bidders/their authorized
representatives, the concerned BDO and DAO will remain present.

(Amendment to  Appendix-IX, Clause-36 of OPWD Code Vol-IT )
(byinclusionvideO.M.No.12366dt.08.11.2013).

Additional Performance Security shall be obtained from the bidder, when the bid amount
is less than the estimated cost put to tender. In such an event, only the successful bidders
who have quoted less bid price / rates than the estimated £ost put to tender shall
have to furnish the amount as per the Memorandum No: 4559 [it. 05.04.21 of Works
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Deptt. Govt. of Odisha in shape of Term Deposit Receipt pledged in favour of
BDO,Patnagarh payable at SBI,Patnagarh within seven days,

Other wise the bid shall be cancelled and the security deposit shall be forfeited.
Further proceeding for blocking shall be initiated against bidder (O.M. No.14299
dt.03.10.2017).

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any to be
imposed.

(AmendmenttoPara-3.5.5(V)Note-11ofOPWDCodeVol.-
IbysubstitutionofO.M.N0.14299dt.03.10.2017inp]aceofO.M-No.SZBBdt.O4.05.2016].

Clause- 51: Sample of all material - The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance as may be requiring by the concerned BDO.

Clause- 52Super class contractor shall employ under himself two Graduate Engineer and two Diploma
holders belonging to the State of Odisha. Special class contractor shall employ under him one graduate
Engineer and two Diploma Holders belonging to the state of Odisha. Likewise ‘A’ class contractor shall
employ under him one Graduate Engineer or two Diploma Holders belonging to state of Odisha, The
contractor shall pay to the Engineering personnel monthly emoluments, which shall not be less than the
emoluments of the personnel of equivalent qualification employed under the State Govt. of Odisha. The
Engineer-in Chief (Civil), Odisha may however assist the contractor with names of such unemployed
Graduate engineers and Diploma Holders if such help is sought for by the contractor. The names of such
Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority
along with the tender as to who would be supervising the work. Each bill of the Super Class, Special
Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel
together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to
the effect that the work exccuted as per the bill has been supervised by him. (Vide Works Department
No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the tender

documents vide Annexure-V.

Clause- 53: An Engineering personnel of the executing agency should be present at work site at the time
of visit of High level Inspecting officers in the rank of Chief Engineer and above.

Clause- 54: All reinforced cement work should conform to Odisha Detailed specification and should be
of proportion as per Contract Agreement having desired compressive strength(in work test)
in15Cmcubes at28days,after mixing and test conducted inaccordancewithIS456andIS516.

Clause- 55: Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/ M.H.
ete. either rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be
made for benchmarks. Level pillars, profiles and benching and leveling the ground wherever required.
The rates quoted should be for finished items of works inclusive of these incidental items of work. It
should be understood clearly that no claims what so ever would be entertained.

Clause- 56: The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and SupplyintheirstandingorderNo-44150 dtd 25.11.57.

Clause- 57: All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor
should be of best quality and conform to relevant 1.S, specification and should be got approved by the
Engineer-in-charge of the respective wing before they are used on the work.

Clause- 58: After completion of the work the contractor shall arrange at his own cost all requisite
equipments for testing buildings, if found necessary and bear the entire cogt of such test, including the
inspection of Electrical Inspector ate.
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ve opmbmﬁtcer,

Patnagarh




Page |23

Contractor

Clause- 59: All reinforced cement concrete works should be finished smooth.

Clause- 60: The contractor has to arrange the samples of materials required for execution to be got tested
and approved by the Department before taking up the work and during course of execution required from
time to time. All such samples will be tested at any of the Departmental Control and Research
Laboratories, at the cost of the Contractor with no extra cost to the Department.

Clause- 61: If there is any damage to the work due to natural calamities like flood or cyclone or any other
cause during the course of execution of work or up to 6 months afier completion of work or if any,
imperfection becomes apparent to the work within 6months from the date of final certificate of
completion of work the contractor shall make good of all such damages this own cost with no extra cost
to the Department. No claims, whatsoever, in this regard will be entertained.

Clause- 62: The Fly Ash Bricks should be of good qualities. The bricks should be approved by the
Engineer-in-Charge before use in the work and should confirm to the minimum strength and other
criteria as per National Building Code.

Clause- 63: Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who
undertakes execution of work through labour should produce valid license from the licensing authority of
labour Department.

Clause- 64: Standard co-efficient for linear measurement will be adopted while calculating consumption
of steel and no claim whatsoever regarding difference in co-efficient of steel will be entertained. The
rates quoted shall be inclusive of any eventuality of difference for co-efficient for linear measurements.

Clause- 65: Engineer Contractor desirous to avail the facility of exemption of EIM.D is required to
submit an affidavit to the effect that he has not yet availed the facility / participated in the tender for
more than two works (Excluding this work) during the current financial year. The name of work for
which participated and the authority to whom the tender was submitted must be mentioned in the
affidavit, failing which the tender will be rejected.

Clause- 66: That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Odisha and it is agreed that neither party to the
contract will be competent to bring a suit in regard to the matter by this contract at any place outside the
State of Odisha.

Clause- 67: SPECIALCONDITIONS(PARTOFTHECONTRACT)

(1) All materials before they are being used in the items of works as per this Schedule of quantities
and also the finished items of work where tests are applicable shall have to be tested through the
Engineer-in-charge of

thcrespectivewingatapproprialeLahomloriesaccordinglothereleyanl!.S.Speciﬁcationsoﬂhematerialsandthe
said items of works and the cost of all such tests shall have to be borne by the Contractor and the rates of
the items of works should be inclusive of cost of such tests.

() Thetestshavetobeplanned&carriedoutsuchthattheprogressofworkisnotham pered

(1) The tests are mandatory as per the prescribed frequencies and 1.S. specifications. However, these
are not exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will
be considered from time to time.

Clause- 68: In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant
Clauses of the P-1 contractformshallprevailovertheD. T.C.N. TheclausesnotcoveredunderP-
lcontractformshallbegovernedbytheclausesofthe D.T.C.N.

Clause- 69: It must be definitely understood that the Government does not accept any responsibility for
the correctness and completeness of the trial borings shown in the Cross Section.

Clause- 70: In case of any complaint by the labour working about the non ent or less payment of

Block DevelopWer.
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his wages as per" latest minimum Wages Act, the BDO will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall
not employ child labour, The decision of the BDO is final and binding on the contractor.

Clause- 71: The contractor should arrange the materials like Steel, Cement, paint and bitumen etc.of
approved quality and specification at his own cost for completion of the work with the time schedule. No
extension of time will be granted on the application of the contractor due to delay in procurement of
materials.

Clause- 72: The bidder will be responsible for the loss or damage of any departmental materials during
transit and in.the execution of the work due to reasons what-so-ever and the cost of such materials will be
recovered from the bills at stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonesty, he shall be in addition to any other lability civil or criminal arising out of
his contract be liable to pay a penalty equivalent five times of the price of the materials according to the
stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at
any time from any sum that may then or at any time there after become due to the

contractor or from his security depositor from the proceeds of sale thereof.

Clause- 73: Though Departmental issue of cement and steel has indicated, it may not be taken as binding.
The contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials
from approved manufacturer, get it tested in the Departmental Laboratory and approved by the
Department before use. No extension of time or escalation of price on such account shall be entertained
in future.

Clause- 74: TOR rods, plates and structural members will be supplied in quantity, length and size
available in the stock. For payment of reinforcement, the steel including plates etc.shall be measured in
length of different diameter, size and specification as actually used (including hooks and cranks) in the
work carrect to an inch or em. And their weight calculated as per sectional weight prescribed by the
Indian Standard Specification or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary
lapping will not be considered for measurement and payment),

Clause- 75: Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to
3% over the lowest quotation or tender as laid down in Works and Transport Department Resolution No-
285 date-17.04.1974. The Odisha Construction Corporation will be allowed a price preference to the
extent of up to 3% over the lowest tender amount (Where their tender is not the lowest) provided they
express willingness to execute the work after reduction of rates by negotiation.

Clause- 76: The contractor is required to pay royalty to Govt. as fixed from time of time and produce
such documents in support of their payment to the concerned BDO with their bills, falling which the
amount towards royalties of different materials as utilized by them in the work will be recovered from
their bills and deposited in the revenue of concerned department.

Clause- 77: Trial Boring - The foundation level as indicated in the body of the departmental drawing is
purely tentative and for the general guidance only. The Department has no responsibility for the
suitability of actual strata at the foundation level. The contractor has to conduct his own boring before
starting the work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the
strata at founding level while quoting his rates for tender the contractor shall take into account of the
above aspects.

Clause- 78: Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from
the completion of the work arising out of defective or improper materials or workmanship timing are
upon the direction of the Engineer-in-Charge to be amended and made gaod by the contractor at his own
cost unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid

Patnagarh
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for and in case of default Department may recover from the contractor the cost of making good the
works. The contractor is also required to maintain the road/ building for12 (Twelve)months
from the date of successful completion of the work.

Clause- 79: From the commencement of the works to the completion of the same, they are to be
under the contractors charge. The contractor is to be held responsible to make good all injuries,
damages and repairs occasioned or rendered necessary to the same by fire or other causes and they
hold the Govt. of Odisha harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the
contractor or any one in his employment during the execution of the work. Also no claim shall be
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether
natural or incidental damages so caused will have to be made 2ood by the contractor at his own cost.

Clause- 80: Gradation of ingredients:The coarse and fine aggregate shall meet the grade
requirement as per the latest provision of relevant .1S. Code/ LR.C. code/ MoR T & H
specifications.

Clause- 81: The rate for each work of concrete items wherever dewatering is imperatively necessary
the term dewatering shall mean the execution or operation of the items due to standing water as well
as due to percolation of water. The quoted rates will be inclusive of this,

Clause- 82: Number of tests as specified in LR.C. / MORT&H / 1.8.1 specification required for the
construction of roads / bridges /buildings or any other structural works will be conducted in any
Govt. Test House /Departmental laboratories/reputed material testing laboratory as to be decided by
the Engineer-in-charge. Testing charges including expenditure for collection / transportation of
samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to
be conducted for both prior to execution and during execution as may be directed by the Engineer-
in-charge and on both the accounts the cost shall be borne by the contractor.

Block evelopmeﬁﬂcer,
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SPECIAL CONDITION

1. It shall be the responsibility of the contractor to produce all the material required for the work including the

procurement of steel, cement and bitumen etc. (to be approved by the Junior Engineer) from the market at
his cost and complete the work within stipulated time of completion as per accepted agreement. At no stage
difficulty or obstacle for procurement of material due to any reason whatsocever shall be entertained by the
department nor any plea of extension of time or compensation claim to these effects shall be entertained in
account of the above. The safe custody of the materials issued by the department or produce by the
‘contractor will be sole responsibility of the contractor. For both departmental issue materials or any
procurement of materials by the contractor all incidental expenses like transport, storage, handling, and any
other expenditure shall borne by the contractor. The materials as per the Appendix-A, if available with the
department may be supplied to the contractor at the description of the department at the place and rate
noted against each. The contractor may satisfy himself about the quality, quantity of materials at the time of
issue.

2. If required the empty cement bag and empty bitumen drums may be requisitioned by the department which
the contractor is bound to comply for which the rate of relief will be Rs. 3.67 for empty cement bag and Rs.

for empty bitumen drums for good quality ( to the satisfaction of the Block
Development Officer, Patnagarh).

3. Deduction of the royalty

(a) Earth/Sand/Moroum @ Rs. 35.00 per Cum
(b) Stone Products @ 130.00/- per Cum

4. |f the tenderer backs out from the offer before acceptance of the tender by the competent authority his
EMD will be forfeited.

5. Royalty will be reimbursed on production of valid money receipt by the contractor.

6. In the event of any particular item(S) work for which the contractor as quoted rate(S) which are grossly
below the corresponding estimated rates (or C.S.R)for the particular item the difference between the
amount corresponding estimated (or C.S.R) rate and this grossly under quoted rate for quantity of work to be
executed by the contractor shall be kept withheld from the payment due to the contractor until such time as
the execution of the said item(s) of work is/are completed in all respects by the contractor to the full
satisfaction of the Junior Engineer.

7. Additional Performance Security:

Additional Performance Security shall be obtained from the bidder, when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price / rates
than the estimated cost put to tender shall have to furnish the amount as per the Memorandum No: 4559 Dt.
05.04.21 of Works Deptt. Govt. of Odisha in shape of Term Deposit Receipt pledged in favour of
BDO,Patnagarh payable at Balangir within seven days,

Otherwisethebidshallbecancelledandthesecuritydepositshallbeforfeited. Furtherproceedingforblockingsh
all be initiated against bidder (O.M. No.14299dt.03.10.2017).

8. Provision of Incentive
For availing incentive clause in any project which is completed before the stipulated date of completion,
subject to other stipulations it is mandatory on the part of the concerned Block Development Officer to
report the actual date of completion of the project as soon as possible through Fax or e-mail so that the
report is received within 7 (seven) days of such completion by the concerned PD, DRDA and Collector.
The incentive for timely completion should be on a graduated scale of 1 (One) percent to 5 (Five) percent of
the contract value Assessments of Incentives may be worked out for earlier completion of work in all respect
in the following scale.

Contractor Block Dév pm@%lﬂcer.
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Before 30% of Contract Period = 5% of Contract Value
Before 20 to 30% of Contract Period = 4% of Contract Value
Before 10 to 20% of Contract Period = 3% of Contract Value
Before 5 to 10% of Contract Period = 2% of Contract Value
Before 5% of Contract Period = 1% of Contract Value

Tenderer(s) is/ are required to submit the information in the following schedule.

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderers are
expected to possess and be well conversant with the following IS standard and code

of practice.

1. | Cement Will be as per I.S. 269/255 (However the grade of cement to be selected
by the Engineer-in-Charge of work and compressive cube test before
commencement of work in each batch).

2 Steel I.S. 432 (Plain) and 1786 (Tor)

3. | Vibrator 1.S. 7246

4. | Aggregate I.S. 383, I.S. 515

5. | Waterformixingand | Shall be clean, free from injurious amount of oil, salt, acid, vegetable

curing materials and other substances and harmful lo concrete in conformity to
I.S. 456 and |.S. 2025.

6. Sand/ Fine Aggregate | I.S. 2116, 383

7. Binding wire 1.S. 280 (galvanized minimum 1 mm)

8. Rain water pipe 1.S. 2527

g. Construction joints 1.S. 3414

10. | Steel Window Frame | 1.S. 1038/83

11. | Steel Door Frame 1.S. 4351/75

12. | Fitting & Fixtures Conforming to |.8. 7452/82 strictly conform to 1.S. specification and as per

for joinery works direction of Engineer-in-Charge.

Note: For road work (Approach Road) specification as per road and bridges
(latest edition) published by L.LR.C & M.O.S.T. shall be followed. In case
of any doubt and absence of provision, regarding specification L.S. shall be
referred (Indian standard).

ITEM OF WORK
Concrete shall be with conformity t0l.S.456.
Foundation shall be with conformity tol.S.1080.
Stone masonry (R.R.) shall be with conformity to 1.S.1597(Part-I)
C.R. Masonry shall be with conformity tol.S.1597.

R

Brick masonry shall be with conformity 101.5.2212.

Contractor Block Devélopm cer,
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11,
12
13,
14,
15,

Cement plastering shall be with conformity to 1.8.9103 &6925.
Mortar shall be with conformity tol.$.2250

White and colour washing shall be with conformity tol.S.6278.
CC in foundation shall be with conformity tol.S.2571.

Anti-Termite Treatment shall be with conformity to 1.5.6813. (Part — I & Part —
IT)

Painting 1o all surfaces shall be with conformity to 1.5.2395 (Part — I &Part —II)
DPC shall be with conformity t0l.S.3067

Tarfelt treatment shall be with conformity t01.5.1346

Mosaic flooring with conformity tol.S.2114

Steel painting shall be with conformity to 1.5.1477 (Part - 1 & Part — 11)1.S.1661

Block Developm cer,
Patnagarh
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Annexure-|

NO RELATIONSHIP CERTIFICATE

Certified that I/We/am/are not related to any officer of DRDA, Balangir/ Block Concerned/ P.R Department of
the rank of Asst. Engineer, Assistant PD and above or any officer of the rank of Asst. Secretary and above. | am also
aware that if the facts subsequently proved to be false my/our contract will be rescinded with forfeiture of E.M.D and
total security deposit and I/We shall be liable to make good the loss or damage resulting from such cancellation.

I/we also note that non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Contractor

LIST OF THE RELATIVE OF THE TENDERER SERVING IN
DRDA, BALANGIR/ BLOCK CONCERNED/ PR DEPTT.

Sl No Name of the Relative Rank Place of Present Posting with Office/
Division/ Department
1 2 3 4
Confractor BlockM“E op Officer,
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LIST OF THE WORKS IN THE HAND OF THE TENDERER

A :
pproximate Bate of
Value of work
Sl Agreement Name of the ] Commencement
Name of the Work R Done till
No Amount Division i and Probable Date
Submission of of Coffiblets
Tender i
1 2 3 4 5 6
Annexure-{l|
LIST OF THE MAJOR WORKS EXECUTED BY THE TENDERES
sl Agreement Amount of Whether A
No Nommerwt theWork Amount Work Done Finalized or Not Na B BT gion
1 2 3 4 5 6
Annexure-1V
LIST OF TOOLS AND PLANTS AVAILABLE WITH THE TENDERER
I\SIL Details of T & P Possession Number
1 2 3
Contractor Block D W})&'ﬁfﬁcen
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Annexure-V
As per Finance Department Government of Odisha Vide Letter No- 8943 Date-18.03.20211/We
understand that, according to your conditions, bids must be supported by a Bid Security

Declarationl/We

(Insert Name and Address of Bidder) am / are submitting this declaration in lieu of Bid Security/

Earnest Money Deposit for the Tender for

( Insert title

of the Tender) ( Tender No) there by fully accepting that I/We
will be suspended and shall not be eligible to participate in the Tenders invited by you for a period of two

years from the date of such suspension order under the following circumstances:

i) If after the opening of Tender. I/We withdraw or modify my/our Tender during the period of validity

F |
specified in the Bid documents

i) If after the award work, I/we fail to submit ISD @ 2% of the quoted amount before execution of

Agreement or sign the contract within the time limits specified in the Departmental Document.

Signature of Contractor /

Authorized Signatory

Contractor Block DMIopn}enl’ﬁfficer,

Patnagarh
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Annexure-Vi|
SCHEDULE -J
MEMORANDUM OF UNDERSTANDING

First Party | SrifSmt...........cccovvivivinnn, Aged ....Years, SI0- ........occovvrrervenienneeeriescsnnecey AUP.O.IDiSE e,
(Hereinafter called the First Part)

AND
Second Party | Sri/Smt... ., Aged ... Years, SIO- .........cc.covecineinenneniens , At/PO./
Dist-............... (Hereinafter called the Second Part)* hawng H.T./L.T. license registration No............validupto ..............

AND WHEREAS the First Party of 15t part is the managing partner of .....................
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for the tender work,

AND WHEREAS the Second Party accepted the offer of First Party.

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;
1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.
2)  That, the Second Party shall fulfill all the E.1. works as per the tender schedule by instruction of Engineer-in-Charge.
3) That, the First Party shall receive payment, signing the bill the document for the concerned work.
4) That, the Second Party shall abide the rules, regulations and specification of E.I. works of above said matter.
In witness where of both the party have signed in presence of witnesses.

SIGNATURE OF FIRST PARTY SIGNATURE OF SECOND PARTY
WITNESS '
Wi- .
Wz-
Contractor Block Pevelopme cer,
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BILL OF QUANTITIES

Tender inviting Auhority:- BDO,PATNAGARH BLOCK

Name of The works:- CONSTRUCTION OF SCHOOL
BUILDING AT BANAIMUNDA HIGH SCHOOL (Strengthening
of Existing infrastructure ) UNDER PATNAGARH BLOCK

Bid identification No.

Contractor's Name.:

sl. Item Description Units | Quantity | Estimated Total —!
No. Rate Amount
(Excluding Rs.
GO

PART - 1 (FOUNDATION AND PLINTH)
1 |EARTH WORK

Earth work in excavation of foundation trenches in ordinary soil except
sheet rock and boulders (requiring blasting) including dressing and
leveling the bed upto the required depth and depositing the excavated
materials away form the site with all leads and lifts, T & P shoring and
shuttering if required etc. complete as directed by engineer- in charge.

2 |SAND FILLING

Cum 139.570 199.30 27816.00

Supplying and filling in foundation and ditches with sand well watered and
rammed in layers not exceeding 23 cm In depth with all lead and lift
including cost, conveyance, loading and unloading , royalties and taxes of
all materials and cost of all labour, sundries. T & p required for the work
etc complete in all respect as per direction of Engineer incharge.

3 |Earth filling by excavated earth Cum 46.52 132.90 6183.00
4 |CONCRETE WORK P.C.C (1:4:8)

Providing & laying plain cement concrete 1:4:8 ( 1 cement 4 coarse and 8
graded stone aggregate fo 40 mm nominal size) in foundation and
pinth including cost of hoisting, lowering laying concrete, ramming ,
watering and curing ete. complete to required levels laid in layers not
exceeding 15cm  thick including  cost, Conveyance, loading and Cuimi 41.510 4095.70 170013.00
unloading, royalties and taxes all materials and cost of all labours,
sundnes, T & P required for the work compléte including dewatering if
required as epr instruciton of Engineer-in- charge.

Cum 159.42 366.43 58416.00

5 |R.C.C. WORK

Contractor BDO, PamaMk
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SL
No,

Item Description

Units

Quantity

Estimated

Rate

(Excluding
—GE7)

i. Providing , lifting hoisting laying Reinforced cement concrete of M20
grade in column footings , as per approved designs and drawings having a
munimum compressive strength ( in work test) 200 Kg./ Square ¢cm in
15cm. Cubes at 28 days after mixing and tests conducted in accordance
with LS. 416 using 12mm to 20 mm size black hard crusher broken
granite stone ships of approved quality from approved quarry washed
and cleaned (20mm size not to exceads 25%) to be mixed in concrete
mixture with ordinary protland cement (OPC)  Including noisting,
lowering lying an dcompacting concrete by susing vibrators, watering
and curing for 28 days centering and shuttering and finishing the
exposed surface smooth proving grooves or beads wherever necessary
including cost conveyance, loading and unloading royalities and taxes
of all materials and cost of all labours sunones , T & p required fo rthe work
ect complete in all respect excluding cost and conveyance of
HYSD/MS steel and binding wires , and labour charges for straightaining,
cutting , bending etc of M.S. rods of for steel and binding complete as
directed by engineer- in charge.

Total
Amount
Rs.

Column Footing

Cum

26.250

4802.00

126053.00

[++]

column upto pinth

Cum

4.640

122776.49

56963.00

Plinth beam

Cum

8.260

4500.70

37176.00

REINFORCEMENT

Cold twisted steel reinforcemtn for RCC work including cutting
bendingstragntening and binding with 18swg black annealed wire and
placing in posting complete.

Qntl

29.110

8564.20

249304.00

Fly ash brick masonry (1:6) cement mortar

Fly ash brick masonay in cemnet mortar of (1.6) with portland slag
cement, watering and curing etc. including cost, conveyance, loading
and unloading, royalities and taxes of all materials and cost of all Ibaour
sundries T& P required for the works etc complete in all respect as
directed by the Enginner -in-charge.

Cum

21.100

4339.07

91554.00

Providing and laying cement plaster on surface after cleaning the
surface taking out point including cost of all materials labour cuting
taxes etc complete as perinstruction fo architect/ Engineer incharge

a)

12MM CP(1:6) in plinth wall

Sgm

57.71

141.80

8183.00

PART -2-GROUND FLOOR

RCC. WORK

Contractor

BDO, Patnagaf(Block
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SL.
No.

Item Description

Units

Quantity

Estimated
Rate
(Excluding

_GST)

Total
Amount
Rs.

i. Providing, lifting, hoisting laying Reinforced ctement concrete of
M20grade in column footings s per approved designs and drawings
having a minimum compressive strength { in work test) 200 kg/Square
cm. in 15 cm cubes at 28 days  afterr mixing  and  tests
conducted in accordance with LS. 416 using 12 mm to 20 mm size black
hard crusher broken grantie stone chips of approved quality from
approved quarry washed and cleaned (20 mm size not to exceeds 25%) to
be mixed in concrete mixure with ordinary portland cement (OPC)
includin ghosting, lowering, lying and compacting concrete by
using vibrators, watering andcuring for 28 days centering and
shuttering  and finishing  the xposed surface mooth providing
grooves of beads wherever necessary including cost. conveyance,
loading and unloading , royaliles and teaxes of all materials and cost of
all labours , sundries , T &P, required for the work etc. complete in all
respect excluding cost and Conveyance of HYSD/Ms steel and binding
wires and labour charges for straihtaining, cutting, bending etc. of M.S rods
of for steel and binding wires and lying the grils and placing in poper
postion.complete as directed by engineer- in charge.

Column

Cum

10.57

12276.49

129762.00

Lintel Band

Cum

4.88

8782.30

42858.00

Roof beam

Cum

10.40

12276.49

127675.00

Chhajja

Sgm

39.40

740.30

25237.00

Roof Slab

Cum

31.45

8633.70

271530.00

Staircase

Cum

2.25

7830.30

17618.00

Ninmlo|lalo|»

REINFORCEMENT

Cold twisted steel reinforcement for RCC work including cutting
bending straihtening and binding with 18swg black annealed wire and
placing in position complete

54.81

8564.20

469404.00

BRICK WORK IN SUPER STRUCTURE

Fly ash first class brick masonry using CB bricks having crushing strength
not less than 75 kg per squr.cm. In cement mortar of (1:6) with
portland slag cement after immersing the bricks for & (six) hours in water
before use in superstructure similar such type of works with all
necessary projections, watering and curing  etc. including cost,
conveyance, loading and unloading, royalitioes and taxes of all
materials and cost of all labour, sundries, T & p required for the works
etc complete in all respect as directed by the Engineer-in-charge.

250 mm th brick Wall

Cum

57.10

4377.40

249945.00

Providing and laying cement plaster on surface after cleaning the
surface taking out point including cost of all materials labour cuting
taxes etc complete as per instruction fo architect/ Engineer incharge

>

12 mm cement plaster 1.6 to out side surface

Sgm

365.00

141.80

52324.00

16mm cement plaster 1.6 over brick work to inside walls.

Sgm

336.21

218.90

73596.00

Contractor

o

BDO, P

mm
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Sl Item Description Units Quantity | Estimated Total

No. Rate Amount
(Excluding Rs.
— GST)

Finishing walls with Distemper of approved shade on new work 2 coats to
give an even shade inclduing cost of brushes and putty inclduing cost of

paint( per one Sq. ‘ ‘ sqm | 723.13 7240 | s2355.00
Mtr)(for Inside)-Distemper complete as directed by engineer- in charge.

Wall painting two coats with 100% acrylic Plastic emulsion paint(1st
quality) exterior grade of approved make and shade manufactured by
reputed manufacture like nerolac/Asian/Berger/Dulax or equivalent to
make an even finished surface over a coat of primer with water bond
cement primer in all heights with all scaffolding and stagging charges Sqm 337.09 91.30 30776.00
including cost,conveyance, taxes of all materials,cost of all labour T&P
sundries etc, as required for the work. (for out sidejcomplete as directed by
engineer- in charge,

Fixing VETRIFIED tiles in floors treads or steps and landing on 25mm thick
bed of cement mortar 1:1 {lcement : 1sand) jointed with neat cement slury
mixed with pigment o match the shades of the tiles including rubbing and
polishing complete excluding cost of precast TILES.complete as directed by
7 _|engineer- in charge.

Fixing VETRIFIED tiles in dados skrting on 25mm thick bed of cement
mortar 1:1 (1cement - 1sand) jointed with neat cement slury mixed with
pigment to match the shades of the tiles including rubbing and polishing|  sqm 20.32 1393.50 28316.00
complete including cost of precast tile.

Sqm 231.58 1486.40 344221.00

9 |(MS Doors/ Widndows)
Providng fitting and fixing of M.S.Door/ window frame with integrated
grill shutter as per the following design and specificaiton, Kg 1926.440 98.16 189099.00

Providing and painting two coats of synthetic enamel paints over a
coat of primer to steel work including sand papering, scaffolding , cost of
conveyance, taxes of all materials, T & P labour required to complete the Sgm 114.55 130.70 14972.00
work as per design/ drawing & instruction of Architect/ Engineer- in-
10 |charge.

Supplying, fitting and fixing of stainless steel of 304 grade in hand railling
using 50mm dia of 32mm x 32mm X 2mm @ 0.90mtr C/C and stainless
square pipe bracing of size 32mm x 32mm x 2mm 3 rows in staircase as per[ Sgm 7.62 3509.00 26739.00
approved design and specification, buffing, polishing etc with cost,
conveyance, taxes of all materials, labour, T & P etc required for the work|
11 [complete in all respect,

Fixing chequred tiles in floors treads or steps and landing on 25mm thick
bed of cement mortar 1:1 (1cement : 1sand) jointed with neat cement slury
mixed with pigment o match the shades of the tiles including rubbing and
polishing complete excluding cost of precast TILES.complete as directed by
12 |engineer- in charge.

Sqm 16.20 850.10 13772.00

Contractor BDO, Patnm
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SL Item Description Units | Quantity [ Estimated Total
No. Rate Amount
(Excluding Rs.
____GST)
Provision for GCI sheet(Tata Make) sheet in roof drilling holes in wind ties
including fixing of ridges vallyes wind ties etcincluding cost of sheet & Sgqm 21.37 606.93 12970.00
13 [fittings. Per 1sqm data (incl. GST)
ol ELECTRICAL WORKS
Recessed witing to Light point Each with 1.5 sqmm FR PVC insulated
signle core multistand copper conducter of ISl marked with 20mm dia non-
metalic PVC flexible conduct with 5 Amp, 250V piano type switch IS]
marked & ceiling rose ISI marked mounted on MS box having from bakelite
cove r of suitable sizr, MS box with 1.0 sgmm FR PBC insulated single core
multistrand copper conductor as earth wire including all accesorrie &
connection as per direction of engineer is charge ( Make of wire =
Finolex / L&T / Anchor / Havels / V- Guard) (deducting the cost of S/F of
100mm x 100mm x 60mm M.S. Box with bakelite cover - 1 no)
1
A |Group A (1.2.1—1.24.2} Each 20.00 308.05 6161.00
B |do-GroupB(1.2.2- 1.24.2) Each 15.00 498.00 7470.00
C |do-GroupC(1.2.2- 1.24.2) Each 10.00 762.00 7620.00
D |Recessed wiring to Fan Each in ..... Group B (1.2.2-1.24.2) Each 8.00 498.00 3984.00
E |GroupC(1.2.3-1.24.2) Each 8.00 762.00 6096.00
S/F of Metal box of 150mm x 75mm x 60mm deep (Normal size) in
recess with suitable size of Phenolic laminated sheet cover in
front including providing and and fixing 3 pin 5/6amp socket out let
5/6 amp piano type
2 |switch, connection, painting etc as required (1.26) Each 5.00 192.91 965.00
S/F of 5amp switch & SA socket out let of ISI marked on existing
3 |board (1.25.1 & 1.25.4) Each 5.00 75.75 379.00
S/F of metal box of 180mm x 100mm x 60mm deep (Normal Size) in
recess with suitable size of phenotic laminated sheet cover in front
including providing & fixing 5 pin 15/16 amp. Piano type switch,
4__|connection, painting etc as required (1.27) Each 2.00 266.00 532.00
Wiring for cicruit / sub-main witing along with earth with following sized
of PVC insulated single core multistrand copper conductor with IS|
marked conforming to IS - 694 / 1990 in 20mm dia non metalic heavy
duty flexible conduit 1.6mm in recessed PBC conduit as required (Make of
wire - Finolex / L&T/ Anchor / Havels / V-Guard )2x1.5 sgmm + 1x1.0sgmm
5 ((1.8) P/Mts 100.00 119.00/  11900.00
B |do-2x2.5 sqmm + 1x1.5 sqmm (1.8.2 P/Mts 70.00 134.00 5380.00
C |do-2x4 sgmm + 1x1.5 sgmm (1.8) P/Mts 40.00 151.00 6040.00
D |P/Mtr14 do - 2x6 sgmm + 1x1.5 sqgmm (1.8.) P/Mts 30.00 180.00 5400.00
E |P/Mtr 15 do - 4x6 sgmm + 1x2.5sgmm (1.8.4) P/Mts 20.00 279.00 5580.00
S/F of Batten holder / BK angle holder of ISI Marked including connection
6 |etcinstead of ceiling rose. (1.29 - 1.28) Each 45.00 14.68 661.00
Contractor

B&/@L%W
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Sl Item Description Units | Quantity | Estimated Total
No. Rate Amount
(Excluding Rs.

__GST)

Supply, Installation testing & Commissioning of Main switches (1S13940
part 3/1993) of following coopactity on existing surface, wall
mounting & complete with H.R.C. Fuse links, inter connections earthing
etc. as required as per direction of Engineer Incharge | Make-Seimens /
7 _|HPL /Anchor / L&T / Havels / C&S /R.K.) 63 Amp ICTPN Mainswithc (1.8.3) Each 1.00 3253.21 3253.00
5/G of B series SP MCB of & amp rating 240 Volt "B" series MCB for lighting
‘and other loads in the existing MCB Distribution board ISI marked complete
with connection, testing and commissionning etc. as required single pole
8 |(SP)(2.6.1) Each 5.00 143.42 717.00

Each S/F of following way single pole and neutral sheet steel
MCB Distribution Board 250v on surgace / Recess complete with
tinned copped bus bar, neutral bar, earth bar, din bar, detachable
gland plate, Distribution Board 250v on surgace / Recess complete with
tinned copped bus bar, neutral bar, earth bar, din bar, detachable
gland plate,interconnections, phosphatized and MCB / RCCB / Isolater) 4
9 [way Each 3.00 996.87 2981.00

Supply & fixing of following 2 way double pole neutral sheet
MCB Distribution Borad 250 V on surface / recess complte with tineed
copper bus bar, neutral bar, earth bar, din bar, detachable gland, plate,
interconnections, phosphatized and powder painted including earthing
10 |ete. as required along with 32/40 AMP DP MCB ( Legrand / Havells Each 2.00 874.66 1749.00
11 |Supply & Fixing of TPN M.C.B (Make - HPL, model - TTPNC40) Each 1.00 1890.00 1890.00
S/F of 16/18 SWG metal box of following sizes ( Nominal Size) in recess

with suitable size of phenalic laminated shet cover in front including
cutting the and making good the same in case of recessed
conduit as required

12 {100mmx100mmx60mm deep (1.24.2) Each 4.00 94.94 380.00
B |do- deep (1.24.5) Each 2.00 117.16 234.00
C |do 200mmx150mmx60mm deep (1.24.6) Each 5.00 151.50 758.00

Providing & fixing plain 16/0.2mm twin twisted flexible, FR pvC
insulated copper cable in polythene sleeve or conduit of suitable size on
13 |the floor/ wall or side of the table/ door etc as required (1.31) P/Mts 5.00 17.17 86.00

S/F of 15-20 watt LED single strip type tube light fitting ( make
14 [PAN/Philiips/ crompton/ polycab ) with all accessries and connections. Each 45,00 754.00f  33930,00

supply of 1200mm A.C, Ceiling fan with all accessories and connections
without fan regulator ( Make: Crompton highspeed ultra/ khaitan

15 |Super Hibreeze/ Polycab - Amaze Hs/ Anchor- Flora ) Each 16.00 2309.00| 36%44.00
S/F of ceiling fan step type electronic regulator in existing switch

16 |board including connection and required earthing. Each 16.00 333.00 5328.00
S/F of fan hook 's' type made of 16 mm MS rod for fixing in the Existing

17 |RCC Roof. Each 16.00 169.68 2715.00

18 |S/F of 4X10 Sqmm Al.Armoured Cable Each 10.00 230.00 2300.00

Contractor BDO, Pam
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Sl Item Description Units | Quantity [ Estimated Total
No. Rate Amount
(Excluding Rs.

GST)

S/F of 63 A TPN Pannel board size 30x24x10 sginch with provn. Of
63A Roatary Main Switch with HRC Fuse (Make-siemens / HPL [
Anchor [/ L&T / Havels), 1 nos 100A busbar, 63A Dp MCB - 4 nos (HPL
19 [Model -TDPC50-63), 63 a TPN MCB (TTPNC 50-63), Indicating Lamp, 100 A Each 1.00 48738.00 48738.00
Special Earthing with G.I. Earth Pipe 3 mtr long 40mm dia s
marked including accessories & providing masonary enclisure with cover
plate having locking aarangement & watering pipe with charcoal & salt as

20 |[required (3.2) Each 1.00 14600.00 14600.00
3233615.00
IM/S = Class Contractor hereby quoted my %
(Percentage) rates at % (Percentage) (both

in figure & word) excess over than/ less than/ equal to the amount put to tender Rs 32,33,615/- (Rupees Thirty Two Lakh Thirty Three
Thousand Six Hundred Fifteen) only.

2. Strike out which is not applicable.

3. Percentage should be quoted upto 2 (two) digit after the decimal point.
No of Corrections:

No of over writting:

No of Pages:

Contractor BDO, Patnqga!‘h{ock'







