
Government of Odisha 
OFFICE OF THE PANCHAYAT SAMITI, TITILAGARH 

INVITATION FOR BIDs (IFB) 

Email ID ori-titilagarh@nic.in) 
Details Tender Call Notice No. 01/ Panchayat Samiti Titilagarh/21- 22 

The Block Development Officer, Titilagarh on behalf of Governor of Odisha Invites 
Percentage Rate Bids In Double Cover (for SI.No. 1) and Single Cover (For Si.No. 2 & 3) 
system in conformity with detail Tender call notice No. 01/ 21-22 of Panchayat Samiti, 
Titilagarh, Dated:05/11/2021 to be eventually drawn up in State P.w.D Form P-1 contract for the 
execution of the works detail in the table, from the class of eligible contractors as mentioned 
against the work in Column - 4 (four) registered with the State Governments and contractors of 
equivalent Grade/ Class Registered with Central Government/ MES/ Railways/ CPWD for 
execution of civil works. The proof of registration from the appropriate authority shall be enclosed 
along with the Bid. If successful, the bidder who has not registered under State Government has to 
register under the appropriate registering authority of the State Government of Odisha in 
appropriate class of eligibility before award of the work as per prevalent registration norms of the 
state. 

The bidders may submit bids for the following works. 

SI.No 
Cost of Period of Approximate value 

of work. 
Class of Concerned E.M.D. (Rs.) 

contractor office. With
Head qrs. 

Name of work 

document completion. 

(Rs.) 3 5 
Civil - Rs.60,12,914/ 

El-Rs. 4,67,028/ 
New Construction of PHC 
Building At-PHC(N), Bijepur 
under Titilagarh Block of Balangir PH- Rs 3.89,193/ 
Dist. (Civil, El, PH) (Composite Total Rs.68,69,135/ 
Tender) 

B" Class & Panchayat|Bid Security 10,000/- 
Samiti, 
Titilagarh 

9 (Nine) 
Calendar 
Months 

"A" ClasS Declaration 

Rs.22,09,821/- D'&"C" 
Class 

2 Construction for setting up 
Mechanised THR (Chhatua ) 
Plant At-Pipalpadar, GP- 
Manigaon under Titilagarh Block 
of Balangir Dist (Civil Portion) 

Panchayat Bid Security 6,000/- 
Samiti, 
Titilagarh 

6(Six) 
Calendar 
Months 

Declaration 

D'&"C" 
Class 

Rs.8,61,446/-Construction of Mini Hall & 
Installments of Open Zym 
Equipments inside Mini Stadium, 
AT/GP-Kholan under Titilagarh 
Block of Balangir Dist(Civil 

Portion) 

Panchayat Bid Security 4,000/ 
Samiti, 
Titilagarh 

6 (Six) 
Calendar 
|Months 

Declaration 

1. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of contract and other necessary documents can be seen in the office of the undersigned during the office hours every Day except on Sunday and public holiday till last date of receipt of tender papers Interested bidders may obtained further information at the same address. 
2. Bids must be accompanied with financial instruments towards E.M.D in shape of Bid security Declaration as provided in Memorandum No.5984 dt.27.04.2021 of Works Dept., Govt. of Odisha The declaration of Schedule- H of Tender Document relating to Bid security Declaration also to be 



attached. Bids must also be accompanied by self-attested Photo copy of valid GSTIN, PAN card and 

valid contract registration certificate, failing which the bid will be liable for rejection. 

The sale and receipt of the Bid document shall start from Dt. 05/11/2021 to 5 P.M of Dt. 24/ 11 /2021 
3. 

during office hour in Panchayat Samiti Office, Titilagarh and DRDA Balangir. 

Bid must be dropped in the tender box having mentioned as Tender Call Notice No. 01 /TIG/21-22 in 

Panchayat Samiti Office, Titilagarh and Project Director, DRDA, Balangir. 

Bid documents can be Downloaded from official website of Government of Odisha 
5. 

(http://www.balangir. nic.in). The bidders who have downloaded 

the bidding documents from the internet site will have to pay the cost of the tender document as 

indicated in col no. 7 of the above table in shape of Demand Draft in favour of Block Development 

Officer, Titilagarh payable at SBI Titilagarh in a separate envelope marked "Cost of bidding 

documents down loaded from the internet" with the bid document. Authority will not be held 

responsible, if any portion of the bid document is excluded or modified in the downloaded bid 

documents. 
. Bidding documents requested by mail will have to be dispatched by registered speed post on 

payment of an extra amount of Rs. 500/- over the cost of documents. The undersigned will not be held 

responsible for the postal delay if any, in the delivery of the documents or non-receipt of the same. 

7. The Bids ill be opened on the Dt. 25 /11 /2021 at 11.30 AM in the office of the undersigned, in the 

presence of the members of tender committee of Panchayat Samiti Office, Titilagarh, bidders or their 

authorized agents who wish to attend at the Conference hall of Panchayat Samiti Office, Titilagarh. If 

the office happens to be closed on the last date of receipt/ opening as specified, the bids will be 

received/ opened in the next working day at the same time and venue specified in the notification 

Other details can be seen in the bidding documents. 

Additional performance security shall be obtained from the bidder when the bid amount is less than the S. 
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid 

pricel rates than the estimated cost put to tender shall have to furnish the exact amount as per table 

below. Additional Performance Security (APS) has to be furnished in shape of Demand Draft/ Term 

Deposit Receipt pledged in favour of the Block Development Officer, Titilagarh, within seven days 

of issue of letter of acceptance (LOA), otherwise the bid shal be cancelled and the security deposit 

shall be forfeited. Further proceeding for black listing shall be initiated against bidder. 

Amount of Additional Performance Security 

Range of Difference between 

the estimated cost put to 
SI. Additional Performance Security to be deposited by 
No the successful bidder 

tender and Bid amount 

I.Below 5% No Additional Performance Security 

IIFrom 5% and above and 50% of (Difference between estimated cost put to 
below 10% tender and Bid Amount) 

III. From 10% and above 150% of (Difference between estimated cost put to 

tender and Bid Amount) 

9. in case of Engineering contractors seeking exemption of EMD are instructed to enclose an affidavit 
regarding the list of works awarded during the current financial year 2021-22 with exemption of EMD 
along with an application to avail the same for this work and will submit copy of original contract license and produce the original license at the time of opening of tender, otherwise the tender will be rejected. 

10. Scheduled Caste and Scheduled Tribe Tenderers will be given concession where their tenders are within 10% of the rate quoted by the lowest tenderer, for any work, the work may be considered for award to him/ them at the lowest tendered rate. The Security deposit at half the usual rate may be deposited/realized by/from the Scheduled Caste or Scheduled Tribe contractors coming under 



categories up to "B" class only as against the permissible percentage under Rule 13 of the PWD 
contractor's regulations rules. 

11. If any bidder quotes less than 15% (fifteen) of the amount put to tender then such a bid shall be 

rejected and the tender shall be finalized basing on merit of the rest bids and if more than one bid is 

quoted at 14.99% (decimal upto 2 nos. will be taken for all practice purpose) less than the estimated 

cost, the tender accepting authority will finalize the tender through transparent lottery system in 

presence of bidder or their representatives 

12. The tenderer while submitting tender shall furnish an affidavit in original, along with the tender about 
the authenticity of the tender documents including E. M.D. The conditional tender will not be accepted 

on any circumstances by the authority 
13. The Bid documents should be sealed in superscripted with the name of work & bid identification no. 

14. The percentage quoted in the tender without mentioning excess or less shall be treated as excess. 

15. The agency bidding for the work put of this notice, shall have to mention percentage of excess/less 

(both in words &figure) over the amount put to tender required by him in the prescribed format at the 
end of the bill of quantity. In the event of discrepancies, the words & figure, the percentage quoted in 

words will count. 

16. Validity of tender shall be 90 days from the date of opening of tender. 

17. Any addendum/ corrigendum/ cancellation of above tender will be displayed in notice Board & 

published in the website:(http://www.balangir.nic.in). only 
18. The authority reserves right to reject/cancel any or all the tenders without assigning any reason 

thereof. 

19. Joint venture deed with eligible registered electrical contractors along with other relevant documents 

for composite Building to be submitted along with Bid documents in Schedule 

Block Development Officer,Ttilagarh 

Memo No. z 420 Dt. o3 /:2 02 
Copy submitted to the Secretary 1& PR Dept. Govt. Of Odisha for favour of kind information/copy submitted to 
the NIC, Bhubaneswar/ copy submitted along with DTCN (Soft copy) to DIO, NIC Balangir with a request to display the bid document in the website from Dt.05 /11 /2021 to Dt. 24/11 /2021 up to 4.00 P.M. 

Block Development Officer, Titilagarh 
Memo No. 243 /Dt. 1) 202 

Copy submitted to the Editor ,The Samaj Samablpur Edition and Editor The Sambad, Sambalpur Edition with request to get it published on Dt. 05/11/2011 for wide Circulation of the Tender Call Notice. Complimentary Copy of the Newspaper containing the Tender Call Notice may be sent to this office for reference and record. 

Block Development Officer, Titilagarh 
Memo No. 242 2 /Dt. 2'/ 2oRI 
Copy submitted to Deputy Secretary, PR & DW Deptt. Odisha, Bhubaneswar for kind information and necessary action. 

Block Development Officer, Titilagarh 
Memo No. 24 33 /Dt. e311 *2o 
Copy forwarded to Chief Construction Engineer, Lower Suktel Project Balangir/ Executive Engineer (RS) Division, Balangir & Kantabanji/ R.W. Division, Balangir, Titilagarh & Patnagarh/ Irrigation Division, Balanoir 



M.. Division, Balangir/ P.H. Division Balangir/ WESCO, Balangir/ ADM, Balangir /CDM & PHO, Balangir/ Al Sud Collectors of Balangir District All B.D.0.s/ All Tahasildars under Balangir, District Office Notice Board ror 
information and wide circulation. 

Block Development Officer Titilagarh 
Memo No. 2443 H /Dt. 3 // 22 
Copy submitted to the Collector & DM, Balangir for favour of kind information. 

a 
Block Development Officer, Títilagarh 

Memo No. 2i2 /Dt. P2 / '2o2 

Copy submitted to the Project Director, DRDA, Balangir for favour of kind information. 

Block Development Officer, Titilagarh 

Memo No. 243 6 /Dt. 2 /:202| 

Copy to PA to Superintendent of Police, Balangir for kind information of SP, Balangir /Copy to inspector- 

in-charge PS Titilagarh/SDPO, Titilagarh for information and necessary action. He is requested to kindly arrange 
police force in the office of the undersigned for smooth completion of the tender process on above dates. 

Block Development Officer, Titflagarh 

Memo No. 23 F /Dt. /202 

Copy to Addl PD (Tech) DRDA/ Assistant Engineer/ Junior Engineer 
information and necessary action. 

NHM of DRDA, Balangir for 

Block Development Officer-Titilagarh 

Memo No. 3428 /Dt. P3 ) '2O2 

Copy to Accounts Officer/ Section Officer/Dev. Section/Computer section/AEE/AE/JE/JPTAO/O Panchayat 

Samiti Titilagarh for information and necessary action. 

Block Development Officer, Titlfagarh 
Memo No. 243 /Dt. /):2 O) 

Copy to Office Notice Board of Panchayat Samiti/ Tender File concerned. 

Block Development Officer, Titilagarh 
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Contractor  Sd/-Block Development Officer, Titilagarh 

 

Bid Identification No-01/ 21-22 of Panchayat Samiti Office,Titilagarh 

 

Tender Call Notice No.01/21-22of Panchayat Samiti Office,Titilagarh 

 
 

GOVERNMENT OF ODISHA 

PR & DW DEPARTMENT  

COVER – I (Technical Bid) 

 

BID DOCUMENT 

FOR 

COMPOSITE TENDER OF BUILDING WORKS 

NAME OF THE WORK: 

NEW CONSTRUCTION OF PHC BUILDING  

AT-PHC(N), BIJEPUR UNDER TITILAGARH BLOCK OF  

BALANGIR Dist. (Civil, EI, PH) 

TENDER COST : Rs. 68,69,135.00 (Rupees sixty-eight lakh sixty-nine thousand one 

hundred thirty-five)only 

 

OFFICE OF THE PANCHAYAT SAMITI, 

TITILAGARH 
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Contractor  Sd/-Block Development Officer, Titilagarh 

 

COVER-I 

 

 

TECHNICAL BID DOCUMENTS 

 

INDEX 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Sl. No. CONTENTS PAGES 

1. Tender Call Notice (TCN) 02 - 05 

2. Check list to be ensured by the bidder 06 

3.    Contract data 07 

4. Instruction to Bidder. 08 - 19 

5. Detailed Tender Call Notice (DTCN) for Composite 

Building Work (Civil + EI + PH). 

19 - 60 

6. Formats for Schedule - A to I 61 - 69 
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Contractor  Sd/-Block Development Officer, Titilagarh 

 

 
E-mail.ID-ori-titilagarh@nic.in 

 

 

Government Of Odisha 

OFFICE OF THE PANCHAYAT SAMITI, TITILAGARH 

INVITATION FOR BIDS (IFB) 

Bid Identification No. 01 / 21- 22 of Panchayat Samiti Office, Titilagarh 

            Detail Tender Call Notice No.01/21-22of Panchayat Samiti Office,Titilagarh 

The Block Development Officer, Titilagarh on behalf of Governor of Odisha Invites 
Percentage Rate Bids In Double Cover (for Sl.No.1) and Single Cover (for Sl. No. 2 & 3) 
system in conformity with detail Tender call notice No. 01/ 21-22 of Panchayat Samiti, Titilagarh, 
Dated:05/11/2021 to be eventually drawn up in State P.W.D Form P-1 contract for the execution of 
the works detail in the table, from the class of eligible contractors as mentioned against the work in 
Column - 4 (four) registered with the State Governments and contractors of equivalent Grade/ 
Class Registered with Central Government/ MES/ Railways/ CPWD for execution of civil works. 
The proof of registration from the appropriate authority shall be enclosed along with the Bid. If 
successful, the bidder who has not registered under State Government has to register under the 
appropriate registering authority of the State Government of Odisha in appropriate class of 
eligibility before award of the work as per prevalent registration norms of the state. 

The bidders may submit bids for the following works. 

 
 

1. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and 

conditions of contract and other necessary documents can be seen in the office of the undersigned 

during the office hours every Day except on Sunday and public holiday till last date of receipt of tender 

papers Interested bidders may obtained further information at the same address. 

2. Bids must be accompanied with financial instruments towards E.M.D in shape of Bid security 

Declaration as provided in Memorandum No.5984 dt.27.04.2021 of Works Dept., Govt. of Odisha. 

The declaration of Schedule- H of Tender Document relating to Bid security Declaration also to be 

 
Sl. No 

 
Name of work 

 
Approximate 

value of work. 

 

Class of 
contractor 

 

Concerned 
office. With 
Head qrs. 

 
E.M.D. (Rs.) 

 

Cost of 

document 

(Rs.) 

 
Period of 

completion. 

1 2 3 4 5 6 7 8 

1.  New Construction of PHC Building  

At –PHC(N), Bijepur under 

Titilagarh Block of Balangir Dist. 

(Civil, EI, PH) (Composite Tender) 

Civil - Rs.60,12,914/ 

EI - Rs. 4,67,028/ 

PH - Rs. 3,89,193/ 

Total Rs.68,69,135/ 

 
“B” Class & 
“A” Class 

 
Panchayat 

Samiti, 
Titilagarh 

 
Bid Security 
Declaration 

 
10,000/- 

 
9 (Nine)  
Calendar 
Months 

2.  Construction for setting  up 

Mechanised THR (Chhatua ) Plant 

At-Pipalpadar, GP-Manigaon 

under Titilagarh Block of Balangir 

Dist. (Civil Portion) 

Rs.22,09,821/- “D”&”C” 
Class 

 
Panchayat 

Samiti, 
Titilagarh 

 
Bid Security 
Declaration 

 
6,000/- 

 
6 (Six)  

Calendar 
Months 

3.  Construction of Mini Hall & 

Installments of Open Zym 

Equipments inside Mini Stadium, 

At/GP-Kholan under Titilagarh 

Block of Balangir Dist. (Civil 

Portion) 

Rs.8,61,446/- “D”&”C” 
Class 

 
Panchayat 

Samiti, 
Titilagarh 

 
Bid Security 
Declaration 

 
4,000/- 

 
6 (Six)  

Calendar 
Months 

mailto:E-mail.ID
mailto:-ori-titilagarh@nic.in
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Contractor  Sd/-Block Development Officer, Titilagarh 

attached. Bids must also be accompanied by self-attested Photo copy of valid GSTIN, PAN card and 

valid contract registration certificate, failing which the bid will be liable for rejection. 

3. The sale and receipt of the Bid document shall start from Dt.05/11 /2021 to 5 P.M of Dt.24/11/2021 

during office hour in Panchayat Samiti office,Titilagarh& DRDA, Balangir. 

4. Bid must be dropped in the tender box having mentioned as Tender Call Notice No. 01 /BDO, 

Titilagarh/21-22 in Panchayat Samiti Office, Titilagarh& DRDA, Balangir. 

5. Bid documents can be Downloaded from official website of Government of Odisha 

(http://www.balangir.nic.in). The bidders who have downloaded the bidding documents from the 

internet site will have to pay the cost of the tender document as indicated in col no. 7 of the above 

table in shape of Demand Draft in favour of Block Development Officer, Titilagarh payable at SBI 

Titilagarh in a separate envelope marked “Cost of bidding documents down loaded from the internet” 

with the bid document. Authority will not be held responsible, if any portion of the bid document is 

excluded or modified in the downloaded bid documents. 

6. Bidding documents requested by mail will have to be dispatched by registered / speed post on 

payment of an extra amount of Rs. 500/- over the cost of documents. The undersigned will not be held 

responsible for the postal delay if any, in the delivery of the documents or non-receipt of the same. 

7. The Bids will be opened on the Dt.25/11/2021 at 11.30 AM in the office of the undersigned, in the 

presence of the members of tender committee of Panchayat Samiti Office, Titilagarh, bidders or 

their authorized agents who wish to attend at the Conferencehall of Panchayat Samiti Office, 

Titilagarh. If the office happens to be closed on the last date of receipt/ opening as specified, the bids 

will be received / opened in the next working day at the same time and venue specified in the 

notification. Other details can be seen in the bidding documents. 

8. Additional performance security shall be obtained from the bidder when the bid amount is less than the 

estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid 

price/ rates than the estimated cost put to tender shall have to furnish the exact amount as per table 

below. Additional Performance Security (APS) has to be furnished in shape of Demand Draft/ Term 

Deposit Receipt pledged in favour of the Block Development Officer, Titilagarh, within seven days of 

issue of letter of acceptance (LOA), otherwise the bid shall be cancelled and the security deposit shall 

be forfeited. Further proceeding for black listing shall be initiated against bidder. 

9. In case of Engineering contractors seeking exemption of EMD are instructed to enclose an affidavit 

regarding the list of works awarded during the current financial year 2021-22 with exemption of EMD 

along with an application to avail the same for this work and will submit copy of original contract 

license and produce the original license at the time of opening of tender, otherwise the tender will be 

rejected. 

10. Scheduled Caste and Scheduled Tribe Tenderers will be given concession where their tenders are 

within 10% of the rate quoted by the lowest tenderer, for any work, the work may be considered for 

award to him/ them at the lowest tendered rate. The Security deposit at half the usual rate may be 

deposited/realized by/from the Scheduled Caste or Scheduled Tribe contractors coming under 

Amount of Additional Performance Security 

Sl. 

No 

Range of Difference between 

the estimated cost put to 

tender and Bid amount 

Additional Performance Security to be deposited by 

the successful bidder 

I.  Below 5% No Additional Performance Security 

II.  From 5% and above and 

below 10% 

50% of (Difference between estimated cost put to 

tender and Bid Amount) 

III.  From 10% and above 150% of (Difference between estimated cost put to 

tender and Bid Amount) 

 tender and Bid Amount) 

http://www.balangir.nic.in&/
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Contractor  Sd/-Block Development Officer, Titilagarh 

categories up to “B” class only as against the permissible percentage under Rule 13 of the PWD 

contractor’s regulations rules. 

11. If any bidder quotes less than 15% (fifteen) of the amount put to tender then such a bid shall be 

rejected and the tender shall be finalized basing on merit of the rest bids and if more than one bid is 

quoted at 14.99% (decimal upto 2 nos. will be taken for all practice purpose) less than the estimated 

cost, the tender accepting authority will finalize the tender through transparent lottery system in 

presence of bidder or their representatives. 

12. The tenderer while submitting tender shall furnish an affidavit in original, along with the tender about 

the authenticity of the tender documents including E.M.D. The conditional tender will not be accepted 

on any circumstances by the authority. 

13. The technical and financial bid documents should be sealed separately superscribed as “TECHNICAL 

BID” & “FINANCIAL BID” both technical & financial bid envelops shall be sealed in a outer envelope 

and superscribed with the name of work & bid identification no. 

14. The percentage quoted in the tender without mentioning excess or less shall be treated as excess. 

15. The agency bidding for the work put of this notice, shall have to mention percentage of excess/less 

(both in words & figure) over the amount put to tender required by him in the prescribed format at the 

end of the bill of quantity. In the event of discrepancies the words & figure, the percentage quoted in 

words will count. 

 

16. Validity of tender shall be 90 days from the date of opening of tender. 

17. Any addendum/ corrigendum/ cancellation of above tender will be displayed in notice Board & 

published in the website(http://www.balangir.nic.in)only. 

18. The authority reserves right to reject/cancel any or all the tenders without assigning any reason 
thereof. 

19. Joint venture deed with eligible registered electrical contractors along with other relevant documents      
for composite Building to be submitted along with Bid documents in Schedule I 

 
  Sd/- /- 

               Block Development Officer, Titilagarh 

Memo No.  3430    /Dt.  03.11.2021  

Copy submitted to the Secretary I & PR Dept. Govt. Of Odisha for favour of kind information/copy submitted to 
the NIC, Bhubaneswar/ copy submitted along with DTCN (Soft copy) to DIO, NIC Balangir with a request to display 
the bid document in the website from Dt.05 /11 /2021 to Dt. 24 /11 /2021 up to 4.00 P.M. 

 

-    Sd/- 

Block Development Officer, Titilagarh 

Memo No.  3431    /Dt.  03.11.2021    

Copy submitted to the Editor ,The Samaj Samablpur Edition and Editor The Sambad, Sambalpur Edition 
with request to get it published  on Dt. 05/11/2011 for wide Circulation  of the Tender Call Notice. Complimentary 
Copy of the Newspaper containing the Tender Call Notice may be sent to this office for reference and record. 

          - Sd/- 

   Sd/    Block Development Officer, Titilagarh 

Memo No.  3432    /Dt. 03.11.2021     

 Copy submitted to Deputy Secretary, PR & DW Deptt. Odisha, Bhubaneswar for kind information and 
necessary action.  

  - Sd/- Sd/- 

Block Development Officer, Titilagarh 
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Contractor  Sd/-Block Development Officer, Titilagarh 

+Memo No.   3433   /Dt.   03.11.2021   

 Copy forwarded to Chief Construction Engineer, Lower Suktel Project Balangir/ Executive Engineer (R&B) 
Division, Balangir & Kantabanji/ R.W. Division, Balangir, Titilagarh & Patnagarh/ Irrigation Division, Balangir/ 
M.I. Division, Balangir/ P.H. Division Balangir/ WESCO, Balangir / ADM, Balangir / CDM & PHO, Balangir/ All Sub 
Collectors of Balangir District / All B.D.O.s/ All Tahasildars under Balangir, District Office Notice Board for 
information and wide circulation.  

 

   - Sd/- 

Block Development Officer, Titilagarh 

Memo No.    3434  /Dt.     03.11.2021 

 Copy submitted to the Collector & DM, Balangir for favour of kind information. 

 

   -- Sd/- 

Block Development Officer, Titilagarh 

Memo No.    3435  /Dt.    03.11.2021  

 Copy submitted to the Project Director, DRDA, Balangir for favour of kind information. 

 

   -- Sd/- 

Block Development Officer, Titilagarh 

Memo No.   3436   /Dt.  03.11.2021     

 Copy to PA to Superintendent of Police, Balangir for kind information of SP, Balangir /Copy to Inspector-
in-charge PS Titilagarh/SDPO, Titilagarh for information and necessary action. He is requested to kindly arrange 
police force in the office of the undersigned for smooth completion of the tender process on above dates.  

 

   /- Sd/-- 

Block Development Officer, Titilagarh 

Memo No.  3437    /Dt.   03.11.2021   

Copy to Addl PD (Tech) DRDA/ Assistant Engineer/ Junior Engineer,  NHM of DRDA, Balangir for 
information and necessary action. 

 
 

   -- Sd/- 

Block Development Officer, Titilagarh 

Memo No.  3438    /Dt.   03.11.2021   

Copy to Accounts Officer/ Section Officer/Dev. Section/Computer section/AEE/AE/JE/JPTA O/O Panchayat 
Samiti Titilagarh for information and necessary action. 

          - Sd/- Sd/- 

                                                                                                                Block Development Officer, Titilagarh 

Memo No.    3439  /Dt.     03.11.2021 

 Copy to Office Notice Board of Panchayat Samiti/ Tender File concerned. 

   - Sd/- Sd/- 

                     Block Development Officer, Titilagarh 
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Contractor  Sd/-Block Development Officer, Titilagarh 

 

CHECK LIST TO BE ENSURED BY THE BIDDER 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sl. 

No. 

 

Particulars 

Reference to 

Clause 

Whether furnished Ref. To  

Page No. Yes No 

1.  Cost of tender paper Rs. 10,000/- DTCN   Page No. 2  

2.  All the EMDs requirements 

mentioned in the DTCN shall be 

Guided as per (Bid security 

Declaration as per Schedule-H) Vide 

OM No. 5984 Dt.27.04.2021 of works 

department. 

DTCN 

Clause – 2 

& 

Schedule-H 

  Page No. 2 & 68 

3.  Additional Performance Security in 

case the bid price/ rate is less than 

the estimated cost put to tender as 

per OM No.4559 Dt.5.4.2021 of 

Works Department, Govt of Odisha. 

DTCN 

Clause - 8 

  Page No. 3 

4.  Copy of valid Registration Certificate DTCN - 2 

Clause – 2  

  Page No. 2 
 

5.  Copy of GST & GSTIN Regd. 

Certificate. 

DTCN 

Clause - 2 

  Page No. 2 

6.  Copy of PAN Card DTCN 

Clause - 2 

  Page No. 2 

7.  No Relation Certificate in Schedule-A DTCN 

Schedule - A 

  Page No. 61 

8.(a) Information regarding current 

litigation, debarring/ expelling of the 

tender or abandonment of the work 

by the tenderer 

DTCN 

Schedule - E 

  Page No. 65 

    (b) Affidavit in legal stamp paper DTCN 

(Schedule-F) 

  Page No. 66 

9 Similar Nature of Work DTCN 

(Schedule-D) 

  Page No. 64 

10 Qualification of key personnel 

engaged. 

DTCN 

(Schedule-B) 

  Page No. 62 

11(a) List of plant and equipment with the 

contractor 

DTCN 

(Schedule-C) 

Annexure - I 

  Page No. 63 

    (b) Apart from the above the contractor 

shall have to arrange other 

machineries of any required for the 

work 

DTCN 

(Schedule-C) 

Annexure - II 

  Page No. 63 

12 Registration certificate PAN Card, 

Valid GST for execution of composite 

work. For verification purpose.  

DTCN Clause 

(IFB) 

  Page No. 10 

13 Existing commitments and ongoing 

works. And MoU for Electrical 

DTCN 

(Schedule-G&I) 

  Page No. 67& 69 
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CONTRACT DATA 

 

A. GENERAL INFORMATIONS 

Sl No. Item Details 

1.  Bid Identification No. 01/2021-22 of Panchayat Samiti, Office 
Titilagrh 

2.  Name of the Work New Construction of PHC Building, At-
PHC(N), Bijepur under Titilagarh Block 
of Balangir Dist. (Civil, EI, PH) 

3.  Officer Inviting Tender Block Dev. Officer, Titilagarh 

4.  Executive Engineer concerned with 
Head Quarter authorized as 
Engineer-in-Charge of the work 

Addl.PD(Tech) DRDA, Balangir 

5.  Accepting Authority Block Dev. Officer, Titilagarh 

6.  Executing Authority Block Dev. Officer, Titilagarh 

7.  Tender Cost Civil: Rs.6012914.00 

EI: Rs. 467028.00 

PH: Rs. 389193.00 

Total: Rs.68,69,135.00 

 

B. BID INFORMATION 

8.  Intended completion period/ 
Time period/ assigned for 
Completion 

09 (nine) Calendar Months 

9.  Last Date & time of submission of 
Bid 

Time: 5.00 P.M. Date:24 /11/2021 

10.  Date of opening (Cover- I) Time: 11.30 A.M. Date:25 /11 /2021 

11.  Cost of Bid Document (as per Cl No. 7 of Table), Page- 2 
I Amount Rs.10,000/- 

12.  Bid Security 
I Bid Security Declaration as per Schedule-I) vide F.D.OM No. 5894 Dt. 

27.04.2021 
13.  Bid validity period 90 days 

14.  Currency of Contract Indian Rupee 

15.  Language of Contract English 

16.  Similar Nature of work. Similar Nature of work means experience in 
Building works. 
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Instruction to Bidders 

(Relevant clauses in the DTCN/ Bid document shall be superseded) 

A. GENERAL 

1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS: 
 

1.1. The authority belonging to the major discipline is competent to invite tender of 

composite bids. He will also nominate the Block Dev. Officer, Titilagarh who will deal 

with all matters relating to the bids in the invitation of bids. 

1.2. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 

rules/ amendments issued there under from time to time. If he fails to do so, it will be 

considered a breach of the contract and the Block Dev. Officer, Titilagarh may in his 

discretion without prejudice to any other right or remedy available in law, cancel the 

contract. The contractor shall also be liable for any pecuniary liability arising on account 

of any violation by him of the provisions of the said Act. 

1.3. The contractor shall be deemed to have satisfied himself as to the correctness and 

sufficiency of the Tender and of the rates and prices quoted in the Bill of Quantities, all 

of which shall, except in so far as it is otherwise provided in the Contract, cover all his 

obligations under the Contract (including those in respect of the supply of goods, 

materials, plant & services or of contingencies for which there is a Provisional Sum) 

and all matters and things necessary for the proper execution and completion of the 

work and the remedy of any defects therein. 

1.4. The successful bidder shall complete the works by the intended completion date 

specified in the Contract data. 

1.5. Throughout these bidding documents, the terms “bid and tender” EMD and Bid 

Security and their derivatives (bidder/ tenderer, bidding/ tendering, etc.) are 

synonymous. 

1.6. In case the tender for composite work includes in addition to main work/ building work all 

other ancillary works such as sanitary and water supply installations, drainage installation, 

electrical work, horticulture work, roads and paths and gate works in dams and canals 

etc., the bidder apart from being a registered civil Contractor of appropriate class must 

associate himself for the said work with agencies of appropriate class those who is eligible 

to tender, electrical and horticulture works in the composite tender. Intending 

purchasers are required to produce documents viz. Contractor Registration 

Certificate, Pan card, Valid GST, of self and the contractor with whom associated for 

execution of Composite work for verification purpose in the later stage. Furnishing 

copy of such documents is mandatory along with the tender documents otherwise, 

his/ her bid shall be declared as non-responsive and thus liable for rejection. The 

Successful lowest Bidder is required to produce the originals of all the documents in 

the office of Block Dev. Officer, Titilagarh for verification within 5 (five) days of 

opening of the financial bid. In the eventuality of failure on the part of the lowest 

successful bidder to produce the original documents, he will be debarred in future 

from participating in tender for 3 years and will be black listed by the competent 

authority. In such a situation, successful L-2 bidder will be required to produce his 

original documents for consideration of his tender at the negotiated rate equal to L-1 

bidder. The Successful bidder who has quoted less bid price/ rates than the estimated 

cost put to tender shall have to furnish the exact amount of differential cost i.e. 
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estimated cost put to tender minus the quoted amount as Additional Performance 

Security (APS) in shape of TDR in favour of the Block Dev. Officer, Titilagarh/ Bank 

Guarantee in favour of the Block Dev. Officer, Titilagarh from any Nationalized/ 

Schedule Bank in India Counter guaranteed by its local branch at Titilagarhwithin 7 

(Seven) days of issue of letter of acceptance (LOA) by the Block Dev. Officer, 

Titilagarh to the successful bidder otherwise the bid of the successful bidder shall be  

cancelled and the EMD/ Bid Security shall be forfeited. Further processing for 

blacklisting shall be initiated against the bidder. 

2. ELIGIBLE BIDDERS 

2.1. This Bid is open to all Contractors of the class mentioned in the Invitation for Bids 

registered with the State Governments and Contractors of Equivalent Grade/ Class 

Registered with Central Government/MES/Railways for execution of civil works. The 

Bidders are required to enclose the proof of registration license from the registering 

authority.  Contractors not registered with Government of Odisha, can participate in 

tender but have to subsequently register themselves with the appropriate registering 

authority of the State Government before award of work as preregistration norms of 

the state. 

2.2. If the bidder has a relative employed as an Officer in the rank of an Assistant 

Engineer/ Under Secretary and above in the State Government of Odisha in the 

concerned Department, he shall inform the same in the bid mentioning the exact 

details in a covering letter along with the tender, failing which his bid will not be 

considered. Also, if the fact of relationship subsequently comes to light, his contract 

will be rescinded. The bid security or the performance security will be forfeited and he 

shall be liable to make good any loss or damage resulting from such cancellation. In 

case the bidder has no relationship with any of the officers mentioned above he shall 

have to furnish with his bid a certificate. 

2.3. He shall also intimate the names of persons who are working with him in any capacity 

or are Subsequently employed by him and who are near relatives to any gazette 

officer in the concerned department. Any breach of this condition by the contractor 

would render him liable for penal action for suppression of facts. 

2.4. No Engineer of gazette rank or other gazette officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of Odisha is 

allowed to work for contractor for a period of two years after his retirement from 

Government service, without prior permission of the Government of Odisha in writing. 

Such a contract is liable to be cancelled if either the contractor or any of his 

employees is found any time to be such a person who had not obtained the 

permission of the Government of Odisha as aforesaid before submission of the tender 

for engagement in the contractor’s service. 

3. QUALIFICATION CRITERIA: 

3.1 The bid shall include following information and documents: 

 
a. Copy of valid contractor’s registration certificate, PAN card, GST of self and the 

Contractor with whom associated for execution of Composite work should accompany 

the technical bid. 

b. Copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business, written power of attorney of the 

signatory. 
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c. The contractor or his identified sub-contractor (Permissible in case of Composite bids 

only) should possess and furnish required valid license, PAN, GST for executing the 

electrical installation works/ mechanical works/ building electrification works. 

d. Details of work under progress. 
e. Details of work for which bid submitted. 
f. The detailed list of plant and machineries to be employed by the bidder for use in this 

work is to be furnished as required Schedule-C 

3.2 The Bidders are subject to be disqualified if they have 
a. Made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements. 

b. Record of poor performance such as abandoning the works, not properly completing 

the contract, inordinate delays in completion, litigation history, or financial failures etc. 

c. Participated in the previous bidding for the same work and had quoted unreasonable 

prices and could not furnish rational justification to the Engineer-in-Charge. 

d. Indulged in unlawful & corrupt means in obtaining bids. 
e. Been black listed/ suspended by the competent authority. 

4. ONE BID PER BIDDER 

4.1 Each bidder shall submit only one bid for one work. A bid is said to be 

complete if accompanied by cost of bid document and appropriate bid security. 

5. COST OF BIDDING: 

5.1  The bidder shall bear all costs associated with the preparation and submission of his 

bid, and the Block Dev. Officer, Titilagarhwill in no case be responsible and liable for 

those costs. 

5.2 The Estimated Cost is excluding GST and including CESS, Royalty and Cost of 

Conveyance. The rates of item basing on which estimated cost has been derived are 

excluding GST on different components to arrive at such rates. GST as applicable on 

Works Contract shall be paid over the bill amount at the time payment of bill. 

5.3 The rate of royalties and taxes prevailing on the date of measurement shall be 

considered as per latest Govt. Circular. 

5.4 The successful bidder shall make his own arrangement for all materials unless 

otherwise specified in the conditions of contract. 

6. SITE VISIT 

 (Revised/ substituted as per Works Deptt. Office Memorandum No.12366 Dt.8.11.2013) 

6.1 Every bidder is expected before quoting his rate to inspect the site of proposed 

work. The bidder should also inspect the quarries and approach roads to 

quarries and satisfy himself/themselves about the quality and availability of 

materials. In every case the materials must comply with the relevant 

specifications. Complaints in future date that the availability of materials at 

quarries has been misjudged cannot be entertained. Bidders are advised to 

satisfy themselves before submitting their tenders as to the nature of the ground 

and sub-soil (so far as practicable), the form and nature of the site, the means of 

access to the site, the accommodation they may require and in general shall 

themselves obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or affect their bid. A Bidder shall be deemed 
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to have full knowledge of the site whether he inspects it or not and no extra 

charges consequent on any misunderstanding or otherwise shall be allowed. 

The Bidder shall be responsible for arranging and maintaining at his own cost all 

materials, tools & plants, water, electricity access, facilities for workers and all 

other services required for executing the work unless otherwise specifically 

provided for in the contract documents. Submission of a bid by a bidder implies 

that he has read this notice and all other contract documents and has made 

himself aware of the scope and specifications of the work to be done and of 

conditions and rates at which tools and plant, etc. will be issued to him by the 

Government and local conditions and other factors having a bearing on the 

execution of work. 

6.2 The bidder, in preparing the bid, shall rely on site Investigation Reports referred 

to in the Contract Data, supplemented by any information available to the bidder. 

6.3 The Officer inviting the bid/ Engineer-in-Charge will clarify queries on the Contract Data 

on requisition by the intending Bidder. 

B. BIDDING DOCUMENTS 

 

7. GENERAL INSTRUCTIONS: 

1) The description of the work is as mentioned under Invitation for Bid. 
2) The bids by the Tender Inviting Officer shall consist of general arrangements 

drawings or typical sections of the project. Bidder may be seen these drawings and 

take out the print for detail study. Any other drawings and documents pertaining to the 

works available with the officer inviting the Bid will be open for inspection by the 

bidders. The bidder is required to study all the documents for preparation of his bid. It 

is assumed that while participating in the bid, the bidder has referred all the drawings 

and required data given in the Bid. Seeking any revision of rates or backing out of the 

bid claiming for not having referred to any or all documents provided in the Bid by the 

Officer Inviting the Bid will be construed as plea to disrupt the bidding process and in 

such cases the bid security shall be forfeited.  

3) The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms and technical specifications, bill of quantities, forms, 

Annexes Schedule and drawings in the Bid Document. Failure to comply with the 

requirements of Bid Documents shall be at the bidder’s own risk. 

8. CLARIFICATION OF BIDDING DOCUMENTS: 

8.1 The bidder may clarify any quarries related to tender by attending office 

within the stipulated time before last date and time of receipt of tender. 

9. AMENDMENT OF BIDDING DOCUMENTS: 

9.1 Before the deadline for submission of bids, the officer inviting the Bid may 

modify the bidding documents by issuing addenda. 

9.2 Any addendum/ corrigendum thus issued shall be part of the bidding 

documents and shall be notified in the website (http://www.balangir.nic.in)&notice 

board. 

9.3 The bidders are required to watch the website till last date and time of bid submission 

for any addendum/ corrigendum/ cancellation thereof. Tender inviting authority is not 

responsible for communication failure. 
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9.4 To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Officer inviting the Bid if also happens to be the 

Block Dev. Officer, Titilagarh with the permission of the higher authority may, at his 

discretion, extend as necessary the dead line for submission of bids. 

 

C. PREPARATION OF BIDS 

10. LANGUAGE OF THE BID: 

All documents relating to the Bid shall be in the English/ Hindi / Oriya language. Bids 

submitted in any other language shall be summarily rejected. 

11.  DOCUMENTS COMPRISING THE BID: 

11.1  Following documents will be deemed to be part of the bid even if not submitted with 
the bid. 

(i) Invitation for Bids (IFB) 

(ii) Instructions to bidders (ITB) 
(iii) Conditions of Contract 

(iv) Specifications 
(v) Drawings 

11.2 All the volumes/ documents shall be provided in the website by the Officer inviting 

the bid also. The bidder shall carefully go through the document as per DTCN and 

prepare the required documents and submit the bid. 

A.Cost of “Bid Document” &“Bid Security” shall comprise 

(i) Cost of Bid Document 

(ii) Bid Security 
B. “Technical Bid” shall comprise. 

(i) Declaration under the Official Secret Act, 1923 

(ii) Qualification Information and supporting documents, 
(iii) Certificates, undertakings, affidavits 

 
C. “Financial Bid” shall comprise. 

(i) Priced Bill of Quantities 

12. PROPOSAL BY THE BIDDER: 

12.1 For Item rate tenders the bidder shall fill in rates in figures and should not 

leave any cell blank. 

12.2 In case of percentage rate tender, the bidder shall write his name in the space 

provided in the specified location in the Bill of Quantities (BOQ) and write 

percentage excess or less up to two decimal place only in the designated. 

12.3 (Amendment to Appendix-IX, Clause-36 of OPWD Code Vol-II by inclusion) 

(Revised/substituted as per Works Deptt. Office Memorandum No. 12366 

Dt.8.11.2013) 

If the rate quoted by the bidder is less than 15% of the tendered amount, then such 
a bid shall be rejected and the tender shall be finalized basing on the merits of rest 
bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers 
will be taken for all practical purposes) less than the estimated cost, the tender 
accepting authority will finalize the tender through a transparent lottery system, 
where all bidders/ their authorized representatives, the Block Dev. Officer, 
Titilagarh and D.A.O will remain present. 
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12.4 The bidder shall bid for the whole works as described in the Bill of Quantities. The 

Estimated Cost is excluding GST and including CESS, Royalty and Cost of 

Conveyance. The rates of item basing on which estimated cost has been derived 

are excluding GST on different components to arrive at such rates. GST as 

applicable on Works Contract shall be paid over the bill amount at the time of 

payment of bill. 

12.5 Bidders shall submit offers that fully comply with the requirements of the bidding 
documents, including the Conditions of Contract basic technical design as 
indicated in the drawing and specification. Conditional offer or alternative offers will 
not be considered in the process of bid evaluation. 

12.6 In the case of any bid where unit rate of any item/ items appear unrealistic, such 
bid will be considered as unbalanced and in case the bidder is unable to provide 
satisfactory explanation such a tender is liable to be disqualified and rejected. 

12.7 The contractor shall be deemed to have satisfied himself as to the correctness and 

sufficiency of the Tender and of the rates and prices stated in the Bill of Quantities, 

all of which shall, except in so far as it is otherwise provide in the Contract, cover 

all his obligations under the Contract (including those in respect of the supply of 

goods, materials, plant & services or of contingencies for which there is a 

Provisional Sum) and all matters and things necessary for the proper execution 

and completion of the work and the remedying of any defects therein. 

12.8 The contractor shall confirm in all respects, by giving all notices and paying all 

fees, with the provisions of: 

(i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-

law of any local or other duly constituted authority in relation to the execution and 

completion of the works and remedying of any defects therein. 

(ii) The rules and regulations of all public bodies and companies whose property rights 

are  affected or may be affected in any way by the works. 

13. CURRENCIES OF BID AND PAYMENT: 

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

All payments shall be made in Indian Rupees. 

14. VALIDITY: 

14.1. Bids shall remain valid for a period not less than 90 days or the period mentioned in 

the Contract Data, from the date of opening of tender as specified in the notice inviting 

the Bid. A Bid valid for a shorter period shall be rejected by the Block Dev. Officer, 

Titilagarh as non-responsive. 

14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer 

inviting the Bid may request the bidders to extend the period of validity for a specified 

additional period. The request and the bidders’ responses shall be made in writing. A 

bidder may refuse the request without any risk of forfeiture of his bid security. 

14.3. A bidder agreeing to the request will not be required or permitted to modify his bid but 

will be required to extend the validity of his bid security for the period of the extension. 

15. (A) BID SECURITY AND ADDITIONAL PERFORMANCE SECURITY: 

15.1  The Bidder shall submit, as part of his Bid, a Bid security for the amount mentioned under 

NIT/Contract Data. Bidder intending to participate in the bid shall have to deposit their 

Earnest Money deposit/Bid Security of the amount specified for the work in the table Col. 6 

of the Tender Call Notice, failing which the bid will be liable for rejection. 

15.2   The Successful bidder who has quoted less bid price / rates than the estimated cost put to 

tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to 
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tender minus the quoted amount as Additional Performance Security (APS) as below has to 

be furnished in shape of Demand Draft/ Term Deposit Receipt pledged in favour of the 

Block Dev. Officer, Titilagarhwithin 7 (Seven) days of issue of letter of acceptance (LOA) by 

the Block Dev. Officer, Titilagarh to the Successful bidder otherwise the bid of the Successful 

bidder shall be cancelled the EMD/Bid Security shall be forfeited. Further proceeding for 

black listing shall be initiated against bidder. 

  The Additional Performance Security shall be in the favour of officer as named in Contract 

Date and shall be valid for a period of 45 days beyond the validity of the bid. 

Revised Amendment has been modified with OM No. 4559, Dt. 05.04.2021 of 

Works Deptt. 

 

 Bid Security 

 To be submitted Bid Security declaration as per the Office Memorandum No. 5894 

Dt.27.04.2021 of Works Deptt. 

 Additional Performance Security 

 Amount Sl Range of difference between 

Estimated cost put to tender and 

Bid amount. 

Additional Performance 

Security to be deposited by the 

successful bidder. 

  1 Below 5% No additional Performance 

Security. 

  2 From 5% and above and below 

10% 

50% of (Difference between 

Estimated cost put to tender and 

Bid amount. 

  3 From 10% and above. 150% of (Difference between 

estimated cost put to tender and 

Bid amount. 

 

 

15. 3 Combined bid security for more than one work is not acceptable. 

 15. 4 In the case of schedule caste/schedule tribe contractors, Government Undertakings, 

Co-operatives Societies, Diploma or Degree holders in Engineering who are 

registered with the Government of Odisha, the rules framed by Government from 

time to time about Cost of Bid documents, Bid security, availing price preference 

facilities and performance security will apply. 

15. 5 The Bid Security may be forfeited 

a. If the bidder withdraws the bid after opening of the bid but within the period of 

validity. 

b. If the Bidder seeks any revision of rates or back out of the bid claiming for not 

having referred to any or all documents provided in the Bid by the Officer Inviting 

the Bid. 

c. If the Bidder fails to submit the original documents with in the stipulated date. 

d. In the case of a successful bidder, if the bidder fails within the specified time limit to 

(i) Sign the Agreement 

(ii) Furnish the required Performance Security including additional performance 

security if any. 
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15.(B) FORMAT AND SIGNING OF BID: 

a. The bidder can download/ purchasing the tender of his choice and undertake the 

necessary preparatory work offline and submit the completed tender at his 

convenience before the closing date and time of submission. The bidder shall 

only submit single copy of the required documents and Price Bid in the bid 

document. In the Financial bid, the bidder cannot leave any figure blank. He has 

to only write the figures, & words. The Bidders are advised to submit the 

completed Bid document well ahead of the last date & time of receipt. 

b. The Bidder shall go through the Bid carefully and list the documents those are 

asked for submission. He shall prepare all documents including cost of Bid 

Document, Bid Security, Declaration form, price bid etc. 

c. (I)The bidder should sign on all the documents, certificates submitted by 

him,owing responsibility for their correctness. If any of the information furnished 

by the bidder is found to be false/fabricated/bogus, his EMD/Bid Security shall 

stand forfeited and the bidder is liable to be blacklisted.  

(II)   However, the Officer inviting the Bid if so desires can ask for legible copies or 

original copies for verification within a stipulated period provided such 

document in no way alters the Bidder’s price bid. If the Bidder fails to submit 

the original documents and Additional Performance Security within the 

stipulated date as defined in tender call notice, his bid security shall be 

forfeited. 

D. SUBMISSION OF BIDS 

16.1(I) The bid shall require all the mandatory forms and filled up by the contractor before 
submission of the bid/ tender. 

16.1(II) The bidder shall carefully go through the tender and prepare the required documents. The 
bid shall have a Technical Bid & a Financial Bid. The Technical bid generally consists of 
GST, / PAN, Registration Certificates, Affidavits, Joint venture agreement along with 
other required documents as per Instruction to the bidder, Works in hand, List of 
machineries along with any other information required by OIT. 

The financial bid shall consist of the Bill of Quantities (BOQ). 

16.2 In case of item rate tender, bidders shall fill in their rates other than zero value in the 
specified place without keeping it blank. In the percentage rate tender the bidder quoting zero 
percentage is valid and will be taken at par with the estimated rate of work put to tender. The 
Successful bidder who has quoted less bid price / rates than the estimated cost put to tender 
shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender 
minus the quoted amount as Additional Performance Security(APS) in shape of TDR in favour 
of the Block Dev. Officer, Titilagarh/ Bank Guarantee in favour of the Block Dev. Officer, 
Titilagarh from any Nationalised/ Schedule Bank in India Counter guaranteed by its local 
branch at Balangir within 7 (Seven) days of issue of letter of acceptance (LOA) by the Block 
Dev. Officer, Titilagarh to the successful bidder otherwise the bid of the successful bidder shall 
be cancelled and the EMD/Bid Security shall be forfeited. Further processing for black listing 
shall be initiated against the bidder. 

(a)  The bidder shall write his name in the space provided in the specified location in the 
Protected Bill of Quantities (BOQ) published by the officer inviting tender. The bidder 
shall write rates in figure only in the rate column of respective items without any blank 
cell in the rate column in case of item rate tender and write percentage excess or less 
up to two decimal place only in case of percentage rate tender. 

 (b)  The Bidder should ensure clarity/ legibility of the document submitted by him. 

 (c) The bidder should check whether all relevant documents are attached in bid or not. 
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17. DEADLINE FOR SUBMISSION OF THE BIDS: 

• Bids cannot be submitted after due date and time. The bidder should ensure 
correctness of the bid prior to submission. The bid cannot be opened even by the OIT 
before the due date and time of opening. 

• The officer inviting the bid may extend the deadline for submission of bids by issuing an 
addendum/corrigendum, in which case all rights and obligations of the officer inviting 
the bid & and the bidders previously subject to the original deadline will then be subject 
to the new deadline. 

18. LATE BIDS: 

18.1  Bids cannot be submitted after closer specified date and time. 

19. MODIFICATION AND WITHDRAWAL OF BIDS: 

19.1  In the tender, withdrawal of bid is allowed. But in such case he has to write a letter with 
appropriate reasons for his withdrawal addressed to the Officer inviting the bid citing 
reasons for withdrawal in the respective bid before the closure of receipt of the bid. 

 E. OPENING AND EVALUATION 

OPENINGOFTHEBID: 

20.1. Bid opening dates are specified in the DTCN or can be extended vide corrigendum. 
These dates are available in IFB i. e, in tender document (DTCN). 

20.2.  In the event of the specified date of bid opening being declared a holiday for the Officer 
inviting the Bid/ Engineer-in-Charge, the bids will be opened at the same time on the next 
working day. 

20.3. The Additional Performance Security shall be verified regarding the genuineness of the 
financial instruments from the concerned banks / Post Offices of branch of the banks / 
post offices. 

20.4. Combined bid security for more than one work is not acceptable.  

20.5. The Successful bidder who has quoted less bid price / rates than the estimated cost put 
to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put 
to tender minus the quoted amount as Additional Performance Security (APS) in shape of 
TDR in favour of the Block Dev. Officer, Titilagarh / Bank Guarantee in favour of the Block 
Dev. Officer, Titilagarh from any Nationalised/ Schedule Bank in India Counter 
guaranteed by its local branch at Titilagarh within 7(Seven) days of issue of letter of 
acceptance (LOA) by the Block Dev. Officer, Titilagarh to the successful bidder otherwise 
the bid of the successful bidder shall be cancelled and the EMD/ Bid Security shall be 
forfeited. Further processing for blacklisting shall be initiated against the bidder. 

20.6. The Technical evaluation of all the bids will be taken up only as per the information 
furnished by the Bidders. But evaluation of the bid does not exonerate the lowest bidder 
from checking their original documents and if at a later date the bidder is found to have 
misled the evaluation through wrong information, action shall be taken against the 
bidder/contractor. 

20.7. After technical evaluation of the bidders and selection of the qualified bidders, the 
financial bids of the technically qualified bidders shall be opened on the due date of 
opening. Members of the bid opening committee shall open the financial bids for the 
technically qualified bidders. Opening of price bid and evaluation of lowest bidder is 
subject to satisfaction of other qualification information provided in the bid. 

i) The Financial Bid will be opened on the notified date & time in the presence of bidders or 
their authorized representative who wish to be present. 

ii) At the time of opening of “Financial Bid”, the names of the bidders whose bids were found 
responsive will be announced. The bids of only those bidders will be opened. The 
remaining bids will be rejected. 

iii) The responsive bidders’ names, the bid prices, the item wise rates the total amount of 
each item, any discounts and withdrawals, and such other details as the officer inviting 
the tender may consider appropriate, will be announced by him or his authorized 
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representatives at the opening. 

iv) Special rebate/ discount offers if any shall be declared and recorded first. 

v) The Financial bid of the bidders shall be opened one by one by the designated officers. 
Tender committee members shall sign on each page of the BOQ and Comparative 
Statement. 

vi) The Bidder can witness the principal activities and view the documents for that particular 
work. 

vii) In case of non-responsive tender the office reinventing tender should cancelled /re-
tender. 

21. PROCESS TO BE CONFIDENTIAL: 

Information relating to the examination, clarification, evaluation and comparison of bids and 
recommendations for the award of a contract shall not be disclosed to bidders or any other 
persons not officially concerned with such process until the award to the successful bidder 
has been announced. Any effort by a bidder to influence the officer inviting the bid, 
processing of bids or award decisions may result in the rejection of his bid. The authority 
inviting bid may reserve the right to accept any additional document. The bidder will respond 
in not more than 7 (Seven) days of issue of the clarification letter, for failing which the bid of 
the bidder will be evaluated on its own merit. 

22. CLARIFICATION OF BIDS: 

 To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid 
may, at his discretion, ask any bidders in writing to clarify on the documents provided in the 
Technical Bid, if necessary, with respect to any doubts or illegible documents. 

23. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS: 

23.1. During the detailed evaluation of “Technical Bids”, the officer inviting the bid will 
determine whether each bid: - 

i) Bid security is confirmed as NIT. 

ii) Has submitted legible documents as required for evaluation 

iii) Is substantially responsive to the requirements of the bidding documents. 

23.2(a) During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids 
will be further determined with respect to the remaining bid conditions, i.e., priced 
bill of quantities, technical specifications and drawings. 

       (b) For examination, evaluation and comparison of bids, the officer inviting the bid may, 
at his discretion, ask the lowest bidder. 

       (c)  For clarification of his rates including reduction of rate on negotiation and break 
down of unit rates. 

F. AWARD OF CONTRACT 

24. AWARD CRITERIA: 

a) The officer in charge will award the contract to the bidder whose bid has been 
determined to be substantially responsive to the bidding documents and who has offered 
the lowest evaluated price. 

b) The Employer shall notify acceptance of the work prior to expiry of the validity period by 
confirmed by registered letter. This letter of acceptance will state the sum that the Block 
Dev. Officer, Titilagarh will pay the contractor in consideration of execution completion of 
the Works by the contractor as prescribed by the contract & the amount of Performance 
Security and Additional Performance Security required to be furnished. The issue of the 
letter of Acceptance shall be treated as closure of the Bid process and commencement 
of the contract. 

c) On acceptance of the tender, the Contractor shall name in writing his accredited 
representative(s) who would be responsible for taking instructions from the Block Dev. 
Officer, Titilagarh. 

d) Competent Authority on behalf of Governor of Orissa reserves to himself the right of 
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accepting the whole or any part of the bid and the bidder shall be bound to perform the 
same at the rate quoted. 

e) The successful bidder registered under other State Government / MES / Railways / 
CPWD in equivalent rank has to register understate PWD before signing of the 
agreement. 

25. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS: 

If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall 
be debarred from participation in bidding for 3(Three) years and action will be taken to 
blacklist the contractor. Besides the consortium/ JV/ Firm where such an agency/ firm already 
happens to be or is going to be a partner/ member/ proprietor, he/ they shall neither be 
allowed for participation in bidding for three years nor his/there application will be considered 
for registration and action will be initiated to blacklist him/them. In that case, the L-2bidder, if 
fulfils other required criteria, would be called for drawing agreement for execution of work 
subject to condition that the L-2 bidder negotiates at par with the rate quoted by the L-1 bidder 
and furnish the required Additional Performance Security (If required), otherwise the tender 
will be cancelled. 

The bidding process shall be deemed to be complete till the date of issue of letter of 

acceptance. If the bidder fails to sign the agreement   within the stipulated period mentioned 

on DTCN, his bid security shall stand forfeited. 

RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS: 

 The competent authority on behalf of the Governor of Odisha does not bind him to 

accept the lowest or any other tender and reserves to him the authority to reject any or all the 

tenders received without assigning any reason. All bids in which any of the prescribed 

condition is not fulfilled or any condition including that of conditional rebate is put forth by the 

bidder shall be summarily rejected. 

26.  NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

 (a) The issue of the letter of acceptance shall be treated as closure of the Bid process and 

commencement of the contract. 

 (b) The bidder shall within 7 (Seven) days of issue of letter of acceptance, furnish the 

Performance security in the prescribed form & the work programme & shall sign the 

agreement in prescribed format, failing which the Block Dev. Officer, Titilagarh shall 

without prejudice to any other right or remedy available in law, be at liberty to forfeit the 

Bid Security absolutely. The agreement will incorporate all agreements between the 

officer inviting the bid and the successful bidder. 

Following documents shall form part of the agreement. 

i) The notice inviting bid, all the documents including additional conditions, 

specifications and drawings, if any, forming the bid as issued at the time of invitation 

of bid and acceptance thereof together with any correspondence & documents 

leading thereto & required amount of performance security including additional 

performance security. 

ii) Standard Bid Document P.W.D Form F2/P1 as the case may be 

(c) The letter to proceed with the work shall be issued by Block Dev. Officer, Titilagarh only 

after signing of the agreement. The notification of award will constitute the formation of 

the contract subject only to the furnishing of performance security and additional 

performance security in accordance with the provisions of the agreement. 

27.  CORRUPT OR FRAUDULENT PRACTICES: 

The Block Dev. Officer, Titilagarh will reject a proposal for award if he determines that 

the bidder recommended for award has been engaged in corrupt or fraudulent practices in 
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competing for the contract in question. He will report to the Officer Inviting Bid /next higher 

authority. Canvassing whether directly or indirectly, in connection with tenders is strictly 

prohibited and the tenders submitted by the contractors who resort to canvassing will be 

liable for rejection. 

 

 

 

 

 

DETAILED TENDER CALL NOTICE 

1. The Percentage tender rate bids are invited in double cover system from “B”&”A”Class 

contractors registered with the State Government and contractors of equivalent Grade / class 

registered with Central Government / MES / Railways for execution of Composite Building 

works on production of definite proof from the appropriate authority in prescribed form to be 

eventually drawn in P.W.D. FORM P-1 for the work “New Construction ofPHC Building at 

PHC(N), Bijepurunder Titilagarh BlockOf Balangir Dist.(Civil,EI,PH)” at an estimated cost 

of Rs.68,69,135/- (Rupees SixtyEight lakh Sixty Nine Thousand One hundred Thirtyfive) 

only. 

 

(a) This tender is on Composite basis and only tenderers with sound financial background 

capable of investing required amount for advance procurement of all materials required for 

the work need apply. Department shall not supply any material at all for the work. 

(b) This detailed Tender Call Notice along with the clauses mentioned here in shall from a part 

of the contract and agreement. 

(c) Contractor not registered with Government of Odisha, can participate but have to 

subsequently register themselves with the appropriate registering authority of the State 

Government before award of the work as per prevalent registration norms of the State. 

2. The bid documents consisting of plans, specifications, the schedule of quantities and the 

set of terms and conditions of contract and other necessary documents can been seen in 

the website (http://www.balangir.nic.in 

3. The Bid documents will be available in the website: (http://www.balangir.nic.in). from 

Dt.05/11/.2021 to 16.00 Hours of Dt.  24/11/.2021. 

4. The Technical bid documents (Cover-I) will be opened by the assigned officer in the office 

of the Panchayat Samiti, Titilagarh at 11.30 A.M Hours on  25/11/.2021 in the presence of 

the bidders or their authorized representatives who wish to attend. 

 

5. Bid must be accompanied   with Earnest Money deposit/ Bid security and cost of Bid 

documents of the amount specified at Column.06 & 07 of the Tender Call Notice. As for OM 

No. 5894 Dt. 27.04.2021 of Works Deptt. Failing which the bid will be liable for rejection. 

6. The Bids will be opened at 11.30 A.M Hours on Dt. 25/11/2021 in the office of the 

Panchayat Samiti, Titilagarh in the presence of the bidders who wish to attend. Bidders 

who participated in the bid can witness the opening of bids. If the office happens to be 

closed on the last date of opening of the bids as specified, the bids will be opened on the 

next working day at the same time and venue. 
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7. Contractor exempted from payment of EMD will be able to participate in the tender 

attached with documentary evidences in shape of affidavit towards his eligibility for such 

exemption.  

8. The Successful bidder who has quoted less bid price / rates than the estimated cost put to 

tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to 

tender minus the quoted amount as Additional Performance Security (APS) in shape of 

TDR in favour of the Block Dev. Officer, Titilagarh /Bank Guarantee in favour of the Block 

Dev. Officer, Titilagarh from any Nationalised/Schedule Bank in India Counter guaranteed 

by its local branch at Titilagarh within 7 (Seven days) of issue of letter of acceptance (LOA) 

by the Block Dev. Officer, Titilagarhto the successful bidder otherwise the bid of the 

successful bidder shall be cancelled and the EMD/Bid Security shall be forfeited. Further 

processing for blacklisting shall be initiated against the bidder.  

9. Self attested photo copies of following documents: - 

i) Registration certificate as per clause-2 of DTCN & Registration Certificate of associates.   

ii) Joint venture deed with eligible registered electrical contractors along with other relevant 

documents for composite Building 

iii) GST and PAN as per DTCN. 

iv) Schedule ‘E’ as DTCN 

v) Schedule ‘F’ as of DTCN 

vi) No relation certificate Other required schedule-A information as per DTCN 

vii) Furnishing of such documents along with the Technical Bid is mandatory otherwise, his/ her 

bid shall be declared as non-responsive and thus liable for rejection and action to be taken. 

10. The contractors registered with State Government and contractors of equivalent Grade/ class 

registered with Central Government / MES / Railways having registration for Civil, Electrical 

and P.H. works having both legal competency and expertise in Civil, Public Health and 

Electrical Engineering works can put tenders for this composite work and the documentary 

evidence under appropriate Act in support of their legal competency and expertise to execute 

Civil, Electrical and P.H. work invariably should accompany their tender papers. The Civil 

Contractor in order to take part in the Composite tender should enter into a joint venture 

agreement for that work with eligible Registered Electrical Contractors (Associate with the joint 

venture) and a copy of such agreement for the work after due registration should be attached 

with the Tender along with documents viz. Contractor Registration Certificate, Pan card, GST, 

of self and the contractor with whom associated for execution of Composite work. Furnishing 

copy of such documents is mandatory along with the tender documents otherwise, his/her bid 

shall be declared as non-responsive and thus liable for rejection. If the Civil Contractor is 

having registration in P.H. and Electrical works under the same name and style, the question 

of joint venture does not arise. Successful bidder who has not registered under State 

Government has to register under the appropriate registering authority of the State 

Government of Odisha in appropriate class of eligibility before award of the work as per 

prevalent registration norms of the state. The tender papers shall bear signature of authorised 

person of the tenderer, the letter of authorisation should accompany tender papers. The 

authorisation should clearly indicate the name of legal person to sign and enter in to 

agreement and receiving payment and will be responsible for all contractual obligations for 

execution of work for Civil, P.H and Electrical Items of work to the Block Dev. Officer, 

Titilagarh. 

(i) The contract will be drawn in PWD P1 Contract form & will constitute 3 parts as follows:  

 

(a) Part-I  For Civil items of works 

(b) Part-II  For Electrical items of works 

(c) Part-III  For P.H items of work. 
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 The contract shall be drawn & signed by Block Dev. Officer, Titilagarh on behalf of the 

Governor of Odisha. 

 

11. No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter 

should accompany the tender. 

12. The tender should be strictly in accordance with the provisions as mentioned in the tender 

schedule. Any change in the wordings will not be accepted. 

13. The work is to be completed in all respects within 09(Nine) calendar months from the date of 

issue of work order. Tenderer whose tender is accepted must submit a programme of work 

including E.I. & P.H. work (both internal and external) immediately after issue of work order for 

approval of Block Dev. Officer, Titilagarh 

14. All tenders received will remain valid for a period not less than 90 days or the period 

mentioned in the contract data, from the date of opening of tender as specified in the notice 

inviting the Bid. A bid valid for a shorter period shall be rejected by the Block Dev. Officer, 

Titilagarhas non-responsive. Validity of tenders can also be extended if agreed by the 

tenderers and the Department. 

15.   

i. In the case of Item Rate Tenders, the bidder shall write his name in the space provided in 

the specified location in the Bill of Quantities (BOQ). The bidder shall write his rates in figure 

only in the rate column of respective items without any blank cell in the rate column. 

ii. In case of percentage Rate tenders, the bidder shall write his name in the space provided in 

the specified location in the Bill of Quantities (BOQ) of the financial bid. Only percentage 

quoted shall be considered. Percentage rate quoted by the Contractor shall be accurately 

write in the specified location, so that there is no discrepancy. The percentage rate quoted in 

the tender without mentioning excess or less and not supported with the corresponding 

amount will be treated as excess. The Contractor will write percentage excess or less up to 

two decimal place only. Bills for percentage rates tender shall prepared at the estimated rate 

for individual item only and percentage excess or less shall be added or subtracted from the 

gross amount of the bill. The Estimated Cost is excluding GST and including CESS, Royalty 

and Cost of Conveyance. The rates of item basing on which estimated cost has been 

derived are excluding GST on different components to arrive at such rates. GST as 

applicable on Works Contract shall be paid over the bill amount at the time of Payment of 

Bill. If the rate quoted by the bidder is less than15% of the tendered amount, then such a bid 

shall be rejected and the tender shall be finalized basing on the merits of rest bids. But if 

more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all 

practical purposes) less than the estimated cost, the tender accepting authority will finalize 

the tender through a transparent lottery system, where all bidders/ their authorized 

representatives, the Block Dev. Officer, Titilagarh and D.A.O   will remain present. 

(Amendment to Appendix-IX, Clause-36 of OPWD Code Vol-II by inclusion) (Revised/ 

substituted as per Works Deptt. Office Memorandum No. 12366 Dt.08.11.2013) 

16. Every page of the D.T.C.N., tender paper to be signed by the tenderer during agreement. 

17. The tendered shall carefully study the tentative drawings and specifications applicable to the 

contract and all the documents, which will form a part of the agreement to be entered in to, by 

the accepted tenderer and detailed specifications for Odisha, and other relevant specifications 

and drawings, which are available. Complaint at a future date that the tenderers have not 

seen plans and specifications cannot be entertained. 

18. The drawings furnished with the tender are tentative and subject to revision or modification as 

tendered during the execution as per actual necessity and detail test conducted. But the 

tendered rates quoted by the tenderer will hold good in case of such modification of drawings 

during the time of execution and shall in no way invalidate the contract and no extra monetary 
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compensation will be entertained. The work shall however be executed as per final approved 

drawing to be issued by the Engineer-in-Charge as and when required. 

19. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by 

actual inspection of the site and locality of the work, about the quality and availability of the 

required quantity of material including the wheat/ rice referred to above, medical aid, labour 

and food stuff etc. and that rates quoted by him in the tender will be adequate to complete the 

work according to the specifications attached there to and that he had taken in to account all 

conditions and difficulties that may be encountered during its progress and to have quoted 

rates including labour and materials with lead, lifts, loading and unloading, freight for all 

materials and all other charges necessary for the completion of the work, to the entire 

satisfaction of the Engineer-in-Charge of the work and his authorised subordinates. After 

acceptance of the contract rate Government will not pay any extra charges for any reason in 

case the contractor claims later on to have misjudged as regard availability of materials, 

labour and other factors. Every bidder is expected before quoting his rate to inspect the site of 

proposed work.The bidder should also inspect the quarries and approach roads to quarries 

and satisfy himself/themselves about the quality and availability of materials. In every case the 

materials must comply with the relevant specifications. Complaints in future date that the 

availability of materials at quarries has been misjudged can not be entertained. 

20. (Amendment to Para 3.4.16(a)(vii) of OPWD Code Vol-I by substitution) (Revised/substituted 

as per Works Deptt. Office Memorandum No.12366 dt.8.11.2013) For the purpose of 

estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be 

responsible for ensuring the quality of materials supplied. The contractors would however be 

responsible for procurement of materials from authorized sources and voluntarily disclose the 

source of procurement for the purpose of billing. Besides the bidder would be required to 

submit the details of quarry for procurement while submitting the bid. 

21. The tender should be accompanied with the attested true copies of the valid Registration 

certificate, GST, and PAN card which are mandatory. The bidder shall carefully go through the 

tender and prepare the required documents of DTCN of Instruction to bidder for and the 

originals of all scanned documents of the successful lowest bidder only are to be produced 

within 5 (five) days after opening of Cover-II of the tender in the offices of the panchayat 

Samiti Titilagarh for verification otherwise his/her bid shall be declared as non-responsive and 

he/she will be debarred in future from participating in tender for 3(three) years and will be 

blacklisted by the competent authority. In such a situation, successful L-2 bidder will be 

required to produce his original documents for consideration of his tender at the negotiated 

rate equal to L-1 bidder along with the required Additional Performance Security. The 

Successful bidder who has quoted less bid price / rates than the estimated cost put to tender 

shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender 

minus the quoted amount as Additional Performance Security (APS) in shape of TDR in 

favour of the Block Dev. Officer, Titilagarh/ Bank Guarantee in favour of the Block Dev. 

Officer, Titilagarh from any Nationalised/Schedule Bank in India Counter guaranteed by its 

local branch at Titilagarhwithin 7(Seven days) of issue of letter of acceptance (LOA) by the 

Block Dev. Officer, Titilagarh to the successful bidder otherwise the bid of the successful 

bidder shall be cancelled and the EMD/Bid Security shall be forfeited. Further processing for 

blacklisting shall be initiated against the bidder. 

22. The tender containing extraneous conditions not covered by the tender notice are liable for 

rejection and quotations should be strictly in accordance with the items mentioned in the 

tender Call Notices. Any change in the wording will not be accepted. 

23. Letters found in the tender documents raising or lowering the rates or dealing with any point in 

connection with the tender and regarding adjustment. or any other matter will not be 

considered. 
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24. The department reserves the right of authority to reject any or all tenders received without 

assigning any reason whatsoever. 

25. The earnest money will be retained in the case of successful tenderers and will be dealt with 

as per terms and condition of O.P.W.D. Code the earnest money will be refunded to the 

unsuccessful tenderers on application after completion of the tender process. The retention of 

E.M.D.  with the Department will carry no interest. 

26. The Block Dev. Officer, Titilagarh will notify the bidder / tenderer whose bid has been 

accepted of the award prior to expiration of the validity period by cable, telex or facsimile 

confirmed by 

registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter of 

Acceptance”) will state the sum that the Block Dev. Officer, Titilagarh will pay the contractor in 

consideration of the execution, completion and maintenance of the Works by the contractor as 

prescribed by the contract (Hereinafter and in the contract called the “Contract Price”). 

The bidder has to furnish performance (Initial Security Deposit) in shape of “bid security 

declaration” as per Office memorandum No.5984 Dt.27.04.2021 of works Deptt. After 

successful bidder, he has to submit initial security deposit @ 2% of the quoted amount in from 

of Deposit receipt of any Scheduled Commercial Bank in India / Kissan Vikash Patra / Post 

Office Savings Bank Account/National Savings Certificate / Post Office Time Deposit Account 

duly pledged in favour of the Block Development Officer, Titilagarh payable at Titilagarh 

before  signing the agreement in the P.W.D. form No. F-2 (Schedule XLV No. 61) for the 

fulfilment of the contract in the office of the Panchayat Samiti, Titilagarh for civil, EI & PH 

component respectively as directed. The amount of security deposit withheld according to the 

provision of P-1 agreement shall be retained as security for the due fulfilment of this contract 

along with the additional performance security as mentioned in the DTCN duly pledged in 

favour of the Block Dev. Officer, Titilagarh payable at Titilagarhin accordance with the 

provisions of the agreement. 

 Standard P.W.D. Form P1 with latest amendments. 

Failure to enter in to the required agreement and to make the security deposit as above shall 

entail forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally 

accepted until the required amount of initial security money is deposited. The security will be 

refunded after Six months of completion of the work and payment of the final bill will not carry 

any interest. 

As concurred by Law Department & Finance Department In their U.O.R. No 848, Dt.21.05.97 

J.O.R No.202 W.F.D. Dt.06.03.98 respectively the E.M.D. will be forfeited in case, where 

tenderers back out from the offer before acceptance of tender by the competent authority. 

If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall 

be debarred from participation in bidding for 3(three)years and action will be taken to blacklist 

the contractor. Besides the consortium/JV/Firm where such an agency/firm already happens 

to be or is going to be a partner/member/proprietor, he/they shall neither be allowed for 

participation in bidding for three years nor his/their application will be considered for 

registration and action will be initiated to blacklist him/them. In that case, the L-2 bidder, if 

fulfils other required criteria, would be called for drawing agreement for execution of work 

subject to condition that the L-2 bidder negotiates at par with the rate quoted by the L-1 

bidder, otherwise the tender will be cancelled. 

27. The contractor should be liable to fully indemnify the Department for payment of 

compensation under workmen compensation act. VIII of 1923 on account of the workmen 

employed by the contractor and full amount of compensation paid will be recovered from the 

contractor. 

28. Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works 

Department letter No.VII (R&B) 5225, dt.26-2-55 and No.II, M-56/61-28842 (5), Dt.27-9-61. 
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29. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated 

by work in full within the following or similar category. 

a) Rent royalties, cess and other charges of materials, Octroi taxes including Ferry tolls, 

conveyance-charges and other cost on account of land buildings including temporary 

building required by the tenderer for collection of materials, storage, housing of staff or 

other purpose of the work are to be borne by the contractor at his own cost. No rent will be 

payable to Govt. for temporary occupation of land owned by govt. at the site of the work 

for Bonafede use of the land for work and all such construction of temporary nature by the 

contractor shall be done after Civil portion of the work and all such construction shall have 

to be demolished and debris removed and ground made good and cleared after 

completion of the work at no extra cost. 

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K- 

Forms are enclosed. Refund of royalty at later date after passing of the bills cannot be 

entertained as the recovery of royalty is being credited to revenue. 

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary 

arrangements therein to the satisfaction of the local labour laws and health authorities 

shall have to be provided by the Contractor. 

d) Arrangement of suitable water supply including pipe water supply where available for the 

staff and labour as well as for the execution of the work is sole responsibility of the 

Contractor and no extra cost for carriage of water will be entertained. 

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne 

by the Contractor. 

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in 

risky operations are to be supplied by the contractor at his own cost. 

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at 

work and approaches in order in project the public and employees from accident has to be 

provided by the Contractor at his own cost. 

h) Compensation including cost of any legal suit for injury to persons or property arising out 

of execution of the work and also any sum, which may become payable due to operation 

of the workmen compensation act, shall have to be borne by the contractor. 

i) The contractor has to arrange adequate lighting arrangements for the work wherever 

necessary at his own cost. 

30. No payment will be made for layout, benchmark, level pillars, profiles and benching and 

levelling the ground required, which has to be carried out by the contractor at his own cost. 

The rates to be quoted should be for finished items of work inclusive of carriage of all 

materials and all incidental items of work 

31. After the work is finished all surplus materials should be removed from the site of work, 

preliminary work such as vats, mixing platforms, etc. should be dismantled and all materials 

removed from the site and premises left neat and this should be inclusive in the rates. No 

extra payment will be made to the Contractor in this account. 

32. It should be understood clearly that no claim what-so-ever will be entertained to extra items of 

works quantity of any item besides estimate amount unless written order is obtained from the 

competent authority and rate settled before the extra items of work or extra quantity of any 

items of work is taken up. 

33. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. 

of India, Ministry of Works and Housing & Supply in their standing order no.44150, Dt.25-11-

57. 

34. No part of the contract shall be sublet without written permission to the Block Dev. Officer, 

Titilagarh or transfer be made by the power of attorney authorising others to receive payment 

on contractor’s behalf. 
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35. Bid documents consisting of plans, specifications, the schedule of quantities and the set of 

terms and conditions of contract and other necessary documents can be seen in all the offices 

issuing the documents and office of the under signed during office hours every day expect on 

Sundays and Public Holidays till last date of sale and receipt of tender papers. Interested 

bidders may obtain further information at the same address. But it must be clearly understood 

that tenders must be received in order and according to instructions in complete shape. 

Incomplete tender is liable for rejection 

36. No Relation certificate  

The contractor shall furnish a certificate along with the tender to the effect that he is not 

related to any officer in the rank of an Assistant Engineer & above in the state PR & DW 

Deptt. or Assistant/Under Secretary & above in the PR & DW Deptt. If the fact subsequently 

proved to be false, the contract is liable to be rescinded. The earnest money & the total 

security will be forfeited & he shall be liable of make good to damages the loss or damages 

resulting for such cancellations. The proforma for no relationship certificate is contained in a 

separate sheet vide Schedule-A. 

37. PAYMENT FOR VARIATION IN PRICE (Clause-31 of F2/P1 Contract) 

(Vide Works Department Memorandum No.15847 Dt.19.11.2019) Clause 31: Price 

Adjustment 

37.1: Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials fuels and lubricants in accordance with the following principles and procedures and 

as per formula given in following Paras. 

a) The price adjustment shall apply for the work done from the start date given in the contract 

data up to end of the initial intended completion date or extensions granted by the Engineer 

and shall not apply to the work carried out beyond the stipulated time for reasons 

attributable to the contractor. 

b) The price adjustment shall be determined during each month from the formula given in the 

following Paras. 

c) Following expressions and meanings are assigned to the work done during each months: 

 

R= Total value of work done during the month. It would include the amount of secured advance 

granted, if any during the month, less the amount of secured advance recovered, if any 

during the month. It will exclude value for works executed for extra items under variations. 

 37.2: To the extent that full compensation for any rise or fall in costs to the contractor is 

not covered by the provisions of this or other clauses in the contract, the unit rates and 

prices included in the contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall in costs. 

The formula (e) for adjustment of prices are: 

38. (a) (i) Adjustment of Other materials Component 

Price adjustment for increase or decrease in cost of local materials other than cement, 

steel, bitumen, pipe and POL procured by the contractor shall be paid in accordance with 

the following formula: 

VM 0.85 x Pm/100 x R x (M1 – Mo)/Mo 

VM  Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for local materials other than cement, steel, bitumen and POL. 

Mo The all India wholesale price index (all commodities) on 28 days preceding the date of 

opening of Bids, as published by the Ministry of Commerce and Industry, Government of 

India, New Delhi. 

M1  The all India wholesale price index (all commodities) for the month under consideration 

as published by the Ministry of Commerce and Industry, Government of India, New Delhi. 

Pm  Percentage of local material component (other than cement, steel, Bitumen and POL) of 

the work. 
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38 (a)(ii)Adjustment for Cement Component 

Price adjustment for increase or decrease in the cost of cement procured by the contractor 

shall be paid in accordance with the following formula: 

Vc 0.85 x Pc/100 x R x (C1 –Co)/Co 

Vc Increase or decrease in the cost of work during the month under consideration due to 

changes in the rates for cement. 

Co  The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days 
preceding   the date of opening of Bids, as published by the Ministry of Commerce and 
Industry, Government of India, NewDelhi. 

C1 The all India wholesale price index for Ordinary Portland Cement (OPC) for the month 
under consideration as published by the Ministry of Commerce and Industry, 
Government of India, NewDelhi. 

Pc Percentage of Cement Component of thework. 
 

38 (a)(iii) Adjustment for Steel Component 

Price adjustment for increase or decrease in the cost of Steel procured by the contractor 

shall be paid in accordance with the following formula: 

Vs 0.85 x Ps/100 x R x (S1 –So)/So 

Vs  Increase or decrease in the cost of work during the month under consideration 

due to changes in the rate for steel. 

So  The all India wholesale price index for steel (Mild steel long products) on 28 days 

preceding the date of opening of Bids, as published by the Ministry of Commerce and 

Industry, Government of India, New Delhi. 

S1  The all India wholesale price index for steel (Mild Steel long products) for the month 

under consideration as published by the Ministry of Commerce and Industry, 

Government of India, New Delhi. 

Ps Percentage of Steel Component of the work. 

 

Note: For the application of this clause, index of (Mile Steel long products) has been 

chosen to represent steel group. 

 

38 (a)(iv) Adjustment for Bitumen Component 

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance 

with the following formula: 

Vb 0.85 x Pb/100 x R x (B1 –Bo)/Bo 

Vb Increase or decrease in the cost of work during the month under consideration due to 

changes in the rate for Bitumen. 

Bo The official retail price of bulk bitumen at the IOC/BPCL depot at nearest centre on the 

day 28 days prior to date of opening of Bids, 

B1 The official retail price of bulk bitumen at the IOC/BPCL depot at nearest centre for the 

15th day of the month under consideration 

Pb Percentage of Bitumen Component of the work. 

 

38 (a)(v) Adjustment towards differential cost of pipes 

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance 

with the following formula: 

Vpi 0.85 x Ppi/100 x R x (Pi1 –Pio)/Pio 

Vpi  Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid 

or recovered during the month under consideration. 

Ppi Percentage of Pipe Component of the work, 
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Pi1 All India Whole sale price index of pipe for the period under consideration as published 

by the Ministry of Commerce and Industry, Government of India, New Delhi 

Pio All India wholesale price index of pipe on 28 days preceding the date of opening of the 

bids as published by the Ministry of Commerce and Industry, Government of India, 

New Delhi. 

38 (b) Adjustment for Labour Component 

Price adjustment for increase or decrease in the cost due to labour shall be paid in 

accordance with the following formula: 

VL 0.85 x Pl/100 x R x (L1 –Lo)/Lo 

VL  Increase or decrease in the cost of work during the month under consideration 

due to changes in rates for local labour. 

Lo The minimum wages for unskilled labour as Notified by Government of Odisha as 

prevailed on 

the last stipulated date of receipt of tender including extension, if any. 

L1 The minimum wages for unskilled labour as notified by Government of Odisha as 

prevailed on the last date of the month previous to the one under consideration 

PL Percentage of labour Component of the work. 

38 (c) Adjustment of POL (fuel and lubricant) Component  

Price adjustment for increase or decrease in the cost POL (fuel and lubricant) shall be paid 
in accordance with the following formula: 

Vf 0.85 x Pl/100 x R x (F1 – Fo)/ Fo 

Vf         Increase or decrease in the cost of work during the month under consideration due to 
changes in the Rates for fuel and lubricants. 

 Fo The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of 
IOC/BPCL/HPCL at nearest centre on the day 28 days prior to the date of opening 

ofBids, 

F1 The official retail price of HSD at the existing consumer pumps of IOC/BPCL/HPCL at 
nearest centre for the 15th day of the month under consideration 

Pf Percentage of fuel and lubricants Component of the work. 

Note: For the application of this clause, the price of High Speed Diesel oil has been chosen 
to represent fuel and lubricants group. 

 

38 (d) Adjustment for Plant and Machinery Spares Component 

 

 Price adjustment for increase or decrease in the cost of plant and machinery spares 
procured by the contractor shall be paid in accordance with the following formula: 

Vp 0.85 x Pp/100 x R x (P1 –Po)/Po 

Vp  Increase or decrease in the cost of work during the month under consideration due to 
changes in the rates for plant and machinery spares. 

Po The All India Whole sale price index for manufacture of machinery for mining, quarrying 
and construction on 28 days preceding the date of opening of Bids as published by the 
Ministry of Commerce and Industry, Government of India, New Delhi, 

P1 The All India Whole sale price index for manufacture of machinery for mining, quarrying 
and construction for the month under consideration as published by the Ministry of 
Commerce and Industry, Government of India, New Delhi, 

Pp Percentage of plant and machinery spares Component of the work. 

 

Note: For the application of this clause, index of manufacturing of machinery for mining, 
quarrying and construction has been chosen to represent Plant and machinery Spares 
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group. 

 
Regarding wholesale price Index (WPI) for appropriate commodity for payment of price 

adjustment due to change of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is 

observed that, the commodity ‘Bars and Rod’, ‘Cement’, ‘Heavy machinery and parts’ 

included in the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-05 & 

2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-12 series shall 

be considered corresponding to items in WPI 1993-94series. 

 

 

 

 

 

 

 

 

38 (e) APPLICATION OF ESCALATION CLAUSE: 

The contractor shall for the purpose of availing reimbursement/refund of differential cost of 
steel, bitumen, cement, pipe, POL and wages, keep such books of account and other 
documents as are necessary to show that the amount of increase claimed or reduction 
available and shall allow inspection of the same by a duly authorised representative of 
Government and further, shall at the request of the Engineer-in-Charge, furnish document to 
be verified in such a manner as the Engineer-in-Charge may require any document and 
information kept. The contractor shall within a reasonable time of 15 days of his becoming 
aware of any alteration in the price of such material, wages of labour and /or price of POL 
give notice thereof to the Engineer- in-Charge stating that the same is given pursuant to this 
condition along with information relating to there to which he may be in a position to supply. 

Percentage Table 
Sl 

No.

. 

Category of works % Component (cost wise) 

  Labour 

(PL) 

POL 

(Pf) 

Steel (Ps)+Cement (Pc) + 
Bitumen (Pb)+Pipes (Ppi)+ 
Plant & Machinery Spare & 

Component (Pp) + Other 
Materials* 

1 R&B works (% of 

component) 

Road Works 5 5 90 

 Bridge works 5 5 90 

 Building works 5 5 90 

2 Irrigation work 

(% of 

Component 

Structural work 5 5 90 

 Earth, canal & 

Embankment work 

5 5 90 

3 P.H. work Structural work 5 5 90 

 Pipeline work 5 5 Pipe – 70% 

Machinery + Other material -
20% 

 Sewer Line 5 5 Pipe – 70% 

Machinery + Other material -

Sl No. Item in WPI 1993-94 

series 

Item in WPI 2004-05 

Series 

Item in WPI 2011-12 series 

1 Cement Grey Cement Ordinary Portland cement 

2 Bars & rods Rebars Mild steel long products. 

3 Heavy Machinery & 
parts 

Construction 
Machinery 

Manufacture of machinery for 

mining, quarrying & 
construction 
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20% 

 

*Note: - Further break up may be worked out considering the consumption of Cement, Steel, 
Bitumen, Pipe and Plant & Machinery Spare Component in the concerned works and shall be 
provided in the bid document in shape of “Schedule of Adjustment Data” as on “Appendix to 
Bid” (enclosed herewith). 

Appendix to Bid Schedule of Adjustment Data 

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel, 
cement, pipes, other Materials and Machinery shall contribute to 90% of price adjustment and 
shall be calculated for each work separately during preparation of estimate shall be approved 
by the authority during technical sanction as a “Schedule of Adjustment Data” and shall form 
part of the Bid Document] 

 
Cl.No.38 
of F2/P1 
Contracts 
Sl No. 

Index 
Descrip
tion 

Source of Index Base 
Value
* 

Base 
Date
* 

Weightage 
of Item** 

38(a)(i) Other 

materials 

All India Whole sale price index (all 
commodities) as published bythe 
EconomicAdvisortotheGovt.ofIndia, 
Ministry of Commerce and Industry, 

   

38(a)(ii) Cement Whole sale price index for Cement 
(Ordinary Portland Cement) as 
published by the office of the 
Economic Advisor to the Govt. of 
India, Ministry of Commerceand 
Industry, 

   

38 (a)(iii) Steel Whole sale price index for Steel(Mild 
Steel-Long Products) as published by 
the office of the Economic Advisor 
totheGovt. of India, Ministry of 
Commerce andIndustry, 

   

38 (a)(iv) Bitumen 
(VG-30) 

Official retail price of bulk bitumen at 
the nearest IOC/HPCL depot. 

   

38 (a)(v) Pipes Whole sale price index for the type of 
Pipe under consideration, as 
published by the office of the 
Economic Advisor tothe Govt. of India, 
Ministry of Commerce and Industry, 

   

38 (b) Labour Minimum Wage notified by the Labour 
andEmployee’sStateInsuranceDepart
ment of Government of Odisha, India 

  5% 

38 (c) POL Official retail price of HSD at the 
nearestIOCL/HPCL/BPCL depot. 

  5% 

38 (d) Plant and 
Machiner
y 

Whole sale price index for 
Manufacture of Machinery for Mining, 
Quarrying and Construction as 
published by the office 
oftheEconomicAdvisortotheGovt.of 
India, Ministry of Commerce and 
Industry, 
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   Total  100% 

 

* Values to be filled up at the time of drawal of contract 

** Values to be filled up in the bid document 

39. All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed 
Standard Specification. I.R.C. & I.S.I. Codes & Bridge code section I, II, III, IV &VII & latest 
design criteria for pre- stressed concrete bridge specially for Roads & Bridges issued by 
MoRT&H., Government of India, Compacting shall have to be carried out with help of 
mechanical vibrators from the range of I.S.2505, I.S.2006, I.S.2514. I.S.4656. 

40. Shuttering & centring shall be with suitable steel shutters in side of which shall be lined with 
suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly 
sealed preferably with P.V.C. joints sealing tapes & compounds. 

41. Form work including complete false work shall be designed by the Contractor without any 
extra cost to employer and the Department will have the right to inspect the scaffolding, 
centring and shuttering made for the work and can reject partly of fully such structures, if 
found defective in their opinion. Any eventually such as loss of lives or property due to failure 
of centring and shuttering shall be the responsibility of the Contractor regarding compensation 
of all claims thereof. 

42. Cement Concrete should be machine mixed by weight by means of concrete mixture/batching 
plant confirming to relevant grade and approved by the Engineer-in-charge for all types of 
concrete works. The Contractor should arrange his own batching plant concrete mixer 
appropriate vibrators, pumps, etc. for this purpose at his own cost and departmental 
machinery If available only may be utilised on payment of necessary hire charges as detailed 
in clause of recovery sheet on necessary requisition. 

43. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & 
the Engineer-in-Charge or his representative shall have the right to test the weight & quality 
from time to time. 

44. The tenderers shall make all arrangements for proper storage of materials but no cost for 
raising shed for store and pay of security guard etc. will be borne by the Department. The 
department is not responsible for any theft or loss of materials at site. It is contractor’s risk. 
Under any such plea, if the tenderer stops the work he shall have to pay the full penalty as per 
clauses of the contract. 

45. Approach Road to site of work for transport of materials to site of work is sole responsibility of 
the Contractor. Statutory traffic restriction in the town area for Transport of construction 
material to site of work is to be taken in to consideration before tendering and no 
consideration for extra time or compensation thereof shall be considered. 

46. The contractor should at his own cost arrange necessary tools and plants required for efficient 
execution of work and the rates quoted should be inclusive of transportation, hire and running 
charges of such plant and cost of consumables. 

47. The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and 
takes care of the safety of workers. 

48. The machineries if available, with the department may be supplied on hire as per charges 
noted in the enclosed statement and may be changed from time to time subject to the 
condition that the contractor will execute in advance an agreement with the Block Dev. Officer, 
Titilagarh. 

49. No claim whatsoever will be entertained for supply of machineries. 

50. The tenders should furnish along with their tender a list of works executed during the last 
three years duly certified by the concerned Engineer-in-charge indicating the satisfactory 
completion for Civil, P.H. & Electrical works as per the proforma enclosed in a separate sheet of 
Schedule-H. 

51. An applicant or any of its constituent partners of whose contract for any work has been 
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rescinded or who has abandoned any work in the last Five years, prior to the date of the bid, 
shall be debarred from qualification. The tenderer must submit the required information in 
schedule-E of the DTCN the tenderer is to furnish an affidavit (in original) in the specified 
format as per Schedule-F of the DTCN regarding authentication of tender documents 
&information about any litigation & Bank guarantee etc. Non-furnishing of the information in 
Schedule - E and required affidavit in Schedule – F(Original), the tender will be liable for 
rejection. 

52. It should be clearly understood that: 

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed 
by the Engineer-in-charge. No payment shall be made for the lapping/welding of M.S/Tor steel 
reinforcement. 

b) Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced 
concrete) for the testing shall be taken for each structural member by a representative of the 
contractor in the presence of responsible officer of the rank not lower than that of an Assistant 
Engineer or sub- Divisional Officer. The contractor shall bear the cost so involved in testing. 
The test specimen in cube should be carried out in the Departmental Control and Research 
Laboratory of Cuttack or Bhubaneswar/ Balangir. Test should be carried out in accordance 
with the stipulation in Bridges code section- III. 

c) Test specimens shall be formed carefully in accordance with the standard method of taking 
test specimen and no plea shall be entertained later on the grounds that the casting of the test 
specimen was faulty and that the result of the specimen did not give a correct indication of the 
actual quality of concrete. 

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses 
at Alipore or Control and Research Laboratory at Cuttack/ Bhubaneswar/ Balangir. Cost of 
testing of all specimens and samples will be borne by the Contractor. 

53. The rates quoted should be inclusive of carriage of water required in connection with 
execution of the work. No claim for carriage of water whatsoever will be entertained. 

54. The contractor shall employ one or more Engineering Graduate or Diploma holders as 
apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000.00. The 
apprentices will be selected by the Block Dev. Officer, Titilagarh. The period of employment 
will commence within one month after the date of work order and would last till the date, when 
90% of the work is completed. The fair wage to be paid to the apprentices should not be less 
than the emolument of personnel of equivalent qualification employed under Government. The 
number of apprentices to be employed should be fixed by the Block Dev. Officer, Titilagarh in 
the manner so that the total expenditure does not exceed one percent of the tendered cost of 
the work. 

55. List of tool & plants in running condition in possession of contractor is to be furnished in a 
separate sheet of Schedule-C. 

56. It is the responsibility of the contractor to procure and store explosive required for blasting 
operation. Department may render necessary possible help for procuring license. 

57. The contractor will be responsible for any misuse, loss or damages due to any reasons 
whatsoever of any departmental material during the execution of work. In case of loss, 
damage or misuse, recovery at the rate at 5 times the cost of the materials will be deducted 
from the bills or his other dues. 

58. The prevailing percentage of I.T. Department of the gross amount of the bill towards income 
tax will be deducted from the contractor’s bill. 

59. The Estimated Cost is excluding GST and including CESS, Royalty and Cost of Conveyance. 
The rates of item basing on which estimated cost has been derived are excluding GST on 
different components to arrive at such rates. GST as applicable on Works Contract shall be 
paid over the bill amount at the time of payment of Bill. 

60. It must be clearly understood that under no circumstances any interest is chargeable for the 
dues or additional dues if any payable for the work executed and final bill pending disposal 
due to any reason whatsoever. 
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61. No extra payment will be made for removing spreading and consolidating salvaged metals 
and materials. 

62. Additional performance Security: (Amendment to Para 3.5.5(v)Note-iiof OPWD Code Vol-I by 
modification) (Revised/substituted as per Works Deptt. Office Memorandum No.4559 
Dt.05.04.2021) 

The Successful bidder who has quoted less bid price / rates than the estimated cost put to 
tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to 
tender minus the quoted amount as Additional Performance Security (APS) in shape of TDR 
in favour of the Block Dev. Officer, Titilagarh /Bank Guarantee in favour of the Block Dev. 
Officer, Titilagarh from any Nationalised/Schedule Bank in India Counter guaranteed by its 
local branch at Titilagarh within 7(Seven) days of issue of letter of acceptance (LOA) by the 
Block Dev. Officer, Titilagarh to the successful bidder otherwise the bid of the successful 
bidder shall be cancelled and the EMD/Bid Security shall be forfeited. Further processing for 
blacklisting shall be initiated against the bidder. 

If the contractor fails to complete the work, the amount so furnished as Additional 
Performance Security will be forfeited in addition to the other penal clauses, if any, to be 
imposed. 

 

Revised Amendment has been modified with OM No.4559 Dt.5.04.2021 of Works Deptt. 

 

 Bid Security  

 To be submitted Bid Security declaration as per the Office Memorandum No.5894 
Dt.27.04.2021 

of Works Department, Government of Odisha in lieu of Bid Security. 

 Additional Performance Security 

 Amount Sl 
No
. 

Range of difference between 
estimated cost put to tender and 
Bid amount. 

Additional Performance Security to 
be deposited by the successful bidder. 

  1 Below 5% No additional Performance Security. 

  2 From 5% and above and below 
10% 

50% of (Difference between estimated 
cost put to tender and Bid Amount 

  3 From 10% and above. 150% of (Difference between 
estimatedcostputtotenderandBid 
Amount 

 

 

62. Sample of all material - The contractor shall supply sample of all materials fully before 
procurement for the work for testing and acceptance as may be requiring by the concerned 
ExecutiveEngineer. 

64. Super class contractor shall employ under himself two Graduate Engineer and two Diploma 
holders belonging to the State of Odisha. Special class contractor shall employ under him 
one graduate Engineer and two Diploma Holders belonging to the state of Orissa. Likewise 
‘A’ class contractor shall employ under him one Graduate Engineer or two Diploma Holders 
belonging to state of Orissa. The contractor shall pay to the Engineering personnel monthly 
emoluments, which shall not be less than the emoluments of the personnel of equivalent 
qualification employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Orissa 
may however assist the contractor with names of such unemployed Graduate engineers and 
Diploma Holders if such help is sought for by the contractor. The names of such Engineering 
personnel appointed by the Contractors should be intimated to the tender receiving authority 
along with the tender as to who would be supervising the work. Each bill of the Super Class, 
Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the 
Engineering personnel together with a Certificate of the Graduate Engineer or Diploma 
Holder so employed by the contractor to the effect that the work executed as per the bill has 
been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). 
The required certificate is to be furnished in the Performa contained in a separate sheet 
videSchedule-B 
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65. An engineering personnel of the executing agency should be present at work site at the time 
of visit of High level Inspectingofficers. 

66. All reinforced cement work should conform to Orissa Detailed specification and should be of 
proportion M-15 and M-20 having a minimum compressive strengthen (in work test) 
150Kg/200Kg: per Cm2 in 15 Cm cubes at 28days, after mixing and test conducted in 
accordance with IS 456/2000 and IS 516 using 12mm to 20mm. size hard black crusher 
broken granite chips (20mm size not be exceed25%). 

67. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. 
etc. either rainwater or sub-soil water if necessary should be borne by the contractor. No 
payment will be made for benchmarks. Level pillars, profiles and benching and levelling the 
ground wherever required. The rates quoted should be for finished items of works inclusive 
of these incidental items ofwork. 

68. It should be understood clearly that no claims whatsoever would beentertained. 

69. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the 
Government of India, Ministry of work Housing and Supply in their standing order No-
44150dtd.25.11.57. 

70. The Contractor will have to submit to the Block Dev. Officer, Titilagarh for monthly return of 
labour both skilled and unskilled employed by him on thework. 

71. All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor 
should be of best quality and conform to relevant I.S. specification and should be got 
approved by the Engineer-in- charge of the respective wing before they are used on 
thework. 

72. After completion of the work the contractor shall arrange at his own cost all requisite 
equipments for testing buildings, if found necessary and bear the entire cost of such test, 
including the inspection of ElectricalInspector. 

73. TheTendererhastofurnishalongwiththeirtender. 

1. alistofworks,whichareatpresentintheirhand 

2. list of T&P and 

3. list of work executed in the prescribed Performa enclosed. 

74. All reinforced cement concrete works should be finished smooth Extra charges for plastering 
if required 
toanyR.C.C.structureslikeroofslab,Columns,Chajjas,fins,parapets,shelvesetc.shallnotbepaid. 

75. Deleted. 

76. The contractor has to arrange the samples of materials required for execution to be got 
tested and approved by the Department before taking up the work and during course of 
execution required from time to time. All such samples are to tested at Government Test 
house Alipore or at Control and Research Laboratory Cuttack at the cost of the Contractor 
with no extra cost to the Department for civil work. 

77. If there is any damage to the work due to natural calamities like flood or cyclone or any other 
cause during the course of execution of work or up to 12 months after completion of work or 
ifany, imperfection becomes apparent to the work within 12 months from the date of final 
certificate of completion of work the contractor shall make good of all such damages at his 
own cost with no extra cost to the Department. No claims, whatsoever, in this regard will 
beentertained. 

78. The fly ash bricks should be well burnt and of good qualities. The bricks should be approved 
by the Engineer-in- charge before use in the work and should conform to the minimum 
strength as per National BuildingCode. 

79. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who 
undertakes execution of work through labour should produce valid licence from the licensing 
authority of labourDepartment. 

80. Standard co-efficient for linear measurement will be adopted while calculating consumption 
of steel and no claim whatsoever regarding difference in co-efficient of steel will be 
entertained. The rates quoted shall be inclusive of any eventuality of difference for co-
efficient for linearmeasurements. 

81. Engineering contractors excepting those claiming exemption with production of affidavit, 
should furnish E.M.D as specified in the Tender Notice failing which the tender will be 
summarilyrejected. 
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82. That for the purpose of jurisdiction in the event of disputes if any of the contract would be 
deemed to have been entered in to within the State of Orissa and it is agreed that neither 
party to the contract will be competent to bring a suit in regard to the matter by this contract 
at any place outside the State ofOrissa. 

83. SPECIAL CONDITIONS (PART OF THECONTRACT) 

(I) All materials before they are being used in the items of works as per this Schedule of 
quantities and also the finished items of work where tests are applicable shall have to be 
tested through the Engineer-in- charge of the respective wing at appropriate Laboratories 
according to the relevant I.S. specifications of the materials and the said items of works and 
the cost of all such tests shall have to be borne by the Contractor and the rates of the items 
of works should be inclusive of cost of suchtests. 

(ii) The tests have to be planned & carried out such that the progress of work is nothampered 

(iii) The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, 
these are not exhaustive and the Engineer-in-charge has the right to prescribe other 
required test if any as will be considered from time totime. 

84. In case of ambiguity between clauses of this D.T.C.N. and the P1 contract form, the relevant 
Clauses of the P1 contract form shall prevail over the D.T.C.N. The clauses not covered 
under P1 contract form shall be governedby the clauses of the D.T.C.N. 

85. It must be definitely understood that the Government does not accept any responsibility for 
the correctness and completeness of the trial borings shown in the CrossSection. 

86. Schedule of quantities is accompanied in Cover-II (Price Bid). It shall be definitely 
understood that the Government does not accept any responsibility for the correctness or 
completeness of this schedule and that this schedule is liable for alternation or omissions, 
deductions or alternations set forth in the conditions of the contract and such omissions, 
deductions, additions or alternations shall no way invalidate the contract and no extra 
monetary compensation, will beentertained. 

87. In case of any complaint by the labour working about the non payment or less payment of 
his wages as per latest minimum Wages Act, the Addl. PD (Tech) will have the right to 
investigate and if the contractor is found to be in default, he may recover such amount due 
from the contractor and pay such amount to the labour directly under intimation to the local 
labour office of the Govt. The contractor shall notemploychildlabour.ThedecisionoftheAPD 
(Tech) isfinalandbindingonthecontractor. 

88. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of 
approved quality and specification at his own cost for completion of the work with the time 
schedule. No extension of time will be granted on the application of the contractor due to 
delay in procurement of materials. 

89. If the contractor removes Government materials supplied to him from the site of work with a 
view to dispose of the same dishonesty, he shall be in addition to any other liability civil or 
criminal arising out of his contract be liable to pay a penalty equivalent to five times of the 
price of the materials according to the stock issue rate or market rate whichever is higher. 
The penalty so imposed shall be recovered at any time from any sum that may then or at 
any time thereafter become due to the contractor or from his security deposit or from the 
proceeds of salethereof. 

90. Though Departmental issue of cement and steel has indicated, it may not be taken as 
binding. The contractor must have to arrange by themselves cement, steel, bitumen and 
every sort of materials from approved manufacturer, get it tested in the Departmental 
Laboratory and approved by the Department 
beforeuse.Noextensionoftimeorescalationofpriceonsuchaccountshallbeentertainedinfuture. 

91. TOR rods, plates and structural members will be supplied in quantity, length and size 
available in the stock. For payment of reinforcement, the steel including plates etc. shall be 
measured in length of different diameter, size and specification as actually used (including 
hooks and cranks) in the work correct to an inch or cm. and their weight calculated as per 
sectional weight prescribed by the Indian Standard Specification or as directed by the 
Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for 
measurement andpayment). 

92. The contractor should at his own cost arrange necessary tools and plants required for the 
efficient execution of work and the rates quoted should be inclusive of the running charges 
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of each plant and cost ofconveyance. 

93. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% 
over the lowest quotation or tender as laid down in works and Transport Department 
Resolution No-285 date-17.04.1974. The Orissa Construction Corporation will be allowed a 
price preference to the extent of up to 3% over the lowest tender amount (Where their 
tender is not the lowest) provided they express willingness to execute the work after 
reduction of rates bynegotiation. 

94. The contractor is required to pay royalty to Govt. as fixed from time of time and produce 
such documents in support of their payment to the concerned Engineer-in-Charge with their 
bills, falling which the amount towards royalties of different materials as utilised by them in 
the work will be recovered from their bills and deposited in the revenue of 
concerneddepartment. 

95. Under no circumstances interest is chargeable for the dues or additional dues if any payable 
for thework. 

96. Trial Boring - The foundation level as indicated in the body of the departmental drawing is 
purely tentative and for the general guidance only. The Department has no responsibility for 
the suitability of actual strata at the foundation level. The contractor has to conduct his own 
boring before starting the work and get the samples tested at his own cost to ascertain the 
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the 
contractor shall take in to account of the aboveaspects. 

97. Any defects, shrinkage or other faults which may be noticed within 12(twelve) months from 
the completion of the work arising out of defective or improper materials or workmanship 
timing are upon the direction of the Engineer-in-Charge to be amended and made good by 
the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall 
be decided that they ought to be paid for and in case of default Department may recover 
from the contractor the cost of making good the works. The contractor is also required to 
maintain the road/ building for 12 months from the date of successful completion of 
thework. 

98. From the commencement of the works to the completion of the same, they are to be under 
the contractors charge. The contractor is to be held responsible to make good all injuries, 
damages and repairs occasioned or rendered necessary to the same by fire or other causes 
and they hold the Govt. of Odisha harmless for any claims for injuries to person or structural 
damage to property happening from any neglect, default, want of proper care or 
misconductonthepartofthecontractororanyoneinhisemploymentduringtheexecutionofthework.
Alsono claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or 
any other calamity whether natural or incidental damages so caused will have to be made 
good by the contractor at his own cost. 

99. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement 
as per the latest provision of relevant I.S. Code / I.R.C. code / MoRT&Hspecifications. 

100. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall 
issue an order book to the contractor to be kept at the site of the work with pages serially 
numbered. Orders regarding the work whenever necessary are to be entered in this book by 
the P.W.D. Officer-in-Charge with their dated signatures and duly noted by the contractor or 
his authorised agents with their dated signature. Orders entered in this book and noted by 
the contractor’s agent shall be considered to have been duly given to the contractor for 
following the instructions of the Department. The order Book shall be the property of the 
P.W.D. and shall not be removed from the site of work without written permission of the 
Engineer-in- charge and to be submitted to the Engineer-in- charge everymonth. 

101. No part of the contract shall be sublet without written permission of the concerned Block 
Dev. Officer, Titilagarhor transfer is made by power of Attorney authorising others to receive 
payment on the contractor’sbehalf. 

102. The contractor should attach the certificate in token of payment deposit with the registration 
authority as per recent circular of the Government relating to hisregistration. 

103. The rates quoted by the contractor shall cover the latest approved rates of labours, 
materials, P.O.L. and Royalties. Arrangement of borrows areas; land, approach road to the 
building site etc. are the responsibility of the contractor. 

104. The rate for each work of concrete items wherever dewatering is imperatively necessary the 
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term dewatering shall mean the execution or operation of the items due to standing water as 
well as due to percolation of water. The quoted rates will be inclusive ofthis. 

105. Deleted. 

106. Number of tests as specified in I.R.C. / MO RT & H / I.S.I specification required for the 
construction of roads /bridges / buildings or any other structural works will be conducted in 
any Govt. Test House / Departmental laboratories/reputed material testing laboratory as to 
be decided by the Engineer-in-charge. Testing charges including expenditure for collection / 
transportation of samples /specimens etc. will be borne by the contractor. The collection of 
samples and testing are to be conducted for both prior to execution and during execution as 
may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne 
by the contractor. 

107. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by 
one, thereby facilitating a particular tender for award, then they shall be penalized with 
adequate disincentives with forfeiture of EMD unless adequate justification for such back out 
is furnished. Appropriate action for black listing the tenderers shall also be taken apart from 
disincentivising thetenderer. 

108. Condition for issue of plant & machinery to contractor on hire: - Deleted 

109. AMMENDMENT TO THE CONDITION OF F2 CONTRACT 

Clause-2(a) of F2 Contract: -TIME CONTROL: - 

(A) Progress of work and Re-scheduling programme. 

• The Block Dev. Officer, Titilagarh shall issue the letter of acceptance to the successful 
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process 
and commencement of the contract. 

• Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Block 
Dev. Officer, Titilagarhfor approval a Programme commensurate to Clause no.15 showing the 
general methods, arrangements, and timing for all the activities in the Works along with 
monthly cash flow forecast. 

• To ensure good progress during the execution of the work the contractors shall be bound in all 
cases in which the time allowed for any work exceeds one month to complete, 1/4th of the 
whole time allowed under the contract has elapsed, ½ of the whole of the work before ½ of the 
whole time allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th 
of the whole time allowed under the contract has elapsed. 

• If at any time it should appear to the Engineer-in-Charge that the actual progress of the work 
does not conform to the programme to which consent has been given the Contractor shall 
produce, at the request of the Engineer-in- Charge, a revised programme showing the 
modifications to such programme necessary to ensure completion of the works within the time 
for completion. If the contractor does not submit an updated Programme within this period, the 
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next 
payment certificate and continue to withhold this amount until the next payment after the date 
on which the overdue Programme has been submitted. 

• An update of the Work Programme shall be a programme showing the actual progress 
achieved, on each activity and the effect of the progress achieved on the timing of the 
remaining work including any changes to the sequence of the activities. 

• The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s 
obligations. The Contractor may revise the Programme and submit it to the Engineer-in-
Charge again at any time. A revised Programme is to show the effect of Variations and 
Compensation Events. 

(B) Extension of the Completion Date. 

 The time allowed for execution of the works as specified in the Contract data shall be the 
essence of the Contract. The execution of the works shall commence from the 15th day or 
such time period as mentioned in letter of Award after the date on which the Engineer-in-
Charge issues written orders to commence the work or from the date of handing over of the 
site whichever is later. If the Contractor commits default in commencing the execution of the 
work as aforesaid, Government shall without prejudice to any other right or remedy available 
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in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit 
absolutely. 

 As soon as possible after the Agreement is executed, the Contractor shall submit the Time & 
Progress Chart for each milestone and get it approved by the Department. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion of items 
of the works. It shall indicate the forecast of the dates of commencement and completion of 
various trades of sections of the work and may be amended as necessary by agreement 
between the Block Dev. Officer, Titilagarh and the Contractor within the limitations of time 
imposed in the contract documents, and further to ensure good progress during the execution 
of the work, the contractor shall in all cases in which the time allowed for any work, exceeds 
one month (save for special jobs for which a separate programme has been agreed upon) 
complete the work as per milestone given in contract data. 

 In case of delay occurred due to any of the reasons mentioned below, the Contractor shall 
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use 
constantly his best endeavours to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 

i) Force major, or 

ii) Abnormally bad weather, or 

iii) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the 
trades employed on the work, or. 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 
executing work not forming part of the Contract. 

vi) In case a Variation is issued which makes it impossible for Completion to be achieved 
by the Intended Completion Date without the Contractor taking steps to accelerate the 
remaining work and which would cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in 
Contract data is beyond the Contractors control.  

• Request for reschedule and extension of time, to be eligible for consideration, shall 
be made by the Contractor in writing within fourteen days of the happening of the 
event causing delay. The Contractor may also, if practicable, indicate in such a 
request the period for which extension is desired. 

• In any such case a fair and reasonable extension of time for completion of work may 
be given. Such extension shall be communicated to the Contractor by the Block Dev. 
Officer, Titilagarhin writing, within 3 months of the date of receipt of such request. 
Non-application by the contractor for extension of time shall not be a bar for giving a 
fair and reasonable extension by the Block Dev. Officer, Titilagarh and this shall be 
binding on the contract. 

(C) Compensation for Delay. 

If the contractor fails to maintain the required progress in terms of clause 2 or to complete the 
work and clear the site on or before the contract or extended date of completion, he shall, 
without prejudice to any other right or remedy available under the law to the Government on 
account of such breach, pay as agreed compensation the amount calculated at the rates 
stipulated below as the Block Dev. Officer, Titilagarh (whose decision in writing shall be final 
and binding) may decide on the amount of tendered value of the work for every completed 
day / month (as applicable) that the progress remains below that specified in Clause 2 or that 
the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has 
been specified. Compensation @ 1.5% per month of for delay of work, delay to be completed 
on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the 
item or group of items of work for which a separate period of completion is originally given. 



P a g e  | 38 

Contractor  Sd/-Block Development Officer, Titilagarh 

The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the Government. In case, the contractor does 
not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) 
in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be 
adjusted against the compensation levied at the final grant of extension of time. Withholding of 
this amount on failure to achieve a milestone shall be automatic without any notice to the 
contractor. However, if the contractor catches up with the progress of work on the subsequent 
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for 
the delay in subsequent milestone(s), amount mentioned against each milestone missed 
subsequently also shall be withheld. However, no interest whatsoever shall be payable on 
such withheld amount. 

(D) Bonus for early completion: - (Amendment to Para 3.5.5(v)Note-iii of OPWD Code Vol-I by 
modification) (Revised/substituted as per Works Deptt. Office Memorandum No.5288 
dt.04.05.2016) 

For availing incentive clause in any project which is completed before the stipulated date of 
completion, subject to other stipulations it is mandatory on the part of the concerned Block 
Dev. Officer, Titilagarhto report the actual date of completion of the project as soon as 
possible through FAX or e-mail so that the report is received within 7 days of such completion 
by the concerned Superintending Engineer, Chief Engineer & the Administrative Department. 
The incentive for timely completion should be on a graduated scale of 1(one) percent to 5(five) 
percent of contract value. Assessment of incentives may be worked out for earlier completion 
of work in all respect in the following scale. 

i. Before 30% of the contract period = 5%of contract value 

ii. Before 20% to 30% of the contract period=4%of contract value. 

iii. Before 10% to 20% of the contract period= 3%of contract value. 

iv. Before 5% to 10% of the contract period= 2% of contract value. 

v. Before 5%of the contract period= 1% of contract value. 

(E) Management Meetings 

• Either the Engineer or the Contractor may require the other to attend a management meeting. 
The business of management meetings shall be to review the plans for remaining work and to 
deal with matters raised in accordance with the early warning procedure. 

• The Engineer shall record the business of management meetings and is to provide copies of 
his record to those attending the meeting and to the Employer. The responsibility of the 
parties for actions to be taken to be decided by the Engineer either at the management 
meeting or after the management meeting and stated in writing to all who attended the 
meeting. 

Clause-2 (b) of Item Rate F2 Agreement: - Rescission of Contract (Amendment as per letter 
No.10639 dt 27.05.2005 of Works Department, Orissa): - 

To rescind the contract (of which rescission notice in writing to the contractor under the hand 
of the Block Dev. Officer, Titilagarh shall be conclusive evidence), 20% of the value of left over 
work will be realised from the contractor as penalty. 

110.The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in 
addition to the clauses mentioned here in before tendering. 

111.The safety certificate of the E.I. work will be furnished by the agencies after getting necessary 
verification from the electrical inspector / equally competent authority responsible for the work 
prior to Energisation of the building. 

112. Amendment to Para 3.5.18 Note-viii of OPWD code Vol-I (Revised/substituted as per Works 
Deptt. Office Memorandum No.12366 dt.8.11.2013) 

Before acceptance of tender, the successful bidder will be required to submit a work 
programme and mile stone basing on the financial achievement so as to complete the work 
within the stipulated time and in case of failure on the part of the agency to achieve the mile 
stone liquidated damage will be imposed. 
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113.Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code 
Vol.- II on rules for black listing of Contractors vide letter No.3365 dt.01.03.2007 of Works 
Department, Odisha. 

 As per said amendment a Contractor may be blacklisted 

a) Misbehaviour/ threatening of Departmental & supervisory officers during execution of 
work/ tendering process. 

b) Involvement in any sort of tender fixing. 

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non- 
adherence to quality specifications despite being pointed out. 

d) Persistent and intentional violation of important conditions of contract. 

e) Security consideration of the State i.e. any action that jeopardizes the security of the 
State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender. 

 

Total 113 Items only 

 

 

 

 

 

 

 

 

 

HIRE CHARGES OF PLANTS AND MACHINERIES ( Whenever Required ) 

 

Sl 

No. 

Description Usage Rates in Rs. 

Machine Activity Output Unit Rate 

1. Dozer D-50-A-15 Spreading 

Cutting 
Cleaning 

200cum/hour 

100cum/hour 
150cum/hour 

Per hour 

Perhour 
Perhour 

1592.17 

2. Dozer D-80-A-12 Spreading 

Cutting 

Cleaning 

300cum/hour 

150cum/hour 

200cum/hour 

Perhour 

Per hour 

Perhour 

2190.43 

3. Motor Grader 3.35meter blade Clearing 

Spreading 

GSB 

WMM 

200cum/hour 

200cum/hour 

50cum/hour 

50cum/hour 

Per hour 

Perhour 

Per hour 

Perhour 

1343.48 

4. Tractor with ordinary grader   Per hour 251.30 

5. Hydraulic Excavator of 1cum bucket Soil ordinary 

Soil Marshy 
Soil unsuitable 

60cum/hour 

60cum/hour 
60cum/hour 

Per hour 

Perhour 
Perhour 

730.43 

6. Hydraulic Excavator of 2cum bucket Soil  Per hour 1624.35 

7. Front End loader 1 cum bucket capacity Soil loading 

Aggregate 
loading 

60cum/hour 

25cum/hour 

Per hour 

Per hour 

452.17 

8. Tipper 5cum Transportation 

of soil, GSB, 

WMM,Hotmix 
etc. 

5.5cum Per km. 

Per 

tonne.km 
Per hour 

20.87 

2.17 

 
506.09 

9. Vibratory Roller 8-10 tonne Earth/soil 

GSB 
WMM 

100cum/hour 

60cum/hour 
60cum/hour 

Per hour 

Perhour 
Perhour 

864.35 
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10. Smooth wheeled Roller 8-10 tonne Soilcompaction 
BMcompaction 

70cum/hour 
25cum/hour 

Perhour 
Perhour 

294.78 

11. Sheep foot Roller Soil compaction  Per hour 56.52 

12. Truck mounted water tanker Water transport 6kL Per hour 506.09 

13. Tractor Pulling 50HP Per hour 200.87 

14. Rotavator Mixing 25cum/hour Per hour 9.57 

15. Ripper Scarifying 60cum/hour Per hour 15.65 

16. Air compressor General purpose 170/250cfm Per hour 179.13 

17. Diesel Compressor  400cfm Per hour 744.35 

18. Diesel Compressor  300cfm. Per hour 618.26 

19. Electrical Compressor  500cfm Per hour 432.17 

20. Wet Mix Plant 60 TPH Wet Mix 25cum/hour Per hour 675.65 

21. Wet Mix Plant 75 TPH Wet Mix 35cum/hour Per hour 900.87 

22. Mechanical broom hydraulic Surface cleaning 1250sqm/hour Per hour 200.00 

23. Bitumen pressure distributor Applying 

bitumen tack 

coat 

1750sqm/hour Per hour 601.74 

24. Emulsion pressure distributor Applying 

emulsion tack 
coat 

1750sqm/hour Per hour 448.70 

25. Hotmix plant-120 TPH DBM/BM/SDC/ 
Premix 

40cum/hour Per hour 13130.43 

26 Hotmix plant-100 TPH DBM/BM/SDC/ 
Premix 

30cum/hour Per hour 9710.43 

27. Hotmix plant-60 to 90 TPH DBM/BM/SDC/ 
Premix 

25cum/hour Per hour 7765.22 

28. Hotmix plant-40 to 60 TPH DBM/BM/SDC/ 
Premix 

17cum/hour Per hour 6217.39 

29. Hotmix plant-8 to 10 TPH DBM/BM/SDC/ 
Premix 

cum/hour Per hour 891.30 

30. Paver finisher Hydrostatic with sensor 

control 100 TPH 
Paving of 

DBM/BM/SDC/ 
Premix 

40cum/hour Per hour 1500.00 

31. Paver finisher Mechanical 100 TPH Paving of 

WMM /PMC 

Paving of DLC 

40cum/hour 

 

40cum/hour 

Perhour 

 

Perhour 

642.61 

32. Paver finisher Mechanical Paving of 

DLC 

75cum/hour Per hour 1605.22 

33. Hydraulic Chips Spreader Surface 

dressing 

1500sqm/hour Per hour 1478.26 

34. Tandem Road Roller Rolling of 

Asphalt 

surface 

30cum/hour Per hour 641.74 

35. Pneumatic Road Roller Rolling of 

Asphalt surface 

25cum/hour Per hour 697.39 

36. Pothole repair machine Repair of 
potholes 

4cum/hour Per hour 508.70 

37. Bitumen boiler oil fired Bitumen spraying 1500 litre Per hour 111.30 

38. Tar boiler Bitumen 

spraying 
 Per hour 64.35 

39. GSB plant 50 cum Producing GSB 40cum/hour Per hour 582.61 

40. Mastic Cooker Mastic wearing 

coat 
1 tonne Per hour 1379.13 

41. Batching and Mixing plant 15-20 cum. Concrete Mixing 13cum/hour Per hour 1043.48 

42. Batching and Mixing plant 30 cum. Concrete 
Mixing 

20cum/hour Per hour 1252.17 

43. Batching and Mixing plant 112.5 cum. Concrete 
Mixing 

75cum/hour Per hour 2400.00 
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44. Batching and Mixing plant 262.5 cum. Concrete Mixing 175cum/hour Per hour 4486.96 

45. Transit Mixer Transportation of 

concrete mix to 
site. 

4.5cum/hour 

3cum/hour 

Per hour Per 

hour 

521.74 

478.26 

46. Grout pump   Per hour 56.52 

47. Concrete pump of 45 & 30 cum Pumping 
concrete 

33cum/hour 

22cum/hour 

Per hour 143.48 

48. Pump with 5HP diesel engine Pumping of 
Water 

 Per hour 51.30 

49. Pump with 10HP diesel engine Pumping of 

Water 

 Per hour 93.91 

50. Pump with 20HP diesel engine Pumping of 

Water 

 Per hour 144.35 

51. Pump with 40HP diesel engine Pumping of 

Water 

 Per hour 241.74 

52. Pump with 40HP electrical Pumping of 
Water 

 Per hour 129.57 

53. Pump with 50HP electrical Pumping of 
Water 

 Per hour 158.26 

54. Cranes 80 tonnes Lifting purpose  Per hour 717.39 

55. Cranes 35 tonnes Lifting purpose  Per hour 478.26 

56. Cranes 3 tonnes Lifting purpose  Per hour 200.00 

57. Crawler mounted crane(18T) Lifting purpose  Per hour 1493.04 

58. Tower Crane Lifting purpose  Per hour 479.13 

59. Welding Welding  Per hour 70.43 

60. Grouting machine without compressor   Per hour 79.13 

61. Mechanical Winch(10T)   Per hour 194.78 

62. Power Winch(40HP)   Per hour 191.30 

63. Concrete Bucket For pouring 

concrete 

1cum Per hour 8.70 

64. Kerb casting machine Kerb making 80RM/hour Per hour 173.91 

65. Concrete Mixer 

0.4/0.28 cum 
1 cum 

Concrete Mixing 2.5cum/hour 
7.5cum/hour 

Per hour Per 

hour 

153.91 

66. Vibrator(3HP 

diesel) 

Compacting 
concrete 

 Per hour 92.17 

67. Piling Rig with 

Bentonite 

pump 

0.75m dia to 

1.2m dia boring 

attachment 

2 to 3RM/hour Per hour 3065.22 

68. Concrete Paver 

Finisher with 

40HP Motor 

Paving of 

concrete surface 

20cum/hour Per hour 1608.70 

69. Integrated 

stone crusher 

Crushing of 

spalls 

Crushing of 
spalls 

100TPH 
200 TPH 

Per hour 4860.87 
10226.09 

70. Stone 

crusher(electric

al) 

Crushing of 

spalls 

 Per hour 160.00 

71. Crushing & 

processing 

  Per hour 204.35 
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plant(electrical) 

72. Concrete paver 

Finisher with 

40HP Motor 

Paving of 

concrete surface 

175cum/hour Per hour 14076.52 

73. Prestressing 

Jack with Pump 

& Access 

Stressing of 

steel wires / 
stand 

 Per hour 72.17 

74. Generator 

100KVA 

Generation 

of Electric 

Energy 

100KVA Per hour 391.30 

75. Generator 

250KVA 

Generation of 

Electric 

Energy 

100KVA Per hour 978.26 

76 Generator 

33KVA 

Generation of 

Electric Energy 

50KVA Per hour 208.70 

77. Generator 

40KVA 

Generation of 

Electric Energy 

KVA Per hour 369.57 

78. Generator 

125KVA 

Generation of 

Electric Energy 

KVA Per hour 786.96 

79. Pneumatic 

Sinking Plant 

Pneumatic 
sinking of wells 

1.5 to 2.0 cum/hour Per hour 2339.13 

80. Truck 5.5cum 

per 10 tonnes 

Material 
Transport 

4.5cum Per km. 

Perton.km. 
Per hour 

17.39 

1.74 
484.35 

81. Road Marking 

machine 

Road marking 100sqm/hour Per hour 52.17 

82. Mobile slurry 

seal equipment 

Mixing and 

laying slurry 
seal 

2700sqm/hour Per hour 565.22 

83. Wagon drill   Per hour 111.30 

84. Dimond drill   Per hour 293.91 

85. Inwell rings   Per hour 62.61 

86. Jack hammer   Per hour 7.83 

87. Pneumatic 

rammer 

  Per hour 11.30 

88. Pusher leg   Per hour 4.35 

 

 

 

 

 

 

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 
Materials of following specification are to be used in work. The Tenderer are expected to possess 

and be well conversant with the following IS standard and code of practice. 
 

1. Cement Will be as per I.S. 269/455 (However the grade of cement to be 
selected by the Engineer-in-Charge of work and complex cube test 
before commencement of work in eachbatch). 

2. Steel I.S. 432 (Plain) and 1786 (Tor) 
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3. Vibrator I.S. 7246 

4. Aggregate I.S. 383, I.S. 515 

5. Water for mixing and curing Shall be clean, free from injurious amount of oil, salt, acid, vegetable 
materials and other substances and harmful to concrete in conformity 
to I.S. 456 and I.S.3025. 

6. Sand / Fine Aggregate I.S. 2116, 383 

7. Binding wire I.S. 280 (galvanised minimum 1 mm) 

8. Rain water pipe I.S. 2527 

9. Construction joints I.S. 3414 

10. Steel Window Frame I.S. 1038/83 

11. Steel Door Frame I.S. 4351/75 

12. Fitting & Fixtures for journey 
works 

Conforming to I.S. 7452/82 strictly conform to I.S. specification and as 
per direction of Engineer-in-Charge. 

 
Note: For road work (Approach Road) specification as per road and bridges (latest edition) published by 

I.R.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding 
specification I.S. shall be referred (Indian standard). 

 
ITEM OF WORK 

 

1. Concrete shall be with conformity toI.S.456. 

2. Foundation shall be with conformity toI.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597(Part-I) 

4. C.R. Masonry shall be with conformity toI.S.1597. 

5. Brick masonry shall be with conformity toI.S.2212. 

6. Cement plastering shall be with conformity to I.S.9103 &6925. 

7. Mortar shall be with conformity toI.S.2250 

8. White and colour washing shall be with conformity toI.S.6278. 

9. CC in foundation shall be with conformity toI.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part –II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part –II) 

12. DPC shall be with conformity toI.S.3067 

13. Tarfelt treatment shall be with conformity toI.S.1346 

14. Mosaic flooring with conformity toI.S.2114 

15. Steel painting shall be with conformity to I.S. 1477 (Part -I Part – II) I.S. 1661 

16. Pile Foundation Shall be conformity to I.S. 2911 (Part 1 & Part 2) 

 

TECHNICAL SPECIFICATION OF ELECTRIFICATION INSTALLATION WORKS 

PART-II (EI) 

The details of internal wiring, the position of fittings, fans, switches and plug sockets etc. are 
indicated in the layout drawings. The position of light fittings, fans, switchboards etc. indicated 
n these drawings are only for the guidance of the supplier and the actual position of these 
shall be mutually decided between the supplier and the purchaser. The supplier shall submit 
the purchaser of his consideration and approval all runs of wiring and the exact position of all 
the points and the switch boxes first marked on the points buildings. 

All internal wiring shall be done in conformity to the latest Indian standard specification/Rules, 
code of practice adopted by CPWD and other standard practices prevalent in the part of the 
country. For the purpose of the specification the terminology used shall be as defined in 
IS:732 and IS:1356 of the definition of points wiring. The installation shall be carried out in 



P a g e  | 44 

Contractor  Sd/-Block Development Officer, Titilagarh 

conformity to all requirements of IE Act,1910 and IE Rules 1956. 

a) Ceiling rose in (in case of ceiling and exhaust fan). 

b) Ceiling rose or connector (in case of pendants except stiff pendant points) 

c) Bank plate (in case of stiff pendant). 

d) Socket outlet (in case of socket outlet points) 

e) Lamps holder (in case of wall Bracket, batten holder bulk head fitting and similar other 
fittings) 

f) Call bell / buzzer (in case words ‘via’ the switch shall be read ‘via’ the ceiling rose / socket 
outlet for bell push, where no ceiling rose / socket outlet its provided. 

The following shall be deemed to be included in the point wiring 

a) Switch and ceiling rose are required 

b) In case of wall brackets, bulk head fittings, cables as required up to the lamp holders] 

c) Bushed conduit for porcelain tubing where cables pass through walls. 

d) All wood or metal blocks, boards and boxes, R.J. Boxes sunks or surface type including 
those required for fan regulator but excluding those under the distribution board and main 
control switch. 

e) Earth wire from 3 pin socket point to the common earth including connection to the earth 
dolley. 

f) Earth wire of 18SWG/H.D.B.C. wire for loop earthing of the fixture 

g) All fixing accessories such as clips, nails, screw, plug, rawl plug, wooden plug, round 
blocks etc. as required 

h) Joint for junction boxes and connecting the same as required 

i) Connections to ceiling rose or connection socket outlet, lamp holders, switch, fan 
regulators etc 

The point wiring in case of fan and light points shall mean the distance between the control 
switch and ceiling rose, connect or back plate, socket outlet or lamp holder depending upon the 
fittings measured along the runs of wiring irrespective of the number of wires in run. In the case 
of socket outlet points, the length shall mean the distance between the socket outlet and the 
tapping point of live wire on the nearest switchboard or junction box, as the case may be. 

In the case of exclusive socket outlet circuits wired on ‘Joint Box’ system of wiring, any junction 
provided for extending the wiring beyond the point referred to, shall be treated as the nearest 
tapping point. In case of call bell / buzzer points the length shall mean the distance between the 
call bell and the ceiling rose / socket outlet or the bell push (when the ceiling rose / socket outlet 
is not used). 

Sub main shall include the earth wire of adequate size main distribution Board up to sub 
distribution board B.B. such wiring has been classified on the basis of length. For the internal 
lighting, either surface conduct wiring system or recessed conduit or batten wiring system shall 
be provided as specific in the bill of quantities and working drawings. 

Conduit wiring 

For recessed conduit wiring system the conduit shall be placed in the ceiling / columns etc. 
before the casting of the slab or column. The conduit pipes shall be properly positioned and 
fixed so that it will not be displaced at the time of concreting. The junction boxes provided shall 
be so arranged that its cover will be flushed with the finished surface of the ceiling or column. 

For placing the conduits in the walls, chases of ample dimension shall be made neatly to fix the 
conduit in a desired manner. The conduit pipe shall be fixed by means of staple or saddles not 
more than 600mm apart. Fixing of standard bends or elbows shall be avoided and all curves 
maintained by bending the conduit itself with a long radius will permit easy drawing of the 
conductors. Suitable inspection boxes shall be provided to permit periodical inspection and 
removal or replacement of wires if necessary. There shall be mounted flush with the wall with 
holes in the cover of the box. 
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The switch or regulator box shall be made of metal on all sides except on the front where 
backlight sheet or Perspex cover painted to match the colours of the wall shall be used I case of 
surface wiring system. For recessed wiring system, these boxes shall be made flush with the 
conduit of each conduit or section shall be completed before conductors are drawn in. The 
entire system of conduit after installation shall be tested or mechanical strength and electrical 
continuity throughout the earthing of the entire installation shall be carried out in accordance 
with I.E. Rules and standards. 

The number of wires drawn in the conduits shall not exceed the numbers those specified in 
Indian standard specification No.732. 

Main and Sub distribution Boards: 

The position of main boards for lighting and sub distribution board for different buildings are 
approximate and the exact location shall be given to the successful tenderer at the time of 
installation. 

The scope of this specification includes installation of the panel boards and distribution boards 
and making necessary connections. The installation of the boards shall be done strictly in 
accordance with the details supplied with the specifications; the instructions supplied by the 
switchgear manufacturer, Indian standard specifications and H.E. rules. 

The supplier shall submit the details of installations to the purchaser for his consideration and 
approval, prior to installation. 

When the switchboards are wall / column mounted top, they shall, be mounted on a suitable 
angle iron framework. All the metal supports etc. shall be protected against corrosion. The 
mounting height for such switchboards shall be such that it can be conveniently operated. 

Earthing 

Earthing shall generally be carried out in accordance with the requirements of Indian 
Electricity Rules and the relevant rules and regulations of electrical supply authorities. The 
complete earthing work for the installation covered by this specifications shall also be provided 
taking into account Indian Standard Specification No.IS:732 and IS:3043. The earthing system 
adopted shall also have adequate mechanical strength. 

The work shall include earthing o noncurrent carrying metallic parts of all the equipment, light 
fittings, conduit pipes, cable and cable supports and earth strips (the design to be approved by 
the purchaser) and all the inter connection between the earthing system to a value mutually 
agreed upon between the purchasers and the supplier. 

Installation, testing and Commissioning: 

The supplier shall be responsible for the installation testing the commissioning of all the 
equipment and materials supplied by him against this specification. This shall also include the 
provision of miscellaneous wiring and supports and earthing in compliance with Indian 
Electricity rules and to the full satisfaction of the Government Electrical Inspector. All small 
items such as clamps, bolts, nuts, racks, supports, miscellaneous wiring etc. required to make 
the installation complete, shall constitute the part of major items specified in the bill of 
quantities and the tenderer should quote for each item taking these into consideration. 

The responsibility of the supplier shall include receiving all the equipment and materials at 
site, storage for required period, handling the same at the site of erection, final execution, 
erections, revisions of equipment, if any, testing and commissioning and handing over the 
installation complete in all respect to the entire satisfaction of the purchaser’s authorized 
representative. The supplier shall make good of all the damaged equipment and materials 
during this period at his own expense. 

The supplier shall submit sample of each and every equipment and materials for the final 
approval of the purchaser’s representatives immediately after the acceptance of offer. All the 
equipment’s and materials shall be supplied exactly as per to the approved samples. If at any 
stage the purchaser brings to the notice of the supplier any discrepancy or defect the supplier 
shall replace the same at his own expense. 

The supplier shall render all reasonable assistance to the purchaser in getting the installation 
approved by the Government Electrical Inspector prior to the energisation and supply 
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necessary drawings, test certificates and both for tests carried out at the factory and site as 
well as the tests which the inspector may demand. In case any addition of alternations are 
required, to be made in the installation or in the equipment as per the directive of the 
Government Electrical Inspector / Local Authorities, he same will have to be carried out by the 
supplier, at his own expense. 

The position of light fittings, main board, switches, sockets and routes of pipes and cables 
shown in the drawings are only indicative. The actual position of these shall be decided at site 
at the time of execution joints by the supplier and the purchaser’s authorized representative. 
The position of light fittings, pipes and board if required, to be changed / shifted due to the 
change in the building design etc by the purchaser’s authorized representative, the same shall 
be carried out at no extra cost. 

All the materials supplied to the contractor according to the Contract condition will be subject 
to inspection and approval of the officer or his representative from time to time. The contractor 
will provide all facilities of such inspections free of cost. At the time of inspection, the owner of 
his representative will have full liberty to reject any such materials, which does not conform to 
the specification / requirement. No claim for any rejected materials will be entertained by the 
owner. The contractor will remove all rejected materials from site at his own cost. 

No surplus materials procured by the contractor will be accepted by the owner. The contractor 
will be responsible to get the Electric installations cleared by the Electrical Inspector of Orissa 
Government. Only the inspection fee will be reimbursed by Department on production of 
challan copy 

Installation and Maintenance Tools: 

The supplier along with the tender shall furnish a complete list of tools, appliances and 
accessories required for  the installations of switch grass, light fittings, pipes cables and 
wires. 

Drawings: 

All drawings, test certificates, instructions manuals etc. shall be in English Language and all 
dimensions and weights shall be in metric units. 

The tenderer shall submit with the tender general arrangement drawings for the installations 
work, typical methods and cabling and cables supports pipe work and pipe supports, typical 
methods of earthing and fixing of light fittings earthing etc. as offered by him in the tender. 

The contractor shall submit for the purchaser’s approval all layout, the general arrangement 
drawings as  well as the typical details of all types of installation work in three sets before 
commencing the manufacture and the site installations work well in advance so that the site 
work shall not suffer. 

After obtaining approval of the above drawings the contractor shall supply three sets of 
the following drawings. 

(a) The arrangement and support of conduit pipe 

(b) The position of light fittings, switches / plug socket and switch boards 

(c) Earthing installations 

(d) Layout plan showing the entire cable network 

On completion of work, the successful tenderer shall supply one set of tracing in transparent 
linen and five sets of prints of all drawings incorporating all the changes / modifications 
affected during the execution of the contact. All wiring diagrams shall indicate clearly, the 
switch board, the runs of main and sub main wiring and the position of all the points with their 
controls. All the circuits shall be clearly indicated and numbered in a accordance with IS:375. 

The technical literatures and operating instructions and the maintenance manuals shall also 
be supplied in triplicate to the purchasers after the completion of the installations work. 

Test: 

Manufactures standard tests in accordance with Indian Standard and other standards, 
adopted shall be carried out on all the equipment and accessories covered by this 
specification so as to ensure efficient and satisfactory performances of all the components 
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and also the equipment as a whole under working conditions at site. The tenderer shall 
submit a complete list of all such tests. If the purchaser, if so desired for special tests, to be 
carried out, under certain conditions the same shall be made by the successful tenderer at 
his own expenses. 

All equipment shall be tested at site before the commissioning in accordance with the 
adopted standard and Indian Electricity Rules. Voltage test shall be carried out on each 
circuit on completion of wiring and cabling. 

Technical Data: 

The tenderers shall submit with their tender all such technical data, which are required for 
complete evaluation of the equipment offered. The suppliers shall give complete technical 
information of the equipment as detailed in Annexure and relevant Indian standards. The 
tenderer should supply such details of all equipment and materials offered specially with 
regard to the following. 

a) Fuse switch board and distribution boards 

b) Light fittings 

c) Conduits and the accessories for them 

d) Switches / plug sockets 

e) Cable and wires 

The tender shall give along with his tender the following details: 

a) Complete details of earthing electrodes, earthing station and earthing conductors 

b) Details of conduit supports 

c) Details of all the equipment and accessories to be supplied 

Exception to Specifications: 

The object of this specification is to have all tenderers quote for equivalent materials and 
workmanship. It is, however, understood the certain manufacturers may not be able to offer as 
specified in every case, where the tenderer may find it necessary to deviate from the exact letter 
and not the intent of the specification, he must specifically state what these deviations may be at 
the time he submits the tender. All deviations must be grouped in one statement. 

No deviations other than those includes in the tender will be permitted. These deviations should 
be listed as per Annexure. 

PVC insulated Cables and Wires: 

For 415V Distribution system, cables of voltage grade not less than 1000V shall be used. 
These cables shall be heavy-duty class, PVC insulated and PVC sheathed with aluminium 
conductors. The wires used in the lighting installation shall be PVC insulated n sheathed in 
case of conduits wiring and of 660V grade. Wires of different colours shall be made use of for 
quick identification of phase wire / neutral wire etc. All cable of wires shall comply with the 
requirements regarding the manufacture and testing etc as specified in India Standard 
Specification IS:1554 and IS:694. 

The length of cables indicated in the bill of quantities and drawings are only indicative and the 
successful tenderer will be paid for the exact length of cables laid at site. No joint shall be 
allowed in a run of cables, which can be covered by a possible drum length of cables. 

Fuse switch / switch fuse shall be metal clad dust and vermin proof suitable for use under 
climatic conditions prevailing at site. Switch fuse / fuse switch units shall comply in general to 
IS:1567/4064 with regard to design and constructional / features. 

The ‘ON’ and ‘OFF’ position of the switch handles shall be distinctly indicated and interlocks 
shall be provided to ensure that the switch cover cannot be opened unless the switch is in the 
‘OFF’ position. Means shall, however, be provided for releasing the interlock to permit closing 
of switch with cover open for testing purposes. Designs with normal conventional position of 
switch handles, i.e. with switch handle up in the ‘ON’ position and down I the ‘OFF’ position 
shall be preferred. All live parts inside the switch shall be properly surrounded and inter 
phase barrier shall be provided. 
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Switch fuse / fuse switch units, distribution boards shall be provided with necessary metal 
fame work so that they can be mounted on wall / columns structure etc. as desired. The 
panel boards, shall be wall mounted type or floor mounted type as specified in the bill of 
quantities or drawings. Necessary supporting metal frame of approved design shall be 
provided for all panel boards. 

The arrangements of work boards shall be such that the operational handle of the top 
mounted switches are within the convenient of operators (about 1.2 M from the finished floor 
level) and proper space shall be provided for the termination of the cable in the switches 
provided below the bus-bars. 

The bus-bars within the bus-bar chamber shall be liberally spaced for taking the riser 
connection. The bus bars with aluminium conductors shall be provided and PVC sleeves of 
different colour shall be mounted on them for easy identification, Clamped joints for taking the 
riser connections, instead of bolted type shall be preferred. 

Two bolted type earthing terminals shall be provided on the switch boards. All individual 
switches shall be connected with suitable size earth wire to the main earthing terminals of the 
switchboard. 

Hanger Board and shock treatment / charts shall be supplied wherever required. 

At the incoming side of each pen phase, 3-neon type indicating lamps should be provided at 
the main board. 

Switches and Plug Sockets 

Switches provided for control of light points shall conform to IS:1087 and shall be rated for 
5A/15A 250V 

Ceiling Fans and Exhaust Fans: 

Ceiling fans shall conform to Indian standard specification IS: 374-1960. The fans shall be 
supplied with all standard accessories like regulator and capacitors etc. 

The performances rating of the propeller fans shall in accordance with stipulations of IS:2312. 
All fans shall be robust in design and construction and shall be supplied complete with wall 
brackets / clamps etc. 

Fluorescent Fittings: 

All fluorescent fittings supplied shall confirm in general to IS:1913 and shall be complete with 
all standard accessories like choke, starter and capacitor etc 

The type of enclosure provided for the fittings shall be of that specified in the bill of quantities 
and the working drawings. The materials of construction for fittings used for outdoor 
installations and for use in the work anodes shall be such that they shall withstand the 
atmospheric condition in that area. 

Lamp holders used shall be fully shock proof, spring-loaded rotary type to ensure positive 
lamp locking. It should also be not possible to touch live parts of the lamp holder both after 
the lamp has been taken out and during the insertion or removal of the lamp. The starters 
shall be designed to give designed starting characteristics that shall promote full lamp life. 
Starter shall have high mechanical strength and topic proof construction. It should be 
incorporated with radio suppression capacitor o adequate rating and capacity. Power factor 
improvement capacitors are provided with hermetically sealed housing to ensure long and 
trouble fee service. Terminal soldering tango shall be provided for easy electrical 
connections. The capacitors in general shall confirm to IS:1569-1963 and P.F improvement 
up to 0.95 for twin fluorescent light fittings and 0.9 for single fluorescent light fittings is to be 
maintained. 

The ballast provided in the fluorescent fittings shall generally be in accordance to IS:1534. 
The ballast should incorporate the following design features. 

i) Low working temperature 

ii) Correct pre heating current for the electrodes 

iii) Proper wave foam 

iv) Small in dimensions 
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v) Correct power supply to the lamp 

vi) No hum. 

vii) Easy connection leads. 

All the metal construction of the fittings shall be such that they shall: 

1) Withstand the atmospheric condition prevailing in the area 

2) Provide maximum mechanical protection to the tubes and fittings accessories. Assists in 
maximum and uniform light distribution. 

All fittings shall be provided complete with florescent lamps. All lamps shall confirm to IS:2418. 

Incandescent Fittings: 

The incandescent fittings shall be supplied strictly as per the details given in the enclosed 
annexure and bill of quantities, deviation if any regarding designs, construction of materials should 
be specified clearly. 

All the metal parts used in construction of the fittings shall have no effect due to dust / fumes / 
gases likely to exist in the atmosphere. All the bolts, clamps, nuts and guard wire etc shall be 
galvanized. 

The wall fittings shall be provided with necessary hooks / clamps / supports etc for fixing the light 
fittings on wall / ceiling etc as detailed in the bill of quantities and the working drawings. 

Light fittings shall be suitable for connection with 19mm dia. Conduit pipe as required. If fittings 
are to be connected through PVC cables, glands of adequate size and capacity shall be provided. 

The lamp holders provided in the fittings shall confirm to IS:1528. 

 

C O D E S 

Codes shall mean the following including the latest ascendants and / or replacement if any. 

a) Indian Boiler Act, 1923 and Rules and Regulations made there under 

b) Indian Electricity Act, 1923 and Rules and Regulations made there under 

c) Indian Factories Act, 1948 and Rules and Regulations made there under 

d) The minimum wages Act 

e) The Women’s Compensation Act 

f) The Payment of Wages Act 

g) The Fatal Accident Act 

h) The Industrial Employment Act 

i) The Employment provident Fund Act 

j) Indian Explosive Act 1984 the Rules and Regulations made there under 

k) Indian Petroleum Act 1934, and Rules and Regulations made there under 

l) A.S.M.E. Test Codes 

m) AIRE Test, Codes 

n) American Society of Materials Testing Codes 

o) Standards of the Indian Standards Institution 

1) Low Tension Circuit Breakers: IS 2516-1955 Part I Sec.1 

2) Switchgear Bus Bars IS 375-1963 

3) HRC fuse linksIS 2208-1962 

4) Distribution fuse boardsIS2675-1966 

5) Enclosure for Low Voltage switchgearIS214701962 

6) PVC Cables IS1554-1975 

7) Tabular fluorescent lamps for Cameral lighting serviceIS2418-1963 



P a g e  | 50 

Contractor  Sd/-Block Development Officer, Titilagarh 

8) Tungsten Filament Lamps for cameral serviceIS415-1963 

9) Ceiling Fans IS274-1966 

10) Flood lights IS1947-1961 

11) Wall Glass flame-proof electric light fittings IS2206-1962 (Part 1) 

12) Water Tight Electric Light Fittings IS3553-1956 

13) Steel Boxes for Enclosure of Electrical Accessories IS5133-1969 

14) Fittings for Rigid Steel conduit IS2667-1979 

15) Rigid steel circuits for electrical wiring IS3837-1966 

16) Accessories for Rigid Steel Conduits for Electrical Wiring IS3837-1966 

17) Switch Socket Outlets IS3837-1966 

18) PVC Wiring IS694-1977 

19) Switches for domestic and similar purpose IS3854-1966 

20) PVC wiring IS694-1977 

21) Call Bell and Buzzers IS2268-1966 

22) Straight through joint boxes and leads sleeves or 

paper insulated cables-EID-0032-1964 

23) EarthingIS3043-1966 

24) Electrical Wiring installations IS732-1963 

25) SwitchgearIS3072-1965(Part I) 

26) Lighting protectionIS2309 –1969 

27) Public Address systemIS1882-1962 

28) Low Tension switch use units IS4064-1978 

29) Code of Practice for Automatic FIRE ALAM system IS2189-1970 

30) Specification for Heat Sensitive Fire DetectorsIS2175-1977 

31) Guide for Safety procedure in Electric work IS5216-1969 

32) Rubber Mats for Electric worksIS5424-1969 

p) Other internationally approved standards and / or Rules and Regulations touching the subject 
matter of the contract. 
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PART-III 

ADDITIONAL APPENDIX TO BILL OF QUANTITY: 

(For P.H. Items of Work) 

NEW CONSTRUCTION OF PHC BUILDINGAT- PHC(N) BIJEPUR UNDER TITILAGARH BLOCK OF 

BALANGIR Dist. (Civil, EI, PH) 

1. Thequantitiesofitemsmentionedinthetenderschedulemayincreaseordecreaseduringexecutionofwo

rks but the contractor will complete the work as per his tendered rates in accordance with the 

instruction of Engineer in charge of G.P.H.wing. 

2. Specification: The standard PHD and PWD specification will be followed for execution of work. 

During the courseofexecutionofwork,theinstructionsoftheEngineerinchargeshallbefinalandbinding. 

3. The Sales Tax element should not be added to the analysis of rates and the previous practice 

should be followedaspertheWorksDepartmentletterNo.IIT.22-89-18170dt.18.7.1989 

4. Thereshouldbenoclauseeitherinthetenderorinagreementforpaymentofanyadditionalclaimonaccou

nt 

ofSalesTaxoncompletedworkswhichwillbedeemedtoberecoveredbyexistingomnibusstipulationasp

er the works Department letter No. TIT 22/89-18170 dt.18.7.89/ 

5. It is the responsibility of the Contractor to arrange watch and ward to the installations until testing 

commissioningandhandingoverforwhichnoextrapaymenttowardswatchandwardwillbepaid, 

6. ThecontractorshallmaintainaseparatesiteorderbookforP.H.portionofwork. 

7. The P.H. portion of work shall be open for inspection by the authorities of P.H. Circle (R&B) Orissa, 

Balangir and the higher authorities and instructions imparted during the course of Inspection 

should be binding on the contractor. 

8. Materialsnotcoveredbyanyoftheabovecategoriesofitemsinthebillofquantityhavetobeapprovedbyth

e 

competentauthoritiesbeforeutilisingthe‘sameinworks.Insuchevent,thepaymentofsuchitemwillbem

ade as per actual on due approval by the competent authority.  All materials required for the work 

shall be supplied by the contractor as per standard specifications appended with due approval by 

the Engineer in charge. 

In case the materials as per make specified is not available, the materials of equivalent, make and 

as per I.S. Specifications or of best quality when not covered by I.S. Specifications. 

Can be utilised on prior approval of S.E./ E.E., G.P.H.D, (R & B), Balangir or the officers duly 

authorised by 

him.ItisbindingonthepartofthecontractortousesuchitemsofmaterialswhichareavailableintheDepart

mental storeandinsuchcasethedeductionfromthebillswillbemadeatstockissuerates. 

 

TECHNICAL SPECIFICATION FOR P.H PORTION OF THE WORK: 

NEW CONSTRUCTION OF PHC BUILDINGAT- PHC(N) BIJEPUR  UNDER TITILAGARH BLOCK OF 

BALANGIR Dist. (Civil, EI, PH) 

A. WATER SUPPLY PIPES ANDFITTINGS 

1. Materials 

AllgalvanizedIronpipesaretobeofmildSteel,continuouswelded,screwedtubes,mediumquality 
confirmingtoISS&bearingISIMarks,manufacturedbyreputedfirmsandapprovedbrandsasspecified. 
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The pipes shall confirm to I: S 1239 (Part - I) -1975. 

AllG.I.Fittingsshallbeof‘R’BrandmanufacturedbyM/S.R.M.EngineeringLtd.,Ahmedabadand 
'C'brandmanufacturedbyCrescentEngineeringworksorequivalentbestquality. 

Allpvcpipesaretobeofmediumquality(Schedule-80)manufacturedbyreputedfirmsandapproved 
brands as specified. The pipes shall confirm to ASTM- D-1785 

2. Weight of G.I. pipes for a Metrelength: 

ThepermeterweightofdifferentdiametersofG.I.pipesformediumclassisindicatedinthefollowing 
table. 

Sl No. Pipe size in mm Medium class (in kg) 
1 15mm 1.22 
2 20mm 1.57 
3 25mm 2.43 
4 32mm 3.13 
5 40mm 3.60 
6 50mm 5.10 

3. Laying ofPipes 

The layout of the mains and service Pipes etc will be done in accordance with the drawings. 
The Contractor is to mark out the exact position of the pipes and fittings at site and take 
approval of the consultant /Engineer In-charge, before taking up the work. 

4.  Where the pipes are laid, underground these must not be laid less than 450mm below ground 
level 
andcoatedwithonecoatofapprovedblackbituminouspaint.ForlayingtheG.I.PipesandFittingsbelo
w 
groundlevel,thewidthandthedepthofthetrenchesfordifferentdimensionsofthepipesshallbegiven
as below: 

Dia of pipe Width of Trench Depth of Trench 

15mm to 50mm 300mm 600mm 

65mm to 100mm 450mm 750mm 

Thepipesshallbelaidonalayerof75mmthicksandandfilledupwithsandupto75mmabovepipesandt
he remaining portion of the trench shall then be filled up with excavated earth with proper 
ramming as described in "Excavation and refilling". The surplus earth shall be disposed of 
asdirected. 

Thrust or anchor blocks of cement concrete 1:2:4 in hard granite chips shall be constructed 
on all 
bendsorbranchestotransmitthehydraulicpressurewithoutimpairingthegroundandspreadingitovera 
sufficientarea.Pipesshallnotbelaidtopassthroughmanholes,catchpit,drain.Whereitisunavoidable 
thepipesshallbecarriedinsleevepipesofM.S./G.I.,asapprovedbytheconsultant/Engineer-in-charge. 
The rates should include such asituation 

5.  Wherepipesrunalongwalls,thesamearetobefixedtothewallwithholderbatclamps/M.S.Hooks 

asbelow 
Dia of pipe in mm 15 20 25 32 40 50 
Horizontal Line 2m 2.5m 2.5m 2.5m 3m 3m 
Vertical Line 2.5m 3m 3m 3m 3.5m 3.5m 

WherethepipesarepassingthroughtheR.C.C./Masonrywall/Column/beamorpillars,thesemus
t passthroughtheappropriatehighersizesofC.I./G.I.SleevePipesandaretobeincludedintherates 

In case the Pipes are embedded in walls and floors it should be painted with one coat of 
anticorrosive paint of approved quality 

All pipes should be fixed horizontal and vertical. For taking the Pipes through the walls and 
floors 
androofslabsetc.theholesshallbemadebyfillingwithchiselorjumperandnotbydismantlingthebrick 
work or concrete. After fixing, the holes shall be made good with cement concrete 1:2:4 and 
properly finishedwithcementplaster1:4tomatchtheadjacentsurface. 

Union Nuts are to be provided in each of the Vertical riser or drop on and from G.I. Tank and 
near the Valve and as and where necessary. 
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Thelongscrewfittingsof8cmsaretobeprovidedforlonghorizontallinesandinsidethelavatory/ 
Kitchen etc. 

6.  AfterlayingandjointingthePipesandfittingsshallbeinspectedunderworkingconditionofpressure and 
flow. Any joint found leaking pipes should be removed and replaced without extra cost. The Pipes 
and Fittings after they are laid shall be tested to hydraulic pressure of 6 Kg/ cm2. The test pressure 
should maintain without loss of for at least half an hour. 

7. Painting 

Oncompletionofthetest,theexposedpipesandfittingsaretobepaintedwithtwocoatsofsynthetic 
enamelpaint of approvedcolourandbrandoveracoatofpriming. 

8. Measurement 

The length shall be measured in running meter correct to centimetre for the finished work, 
which shall include the Pipes and fittings such as Bends, Tees, Elbows etc., but excludes Brass or 
Gun-metal fixture like Tap, Cocks, Valves, PVC connection Pipes etc. 

9. Jointing 

ThejointingofG.I.tubes/pvcpipesandfittingsetc.willbedoneaspertheprovisionsstipulatedin the 

B.I.Sspecification. 
10. Bib cock and StopCock 

These shall confirm to I: S 781 - 1967 and bear ISI Mark. The Bib cock is a draw off tap with a 
horizontalinletandfreeoutletandstopcockisavalvewithasuitablemeansofconnectionforinsertionin a 
pipeline for controlling or stopping the flow. This shall be of screw down type.The cocks shall open 
in anti-clockwisedirection.ThestopcocksshouldbeC.PconcealedstopcocksandC.Panglevalvestypeas 
specified in tender schedule. Bib cocks should be also C.P Brass bibcocks. 

11. Full way Valve(Brass) 

Fullwayvalveisavalvewithsuitablemeansofconnectionforinsertioninapipelineforcontrollingor 
steppingtheflow.Thevalveshallbeofbrassfittedwithacastironwheelandshallbeofgatevalvetype 
confirmingtoI:S780-1960brassrodlatestone,openingfullwayandofthesizeasspecified 
The approximate weight of the valves is indicated below for guidance. 

Pipe size in 
mm 

Flanged End valves in Kg Screwed End valve in Kg 

15mm 1.021 0.567 

20mm 1.503 0.68 

25mm 2.498 1.077 

32mm 5.232 1.559 

40mm 6.082 2.268 

50mm 6.691 3.232 

12. Gun-Metal Full wayValve 

This shall be of the Gunmetal fitted with wheel and shall be of Gate-Valve type opening full 
way. 

This shall confirm to I: S 778-1971. Class I. The valves should bear I.S.I. Mark 
13. BallValve 

TheballvalveshallbehighorlowpressureclassasstipulatedintheTenderScheduleandshallconfirmto
I:S 1703 - 1968. The nominal size of ball valve shall be that corresponding to the size of Pipe for 
which it is used. The 

ballvalveshallbeofbrassorgunmetalandthefloatforlowpressureinPolyethyleneandforhighpressureinc
opper. 

Each and every ball valve while in closed position shall withstand an internally applied 
hydraulic pressure of 20 Kg/Cm2 for a minimum period of two minutes without leakage or 
sweating. 

Every high pressure ball valve when assemble in working condition, with the float immersed 
to not more than half its volume shall remain closed against a test pressure of 10.5 Kg/Cm2. 

Polyethylenefloatsshallbewatertightandnon-

absorbentandshallnotcontaminatewaterandwithno jointing adhesive jointingparts. 

The minimum thickness of the copper sheet used for making copper floats shall be of 0.45 
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mm. The thickness of materials of the float shall be uniform throughout. 
14. CUTTINGHOLESUPTO30CMX30CMINWALLSINCLUDINGMAKINGGOODTHESAME; 

General:-SquareholesofsizeasspecifiedorasdirectedbytheEngineer-in-chargeshallbecut 
inthemasonryortakingpipes.Anydamagetotheadjoiningportionortoanyotheritemshallbemade 
goodasdirectedbytheEngineer-in-charge.Alldismantledmaterialshallberemovedfromthesite. 

Masonry works: - Bricks work etc, shall be made good by using the same class of brick, 
tile or 
stonemasonryaswascutduringtheexecutionofthework.Themortartobeusedshallbecementmorta
r 

 (1:4) as directed by the Engineer-in-charge. 

Finishing: - Cement mortar in 1:4 mix shall be used for plastering or pointing as may be 
required. The surface shall be finished with two or more coats of white wash/colour wash/ 
distemper/ painting as 
requiredbutwherethesurfaceisnottobewhitewashed,colourwashed,distemperedorpainted,itsha
ll be finished smooth with a floating coat of neat cement or is required to match with the 
surrounding surfaces. 

Thespecificationsforbrickwork,stoneworkandfinishingetc.shallbethesameasdetailedunde
r relevant standards of State P.W.D.specification. 

15. CUTTINGHOLESUPTO15CMX15CMINRCCFLOORSINCLUDINGMAKINGGOODTHESAME; 

General:-
SquareholesofsizeasspecifiedshallbeinR.C.C.floorandroofs/chajjasforpassingpipesetc. 
AnydamagetotheadjoiningportionortoanyotheritemshallbemadegoodasdirectedbytheEnginee
r-in-charge. All the dismantled material shall be removed from thesite. 

Cement Concrete: - After insertion of pipes etc. the hole shall be repaired with cement 
concrete 
1:2:4andthesurfacefinishedtomatchtheexistingsurface.Thetopandbottomshallbefinishedproper
ly to make the joint leak-proof. The specifications for cement concrete work and finishing etc. 
shall be the sameasdetailedunderrelevantsub-headsofStateP.W.DSpecifications. 

16. Showerrose 

Theshowerrose:-Theshowerroseshallbeofchromium-platedbrassofspecifieddiameter.Itshall 
haveuniformperformance.Theinletsizeshallbe15mmor20mmasrequired. 

The chromium plating wherever specified shall of grade-B type conforming to IS No. 1068 
– 1958. The chromium shall never be deposited on brass unless a heavy coating of nickel is 
interposed. In the case of iron, a thick coat of copper shall first be applied, then one of nickel 
and finally the chromium. In finish and appearance, the plated articles, when inspected shall be 
free from plating defects such as blisters, pits, roughness and unplotted areas and shall not be 
stained or discovered. 

A stopcock of the specified size shall be provided to control the inlet water supply to the 
showerrose. 

(a) Height of shower 1850 to 2000 mm from floorlevel. 

(b) Heightoftap:-

450mmfromfloorlevelprojecting150mmfromwall. 

FlushingCistern: 
17.  

The flushing of the Indian water closet (Orissa closet) shall be done by C.I. or polystyrene high level 
valve less syphonic flushing cistern (PVC low level cistern) of approved brand and quality I.S.I. 
marked and capacity as specified. The connection between the cistern and water closet shall be 
made by 32mm dia G.I. flush pipe, made from G.I. pipe (Light quality) or 32mm dia PVC pipe as 
specified in the tender schedule. The flush pipe with an 
offsetshouldbefixedtowallusingC.I.holderbatclamps.Thecapacityofthecisternshouldbe10ltrs.AsperI.
S.S. The cistern shall be fixed on cast iron or rolled steel/PVC cantilever brackets (built in type), 
which shall be firmly embedded screwed in the wall, with C.C. M20. The cistern shall be provided 
with 20mm dia PVC. Overflow pipe 
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withfittings,whichshallterminateintomosquitoproofcouplingsecuredinamannerthatwillpermitittob
ereadily cleaned orrenewed. 

The 32mm dia flush pipe shall be connected to the water closet by means of approved type 
joint. The flush pipe shall be fixed to the wall by using C.I. holder bat clamps. The bend and the 
offset as 
requiredintheflushpipeshallbemadecold.TheinsideoftheC.I.Cisternshallbepaintedwithtwocoats 
ofapprovedblackbitumenpaint.TheouterfaceoftheC.I.cistern,bracketsoverflowpipeandflushpipe 
etc., shall be painted with two coats of any synthetic enamel paint of approved shade and make, 
over a coatofpriming.Thecostofthepaintingshallbeincludedintheratequotedfortheflushingcistern. 

The inlet connection to the cistern shall be made with 450mm long 15mm dia PVC heavy type 

connection pipe. 
B. SOIL AND WASTE PIPES ANDFITTINGS 

(a) TheseshouldconfirmtoIS:1729–1964oritslatestrevision. 

(b) The pipes and fittings should be true to shape smooth, cylindrical, inner and outer surfaces 
being 
concentric,freefromcracksandpinholesandneatlydressed.Theendsofthepipesandfittingsshallbe 
square to theiraxes. 

(c)  Pipesareavailablewithorwithoutearsinglesocketedordoublesocketed.Theseshouldbeprocured 
asperrequirement.Usuallengthofthepipesare1.8mbutavailableinspecificlengths,ifso,ordered. 

(d)  WeightsandotherphysicalcriteriaincludingtolerancesarestatedinTable–1. 
(e) LAYING: - The laying is done by spigot – socket joints. The exact lengths are measured at the 

site, 
pipesarecuttosizes,ifexactlengthsofcutpiecesarenotreadilyavailable.Inthestacklines,pipeswith 
ears are used. The stack line is fixed to the wall with the help of 100 mm stout nails driven into 
wooden blocks fixed in the walls properly secured. 

(f)  JOINTING: - Jointing is made with the help of spun yarn and cement mortar (1:2). In certain 
places  
moltenleadisusedinsteadofcementmortar.Wheremoltenleadisused,caulkingisdoneafterleadget
s cooled. 

(g) VENTILATION PIPES: - It should be carried up above the roof (at least 1 m above the parapet) 
and 
guardedwithprovisionofacowl.ThestacklinesmustbesecuredtothewallsbymeansofM.S.stayand 
clamps. 

(h) Provisionofdoorsinthefittingsisamustsoastocleanthelinewhereverrequired.Thedoorsmustbe 
fitted along with rubber insertion and brassbolts. 

(i) ThelavatorywastestackshallbeconnecteddirectlytotheInspectionChamber/Manholewhereasthe 
wastes from kitchens, basins, sinks, baths are to discharge through gully traps, the gully traps 
being connected ultimately to Inspection Chamber /Manhole. 

(j)  Pipes and fittings must be internally painted with a coat – tar and externally with enamel paint 
of approvedcolour. 

Allsoil-waste,ventandanti-siphonagepipesandfittingsshallconformtoI.S.1729–1964oras 
revisedfromtimetotime.Thepipesshallhavespigotandsocketendswithbendonspigotend.Thepipes 
andfittingsshallbetruetoshape,smoothandcylindrical,theirinnerandoutersurfacebeingasnearlyas 
practicableconcentric.Theyshallbesoundandnicelycastandshallbefreefromcracks,lapspinholesor 
otherimperfectionandshallbeneatlydressedandcarefullyfettled. 

The ends of pipes and fittings shall be reasonably square to their axes. 

Thesandcastironpipesshallbeofthediaasspecifiedinthedescriptionoftheitemandshallbe in length of 
1.5m, 1.8m and 2m including sockets ends of the pipes unless shorter lengths are either 
specifiedorrequiredatjunctionsetc.Thepipesandfittingsshallbesuppliedwithoutearsunlessspecified 
or directedotherwise. 
Allpipesandfittingsshallringclearlywhenstruckoverwithalighthandhammer,andshallbe capable of 

being easily worked with drill orbib. 
TOLERANCES:- The standard weights and thickness of pipes shall be as shown in the following 
table. A tolerance up to minus 10% may however, be allowed against these standard weights. 
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TABLE 1 

 

Table showing the standard weight and thickness of SCI / HCI pipes 

---------------------------------------------------------------------------------------------------------------------- 

Sl. Nominaldiaof  Thicknessin 

 Overallweightofpipeexcludingears(inKg) No. bore(Inmm) mm.

 1.5m 1.8m 2.0m 
---------------------------------------------------------------------------------------------------------------------- 

 
01 100 5.00 18.14 21.67 24.15 
02 50 5.00 9.50 11.41 12.67 

 
A tolerance up to minus 15 percent in thickness and 20mm in length will be allowed. For 

fittings, tolerance in length shall be plus 25 mm minus 10 mm. 
Thethicknessoffittingsandtheirsocketandspigotdimensionsshallconformtothethicknessand 

dimensions specified for the corresponding sizes of straight pipes. The tolerances in weights and 
thickness shall be the same as for straightpipes. 

The access door fittings shall be designed so as to avoid dead spaces to avoid 
accumulation of 
filth.Doorsshallbeprovidedwith3mmrubberinsertionpackinglandwhenclosedandboltedtheseshall 
bewatertight. 
SAND CAST IRON FLOOR TRAP: - Sand cast iron floor trap shall be P’ or S’ type with minimum 50 
mm seal and shall be of self-cleansing design. 

FIXING AND JOINTING: - The pipes and fittings shall be fixed in vertical alignment unless 
otherwise specified and shall be secured to the walls at all joints with M.S. holder butt6 clamps. 
The 
clampsshallbemadefrom1.6mmthickM.S.sheetof30mmwidth,benttotherequiredshapeandsize 
soastofittightlyonthesocketofthepipe,whentightenedwithscrewbolts.Itshallbeformedoutoftwo 
Semi circular pieces hinged with 6 mm dia M .S. pin on one side and provided with flanged ends 
on the 
othersidewithholestofitinthescrewboltandnut40mmlong.Theclampshallbeprovidedwithahook 
made out of 275 mm long 10 mm diameter M.S.bar riveted to the ring at the centre of one 
semicircular 
piece.Theclampsshallbefixedtothewallbyembeddingtheirhooksincementconcreteblocks100mm 
x100mmx100mm,1:2:4mixforwhichnecessaryholesshallbemadeinthewallatproperplaces.The 
clampsshallbekeptabout25mmclearoffinishedfaceofwall,soastofacilitatecleaningandpaintingthe 
pipes. 

Thepipesshallbefixedvertically.Thespigotoftheupperpipeshallbeproperlyfittedinthesocket 
ofthelowerpipessuchthatthereisuniformannularspaceforfillingwiththejointingmaterial.Theannular 
spacebetweenthespigotandsocketshallbefilledwithafewturnsofspunyarnsockedincementslurryor 
blown bitumen grade 85 / 25 or lead caulked. Caulking tools shall press these home. More skins 
of yard shall be wrapped, if necessary, and shall be rammed home. The joint shall then be filled 
with stiff cement mortar (1:2) well pressed with caulking tools and finished smooth at top at an 
angle of 45 degree sloping up. The joint shall be kept wet at least for seven days by tying four 
folds of gunny bag to the pipe and keeping it moistconstantly. 

 
Where pipes are embedded in masonry these shall be fixed in the masonry work as it 

proceeds. ThepipeshallbekeptverticalortothelineasdirectedbytheEngineer-in-
charge.Thepipeshallhavea 
minimumsurroundingof12mmthickcementmortarateveryportionofexternalsurface.Themortarshall 
beofthemixasusedinmasonrywork.Thelengthshallbecaulkedinwithleadassoonasthenextlength 
ofpipeplacedinposition.Theopenend(socketend)ofthepipeshallbekeptclosedtill;thenextlengthof 
pipeisfittedandjointedtopreventanybrickbatorconcreteorpiecesofwoodfallinginandchockingthe 
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pipe. 

The spigot end shall butt the shoulder of the socket and leave no gap in between. The 
annular spacebetweenthesocketandspigotwillbefirstwellpackedinwithspun-
yarnleaving25mmfromthelip 
ofthesocketforthelead.ThejointsshallthenbeleadcaulkedasdescribedindetailunderjointingofC.I. 
S/SpipeswithleadjointsinpublicW/Ssectionofthisspecification.Pipeswithearsshallbesecuredwith 40 
mm bore steel or iron barrel distance pieces or bobbins and stout C.I. / M.S. nails 10 cm long 
driven into hard wood plugs fixed in walls. Access doors to fittings shall be provided with 3 mm 
thick rubber insertionpackingandreceivedwithscrewstomakethemair/watertight. 

Allsoilpipesshallbecarriedupabovetheroofandshallhaveawirebaboonguardoracowlas 

specified. 
HEIGHT OF VENTILATION PIPES: - All soil pipes shall be carried up above the roof and shall have 
sand cast iron terminal guard. The ventilating pipe or shaft shall be carried to a height of at least 1 
mtr. above the outer covering of the roof of the building or in the case of a window in a gable wall 
or a dormer window it shall be carried up to the ridge of the roof or at least 2 metres above the 
top of the 
window.Inthecaseofaflatrooftowhichaccessforuseisprovided,itshallbecarrieduptoaheightofat least 
1 mtr. above the parapet or 2 metres above the roof whichever is greater and shall not terminate 
within2metresmeasuredverticallyfromthetopofanywindoworopeningwhichmayexistuptohorizontal 
distanceof5metresfromtheventpipeintosuchbuildingandinnocaseshallbecarriedtoaheightless than 
3 metres above plinthlevel. 

Whereventilatingpipesarecarriedinpipeshafts,theshaftshallbeofaminimumsizeof1metrex 1 
metre. If shafts are also used to give light and air to rooms, the ventilating pipe must be carried to 
a horizontal distance at roof level of not less than 5 metres from the side of the shaft. The 
payment for the shaft be madeseparately. 

The pipes above the parapet shall be secured to the wall by means of M.S. stay and clamps 
as explained below. 

M.S.STAYSANDCLAMPS:-SandcastironpipesaboveparapetshallbefixedwithM.S.clamps and stays. 
The clamps shall be made from 1.5mm thick M.S. flat of 32 mm width, bend to the required shape 
and size to fit tightly on the socket, when tightened with screw bolts. It shall be formed of two 
semicircular pieces with flanged ends on both sides with holes to fit in the screw bolts and nuts, 40 
mm long.Thestayshallbeminimumonemeterlongof10mmdiaM.S.bar.Oneendofthestayshallbebent 
to form a hook to be fixed with the clamps by means of bolt and nut cm x 10 cm x 10 cm in 1:2:4 
mix. The concreteshallbefinishedtomatchwiththesurroundingsurfaces. 
OTHER DETAILS: - The connection between the main pipe and branch pipes shall be made by using 
branches and bends with access door for cleaning. 

Floortrapsshallbeprovidedwith25mmdiapuffpipewherelengthofthewastesismorethan180 
cmorthefloortrapisconnectedtoawastestackthroughbends. 

Thewastefromlavatories,kitchens,basins,sinks,bathsandotherfloortrapsshallbeseparately 
connected to respective waste stack of inspection chamber / upper floors. The waste stack of 
lavatories 
willbeconnecteddirectlytomanholewhilethewastestackofothersshallseparatelydischargeoverfully 
trap. 

Every starting manhole shall have a 100 mm sand cast iron vent, terminating at 1 mtr above 
the parapet of the building. 

The main anti-siphonage pipe shall be of 50 mm internal diameter. When more than one 
branch from water closet / sink are connected with the soil pipe and discharge into it, anti-
siphonage from the 
lowestoneshouldpassthroughthewallandbecarriedupoutsidethebuildingparalleltothesoilpipetoa 
point1.5metresminimumabovethehighestbranch.Itcanthenbeconnectedtothesoilpipeoritcanbe 
carried in dependently. The anti-siphonage pipes of all the intermediate floors, water closets 
should be joinedwiththemainanti-
siphonagepipe.Theventilatingpipeshallhaveinternaldiameterofnotlessthan 50 mm in all parts and 
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shall be connected with arm of soil pipe on trap through a 45 degree branch, at a 
pointnotlessthan7.5cmandnotmorethan30cmfromthehighestpartofthetrapandonthesideofthe 
water seal which is nearest to the soil pipe the jointing shall be done according to the specification 
for piping materials used in soil, vent or wastepipes. 

Joints shall be filled land caulked as described under sub-head “water supply”. The depth of 

lead from the lip of the pipe socket shall be 25 mm. 
TESTING:-Allsandcastironpipesandfittingsincludingjointsshallbetestedbyasmoketestto 

thesatisfactionoftheEngineer-in-chargeandleftinworkingorderaftercompletion.Thesmoketestshall 
be carried out as statedunder. 

Smokeshallbepumpedintothepipeatthelowestendfromasmokemachine,whichconsistsof a 
bellow and burner. The material usually burnt is greasy cotton waste, which gives out a clear 
pungent 
smoke,whichiseasilydetectablebysightaswellasbysmellifthereisleakageatanypointofthedrain. 

PAINTING:-Allthesandcastironpipesandfittingsshallbepaintedwithcolourswithtwocoatsof 
paintoveracoatofprimeronexposedsurfacesasdirectedbytheEngineer-in-charge.Besides,thesand 
castironpipesandfittingsshallbepaintedwithacoatofcoaltartotheinsidesurfacesbeforelayingand 
jointingofpipesandfittings.Thespecificationforpaintingasdescribedintherelevantsub-headsofOrissa 
StateP.W.D.specificationandrevisedfromtimetotimeshallapplyinthiscasealso. 

REQUIREMENTS OF JOINTING MATERIALS FOR H.C.I. BUILDING PIPES AND FITTINGS; 

The requirement of jointing materials like cement, gasket for Hard Cast Iron pipes and 
fittings is indicated in the table below. 

 
TABLE 

Table showing the requirement of jointing materials for HCI building pipes and fittings. 
1. REQUIREMENT OF LEAD AND GASKET CEMENT 

FOR JOINTING H.C.I. PIPES (EACH JOINT) 

 
Dia of pipe lead in Gasket Cementin 
In mm Kg. InKg(samefor Kg. 

Lead andcement 
Joints) 

 
100 

 
1.2 

 
0.13 0.12 

50 0.36 0.06 0.06 

A. Sanitary Ware & AlliedFittings: 

1. General:  
All sanitary fixtures and their allied fittings should be of first quality, manufactured by reputed 

manufacture Hindware/ E.I.D. Parry Ltd./Nycer /Madhusudan ceramics or equivalent. These 
should be approved by the consultant / Engineer-in-charge before use. 

2. Squatting pattern W.C. pan (Orissa patternClosets): 

Thewaterclosetsshallbeofvitreouschinaofspecifiedsizeandpattern,integralflushingrim.Itshall 
havetheflushinginletattheback.TheOrissaclosetsshouldbeofapprovedqualityconfirmingtoI:S:S:- 
2556(part-III). 

The squatting type Indian water closets (Orissa closet) shall be sunk in floor sloped towards the 
pan 

in a workmanship like manner. The closet shall be fixed on a proper cement concrete base of 1:3:6 
proportions, taking care that the cushion is uniform and even without closet, to receive the 
specified 
thicknessofthefloorfinishing.ThejointbetweentheclosetandtheP.V.C.(S.W.R.).Trapshallbemade 
withW.C.ringandrubberlubricantandshallbeofleakproof. 

3. Wash HandBasin: 

The wash hand basin shall be of the white vitreous china of approved quality, make and brand 
I.S.I. marked. It shall be one-piece construction with an integral combined overflow. The size of the 
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basin shall be specified. Each basin shall be provided with one 15mm dia C.P. Brass pillar Tap, 

32mm dia C.P waste C.P. chain and rubber plug, unions, joints, C.P. Bottle trap casted PVC waste 
pipe complete in all respects of approved quality. 

The basin shall be supported on a pair of R.S. or C.I cantilever brackets (built in type)m 
embedded and fixed in wall with cement concrete, M20. These brackets shall be painted to the 
required shade with two coats of synthetic enamel paint over coat of priming. The waste of the 
basin shall discharge into a floor trap or channel through bottle 

trapsPVCwastepipeasspecified.One32mmdiaC.P.bottletrapistobefixedtothewasteofthebasin,&theo
utlet of the bottle trap is to be connected to the waste pipe, to discharge the waste to the foresaid 
floor trap. The inlet 
connectiontothebasinshallbemadewith450mmlong15mmdiaheavytypeP.V.C.connectionpipe. 

 
4. KitchenSink: 

Unless otherwise mentioned the kitchen sink and drain board (if used) shall be of white 

vitreous china or fire 
clayasspecifiedandofapprovedquality,makeandbrand,confirmingtoI.S.S.Itshallbeone-
piececonstructionwith integralcombinedoverflow.Thesizeofthesinkanddrainboardshallbespecified. 

Eachsinkshallbeprovidedwith15mmdiaC.P.brass,BibCock,longbody40mmC.P.wastewithoverfl
owC.P chainandrubberplug,unionsetc.,completeinallrespectsasspecifiedandofapprovedquality. 

The sink shall be supported on a pair of M.S. or C.I. cantilever brackets (built in type) 

embedded or fixed in position in the wall by cement concrete M20. The brackets shall be painted 
to required shade with two coats of 
approvedsyntheticenamelpaintoveracoatofpriming.Thewasteshoulddischargeintoafloortraporchan

nel.The wastepipeshouldbe40mmdiaPVCpipejointedtothewasteofthesinkwithabrassunionnut. 
5. StandingUrinals 

The urinals shall be flat pattern lipped front basin of required dimension of white/coloured 

vitreous china and 

onepiececonstructionwithinternalflushingbox,rimofanapprovedmakeandbrandasspecified.Itshallb
efixedin 

thepositionbyusingwoodenplugembeddedinthewallwithscrewsofpropersize.Eachurinalshallbeconn
ectedto a 40mm dia PVC waste pipe, which shall discharge into a channel or floor trap. The lip of 
urinal shall be kept at 525mm from floor level, while fixing the urinal on thewall. 

Where no of urinals are fixed in a line, the distance between the center to center of each 

urinal shall be kept 750mm and each urinal should be separated from one to other by a partition 
plate. The center-to-center partition plates shall be kept 750mm. 

The partition plates shall be of one-piece kota stone plates, cut to size or partition wall and 
front corners rounded. The partition plates are embedded in wall with cement concrete and 
finished smooth. The bottom of the partition plates should be kept 500mm above floor level and 

top should be kept at 1250 mm above floor level. The plates should project 600mm from wall 
surface. The width of the plates should be embedded inside the wall and should not be less than 

100mm. The thickness of the plates shall be minimum of 25 mm to 32 mm. Thickness of partition 
wall should be limited to 150mm including smooth surface finishing. 

For flushing the urinals each urinal shall be, connected with one 20mm dia G.I. Pipe 
(Medium class). One end of each of this pipe 15mm PVC connection pipe shall be inserted into the 

inlet of the Urinal and jointed with jute 

andputtywhereastheotherendisconnectedeitherwithateeorbendwithwaterpipelinefixedonthewallh
orizontal above the urinals. In each 20mm dia flush pipe, one 20 mm dia gunmetal gate valve angle 
stopcock to be fixed. By opening this valve, the water will flow to the rims of urinal through the 
inlet pipe and flush the urinal. After flush, the valve can be closed to avoid wastage of water. One 
40mm dia P.V.C. waste pipe shall be connected to the waste of 

eachurinal,todischargethewasteintothechannelortrap.Oneendofthiswastepipeshallbemadeacupsiz
etofit into the projected waste and tightened with screws and wasteclamp. 
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1. Squatting UrinalPlates: 

Theurinalplatesshallbeofwhiteglazedvitreouschinawithintegralflushingrimofsize450mmX35
0mmof 
approvedmakeandbrandasspecified.Thereshallbewhitevitreouschannelwithstopandoutletpiecesint

hefront. These plates shall be fixed on C.C. at 75mm to 100mm above floorlevel. 

Forflushingarrangement,one25mmdiaG.I.commonwaterpipeline(minimumsize)shallbefixedo
nthewallparallelto floor. For each urinal one 20mm dia G.I. Branch pipe shall be taken down upto 
12mm from floor level just at the center of each 
plate,inwhichone20mmdiagatevalvesisfixedat1500mmabovefloorlevel.At1200mheights,the20mm

diaflashpipeshall be divided into two branches with a tee and fixed horizontal. 300mm on either 
side and then with the help of elbows, both the branches shall be taken downward and connected 

to the inlets of the urinal plates at floor level. By operating the valve as above, the water will rush 
into the rims of the urinal plate and flushit. 

WheretherearenumberofUrinalsfixedinaline,eachUrinalshouldbeseparatedbyapartitionplate
fixedin 
thecentreoftwoUrinalPlates.Thecentretocentredistanceofthepartitionplacesshallbekept750mmmi

nimum. 

The partition plates shall be of one-piece kota stone plate, 25 mm to 52mm thick, cut to 
sizes and front corners rounded. The plates are embedded in wall with cement concrete and 

finished smooth. The bottom of the partition plates wall shall be kept flushed to Urinal top level, 
the top level shall be kept at 1200mm from the Urinal Plate top and the projection form the wall 
shall be 600mm. The width of the plate to be embedded inside the wall should not be less than 

100mm. 
2. M I R R OR: 

Materials:-

Themirrorshallbeofsuperiorglasswithedgesroundedofforlevelledasspecified.Itshallbefree from 

flaws, speaks or bubbles. The size of the mirror shall be 60 mm x 45 mm unless specified otherwise 

and its thickness shall be not less than6mm. 
The glass for the mirror shall be uniformly silver plated at the back and shall be free from 
silvering defects. 

Silvering shall have a protective uniform covering of red lead pain. 

Fixing: - The mirror shall be mounted on 6 mm thick plain asbestos sheet ground and shall 

be fixed on the position by means of CP brass screws and CP brass washers, over rubber washers 

and wooden plugs firmly embedded in the wall. CP brass clamps with CP brass screws may be 

alternative methods of fixing where so directed. Chromium plating shall be of grade “B” type 

conforming to IS 1069-1958 or as revised from time to time. Unless specified otherwise, the longer 

side shall be fixed horizontally. The height of the bottom edge of the mirror shall generally be 120 

cm above the floor level unless otherwise specified. 
3. Glass shelfunit 

The shelf shall be of glass of best quality with edges rounded off, and shall be free from flaws, 

speaks   or 

bubbles.Thesizeoftheshelfshallbe60cmx120cm.Unlessotherwisespecifiedandthicknessnotlessthan

6mm. The shelf shall have CP brass guardrail resting on rubber washers on the glass plate and CP 

brass brackets which 

shallbefixedwithCPbrassscrewstowoodenplugfirmlyembeddedinthewalls.Chromiumplatingshallbe

ofgrade “B”typeconformingtoIS1068-

1958orasrevisedfromtimetotime.Theheightoftheglassshelfabovethefloorlevel shall be 115 cm 

unless otherwisespecified. 
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SCHEDULE-A 

 
 
 

CERTIFICATE OF NO RELATIONSHIP 
 

I/We hereby certify that I/We* am/are* related/not related (*) to any officer of PR & DW 

Department of the rank of Assistant Engineer & above and any officer of the rank of Assistant / 

Under Secretary and above of the PR & DW Department, Govt. of Orissa. I/We* am/are* aware 

that, if the facts subsequently proved to be false, my/our* contract will be rescinded with 

forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or 

damage resulting from such cancellation. 

I//We also note that, non-submission of this certificate will render my / our tender liable for 
rejection. 

 
 

 
(*) - Strike out which isnotapplicable SignatureoftheTenderer 

Date:- 
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SCHEDULE-B 
 

CERTIFICATEOFEMPLOYMENTOFUNEMPLOYEDGRADUATEENG
INEER / DIPLOMAHOLDERS 

(for Super class / special class / A class contractors only) 

I/WeherebycertifythatatpresentthefollowingEngineeringpersonnelareworkingwithme/inourfirm/company and 

their bio-data are furnishedbelow. 
 

Sl. 

No. 
Name of 

Engineering 
personnel 
appointed for 

supervising 
contractor’s 

work with 
address. 

Qualificati
on 

Date of 

Appointment 

Monthly 

emolument 

Whether 

full time 
engagem
ent and 

continuo
us. 

If they are superannuated 

/ retired / dismissed or 
removed personnel from 
state Govt./ Central 

Govt./ Public Sector 
Undertaking/ private 

Companies and orany 
one ineligible for 
Government service. 

1 2 3 4 5 6 7 

       

 

I / We also note that, non-submission of this certificate will render my / our tender liable for rejection. 
 
 

Signature of the tenderer. 

Date:- 
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Schedule-C 
ANNEXURE – I 

 
LISTOF PLANT ANDE QUIPMENTST OF DEPLOYED ON THE CONTRACT WORK 

(MINIMUM  REQUIREMENT) 
 
 

Sl. No. List of plants and equipments  Marks 

01. Truck/Tipper   

02. Concrete Mixture   

03. Generator   

04. Plate Vibrator   

05 Needle Vibrator   

06 Centring& shuttering materials.   

07 Water Tanker   

08 Except if any   

  Total:-  

 
 

 
 
 
 
 

ANNEXURE – II OF SCHEDULE-C 

Apart from the above the contractor shall have to arrange other machineries if any required for the work.  
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SCHEDULE-D 
 

WORK EXPERIENCE 
LIST OF SIMILAR NATURE OF PROJECTS EXECUTED 

 
Name of 

Employer 
Name of 
Location 

and Name 
of Work 

Contract 
Price in 
Indian 

Rupees/ 
Agreeme

nt No. 

Major 
items 

of 
Works 

Stipulated date of 
Commencement/ 
completion of the 

Work as per 
Agreement. 

Actual date of 
Completion of 

the Work. 

Value of work actually 
executed during last 5 
financial year 

Reasons for 
delay in 
starting/ 

completion if 
any. Financial 

year 

Value 

1 2 3 4 5 6 7 8 9 
         

         

         

         

         

         

         

 
Note:- The above information is to be certified by the Engineer in Charge / Employer not bellow the rank of 

Executive Engineer. 
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\SCHEDULE-E 

  

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED  

OR ABANDONMENTOF WORK BY THE TENDERER 

 

 

1.  a)  Is the tenderercurrentlyinvolved  Yes / No  

 in any litigation relating to the work. 

 b)  If yes: givedetails: 
2. a) Has the tenderer or anyofits     Yes / No 

 constituent partners beendebarred/ 

expelled by any agency in India during the last 5 years 

3. a) Has the tenderer or anyofits constituent  Yes / No 

partners failedtoperform on any contract work in  

India during the last 5 years 

b) If yes, givedetails: 

Note: 
If any information in this schedule is found to be incorrect or concealed, qualification application will be summarily 

be rejected. 

 

Signature of the contractor 
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SCHEDULE -F 

 

(To be submitted in original in legal stamp paper) 

1. The undersigned, do hereby certify that all the statements made in the required attachments 
are true and correct. 

2. The    undersigned    also    hereby    certifies    that    neither    our    firm M/s ______ 

__________________________  nor any of its constituent partners have abandoned any 
road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us 
for such works have been rescinded during the last five years prior to the date of thisbid. 

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to 
furnish pertinent information as deemed necessary and as requested by the Department to 
verify this statement or regarding my (our) competency and generalreputation. 

4. The undersigned understands and agrees that further qualifying information may be 
requested and agree to furnish any such information at the request of theDepartment. 

 
 
 

        (Signed by an Authorised Officer of the firm) 
Title of Officer 
Name of Firm 
Date: 
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SCHEDULE –G 

Existing commitments and ongoing works 

Description of 
works 

Place
 &
State 

Contract 
No. 

Name & 
Address 
of 
Employer 

Value of 
Contract 
(Rs.Lakh) 

Stipulated 
period of 
Completion 

Value of 
works 
remaining to 
becompleted 
(Rs. Lakh) 

Anticipated 
date of 
completion 

1 2 3 4 5 6 7 8 

        

 

*Attach Certificate(s) from the Engineer -in-charge 
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Schedule-H 

 

Form of Bid Security Declaration 
 

Name Of the Work– 

Date: 
Bid Identification No. 

To 

(Fill up the complete name and address of the Authority/Employer/Tender Inviting Authority) 

 
We, the undersigned declare that: 

 

1. We understand that, according to your conditions, bids must be supported by a Bid Security 
Declaration. 

 
2. We accept that the Authority/Employer/Tender Inviting Authority shall cancel our empanelment 

and / or suspend/prohibit/debar/blacklist from participating in bidding in any contract of the State 
for a minimum period of 180 days, if we are in breach of our obligation(s) under the bid conditions, 
becausewe: 

 
(a) Have withdrawn out Bid prior to the expiry date of the bid validity specified in the letter of Bid or 

any extended date provided by us;or 
(b) Having been notified of the acceptance of our Bid by the Employer prior to the expiry date the 

bid validity in the Letter of Bid or any extended date provided byus, 
(i) Failure of use to furnish the Performance Security and Additional Performance Security, 

if required in accordance ITB/Terms of the Bid Document,or 
(ii) Fail to agree to the decisions of the contract negotiation meetingor 
(iii) Failure refuse to execute theContract. 

 
3. We understand this Bid Security Declaration shall expire, if we are not the successful Bidder, 

upon the earlier of your notification of the name of the successful Bidder through award of 
contract; or after the expiry date of the Bidvalidity. 

 
Name of theBidder  

Name of the person duly authorized to sign the Bid on behalf oftheBidder __ 

Title of the person signingtheBid   __ 

Signature of the personnamedabove   _  

Datesigned dayof _  

• In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder 

• Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid. 

 
[Note: In case of a Joint Venture, the Bid Security Declaration must be in the name of all 
members to the Joint Venture that submits the Bid] 

 

         

      Sd/- 
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SCHEDULE – I 

MEMORANDUM OF UNDERSTANDING 

 

First Party I Sri/Smt.…………………………………………………., Aged ……. Years, S/O- ………………………….……………………., 

At / P.O. / Dist-………………………………………………………. (Hereinafter called the First Part) 

 

AND 

 

Second Party I Sri/Smt.……………………………………………………., Aged …. …Years, S/O- ………………………………………        

, At / P.O. / Dist-…………… (Hereinafter called the Second Part) having H.T. / L.T. license registration No……………… valid up to 

………….. 

 

AND WHEREAS the First Party of 1st part is the managing partner of …………………. 

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for the tender work, 

“…………………………….” 

AND WHEREAS the Second Party accepted the offer of First Party. 

 

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS; 

1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party. 

2) That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction of Engineer-in-Charge. 

3) That, the First Party shall receive payment, signing the bill the document for the concerned work 

4) That, the Second Party shall abide the rules, regulations and specification of E.I. works of above said 

matter. 

 

In   witness where of both the party have signed in presence of  

  WITNESS 

W1 - 

  W2 - 

        APPROVED for 69 (Sixty-nine) pages only 

 

 

Block Dev. Officer, Titilagarh 



Bid Identification No-  01  / 21-22 of Panchayat Samiti Office, Titilagarh

Tender Call Notice No. 01/ 21-22 of Panchayat Samiti Office, Titilagarh

GOVERNMENT OF ODISHA

PR & DW DEPARTMENT 

COVER – II (Financial Bid)

AT –PHC(N) BIJEPUR UNDER TITILAGARH BLOCK OF 

BALANGIR Dist. (Civil, EI, PH)

ESTIMATED COST: Rs. 68,69,135.00

PANCHAYAT SAMITI OFFICE, TITILAGARH

BID DOCUMENT
FOR

COMPOSITE TENDER OF BUILDING WORKS

NAME OF THE WORK:
NEW CONSTRUCTION OF PHC BUILDING

Contractor
Sd/-Block development Officer,

Titilagarh



Rate Amount

1 2 3 4 5 6

Part-I Civil

1

Earthwork in excavation in foundation in hard soil with all 

leads and lifts including dressing and levelling the bed and 

depositing the excavated earth at places away from work 

site with all leads and lifts including cost of all labour and 

T&P and dewatering if required for the work etc. complete 

and as directed by the Engineer-in-charge.

331.87 One Cum One Cum 186.40 61861.00

2

Supplying and filling in foundation and plinth with sand not 

exceeding 23.0 cm thick in layers  including watering and 

ramming with the cost conveyance royalties, taxes of the 

materials and labour with T&P required for the work etc. 

complete ( Measurement will be taken on finished 

compacted section)only as directed by Engineer-in-charge.

358.37 One Cum One Cum 328.7 117796.00

3

Cement concrete of proportion (1:3:6) in foundation using 

4 cm size clean hard black crusher broken granite stone 

metal of approved quality and from approved quarry 

including hoisting, lowering and laying concrete in layers 

not exceeding 15 cm thick to the required level ramming 

watering and curing etc. complete including cost and 

conveyance of all materials with all taxes and royalties and 

all labour with T&P required for the work etc. complete, 

including dewatering if required and as directed by the 

Engineer-in-charge.

72.39 One Cum One Cum 4293.8 310828.00

4

Fly Ash brick masonary of size (23xx11x8) cm having C.S 

not less than 75 kg/cm2 in cement mortar (1;6) in 

foundation and plinth from approved quarry  including 

splays  cutting circular moulding and similar such type of 

work with necessary projections, chambering and 

corbelling, watering and curing etc. complete including 

cost and conveyance of all materials with all taxes and 

royalties and all labour with T&P required for the work etc. 

complete and as directed by the Engineer-in-charge.

19.73 One Cum One Cum 3998.5 78890.00

TENDER SCHEDULE
Block Development Officer, Titilagarh

New Construction of PHC Building at PHC(N), Bijepur 

under Titilagarh Block for the year 2021-22

Rs.68,69,135/-

01/2021-22/Panchayat Samiti OfficeTitilagarh 

Sl. 

No.
Item of Work Quantity Unit

As per Estimate 

(Excluding GST)

Tender Inviting Authority

Name of the Works

Amount Put to Tender

Tender Call No.

Contractor
Sd/-Block development Officer,

Titilagarh



5

RCC work of M 20 Grade with 20mm and down grade black 

hard granite crusher broken stone chips including hoisting 

and laying having a minimum compressive strength (in 

work test) of 200 kg/cm sqm in 15cm cubes at 28 days with 

IS 456 and 516 using 10mm to 20mm size (20mm not to 

exceed 25%) hard black crusher broken granite stone chips 

of approved quality and from approved quarry including 

hoisting lowering laying and compacting concrete watering 

and curing for 4 weeks including centring shutering and 

finishing the exposed surfaces smooth with cost, 

conveyance, royalties and taxes of all materials and labour 

with T&P required for the work etc. complete in all respect 

but excluding the  cost and conveyance of M.S. rods or Tor 

steel and binding wire 18mm to 20mm gauge and labour 

charges for straightening, cutting, bending, binding etc. of 

the M.S. rods or Tor steel and binding wire 188 to 20 mm 

gauge and labour charges for straightening, cutting, 

bending, binding etc of the M.S rods or Tor steel and 

binding wire and tying the grills and placing in proper 

position  and as directed by the Engineer-in-charge.

A Column Base 62.71 One Cum One Cum 4708.80 295289.00

B Plinth Beam 20.21 One Cum One Cum 5061.20 102287.00

C Column 13.68 One Cum One Cum 11829.90 161833.00

D Wall Beam 15.56 One Cum One Cum 10375.50 161443.00

E Lintel Band 10.06 One Cum One Cum 8212.40 82617.00

F Chaja 59.46 one Sqm One Sqm 765.20 45499.00

G Roof Slab 48.27 One Cum One Cum 8820.60 425770.00

6

Straightening bend up or coiled rods cutting bending, 

binding, cranking, hooking, welding or jointing (if required) 

the MS rods or tor steel and binding wires and binding 

tying the grills, hoisting, lowering and placing in proper 

position as required for RCC works including cost, 

conveyance and taxes of MS Rods or Tor steel and binding 

wires of 18 to 20 gauge and labour with all T & P required 

for the work etc. complete in all floors (weight of binding 

wire will not be considerd for payment and payment will 

be made onweight of MS rods or Tor steel with piece as 

per codal provision only and as directed by the Engineer-in-

charge.

221.34 One Quintal One Quintal 8255.50 1827272.00

7

Fly Ash brick masonary  in cement mortar (1;6) using  

(23xx11x8) cm size brick after immersing brick for six hours 

in water before use in superstructure having C.S not less 

than 75 kg/cm2 in foundation and plinth from approved 

quarry  including splays  cutting circular moulding and 

similar such type of work with necessary projections, 

chambering and corbelling, watering and curing etc. 

complete including cost and conveyance of all materials 

with all taxes and royalties and all labour with T&P required 

for the work etc. complete  in all floors and as directed by 

the Engineer-in-charge.

94.88 One Cum One Cum 4036.90 383021.00

Contractor
Sd/-Block development Officer,

Titilagarh



8

6mm. Thick cement plaster (1:4) finished closed to inside 

smooth surface of RCC surface including deep chipping of 

RCC surface including watering and curing with the cost 

and conveyance of all materials and labours with T & P 

required for the work with all taxes and royalty etc. 

complete in all floors and as directed by Engineer-in-

charge.

253.24 One Sqm One Sqm 152.80 38695.00

9

20mm. Thick grading plaster (1:4)over roof slab finished 

smooth including chipping watering and curing with cost, 

coveyance, royalties and taxes of all materials and labour 

with T & P required for the work with all taxes and royalties 

etc. complete in all floors. As per direction of Engineer-in-

charge.

386.19 One Sqm One Sqm 215.30 83147.00

10

16 mm. thick cement plaster (1:6) finished smooth to 

inside smooth surface of brick walls after racking out the 

joints including watering and curing with the cost and 

coveyance of all materials and labour with T&P required for 

the work with all taxes and royalioties etc. complete in all 

floors. As directed by Enginner-in-charge.

801.04 One Sqm One Sqm 194.20 155562.00

11

12mm. thick cement plaster (1:6) over brick masonry 

including cement  punning and bitumen painting over top 

of wall watering curring walls including watering and curing 

with the cost and conveyance of all materials and labour 

with T&P required for the work with all taxes and 

royaliotes etc. complete in all floors. As directed by 

Engineer-in-charge.

353.07 Sqm One Sqm 136.00 48018.00

12

Providing and fixing Virtified Tiles of premium grade in all 

floors & treads or steps and landing on 25 mm thick bed of 

cement mortar in proportion (1:1) jointed with neat 

cement slurry mixed with pigment to match the shades of 

the tiles including rubbing and polishing with cost, 

coveyance of all materials, royalty, taxes etc. complete in 

all floors and as per the direction of Enginner-in-charge.

233.08 Sqm One Sqm 961.80 224176.00

13

Supplying, fitting & fixing of CeramicTiles of minimum 

16mm thick and above 0.10 sqm of approved make in 

floors over 25mm thick bed of cement mortar 1:1 jointed 

with cement slurry mixed with pigments to match the 

shade of the tiles, including rubbing & polishing etc. 

complete including cost, conveyance, taxes & royalties of 

all materials, labour with T&P complete in all respect and 

as directed by the Engineer-in-charge.

20.16 Sqm One Sqm 906.90 18283.00

14

Supplying, fitting & fixing of Ceramic Tiles of minimum 

16mm thick and above 0.10 sqm of approved make in 

dadoes, skirting and risers of nsteps laid on 12 mm thick 

cement mortar (1:3) (1 cement : 3 course sand) jointed 

with slurry mixed with pigment to match the shades of the 

tiles including rubbing and polishing etc. complete 

including cost of all materials, labour T&P etc. required for 

the work all complete as per direction of the Engineer-in-

charge 

348.28 Sqm One Sqm 1073.10 373739.00

Contractor
Sd/-Block development Officer,

Titilagarh



15

Supplying, fitting & fixing of Chequered tiles in floors of 

approved make laid on 20 mm thick cement mortar (1:4) (1 

cement : 4 course sand) and filling joints with epoxy gouut 

of of approved quality including cost of all materials, labour 

T&P etc required for the work all complete as per direction 

of the Engineer-in-charge 

63.84 Sqm One Sqm 496.30 31684.00

16

Dressed seasoned sal wood work framed and fixed 

(wrought and put up) in frames of doors, windows & 

ventilabours incl. all cost etc. complete and as directed by 

the engineer-in-charge.

1.35 Cum One Cum 55963.70 75551.00

17

Factory made single leaf rigid FRP (alternately called GRP) 

sandwich composite door shutter of 32mm thick laminated 

with two GRP skins with wood grain finish fabricated using 

UV-stabilised Isopthalic Gelcoat and one layer of 450 gsm E-

glass Chopped Strand Mat (CSM)   mpregnated    with   

orthopthalic    polyester resin. The thickness of the skins 

shall not be less than 1.50mm Expanded Polystyrone (EPS) 

structural foam panel of 29mm thickness and a density of 

20kg/cu.mtr shall be used as core material. Wooden 

reinforcements made of seasoned sal wood block of cross 

section not less than 28mm x 32mm and also necessary sal 

wood reinforcements for fitting the metal fittings such as 

tower bolts, aldrops, handles etc shall be provided. A 

structural adhesive compatible with (EPS) foam shall be 

used for bending the core material, the sal wood 

reinforcements and the skins. The material and process for 

manufacturing the door shutters shall conform to RV-TIFAC 

composites Design Centre's standards and specifications 

and the door shutters tested in conformation to IS: 4020-

34.14 Sqm One Sqm 3206.50 109470.00

18

Labour charges for fitting and fixing of departmental M.S. 

Gates, steel windows M.S. window grills to windows and 

opening and collapsible gate with top  and bottom rails in 

proper position including making holes in walls, R.C.C. 

stucture and wood work etc. and making good the 

damages to walls or R.C.C. structure including mending or 

cutting to sizes or grooves in walls and fixing with R.C.C. 

(1:2:4) with hard black crusher broken/hand broken granite 

stone chips of 12mm to 20 mm. (20mm not to exceed 25%) 

with cost and conveyance of all materials, Iron works, 

labour taxes and royalities with all T&P etc. complete in all 

floors. As Directed by Enginner-in-charge.

843.96 Kg One Kg 80.00 67517.00

19

Painting two coats with any approved paint over a coat of 

primer to new iron work including cost of the primer and 

paint including sand papering polishing the surface with all 

materials and labour with T&P required for the work etc. 

complete in all respects. As directed by Enginner-in-

Charge. 

37.72 Sqm One Sqm 187.60 7076.00

20

finishing wall surface with water based wall putty including 

all cost of materials etc. complete and as direccted by the 

Engineer-in-charge.

785.99 Sqm One Sqm 71.80 56434.00

Contractor
Sd/-Block development Officer,

Titilagarh



21

Supplying and applying weather coat on out walls two 

coats with any approved shade of weather coat of I.S.I 

mark with primer  including cost of weather cost etc 

complete and as directed by the engineer-in-charge.

353.07 Sqm One Sqm 129.60 45758.00

22

Painting two coats with plastic emulsion paint of any 

approved shade over a coat of primer to new iron work 

including cost of the primer and paint including sand 

papering polishing the surface with all materials and labour 

with T&P required for the work etc. complete in all respect. 

As directed by Engineer-in-charge.

785.99 Sqm One Sqm 135.30 106344.00

23

Supplying ,fitting and Granite tile of approved make 

confirming to IS :13755 witrh application of polymer 

modified quick setcement based water resistant adhesive 

confirming to IS : 15477 of 3 mm thick bed and Filling joints 

with white cement of approved quality including cost of all 

materials, labour T&P etc required for the work all 

complete as per direction of Engineer- in- Charge.

5.86 Sqm One Sqm 1731.80 10148.00

24

Cement concrete portion (1:2:4) in foundation using 12mm 

size clean hard black crusher broken granite stone chipas 

of approved quality and from approved quarry including 

hoisting, lowering and laying concrete in layers not 

exceeding 15cm thick to the required level ramming 

watering and curing etc. complete including cost and 

conveyance of all materials with all taxes and royalties and 

all labour with T&P required for the work etc. complete 

and as directed by the Engineer-in-charge.

16.37 Cum One Cum 5671.10 92836.00

25

Supplying Fitting, fixing up fully glazed aluminium framed 

window  (sliding type) made up aluminium  section 9778 as 

window frame, section 4095, 4096 and 9777, 3994 as 

shutter frame with 5mm black glass as panel fitted with  

rubber beading including locking arrangement including all 

fitting including cost of all materials, all taxes, labour, T&P 

excluding cost of glass etc. complete as per direction of the 

Engineer-in-charge 

28.20 Sqm One Sqm 3625.34 102235.00

26

Supplying fitting and fixing  of  stainless steel of 304 grade 

in hand railing  using 50mm dia of 2mm thick  circular pipe 

with Balustrade of size 32mm x 32mm x 2mm @ 0.90 mtrs 

C/C and stainless square pipe bracing of size 32mm x 

32mm x 2mm in 3 rows in staircase  as per approved 

design and specification, buffing, polishing etc  with coist, 

conveyance, taxes of all materials, labour and T&P required 

for the work all complete in all respect and as directed by 

the Engineer-in-charge. 

15.00 Mtr. One Mtr. 3497.00 52455.00
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27

Providing, fitting and fixing of Al door with anodized Al. 

door section of 9202 as vertical member, 9201 as top and 

9200 as middle and bottom member with frame section 

No.9221 and tapered clip no. 4660 and the frame to be 

completed  by means of jointing angle no. 1855 including 

all cost of labour, T&P, hire charges of drilling machine, 

labour charges , etc. complete as per direction of the 

Engineer-in-charge 

1.46 Sqm One Sqm 6111.64 8923.00

28

Supplying and fixing of pre cast inter locking concrete block 

60mm thick with crushing strength  as per drawing and 

technical specification clause 1504 of MORTH and 

specification 6919-11-1986 with all cost of materials, 

labour, carriage etc complete  and as directed by the 

Engineer-in-charge.       

290.17 Sqm One Sqm 863.14 250457.00

PART-II Electrical

29

Recessed wiring to Light point Each with 1.5 sqmm FR

PVC insulated signle core multistand copper conducter of

ISI marked with 20mm dia non-metalic PVC flexible

conduct with 5 Amp, 250V piano type switch ISI marked &

ceiling rose ISI marked mounted on MS box having from

bakelite cover of suitable size, MS box with 1.0 sqmm FR

PBC insulated single core multi stand copper conductor as

earth wire including all accesories & connection as per

direction of engineer is charge ( Make of wire = Finolex

/ L&T / Anchor / Havels / V- Guard) (deducting the cost of

S/F of 100mm x 100mm x 60mm M.S. Box with bakelite

cover - 1 no)

A Group A (1.2.1-1.24.2) 50 Each Each 415.00 20750.00

B do- Group B (1.2.2 - 1.24.2) 20 Each Each 638.00 12760.00

C do- Group C (1.2.2 - 1.24.2) 10 Each Each 917.00 9170.00

30
S/F of 5/6A Switch & 3Pin 5/6A Socket On Existing Board.

(Anchor/Havells) etc. complete
17 Each Each 84.00 1428.00

31
Circuit Submain wiring in PVC Conduit.  (Polycab/Havells/V-

Guard) etc. complete

A   2 x 1.5sq.mm +1 x 1.5 sq.mm 80 Mtr Mtr 125.00 10000.00

B 2 x 2.5 sq.mm + 1 x 1.5 sq.mm 220 Mtr Mtr 139.00 30580.00

C 2 x 4.0 sq.mm + 1 x 1.5 sq.mm 80 Mtr Mtr 156.00 12480.00

32 S/F of Power plug point including all cost etc. complete 3 Each Each 260.00 780.00

33 S/F of BK angle Holder ISI Mark.(Anchor/Havells/Cona) incl. 

all cost etc. complete

20 Each Each 55.00 1100.00

34
S/F of  48" A.C Ceiling Fan.(Usha striker/Havells Neo) incl. 

all cost etc. complete
17 Each Each 2191.00 37247.00

35

S/F of Electronics step Fan Regulator.(Anchor/Havells) incl. 

all cost etc. complete 17 Each Each 422.00 7174.00

36
S/F of 9" Exhaust Fan(Crompton/Usha/Bajaj)incl. all cost 

etc. complete
6 Each Each 1850.00 11100.00

37
S/F of SP MCB DB 6 way double door Havells/Cona/HPL)

incl. all cost etc. complete.
1 Each Each 1650.00 1650.00

38
S/F of SP MCB DB 4 way double door Havells/Cona/HPL)

incl. all cost etc. complete.
2 Each Each 1450.00 2900.00
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39
S/F of  6-32 Amp "B: Series SP MCB incl. all cost etc. 

complete
14 Each Each 157.00 2198.00

40
S/F of 20W LED Tube light fittings (Crompton/Polycab) incl. 

all cost etc. complete
31 Each Each 660.00 20460.00

41
S/F of 15W LED Bulb (Polycab/Havells) incl. all cost etc. 

complete.
20 Each Each 250.00 5000.00

42 S/F of Computer Board incl. all cost etc. complete. 3 Each Each 650.00 1950.00

43
S/F of 18 Watt Round or Square Recessed Celling light incl. 

all cost etc. complete
2 Each Each 1390.00 2780.00

44

S/F of 45 Watt LED street light on roof parapit 

(Crompton/Havells/Philips) incl. all cost etc. complete. 3 Each Each 5150.00 15450.00

45

S/F of 60 Watt LED street light on roof parapit 

(Crompton/Havells/Philips) incl. all cost etc. complete 1 Each Each 6340.00 6340.00

46

Earthing with G.I earth Pipe 3 mtr long 40mm dia Including

accessories with charcol & slat incl. all cost etc. complete. 1 Each Each 2436.00 2436.00

47
Supply & laying of 8 SWG Copper wire incl. all cost etc. 

complete.
10 Mtr Mtr 85.00 850.00

48
S/F of 63 A DP main switch(Havells/Anchor) incl. all cost

etc. complete.
1 Each Each 2750.00 2750.00

49
S/F OF 10 mm2 Service wair with g.i.wair incl. all cost etc.

complete.
40 Mtr Mtr 65.00 2600.00

50
S/F of Split  inverter A.C. Machine 1.5 Ton with 5 star rating 

(Voltas/Blue star/Carrier)
3 Each Each 49900.00 149700.00

51
S/F of 4KVA Stabilizer (90-300V)9V-Guard/Livguard) incl. all

cost etc. complete
3 Each Each 9300.00 27900.00

52 Wall bracket for A C Machine incl. all cost etc. complete 2 Each Each 1250.00 2500.00

53
S/F of 1x1.5 smm cu wire for inverter wiring incl. all cost

etc. complete.
110 Mtr Mtr 43.00 4730.00

54
Supplying and fixing of 6 Kg ABC (Powder type) Fire

extinguisher incl. all cost etc. complete.
5 Each Each 3253.00 16265.00

55

S/F of 2000 VA inverter with 02 nos of 160 AH Tubular

battery with trolly (Make-Microtek/Luminous/Exide) incl.

all cost etc. complete.

1 Set Set 44000.00 44000.00

Part-III PH, Sanitary and Water supply

56

Supplying all materials,labour,T&P and providing,fitting and 

fixing of 110mm dia PVC pipe in wall of ST including filling 

the recess with CC(1:1.5:3)with12mm size BHG chips 

including watering,curing, conveyance of all materials to 

worksite,payment of royalty,taxes etc all complete as per 

the direction of E.I.C.

5 Each Each 826.90 4135.00
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57

Providing and fixing of Aluminium Composite Pannel 

glazing fixed to wall surface of approved make and quality 

with ACP 3mm thick to the exterior  grade, the sizes of 

outer Aluminium square frame as 100 x 44mm, inner 

Aluminium square frame of 50 x 63mm, accessoriessuch as 

stainless steel screw, VHP tape, 789 grade Silicon, coir etc 

complete including cost, conveyance, taxesof all materials, 

labour, transportation charges, centering, shuttering 

charges etc as per specification and direction of 

theEngineer-in-charge. The sections are to be cut to length, 

meter joinedwith corner bracket and frame are fixed to the 

concrete/masonry walls by means of self expanding 

screws.

9.75 Sqm One Sqm 4712.61 45948.00

58

Supplying all materials,labour,T&P and fitting & fixing of U-

PVC SWR soil waste ventilating pipes and fitting of the 

following O.D conforming to ISI No.13592/1992 to walls 

with nails bobbins and wooden plugs or earth work in 

excavation in all kinds of soil for laying in trenches 

including jointing with supply of approved rubber lubricant 

by non-heat application method/as per manufactures 

specification including tasting and refilling and trenches as 

per direction of E.I.C.

A 110mm dia PVC pipe 25.50 Mtr. Mtr. 208.00 5304.00

B 110mm dia PVC'P' trap 4.00 Each Each 299.70 1199.00

C 110mm dia.PVC S/J/D 2.00 Each Each 296.70 593.00

D 110mm dia.PVC H.R.Bend 4.00 Each Each 147.30 589.00

E 110mm dia.PVC Door Bend 4.00 Each Each 204.70 819.00

F 110mm dia PVC Plain Bend 4.00 Each Each 147.00 588.00

G 110mm dia PVC offset 4.00 Each Each 180.50 722.00

H 110mm dia PVC Cowl 4.00 Each Each 77.30 309.00

I 125mm dia CP gratings 6.00 Each Each 70.20 421.00

59

Supplying all materials,labour,T&P and cutting holes 

through brick/stone masonry wall for taking PVC pipes and 

fittings including making good the damages etc.all 

complete as per the P.H. specification and direction of 

E.I.C.

  

0.00

A 250mm thick wall 8 Each Each 48.10 385.00

B Roof cutting 2 Each Each 173.50 347.00

60

Supplying all materials,labour,T&P for fixings water closet, 

squatting pan(I.W.C pan/ Orissa pattern squatting 

pan)dully embedded in CC(1:5:10) using 4cm h.g. metal all 

complete as per the direction of E.I.C. (500mm Odisha Pan) 

White

5 Each Each 2250.9 11255.00
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61

Supplying all materials,labour,T&P and constructing 

inspection chamber of the following sizes with 

cc(1:3:6)using 40mm size HG metal on bed,1st class K.B 

brickwork in cm(1:6),moulding&shapping the channel 

inside & benching with cc(1:1.5:3)using 12mm size HG 

chip,12mm thick cp(1:3) with punning to inside,cement 

flush pointing(1:3) to outside,RCC coverslab in 

cc(1;1.5:3)using 12mm size HG chips with RCC MH cover in 

excavation in all kinds of soil & refilling the cavity around 

the chamber including watering,curing,conveyance of all 

materials to worksite,payment of royalty,taxes etc all 

complete as per approved specification & direction of the 

E.I.C. (5'x5'x4') size

2 Each Each 6742.54 13485.00

62

Supplying all materials,labour,T&P and laying of 110mm 

dia. PVC pipes,in trenches (to level or slope) and jointing 

with supply of approved rubber lubricant by non heat 

application method using 40mm bhg metals on bed of the 

trench and hunching or allround concrete encasing with 

cc(1:4:8)using 40mm size h.g metal including 

curing,conveyance of all materials to worksite,payment of 

royalty,taxes etc. and testing all complete as per approved 

12.80 Mtr. Mtr. 1055.30 13508.00

63

Supplying all material,labour,T&P and constructing 

soakway pit of the following sizes with dry brick walling 

from bottom upto invert of inlet pipe and 1st class K.B 

brickwork in cm(1:6)for the remaining height at top,12mm 

thick CP(1:4)inside&outside over masonary brickwork 

gravel packing in the rear of well steining,RCC coverslab in 

cc(1:1.5:3)using 12mm size h.g chips fitted with iron lifting 

handles including earthwork in openwell excavation in all 

kinds of soil and refilling the cavity around the pit & 

painting the iron work,watering,curing,conveyance of all 

materials to worksite,payment of royalty, taxes etc.all 

complete as per approved drawing,specification and 

direction of E.I.C.

1 Each Each 10143.92 10144.00

64

Supplying all material,labour,T&P and constructing leach 

pit of the following sizes with cc(1:4:8)using 40mm size HG 

metal on bed,and honey comb brick masonary upto invert 

of inlet pipe and remaining height at top with solid brick 

masonary with 1st class KB brickwork in cm(1:6),12mm 

thick CP(1:4) inside and outside over brick, gravel packing 

in the rear of well steining.RCC coverslab in cc(1:1.5:3) 

using 12mm size HG chips,fitted with iron lifting 

handles,including earthwork in openwell excavation in all 

kinds of soil and refilling the cavity around the pit and 

painting the iron work watering,curing, conveyance of all 

materials to worksite,payment of royalty etc all complete 

as per the direction of E.I.C.

5 Each Each 10143.92 50720.00
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65

Supplying all materials,labour,T&P and fixing of rotational 

moulded polythene cylindrical water storage tank of 

2000litres capacity conforming to IS:1570/1996 including 

cutting holes through the tank and fixing mild steel 

tubes&fittings and providing extra tubes and jamnut 

including hoisting upto a height of 5mt above GL and 

placing the tank on required position and providing 

masonry staging with 1st class KB brickwork in cm(1:6),of 

0.46mtr height,12mm CP(1:6),RCC beam of 

0.25mx0.30mx2.60m in RCC (1:1.5:3)using 12mm bhg chips 

including centering & shutering,cutting,bending,binding of 

rods etc and watering,curing,conveyance of all materials to 

worksite including cost of 1000litres water storege tank 

etc. and as directed by the Engineer-in-charge.

1 Each Each 32568.40 32568.00

66

Supplying all materials,labour,T&P and providing and fixing 

to wall or ceiling and floor pvc pipes confirming to ASTM-D-

1785/89(sch-80)and pipe fittings of the nominal bore with 

clamps including making good the wall,ceiling and floor all 

complete as per specification and direction of E.I.C.

A 25mm dia U-PVC Pipe(External) 60.00 Mtr. Mtr. 31.90 1914.00

B 20mm dia C-PVC PIpe(Internal) 50.00 Mtr. Mtr. 114.60 5730.00

67

Supplying all materials,labour,T&P and cutting holes in 

RCC,floors,roofs,etc. upto 19cm thick for passing GI/PVC 

pipes and fitting etc and repairing the holes after insertion 

of pipes etc with cc(1:2:4) including finishing complete so 

as to make it leak proof as per direction of E.I.C.

6 Each Each 173.50 1041.00

68

Supplying all materials,labour,T&P and cutting grooves in 

pucca floor and walls for taking GI/PVC pipes and making 

good the damages as per the direction of E.I.C
50.00 Mtr. Mtr. 162.30 8115.00

69

Supplying all materials,labour,T&P and fixing brass/CP 

fittings of the following nominal bore with supply of all 

jointsing materials complete as per specification and 

direction of E.I.C.

0.00

A 15mm dia C.P Bib Cock(L.B) 7 Each Each 858.80 6012.00

B 15mm dia C.P Bib cock(S.B) 5 Each Each 733.20 3666.00

C 15mm dia C.P Pillar cock 6 Each Each 725.10 4351.00

D 15mm dia Angle Stop Cock 11 Each Each 743.40 8177.00

E 15mm dia Concealed Stop Cock 6 Each Each 979.70 5878.00

F 20mm dia brass F.W.V 4 Each Each 655.60 2622.00

70

Supplying all materials,labour,T&P and fixing wash basin 

with hole for pillar taps with cast iron or M.S.brackets 

painted white including cutting holes in walls and good the 

damages etc.all complete as per specification and direction 

E.I.C.

10 Each Each 2272.90 22729.00
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71

Supplying all materials,labour T&P and fitting and fixing 10 

Ltrs capacity PVC low level flushing cistern with a pair of 

CI/MS brackets complete with fittings such as syphonic 

arrangement,15mm nominal size brass/PVC ball valve with 

polythene float,CP/Brass handle,unions and couplings for 

connection with inlet,outlet,overflow pipes,32mm dia PVC 

flushbend,15mm dia PVC connection pipes including 

cutting holes and making good the same and connecting 

the flush bend with cistern and closet and connecting inlet 

pipe with supply main with etc all complete as per 

specification and direction of the E.I.C

5 Each Each 1456.30 7282.00

72

Supplying all materials,labour,T&P and fixing mirror of 

superior glass mounted on 6mm thick AC. sheet or 

plywood sheet and fixed to wooden plugs with CP screws 

and washers complete as per specification and direction of 

the E.I.C. 

6 Each Each 705.70 4234.00

73

Supplying all materials,labour,T&P and fixing CP soap 

holder complete with CP brass brackets fixed to wooden 

plugs with CP screws as per specifications and direction of 

E.I.C.

6 Each Each 271.100 1627.00

74

Supplying all materials,labour,T&P and fixing standard sized 

CP towel rail complete with CP brass brackets fixed to 

wooden plugs with CP screws as per specification and 

direction of E.I.C (20mm x 450mm long CP towel rail)
6 Each Each 811.00 4866.00

75

Supplying all materials,labour,T&P and constructing Septic 

Tank of the following sizes with cc(1:3:6)using 40mm size 

HG metal on bed,Fly ash brickwork in 

cm(1:6),moulding&shapping the channel inside & benching 

with cc(1:1.5:3)using 12mm size HG chip,12mm thick 

cp(1:3) with punning to inside,cement flush pointing(1:3) 

to outside,RCC coverslab in cc(1;1.5:3)using 12mm size HG 

chips with RCC MH cover in excavation in all kinds of soil & 

refilling the cavity around the chamber including 

watering,curing,conveyance of all materials to 

worksite,payment of royalty,taxes etc all complete as per 

approved specification & direction of the E.I.C.(10'x6'6"x5') 

size deep inside

1 Each Each 37931.47 37931.00

Sinking of 150mmx125mm dia Tube well by fast drilling 

Sofasticated Rig.
0.00
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76

Labour for drilling of perfactly vertical bore holes as 

specified dia.For a specified depth rock with down the hole 

hammer drilling rig combination drilling rig as required to 

soil,the soil condition as per direction of E.I.C including 

supply of rigs with all accessories,T&P consumable etc for 

lowering 150mm dia PVC pipes for casing fitted with 

sockets,washers and without well screen as per the 

necessity for the soft, medium and hard 

formation(PCV/GI)casing pipes for the over borden is to be 

provided by the contractor including lowering and drawing 

after complete of tube well.Tube well(1No).

A Drilling of 150mm dia. Bore

0.00mtr to 30.00mtr 30.00 Mtr. Mtr. 480.00 14400.00

B Drilling of 125mm dia. Bore

30.00mtr to 75.00mtr 30.00 Mtr. Mtr. 480.00 14400.00

77

Lowering the following G.I/PVC pipe with or without 

soltted pipes as per necessity from ground level upto 

30.00mtr depth and fitted and fixed in perfecty vertical 

position including cutting and threading pipes and soltted 

pipes and supplying and fixing of all jointing materials,T&P 

etc the top of the casing pipe threaded including piping 

tube well to prevent entry of foreign materials from 

above(PVC/G.I) supplied by the contractor (including cost 

of pipe)

A Lowering of 150mm dia PVC pipes:00.00 mtr to 29.40mtr     3.68 Mtr. Mtr. 71.50 263.00

B Cost of 150mm dia PVC pipes:-00.00mtr to 30.00mtr     3.18 Mtr. Mtr. 589.27 1874.00

78

Cleaning & developing the tubewell with their own 

compressor contineously worked till clean and adiquate 

discharge is obtained from the tubewell including supply of 

& use of all necessary equipments and labour as per the 

direction of E.I.C.

1 Each Each 2147.00 2147.00

1.00 H.P.Single Phase  Submersible Pump Set

79

Supplying of ISI Mark 1.00 H.PSingle Phase Verical 

Submersible Pump Set with discharge of 900-1000 ltr./ 

hour and a head of 50-60mtr of reputed make like 

KSB/Texmo & equivalent  including all cost, conveyance 

and taxes etc all complete as per direction of E-I-C.

1 Each Each 15849.15 15849.00

80

Supplying all labour,T&P and fitting and fixing of 1.00 HP 

Single phase vetrical Submersible Pump Set with 

commissioning and testing etc.all complete as per direction 

of E.I.C.

1 Each Each 1209.50 1210.00

81

Supplying fitting and fixing of ISI mark DOL Starter of 

reputed make like BCH or equivalent for 1.00 HP Single 

Phase Submersible Pump including all cost,conveyance of 

all taxes etc all complete as per direction of the E.I.C.

1 Each Each 2809.32 2809.00

82

Supplying fitting and fixing of three core flat 

cable(1.5mm
2
)of ISI make of reputed company like BCH/ 

Finolex or Equivalent and connecting the pump and starter 

including all cost,conveyance and taxes etc all complete as 

per direction of the E.I.C.

41.00 Mtr. Mtr. 58.79 2410.00
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83

Supplying fitting and fixing of plastic rope MS Well 

cover,MS Clamp,stainless steel short piece,bend & socket 

including all cost ,taxes etc all complete as perdirection of 

the E.I.C.

1 Each Each 1312.00 1312.00

84

Supplying fitting and fixing of HDPE Pipes & pipe fittings 

with making connection to pump set including all cost 

conveyance and taxes etc all complete as per direction of 

the E.I.C.

41.00 Mtr. Mtr. 95.86 3930.00

85

Supply of all materials,labour,T&P and fitting & fixing of 5 

K.W automatic voltage stabilizer having range  from 50 Volt 

to 220 Volt suitable to run 1 H.P Submersible pump set 

including electrical connection from the existing 

mains&with the control panels of the pump set etc.all 

complete as per specification&direction of E.I.C.

1 Each Each 9375 9375.00

Total 85 (Eightyfive)items Total Rs. 6869135.00

Contractor

(Rupees sixtyeight lakhs sixtynine thousand one hundred thirtyfive) only

I M/S _____________________________________________, _________ Class 

 Contractor hereby quoted my % (Percentage) rates

 at____________________________________________________________

______________% (Percentage) (both in figure & word) excess over than/ less 

than/

 equal to the amount put to tender Rs 68,69,135/- (Rupees Sixty Eight Lakh  

SixtyNine Thousand One Hundred Thirtyfive) only.

Note:

1. The contractor should not write anything except quoting of percentages and in case anything else 

Block Dev. Officer
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2. Strike out which is not applicable.

3. Percentage should be quoted upto 2 (two) digit after the decimal point.

No of Corrections:-

No of over writting:-

No of Pages:-
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