PANCHAYAT SAMITI OFFICE: BELPADA

Letter No Q_S‘l 2

INVITATION TENDER CALL NOTICE

Detail Tender Call Notice No. 02/Belpada/2021-22

Date

1§ ~11-202)

The Block Development Officer, Belpada on behalf of Governor of Qdisha invites percentagedr?:tgmbri::t;?sze;a;gg;;l;i:
system for the work(s) as detailed below, from eligible contractors registered with the St_ate Govenjtrnenft an e ien
Grade / Class Registered with Central Government / MES / Railways or other Licensing Authorities for e
production of definite proof from the appropriate authority.

Period of
Approximate Bid Security Cost of Class of completion
sl Name of Work Value of work 1% EMD Document Contractor (Calendar
No (Rs.) (Rs.) (Rs.) Months)
1 2 3 # a f :
Constructi f Day Care Sub-Center Buildi t o
onstruction of Day Care Sub-Center Building a eclaration i
Kapani under Belpada Block (Civil+El+PH 22,94 11300- | 9 Bl 6,000/ Qi Sl
Composite Tender) Annexure-V

Terms & Conditions

1. Cost of Tender Paper: Tender documents can be obtained from the office of the Block Development Qfﬁcer, Belpadalé'
DRDA, Balangir on payment towards the cost of tender papers as mentioned above (Non-Refundable) in shape of Ban
draft / Bankers Cheque drawn in favour of Block Development Officer, Puintala payable at SBI, Balangir Main Branch on any
working day.

2. Ssale &gRegeipt of Tender Paper: The sale and receipt of the Bid document shall start from Dt. 22.11.2021 to 5 P.M of Dt.
06.12.2021 during office hour in Panchayat Samiti Belpada and DRDA Balangir. Bid documents can be down loaded
from official website of Government of Qdisha (http://www balangir.nic.in). 5

3. Mode of submission of Tender Papers: The Tenderers have to submit sealed tender papers in complete shape either by

Dropping in Drop box at office of the Block Development Officer, Puintala/ DRDA, Balangir or in shape of Registered Post /

Speed Post only addressed to Block Development Officer, Puintala District- Balangir on or before 06.12.2021 ( 5.00 P.M ).

The undersigned will not be responsible for any postal delay if any or non-receipt of paper in time. The tenderers must super

scribe the name of the work on the top of the sealed envelopes.

The Bids will be opened on the Dt. 07.12.2021 at 11.00 AM in the office of the undersigned.

The authority reserves the right to cancel any or all the bids without assigning any reason thereof.

Any addendum/ corrigendum/ cancellation of above tender will be published in the website: www.balangir.nic.in only.

Do

Sd/-

Block Development Officer,
Belpada




B9l AQQIQ

GOVERNMENT OF ODISHA
PR & DW DEPARTMENT

DETAILED TENDER CALL NOTICE

Name of Work: Construction of Day Care Sub-Center Building at Kapani
under Belpada Block for the year 2021-22

Amount Put to Tender: Rs. 22, 94, 113/-
(Rupees Twenty Two Lakh Ninety Four Thousand One Hundred Thirteen
Only)

Head of Account: NHM PIP 2021-22

PANCHAYAT SAMITI, BELPADA
DISTRICT: BALANGIR, ODISHA - 767002

Block Dey/Officer, Belpada



APPROVED TENDER SCHEDULE

TENDER CALL NOTICE NO: - 02/Belpada/2021-22 of Panchayat Samiti, Belpada

Name of Work: - Construction of Day Care Sub-Center Building at Kapani under

Belpada Block for the year 2021-22

Amount put to tender

Head of Account:
E.M.D. required
Class of contractor
Cost of tender paper
Period of completion

Date of sale of tender paper
Date of receipt of tender paper

Date & time of opening of tender paper

Contractor

Rs. 22, 94, 113/-

NHM PIP 2021-22

Bid security declaration as per
Annexure-V

“C"&“B”

Rs.6,000/-

6 (six) Calendar months

=

. Officer, Belpada



RECORD OF SALE OF TENDER DOCUMENTS

Name of Work : . Construction of Day Care Sub-Centg,
Building at Kapani under Belpada Block

1. Tender Call Notice No : 02/Belpada/2021-22

2. Name, class & address of the
Contractor

3 Registering Authority with validity
' period.

5. Date of application

6 Date of Receipt of Application in

Block Office
2 Date of Issue of Tender
2 Documents
8 Date of Receipt of Tender
- Documents as per Call Notice
9. Cost of Tender Documents

10.  Money Receipt No.
/Dt

Total No. of Pages in the Tender

1. Documents

43 (Forty three pages) only

2,

Contractor Block De'v‘j,,.%?fic@, Belpada



Hy

RECORD OF RECEIPT OF TENDER DOCUMENTS

(TO BE FILLED IN AT THE TIME OF OPENING OF TENDER)

10.

11.

12.

Date of Receipt

Date of opening

No. of pages in the Tender document

Details of E.M.D. with remarks (as per

Annexure-V) Furnished/Not Furnished
Whether valid 1.T.C.C./PAN furnished

Whether valid S.T.C.C./VAT furnished

Whether No- relationship certificate

furnished
No. of corrections if any with
remarks(Attested / Un-attested by the

tenderers
No. of overwriting if any with remarks

(Attested / Un-attested

No. of Interpolations

No. of omissions if any

If rates quoted in words and Figures

tally

: '.? P

Block Dev OH_Ec'l".r Belpada



Panchayat Samiti, Belpada
DIST. Balangir

INVITATIONS FOR BIDS
; : 202
Detail Tender Call Notice No.02/Belpada/2021-22. Dated: 16 /11/2021

Letter No: 2519

The Block Dev. Officer, Belpada on behalf of Governor of Odisha invites perc;;ltagg rz;tsealti; |1|r;: sder:l:vc:l Z(;\i:
in conformity with detailed tender call notice no: 02/Be]padaf202l-'22, [?ated:ld/lll /?O ::(;i ?ble g v de
State P.W.D. Form P-1 contract for the execution of works detailed in éhz tat:rzc!cr)fsmof egquivalem Grade ] o

; : : i
mentioned against the work registered with the State Govemme.ms and C ; ;
Registered waiglh Central Government / MES / Railways for execution of Civil works. on production of definite proof

from the appropriate authority. The bidders may submit bids for the following works.

Date: 16/11/2021

' Cost of Period of
Bid Security 1 % Class of e i
J’ nS(I) Nameof Werk AT";:::: :’;{1;.;0 : EI\?ICD (R’s.) : Do(c;;n.)ent Contractor | completion
[ 1 2 3 4 5 6 7
Construction of _
Day Care Sub- Bid Security
| Center Building at declaration should be 6 (Six)
‘ Kapani under furnished as per 00/- C&B Calendar
o / Belpada Block 2294, 118t attached format ae Months
J (Civil+EI+PH (Annexure-V)
Composite
| Tender)

I. Bid documents consisting of plans, specifications. the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in the office of the undersigned during
office hours every day except on Sundays and Public Holidays till last date of receipt of tender papers.
Interested bidders may obtain further information at the same address.

2 Bids must be accompanied with financial instruments towards E.M.D in shape of Bid security Declaration as
provided in Memorandum No.5984 dt.27.04.2021 of Works Dept.. Govt. of Odisha. The declaration of
Annexure-V of Tender Document relating to Bid security Declaration also to be attached. Bids must also be
accompanied by self attested xerox copy of valid GSTIN. PAN card, valid contract registration certificate and
Copy of sub-contract agreement with eligible Registered Electrical Contractors having valid L.T./ H.T. license (Associated
with the sub-contractor) as per attached format at Annexure-V| failing which the bid will be liable for rejection.

(o¥]

The sale and receipt of the Bid document shall start from Dt.22 /11/2021 to 5 P.M of Dt.06 /12/2021 during
office hour in Panchayat Samiti Belpada and DRDA Balangir.

4. Bid must be delivered in the tender box having mentioned as Tender Call Notice No.02/Belpada/2021-22 in

Panchayat Samiti, Belpada and DRDA, Balangir.

3. Bid documents can be down loaded from official  website of Government of Odisha
(htp://www.bolangir.nic.in), The bidders who have downloaded the bidding documents from the internet site
will have to pay the cost of the tender document as indicated in col no. 5 of the above table
demand draft in favour of Block Dev. Officer, Belpada, payable at SB] Bolangir in 3 separate envelope
marked *Cost of bidding documents down loaded from the internet” with the bid document, Authority will
not be held responsible, if any portion of the bid document is excluded or modified in the downloaded bid
document,

in shape of

wish to attend at the Conference hall of Panchayat Samiti, Belpada. If the office happens to tf:dlagegts .
last date of receipt’ opening as specified, the bids will be received / opened in the next work'c oze e i
same time and venue specified in the notification. Other details can be seen in the bidding doc o

8. Additional performance security shall be obtained from the bidder when the bid amgo 1u.mems,
estimated cost put to tender. In such an event, only the successful bidder who has qUOteduin is _|ess .tha_n the
than the estimated cost put to tender shall have to furnish the exact €ss bid price/ rates
Performance Security (APS) has to be furnished in shape of Demand
in favour of the Block Development Officer, Belpada, within seve

Contractor
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(LOA), otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further proceeding for
black listing shall be initiated against bidder,

IF Amount of Additional Performance Security
[ Sl | Range of Difference between the estimated Additional Performance Security to be deposited by the
[ No | cost put to tender and Bid amount successful bidder
T e T T e S T oy T = R
| - & ‘. - . .
| Below 5% No Additional Performance Security

30% of (Difference between estimated cost put to tender |
and Bid Amount) |
|

150% of (Difference between estimated cost put to tender
and Bid Amount)

i | From 5% and above and below 10%

[ il From 10% and above

9. In case of Engineering contractors seeking exemption of EMD are instructed to enclose an affidavit regarding
the list of works awarded during the current financial year 2021-22 with exemption of EMD along with an
application to avail the same for this work and will submit copy of original contract license and produce the
original license at the time of opening of tender, otherwise the tender will be rejected.

10. Scheduled Caste and Scheduled Tribe Tenderers will be given concession where their tenders are within 10%
of the rate quoted by the lowest tenderer, for any work, the work may be considered for award to him/ them at
the lowest tendered rate. The Security deposit at half the usual rate may be deposited/realised by/from the
Scheduled Caste or Scheduled Tribe contractors coming under categories up to “B” class only as against the
permissible percentage under Rule 13 of the PWD contractor’s regulations rules.

I'1. If any bidder quotes less than 15% (fifteen) of the amount put to tender then such a bid shall be rejected and
the tender shall be finalized basing on merit of the rest bids and if more than one bid is quoted at 14.99%
(decimal up to 2 nos. will be taken for all practice purpose) less than the estimated cost. the tender accepting
authority will finalize the tender through transparent lottery system in present of bidder or their
representatives.

12. The tenderer while submitting tender shall furnish an affidavit in original, along with the tender about the
authenticity of the tender documents including E.M.D. The conditional tender will not be accepted on any
circumstances by the authority.

13. The bidding documents are to be properly sealed and clearly superscripted with the name of work.

14. The percentage quoted in the tender without mentioning excess or less shall be treated as excess.

15. The agency bidding for the work put of this notice, shall have to mention percentage of excess/less (both in
words & figure) over the amount put to tender required by him in the prescribed format at the end of the bill of
quantity. In the event of discrepancies the words & figure, the percentage quoted in words will count.

16. Validity of tender shall be 90 days from the date of opening of tender.

17. Any addendum/ corrigendum/ cancellation of above tender will be published in the website:
www.balangir.nic.in only

18. The Block Dev. Officer reserves right to reject any or all the tenders without assigning any reason thereof.

Block Dey: Officer, Belpada
Memo No:_25268 /Dt.16.11.2021

Copy forwarded to the Manager (Publication) | & PR Department, Odisha, Bhubaneswar with a request to get
publish in 2 (two) Odia Daily and 1 (one) no of local English Daily News paper on or before 22 /11/2021 for wide
circulation of the Tender Call Notice.

Complimentary copy of the News Paper containing the Tender Call Notice may be send to this office for
reference and record.

Block Dev. Officer, Belpada
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Memo No::_052) /Dt.16.11.2021 | ¥
i : TC soft ¢ to DIO, NIC
Copy submitted to the NIC. Bhubaneswar/ copy submitted along with DTCN (Soft copy)

: : . 11202 D1.06/12/2021 up to 5.00
Balangir with a request to display the bid document in the website from Dt22/11/2021 to

P.M..

Memo No No: ;25 22—/ p.16.11.2021

Copy submitted to Deputy Secretary, PR_Deptt. Odisha, BhubaneswaBr!t’ml‘( lgnd in ation and necessary
" oc :

action.

Memo No No::_ 25 23 /Dt.16.11.2021
Copy forwarded to Chief Construction Engineer, Lower Suktel Project Ba o R ;
Division, Balangir / Kantabnji / R.W. Division, Balangir / Irrigation Division, Balangir / M.I. Division, Balangir / P.H.
DM&PHO,Balangir/ ADM, Balangir / All Sub Collectors of Balangir District

Division Balangir / WESCO, Balangir /C : 4
All Tahasildars under Balangir District / Office Notice Board for information and

All B.D.O.s/

Memo No No: : 25 24 / DL16.11.2021

Memo No No: :_ 28257/ Dt.16.11.2021

Copy submitted to the Additional Project Director (Tech),
of the undersigned at the time of opening of sealed tender bid docum

DRDA, Balangir with request to attend in the O/O
ents.

Block Deg. ficer, Belpada

Memo No No: : 252 6/ pr.16.11.2021

Copy to PA to Superintendent of Police, Balangir for kind information of SP, Balangir/Copy to Inspector-in-
charge PS Belpada for information and necessary action. He is requested to kindly arrange police force in the office of

the undersigned for smooth completion of the tender process on above dates,

(1

(
Block Dev. Jiticer, Belpada

Memo No No: :_ 252 3V Dt.16.11.2021

Copy to Assistant Engineer / JE/ of Belpada Block /Assistant Engineer/Junior Engineer, NHM Balangir for

Information and necessary action.

Block Dev. Ufficer, Belpada

Memo No No: : 2 S9K / Dt.16.11.2021
Copy to Office Notice Board / Tender File concerned.

Block Dev,

Block Dev. (y?c'g;aeipodc

ffiéer, Belpada

Contractor
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schedule XLV-Form No. 61

nEU e Ay

PANCHAYAT SAMITI OFFICE: BELPADA
(FORM P-1)
PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS
General Rules and Direction for the guidance of Contractors.

1. All works proposed for execution by contract will be notified in a form of invitation to tender pasted on a

board hung up in the Office of and signed by the Block Development Cfficer, Belpada.

This notice will state the work to be carried out, The items and approximate guantities there of as
well as the date of submitting and opening of tenders, also the amount of earnest money to be deposited
and the amount of the security deposit to be deposited by the successful tenderer and the percentage if any,
to be deducted from bills. Copies of the specification, designs, drawings and any other documents required
in connection with the submission of tender signed for the purpose of identification by the Block
Development Officer shall also be open for inspection by the contractor at the office of the Block
Development Officer during the office hours.

2. In the event of the tender being submitted by a firm it must be signed separately by each member thereof,

or in the event of the absence of any partner, it must be signed on his behalf by a person holding a power of
attorney authorizing him to do so.

3. Receipts for payments made on account of work, when executed by a firm must also be signed by the several
partners, except where the contractor are described in their tender as a firm in which case the receipts must
be signed in the name of the firm by one of the partners, or by some other person having authority to give
effectual receipts for the firm.

4. The memorandum of work tendered for and the memorandum of materials to be supplied by the Block
Development Officer, Belpada and their issue rates shall be filled in and completed in the office of the Block
Development Officer before the tender form is issued. If a form is issued to an intending tender without
having been so filled in and completed, he shall request the office to have this done before he completed
and delivers his tender.

5. The tender will be opened in presence of the tenderers or their authorized agents
6. The BDO shall have right to rejecting all or any of the tenders.

7. In the event of a tender being selected for acceptance, the Engineer who opened the tenders will, if he is
competent to accept the tender, inform the tenderer of the selected tender who shall thereupon sign copies
of the specification and other documents mentioned in rules 1 and 4 for the purpose of identification and for
his acceptance with the tender. The tenderer of the selected tender shall also deposit the required amount
of the security money within the prescribed time. If the tenderer fails to deposit the required amount of the
security money within prescribed time, the authority may reject the tender.

If the BDO is not competent to accept the tender himself, he will inform the tenderer of the tender which he
decided to recommended for acceptance. Such tender shall thereupon sign forthwith copies of the required
amount of the security money within the prescribe time. The tender with the specification and other
documents signed by the tenderer with then be forwarded for acceptance to the higher authority who is
competent to accept the same. If the said authority rejects the tender the security money deposited shall be
refunded to the tenderer.

8. When a tender is selected for acceptance, the tenderer shall deposit the required amount of the security
money in shape of Bank Draft to the Block Development Officer. Government securities may be endorsed to
the Block Development Officer in lieu of a cash deposit of the required amount of the security money. No
tender shall be finally accepted until the required amount of the security money has been deposited.

Contractor Block Dev. Ofticer, Belpada
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se tender is selected for acceptance shajj

snderer who
posited by the ten money aiready

k and towards this amount the earnest
ty inclusive of the earnest money, shall be

in writing by the officer opening the

9. The amount of security money to be de
be 2(two) percent of the estimate value of the wor
deposited by him shall be credited. At least half of the securi
deposited by the tenderer within such time as may be notified to him
tender, failing which tender shall be liable to rejection.

tion of the contract with the tenderer

. after comple
Any balance of the security money outstanding t to be made him under clause 7

may be made up by deduction of 5 percent of the amount of each paymen
of the conditions for work done under the contract.

" i oney has bee
10. When tender has been selected for acceptance and the required amount of the secu:tv rnnd C:mract : n
deposited, the Engineer/BDO shall scrutinize all pages of the form of Item, Rate, Tender a or

works to see that the form has been properly filled up and signed by the contractor and the signature
witnessed. He shall then, if he is competent, shall send the form for signature of the acceptance to the
officer competent to accept it.

If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be dfebarred
from participation in bidding for three years and action will be taken to blacklist the contractor. Besides the
consortium/ JV/firm where such an agency/ firm already happens to be or is going to be a partner/ member/
proprietor , he/ they shall neither be allowed for participation in bidding for three years nor his/ their
application will be considered for registration and action will be initiated to blacklist him/ them. In that case,
the L2 bidder, if fulfils other required criteria would be called for drawing agreement for execution of work
subject to condition that the L2 bidder negotiates at par with the quoted by the L1 bidder, otherwise the

11.

tender will be cancelled.

12. No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in an
Engineering Department of the Government of Odisha is allowed to work for contractor for a period of two
years after his retirement from Government service. without prior permission of the Government of Odisha in
writing. Such a contract is liable to be cancelled if either the contractor or any of his employees is found any
time to be such a person who had not obtained the permission of the Government of Odisha as aforesaid before

submission of the tender for engagement in the contractor’s service.

I3. Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department
letter No.VII (R&B) 5225, dt.26.2.55 and No.ll, M-56/61-28842 (5),dt.27.9.61.

14. Arrangement of suitable water supply including pipe water supply where available for the staff and labour
as well as for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of
water will be entertained. ) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to

be borne by the Contractor,

[5. Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations are to
be supplied by the contractor at his own cost.

16. Compensation including cost of any legal suit for injury to persons or property arising out of execution of the
work and also any sum, which may become payable due to operation of the workmen compensation act, shall
have to be borne by the contractor.

I7. SITE VISIT:-Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their tenders as to the nature of the ground and sub-soil (so far as practicable), the form and
nature of the site. the means of access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks, contingencies and other circumstances which may
influence or affect their bid. A Bidder shall be deemed to have full knowledge of the site whether he inspects it
or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. The Bidder
shall be responsible for arranging and maintaining at his own cost all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for executing the work unless otherwise
specifically provided for in the contract documents. Submission of a bid by a bidder implies that he has read
this notice and all other contract documents and has made himself aware of the scope and specifi

Contractor Block Dev. Officer, Belpada

10
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work to be done and of conditions and rates at which tools and plant. etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the execution of work.

. No payment will be made for layout, benchmark. level pillars, profiles and benching and leveling the ground

required, which has to be carried out by the contractor at his own cost. The rates to be quoted should be for
finished items of work inclusive of carriage of all materials and all incidental items of work.

. After the work is finished all surplus materials should be removed from the site of work, preliminary work

such as vats, mixing platforms, etc. should be dismantled and all materials removed from the site and premises
left neat and his should be inclusive in the rates. No extra payment will be made to the Contractor in this

account,

20. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity

of any item besides estimate amount unless written order is obtained from the competent authority and rate
settled before the extra items of work or extra quantity of any items of work is taken up.

. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of India, Ministry

of Works and Housing & Supply in their standing order No.44150.dt.25.11.57.
No part of the contract shall be sublet without written permission to the concerned Authority or transfer to be

made by the power of attorney authorizing others to receive payment on contractor’s behalf.

- Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building and Other Constructed

Workers (RE&CS) Act. 1996 and Buildings and Other Construction Workers Welfare Cess Act. 1996 (vide
resolution No.-12653, dt.15.12.2008 of Labour and Employment Department, Govt. of Odisha) will be deducted

from each running bill of the contractor,
The single tender received in the First call shall be cancelled without opening the bid. The acceptance of the single

tender received even afier re-tendering should have prior approval of next higher authority vide O.P.W.D. Para-

3.5.18 of Office Memorandum No.16/W Dated. 01/01/2015.

11



aJlif several sub-work are
included they should be
detailed in seporately

b&c) sum total of these will
be 2% of the estimated cost
of agreement

e)This percentage deduction
from bills will be credited to
the contractors security
Deposit

Signature  of contractor
before submission of tender

Signature of witness to one
tenderers Signature.

Signature of Officer by
whom accepted
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TENDER FOR WORK

| / We hereby tender for execution for the Block Development Office,

i dum at the rates
ified in the under written Memoran :
e ol i three months from the date of written order

if in withi iod of
specified there in within a period o ‘ S h
to commence and in accordance in all respects with the specification. Designs,

Drawing and other documents refer to in rule, | h.ere . atr;d Su:]?nc;!!mt;he
annexed condition and with such material as are provided for by, an other

respects in accordance with such conditions so far as applicable.

MEMORANDUM

a) Name of work

b) Estimate Cost

¢) Agreement Amount

d) Earnest Money

e) Initial Security Deposit (Including earnest money) to Rs.
be deposited before the commencement of the work.
f) Income Tax @ 2% + surcharge of the Bill to be recovered or as

amended from time to time

g) Additional performance Deposit

h) Percentage to be deducted from Bill :

Rs. (Rupees

i) Time required for the work from the date of written order to commencement

calendar months.

j) Date written order to commence

k) Total No. of work tendered for

Dated the day of 2021.
Witness —
Address —

Occupation —

Dated the

12



Compensation for delay

Actions when whole
security deposit is
forfeited

Contractor

CONDITION OF CONTRACT

Clause-1: All compensation or other sums of money payable by the contractor
to Government under the terms of the contract may be deducted from, or paid
by, the sale of sufficient part of his security deposit or from the interest arising
there from, or form any sum which may be due or may become due to the
contractor by Government or any account whatsoever and in the event of his
security deposit being reduced by reason of any such deduction or sale as
aforesaid, the contractor shall within 10 days thereafter make good in cash or
Government securities endorsed as aforesaid any sum or sums which may have
been deducted from or raised by sale of the security deposit or any part of
thereof.

Clause-2: a) The time allowed for carrying out the work as entered in the
tender shall be strictly observed by the contractor and shall be reckoned from
the date on which the written order to commence work is given to the
contractor. The work shall throughout the stipulated period of the contract, be
carried on with all due diligence (time being deemed to be or essence of the
contract on the part of the contractor) and the contractor shall pay, as
compensation, an amount equal to half percent on the amount of the
estimated cost, if the whole work as shown by the tender for everyday that
work remains un-commenced, or unfinished after the proper dates.

The work should not be considered finished until such date as the
Block Development Officer shall certify as the date on which the work is
finished after necessary rectification of defects as pointed out by the Block
Development Officer or his authorized agents, are fully complied with by the
contractor to the Block Development Officer satisfaction.

And further, to ensure good progress during the execution of the work
the contractor shall be bound in all cases in which the time allowed for any
work exceeds one month; to complete one fourth of the whole of the work
before on-fourth of the whole time allowed under the contract has elapsed,
one half of the work, before one half of such time has elapsed and three fourth
of such time has elapsed, in the events of the contractor failing to comply with
the conditions, he shall be liable to pay as compensation an amount equal to
one-third percent on the said estimated cost of the whole work for everyday
that the due quantity of work remains incomplete. Provided always that the
entire amount of compensation to be paid under the provisions of this clause
shall not exceed 10 percent on the estimated cost of the work as shown in the
tender.

Clause-2:b) If there are possibilities of exceeding him
compensation amount as mentioned in clause (a) 10%of the estimated cost, or
in any case in which under any clause or clauses of this contract, the contractor
shall have rendered himself liable to pay compensation amounting to the
whole of his security deposit in the hands of Government (Whether paid in one
sum or deducted by installment) the Block Development Officer on behalf of
the Governor of Odisha, shall have the power to adopt any of the following
courses, as he may deem best suited to the interests of the Government.

a) “To rescind the contract (of which rescission notice in
writing to the contractor under the hand of the Block Development Officer
shall be conclusive evidence), and
20% of the value of left-over work will be realized the contractor as penalty”
(Works Deptt. No. 10639, Dt. 27.05.2005)

b) To employ labour paid by the P.R Department and to supply
materials to carry out the work, or any part of the work debiting the
contractor with the cost of the labour and the price of the matgrigls (of the

(
Block Dev. Officer, Belpada
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rates as if it had been carrie : S
contract: the certificate of the Block Development Officer as to the value of
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the work done shall be final and conclusive against the contracto

c) To measure up the work of the contractor, and Fohtaks such
part of the work of the contract as shall be une:ltecute.d out of h:. :: ::ST
to give in to another contractor to complete, ‘ln whlcr; c;se ab:en sa]d t;
which may be incurred in excess of the sum which should ZVE e 4
the original contractor if the whole work hac.i .been executed by |
amount of which excess the certificate in writing of the Blt?ck Deve op;_'n.ent
Officer shall be final and conclusive) shall be borne and paid by t.he original
contractor and may be deducted from any money .due to. him by'the
Government under the contractor otherwise, or from his security deposit or
the proceeds of sale thereof or a sufficient part thereof.

In the event of above courses being adopted by the. Block
Development Officer, the contractor shall have no claim to compensation for
any loss sustained by him by reason of his having purchased or procured any
materials, or entered into any engagements, or made any advances on account
of or with a view to, the execution of the work or the performance of the
contract. And in case the contract shall not be entitled to recover or be paid
any sum for any work there to for actually performed under this contract
unless & until the Block Development Officer shall have certified in writing the
performance of such work and the value payable in-respect thereof and he
shall only be entitled to be paid the value so certified.

d) Security deposit of the contractor shall be refunded only
one year after the date of completion of the work provided the final bill has
been paid and defect, if any rectified.

Clause-3: In any case in which any of the powers, conferred upon the Block
Development Officer by Clause-3 thereof, shall have become exercisable and
the same shall not be exercised, the non-exercise thereof shall not constitute a
waiver of any of the conditions thereof and such powers shall not withstanding
be exercisable in the event of any future case of default by the contractor of
which by any clause or clauses hereof he is declared liable to pay compensation
amounting the whole of his security deposit, and the liability of the contractor
for the past and future ctompensation shall remain unaffected. In the event of
the Block Development Officer putting in force the powers vested in him under
the preceding clauses he may, if he so desire, take possession of all or any
tools, plant materials and stores, in or upon the works, or the site: thereof or

apply in writing: to the Block
te of the hindra n account of

Block DeV/ Officer. Belpada

g

/
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which he desires such extension as aforesaid and the Block Development
Officer shall, if in his opinion (Which shall be final) reasonable grounds be
shown thereof, authorize such extension of time, if any, as may in his opinion,
be necessary or proper. The Block Development Officer shall at the same time
inform the contractor whether he claims compensation for delay,

Clause- 5: On completion of the work, the contractor shall be furnished with a
certificate by the Block Development Officer (Herein after called the Junior
Engineer) of such completed, but no such certificate be given nor shall the
‘work be considered to be completed until the contractor shall have removed
from the area of the premises to be distinctly marked by the Block
Development officer in the site plan on which the work’ shall be executed, all
scaffolding, surplus materials and rubbish and cleaned off the dirt from all
wood work, doors, windows, floars or other parts of any building in, upon or
about which the work is to be executed, or of which he may have had
possession for the purpose of the execution thereof nor until the work shall
have been measured by the Officer of the Block Development Office in
accordance with the rules of the department whose measurements shall be
binding and conclusive against the contractor. If the contractor shall fail to
comply with the requirements of this clauses as to removal of scaffolding,
surplus materials, rubbish & cleaning off dirt on or before the date fixed for the
completion of works, the Junior Engineer may at the expense of the contractor
remove such scaffolding, surplus materials and rubbish & dispose of the same
as he thinks fit and clean off such dirt as aforesaid; and the contractor shall
forth-with pay the amount of all expense incurred, and shall have no claim in
respect of any such scaffolding or surplus materials as aforesaid, except for any
sum actually realized by the sale thereof.

If in the opinion of Junior Engineer, which shall be final and
binding on the contractor, occupation or utilization of a portion of the work
completed in no way interferes with progress of the work the same may be
occupied or utilized by on behalf of the Govt. under the written order of the
Junior Engineer and to get the defects, if any rectified by the contracter at his
(contractor) own cost within six months from the date of completion of the
whole work provided that the contractor will not be allowed any concession
either in the shape of extension of stipulated period or any other monetary
compensation on account of such occupation or use.

Clause- 6: A bill shall be submitted by the contractor each month on or before
the date fixed by the Junior Engineer for all works executed in the previous
month, and the Junior Engineer or his sub-ordinate shall take the requisite
measurement for the purpose of having the same verified and the claim as far
as admissible, adjusted, if possible before the expiry of 10 days from the
presentation of the bill. If he does not submit the bill within the time fixed as
aforesaid the Junior Engineer or his Sub-ordinates shall measure up the said
work in the presence of the contractor whose counter signature of the
measurement list will be sufficient warrant, and the Junior Engineer or his Sub-
ordinates shall prepare a bill from such list which shall be binding on the
contractor in all respects.

Provided that, if any balance of the 10% security is
outstanding from each such payment shall be deducted so much, not
exceeding 5% as may be necessary to make up the balance of the security. All
such intermediate payments to the contractor shall be regarded as payments
by way of advance against the final payment only and not as payments for
work actually done & completed, and shall not preclude the requiring of bad,
unsound and imperfect or unskillful work to be removed and taken away and
reconstructed or re-erected, or be considered as an admission of the due
performance of the contract, or any part thereof in any respect, orthe actual of

15
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the Junior Engineer under these conditions or anly 0 i s
settlement or adjustment of the accounts or otherwise or in any y

or affect the contract.

Clause- 7: The final bill shall be prepared by the offices ofh the Block
Development Officer in accordance with the rule of the Depttl- in tf ehpreser;ce
of the contractor within 1 month of the date fixed for completion of the work.

Clause- 8: If the specification of estimate of the‘work provides for thEe use of
any special description of materials to be supplied from the ‘Jumor ngineer
store, or it is required that the contractor shall use cert‘am stores to be
provided by the Junior Engineer under the conditions of this contract‘ (Such
materials & Stores, and the prices to be charged thereof as hereinafter
mentioned being so far as practicable for the convinience of the f:ontractor, but
not so as in any way to control the meaning or effect of this contract are
specified in the schedule or memorandum here to annexed)l. the contractor
shall be supplied (with such materials and stores noted' in the annexed
scheduled as are required from time to time to be used by him for purpose of
the contract only and the value of the full quantity of materials and stores so
supplied) at the rates specified in the said schedule may be set off or deducted
from any sums then due or thereafter to become due to the contractor under
the contract or otherwise or against or from the security deposit, or the
proceeds of sale thereof, if the same is held in Govt. securities, the same or a
sufficient portion thereof being in this case sold for the purpose. All materials
supplied to the contractor shall remain the absolute property of Govt. and shall
not on any account be removed from the site of the work, and shall at all times
be opened to inspection by the Junior Engineer, Any such materials used and in
any perfectly good condition as the time of the completion or determination of
the contract shall be returned to the Junior Engineer store, at the prevailing
market rate or at the issue rate whichever is less if by a notice in writing under
his hand he shall so require; but the contractor shall not be entitled to return
any such materials, unless with such consent, and shall have no claim for
compensation on account of any such materials so supplied to him as aforesaid
being unused by him, or for any wastage in or damage to any such materials.
Clause-9 (a): If a contractor removes any materials or stock so supplied to him
from the site of the work in contravention of the provisions of this clause with
a view to dispose of the same dishonestly, he shall, in addition to any other
liability, civil or criminal, arising out of this contract be liable to pay a penalty
equivalent to 5 times the price of the said materials of stock, according to the
stipulated rate, the penalty so imposed shall be recoverable from any sum that
may be then, or at any time thereafter may become due to the contractor, or
at from his security deposit, or the proceeds of sale thereof.
b) Owing to difficulty in obtaining certain materials in the
Govt. have undertaken to supply materials specified in the
annexed. There may be delay in obtaining materials by the
Dept. and the contractor is therefore, required to keep himself in touch with
the day-to-day position regarding the supply of materials from the Junior
Engineer and to so adjust the progress of the work that their labour may not

_Clause- 10: The contractor shall execute the whole and every part of the work
in the most substantial and workman |ike manner and b
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materials and otherwise in every respect in strict accordance with the
specification,

The contractor shall also conform exactly, fully and
faithfully to the designs, drawings and instructions in writing relating to the
works signed by the Junior Engineer and lodged in his office and to which the
contractor shall be entitled to have access at such office, for the purpose of
inspection during office hour and the contractor shall, if he so requires, be
entitled at his own expenses to make or cause to be made copies of the
specification and of all such designs, drawings and instructions as aforesaid.

Clause- 11: The Junior Engineer shall have power to make any alterations in or
additions to the original specifications, drawings, designs and instructions that
may appear to him necessary and advisable during In the progress of work, and
the contractor shall be bound to carry out the work in accordance with any
instructions which may be given to him in writing signed by Junior Engineer and
such alteration shall not invalidate the contract and any additional work which
the contractor may be directed to do in the manner above specified as part of
the work shall be carried out by the contractor on of the same conditions in all
respects on which he agreed to do the main work, and at the same rates as are
specified in the tender for the main work. The time for the completion of the
work shall be extended in the proportion that the additional work bears to the
original contract work and the certificate of the Junior Engineer shall be
conclusive as to such proportion. And if the additional work includes any class
of work for which no rate is specified in this contract, then such class of work
shall be carried out at the rates entered in the sanctioned schedule of rates of
the locality during the period when the work is being carried on and if such
rates of mentioned class of work is not entered in the schedule of rates of the
district then the contractor shall within seven days of the date of his receipt of
the order to carry out the work inform the junior Engineer of the rate which it
is his intention to charges for such class of work, and if the Junior Engineer
does not agree to this rate he shall by notice in writing be at liberty to cancel
his order to carry out such class of work and arrange to carry it out in such
manner as he may consider advisable.

No deviations from the specification stipulated in the contract nor
additional items of work shall ordinarily be carried out by the contractor, nor
shall any altered, addl. Or substituted work be carried out by him unless the
rates of the substituted, altered or addl. Items have been approved and
fixed in writing by the Junior Engineer. The contractor shall be bound to
submit his claim for any additional work done during any month on or before
the 15" day of the following month accompanied by a copy of the order in
writing of the Junior Engineer. For the additional work and that the contractor
shall not be entitled to any payment in respect of such additional work if he
fails to submit his claim within the aforesaid period.

Provided always that if the contractor shall commence work or incur
any expenditure in regard thereof before the rates shall have been determined
as lastly herein before mentioned, in such cases he shall only be entitled to be
paid in respect of the work carried out or expenditure incurred by him prior to
the date of the determination of the rates as aforesaid accordingly to such rate
or rates as shall be fixed by the Junior Engineer. In the event of a dispute, the
decision of the superintending Engineer of the circle will be final.

Clause- 12: If at all time after the commencement of the work the Governor of
Odisha shall for any reason whatsoever not require the whole thereof as
specified in the tender to be carried out. The Junior Engineer shall give notice in
writing of the fact to the contractor who shall have no claim to payment or

Block De( ¢ Officer, Belpada
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work or remove and replace with others, the materials or articles complaineg
of as the case may be at the risk and expense in all respect of the contractor,

Clause- 14: All work under or in course of execution or executed in pursuance
of the contract shall at all times be open to the inspection and supervision of
the Junior Engineer and his subordinates and the contractor shall at all times
during the usual working hours, and at all other times at which reasonable
notice of the Junior Engineer or his subordinate to visit the works shall have
been given to the contractor either himself be present to receive orders and
instruction or have a responsible agent duly accredited in writing to be Present
for that purpose. Order that given to the contractor’s agent shall be considered
to have the same force as if they had been given to the contractor himself.

taken before the same is 50 co
measurement and any work with
Engineer or his subordinate-

vered up or placed beyond the reach of
out the consent in writing of the Junior
In-charge of the work and if any work shall be
d the reach of measurement without such notice
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Block Dev/./ fficer, Belpada
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workmen, and deduct the expense (of which the certificate of the Junior
Engineer shall be final) from any sums that may be then, or at any time
thereafter may become due to the contractor, or from his security deposit or
the proceeds sale thereof, or of a sufficient portion thereof and the contractor
shall be liable to pay any part of the expenses not so recovered by the Junior
Engineer.

Clause- 17: The contractor shall supply at his own cost all materials (except such
special materials, if any, as may in accordance with the contract, be supplied
from the Junior Engineer stores), Plant, tools, appliances, implements, ladders
cordage, tackle scaffolding the temporary work requisite or proper for the
proper execution of the work, whether original altered or substituted, and
whether included in the specification or other documents forming part of the
contract or referred to in these conditions or not or which may be necessary
for the purpose of satisfying, or complying with the requirement of the Junior
Engineer as to any matter as to which under this conditions, he is entitled to be
satisfied, which he is entitled to require together with carriage therefore to and
from the work. The contractor shall also supply without charge the requisite
number of persons with the means & materials necessary for the purpose of
setting out works and counting, weighting and assisting in the measurement
examination at any time and from time to time of the work or materials. Failing
his so doing the same may be provided by the Junior Engineer at the expense
of the contractor and the expenses may be deducted from any money due to
the contractor under the contract or from his security deposit or the proceeds
of sale thereof, or of a sufficient portion thereof. The contractor shall also
provide all necessary fencing and lights required to protect the public from
accident and shall be bound to bear the expense of defense of every suit,
action or other proceedings at law that may be brought by any person for
injury sustained owing to neglect of the above precautions, and to pay any
damages and cost which may be awarded in any such suit, action or
proceedings to any such person or which may with the consent of the
contractor be paid to compromise any claim by any such person.

Clause- 18: No female labour shall be employed within the limits of a
cantonment.

The contractor shall not employ for the purpose of his
contract any person who is below the age of twelve years, and shall pay to
each labourer for the work done by such labourer, wages not less than the
wages paid for similar work in the neighborhood.

The Block Development Officer, Belpada shall have the right
to enquire in to and decide any complain to alleging that the wages paid by the
contractor any labourer for the work done by such labourer, is less than the
wages/ paid for similar work in the neighborhood.

The Junior Engineer or the work-in-charge shall have the right
to decide whether any lobourer employed by the contractor is below the age of
twelve years, and to refuse to allow any labourer whom he decide to be below
the age of twelve years, to be employed by the contractor.

b) The contractor shall employ one or more Engineering Graduate or Diploma
holders as apprentice at his cost if the work as shown in the tender exceeds
Rs.2,50,000.00. The apprentices will be selected by the Chief Engineer. The
period of employment will commence within one month after the date of
work order and would last till the date, when 90% of the work is completed.
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class contractor shall employ under him cne
holders belonging to the state of Odishy
Howice ‘A’ contractor shall employ under him.one graduate engineer or
lttzszwiw:lfojders belonging to that state C.Jf Odisha. Ur;,de;f:tl:f:t/:rm:tﬁ
companies and firms or be ineligible for appointment tth :Sha“ - besi A

pay to the engineering personnel monthly.r emolumenlts‘, w : ic b SSS
the emoluments of the personnel of equivalent quallflcatlo.n employed under
the state Govt. of Odisha. The Chief Engineer, Roads, Odisha may however
assist the contractor with names of such un-employed Graduate Engineers and
Diploma holders if such help is sought for by the contractor.

¢) Special
Graduate Engineer and two Diploma

The name of such Engineering Personnel appointed
by the contractor should be intimated to the tender receiving authority along
with each tender as to who would be supervising the work.

‘

Each bill of the Special class or ‘A’ class contractor
shall be accompanied by an employment roll of the Engineering personnel
together with a certificate of the Graduate Engineer or Diploma holders so
employed by the contractor to the effect that the work executed as per the hill
has been supervised by him. (Vide work Deptt. Office memorandum No. codes
15/85: 15384 Dt. 9.7.91)

Clause- 19: The contract shall not be assigned or sublet without the written
approval of the Block Development Officer. And if the contractor shall assign or
sublet his contract or attempt to do so, or become insolvent or commence any
insolvency proceeding or make any composition with his creditor, or attempt
to do so, or if any bribe gratuity gift, loan, perquisite reward or advantage,
pecuniary or otherwise, shall either directly or indirectly be given, promised or
offered by the contractor or any of his servant or agents to any public officer
Works not to be sublet. or person in the employ of Govt. in any way relating to his officer employment,
or if any such officer or person shall become in any way directly or indirectly
interested in the contract, the Block Development Officer may there upon by

Contraict moy e notice in writing rescind the contract and the security deposit of the contractor
rescinded and security shall there upon stand forfeited and be absolutely at the disposal of
depostt forfelted for Government and the same consequence shall ensure as if the contract had
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Block Dev. icer, Belpada
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stand forfeited and be absolutely at the disposal of Government and the same
consequences shall ensure as if the contractor shall not be entitled to recover
or to be paid for any works therefor actually performed under the contract.

Clause- 22: All works to be executed under the contract shall be executed
under the direction and subject to the approval in all respect of the
Superintending Engineer of the PR&DW, Deptt. for the time being who shall be
entitled to direct at what point or points and in what manner they are to be
commenced and from time to time carried on.

Clause- 23: Deleted

Clause- 24: When the estimate on which a tender is made includes lump sums
in respects of parts of the work the contractor shall be entitled to payment in
respect of the items of work involved or the part of the work in question at the
same rates as are payable under this contract for such items, or if the part of
the work in question is not, in the opinion of the Junior Engineer capable of
measurement, the Junior Engineer may at his discretion pay the lump sum
amounts entered in the estimate and certificate in writing of the Junior
Engineer shall be final and conclusive against the contractor with regard to any
sum or sums payable to him under the provision of this clause.

Clause- 25: In the case of any class of work for which there is no such
specification as is mentioned in rule- 1, such work shall be Carried out in
accordance with the standard specification and in the event of there being no
standard specification, then in such case the work shall be carried out in all
respects in accordance with the instruction and requirements of the Junior
Engineer.

Clause- 26: The expression “works” or “work” where used in these condition
shall, unless there be something either in the subject or context repugnant to
such construction, be constructed and taken to mean the works by or by virtue
of the contract contracted to be executed, whether temporary or permanent
and whether original, altered, substituted or additional.

Clause- 27: Government shall be entitled to recover in full from the contractor
any amount that the Government may be liable to pay under workman’s
compensation Act. VIl of 1923, to any workman employed in course of
execution of any part of the work covered by these contracts.

Clause- 28: That for the purpose of jurisdiction in the event of dispute if any,
the contract should be deemed to have been entered in to within the state of
Odisha and it is agreed that neither party to the contract or agreement will be
competent to bring suit in regard to the matter covered by this contract at any
place outside the state of Odisha.

Clause- 29: The department will have the right to inspect the scaffolding and
centering made for the work and reject partly or fully such structure if found
defective in their opinion.

Clause- 30: Sanitary arrangements will be made by the contractor at his own
cost for his labour camp.

Clause- 31: The contractor shall bear all taxes including sales tax, income tax,
royalty, fair-weather charges and tollage, where necessary.

Clause- 32: a) If during the progress of the work the price of any material
incorporated in the work (Not being materials supplied f m) the Junior
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Price adjustment and reimbursement of claim for escalation on laboyr
under clause: 31 will be applicable only if there is any increases or decrease in
the minimum wage, fixed by the State Government.

b) Similarly, if d
increases or decreases as d
wages prescribed by Govt.

equivalent to the plus or minus differ

c) Similarly if during the progress of work, the price of petrol oil and
lubricants. (Diesel Qil being representative item for price adjustment) increases
or decreases as result of the price fixed thereof by the Govt. of India and the
contractor thereupon necessarily and properly pays such increased or
decreased price towards Petrol Oil and lubricants used on execution of the
work, then he shall be entitled to reimbursement or liable to refund, quarterly,
as the case may be such an amount as shall be equivalent to the plus minus
difference in between the price of P.O.L. which is operating for the quarter in
which the tender was opened as per the formula indicated below. Provided

that, the work has been carried out within the stipulated time or extension
thereof as are not attributable to him.

Clause- 33: Ali‘ items of work as per schedule of quantities of this tender should
confirm to Odisha Detailed Standard Specification,

LRC. & IS ‘Codes & Bridge code section 1ILILIV&VII &
latest design criteria for pre-stressed concr

Roads & Bridges issued by MoRT&H, Government of India.
Compacting shall have to be carried out with help of mechanical
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-1.9:2505, 1.8.:2 8.:2514.
1.S.:4656. [.§.:2006, 1S
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&, centering and shuttering made for the work and

such 3
structures, if found defective in their gpinion. A
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eventually such as loss of lives or properly due to failure of centering and
shuttering shall be the responsibility of the Contractor regarding compensation of
all ¢laims thereof,

Clause- 36: Cement shall be used by bags and weight of one bag of Cement
should be 50 (fifty) Kg. net & the Engineer-in-Charge or his representative shall
have the right to test the weight & quality from time to time.

Clause- 37: The tenderers shall make all arrangements for proper storage of
materials but no cost for raising shed for store and pay of security guard ete. will
be borne by the Department. The department is not responsible for any theft or
loss of materials at site. It is contractor’s risk. Under any such plea, if the
tenderer stops the work he shall have to pay the full penalty as per clauses of the
contract.

Clause- 38: Approach road to site of work for transport of materials to site of
work is sole responsibility of the Contractor. Statutory traffic restriction in the
town area for Transport of construction material to site of work is to be taken in
10 consideration before tendering and no consideration for extra time or
compensation thereof shall be considered.

Clause- 39: The contractor should at his own cost arrange necessary tools and
plants required for efficient execution of work and the rates quoted should be

inclusive of transportation, hire and running charges of such plant and cost of
consumables.

Clause- 40: The contractor shall properly co-ordinate with the execution of P.H.
and Electrical works and takes care of the safety of workers.

It should be clearly understood that :

a) The joints of the bars are to be provided with lapping, welds or bolts
nuts as well be directed by the Engineer- in-charge.

b) Concrete test specimens 150mm * 150mm = 150mm in size (whether
plain or reinforced concrete) for the testing shall be taken for each structural
member by a representative of the contractor in the presence of responsible
officer of the rank not lower than that of an Assistant Engineer or sub-Divisional
Officer. The contractor shall bear the cost so involved in testing. The test
specimen in cube should be carried out in the Departmental Control and
Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in
accordance with the stipulation in Bridges code section-II.

c) Test specimens shall be formed carefully in accordance with the
standard method of taking test specimen and no plea shall be entertained later on
the grounds that the casting of the test specimen was faulty and that the result of
the specimen did not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in
Quality Control and Research Laboratory as per direction of Engineer-in-

charge. Cost of testing of all specimens and samples will be borne by the
Contractor,

Clause- 41: The rates quoted should be inclusive of carriage of water required in

connection with execution of the work. No claim for carriage of water
whatsoever will be entertained.

Clause- 42: The contractor shall employ one or more Engineering
Graduate or Diploma holders as apprentice at his cost if the work as

Block Dev. Qfficer, Belpada
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50,000.00 The apprentices will be selecyeq
employment will commence within gp,
d would last till the date. when 90
the apprentices should not b,

shown in the tender exceeds Rs.2, .
by the Chief Engineer. The period of
month after the date of work order an ¢ .

sted. The fair wage to be paid 10
the work is completed. The fair wage {0 BE | o :
less than the emolument of personnel of equivalent qualification Ln‘lpl‘u)._d under
Government. The number of apprentices to be employed should be fixed by e

Chief Engineer in the manner so that the total expenditure does not exceed ope
percent of the tendered costof the work.

Clause- 43: List of tool & plants in running condition in possession of contractoy
is to be furnished in a separate sheet of Schedule-C.

Clause- 44: For submission of a tender for the work, the tenderer will be deemed
to have satisfied himself by actual inspection of the site and localit,\j of the work
about the quality and availability of the required quantity Or m_aterlals. Medical
aid. labour andFlood stuff etc. and that the rates quoted by him in t?w tender will
be adequate to complete the work according to the specnﬁca(llons a_(tached
thereto and that he had taken in to account all conditions and difficulties that
may be encountered during its progress and to have quoted labour rates and
materials with taxes, Octoroi and other duties lead, lifts, loading and unloading
freight for materials and all other charges necessary for the completion of the
work to the entire satisfaction of the Engineer-in-charge of the work and his
authorized subordinates. After acceptance of the contract rates Government will
not pay any extra charges for any reason in case the contractor finds later on to
have misjudged the conditions as regards the availability of materials, labour
and other factors. The contractor will be responsible for any misuse, loss or
damages due to any reasons whatsoever of any departmental material during the
execution of work. In case of loss, damage or misuse, recovery at the rate at 5
times the cost of the materials will be deducted from the bills orhis other dues.

Clause- 45: The prevailing percentage of 1.T. Department of the £ross amount
of the bill towards income tax will be deducted from

the contractor’s bill.

Clause-46: Prevailing rate of cess i.e. @ 1% on estimated cost put to
tender as per the Building and Other Constructed Workers (RE&CS)
Act. 1996 and Buildings and Other Construction Workers Welfare Cess
Act. 1996 (vide resolution No.-12653, dt.15.12.2008 of Labour and
Employment Department, Govt. of Odisha) will be deducted from each
running bill of the contractor.

Clause- 47: It must be clearly understood that under no circumstances any
interest is chargeable for the dues or additional dues if any payable for the work
executed and final bill pending disposal due to any reason whatsoever.

Clause- 48: No extra payment will be made

= for removing spreading and
consolidating salvaged metals and materials.

Clause- 49: Under section 12 of contractors |

abour (Regulation and Abolition)
Act,

1970 the contractor who undertakes execution of work through labour
should produce valid license from licensing authorities of labour Department.

Clause- 50: Performance Security / Additional Performance Security :

IF the rate quoted by the bidder is

less than 15% of the tendered
amount, then such a lid

shallbe rejected and the tender shal

Contractor (
Block Dev. Officer, Belpada
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finalized basing on merits ol rest bids. But if more than bid is quoted
at 14.99% (Decimals up to two numbers will be taken for all practical
purpose) less than theestimated cost, the tender accepting authority
will finalize the tender thorough a transparent lottery system where
all bidders / their authorized representatives, the concerned BDO

and DAO will remain present.

(Amendment to Appendix-1X, Clause-36 of OPWD Code Vol.-
IT )(by inclusion vide O.M.No.12366 dt.08.11.2013).

Additional Performance Security shall be obtained from the bidder,
when the bid amount is less than the estimated cost put to tender. In
such an event, only the successful bidder who have quoted less bid
price / rates than the estimated cost put to tender shall have to
furnish the amount as per the Memorandum No: 4559 Dt. 05.04.21
of Works Deptt. Govt. of Odisha in shape of Term Deposit Receipt
pledged in favour of BDO, Belpada payable at SBI,Balangir within
seven days,

otherwise the bid shall be cancelled and the security deposit
shall be forfeited. Further proceeding for blocking shall be
initiated against bidder(O.M. No.14299 dt.03.10.2017).

If the Contractor fails to complete the work. the amount so
furnished as additional performance security will be forfeited in
addition to the other penal clauses, if any to be imposed.

(Amendment to Para-3.5.5 (V) Note-Il of OPWD Code Vol.-I by
substitution of 0.M. N0.14299dt.03.10.2017in place of 0.M. No.5288
dt.04.05.2016).

Clause- 51: Sample of all material - The contractor shall supply sample of all
materials fully before procurement for the work for testing and acceptance as
may be requiring by the concerned BDO.

Clause- 52Super class contractor shall employ under himself two Graduate
Engineer and two Diploma holders belonging to the State of Odisha. Special
class contractor shall employ under him one graduate Engineer and two
Diploma Holders belonging to the state of Odisha, Likewise ‘A’ class contractor
shall employ under him one Graduate Engineer or two Diploma Holders
belonging to state of Odisha. The contractor shall pay to the Engineering
personnel monthly emoluments, which shall not be less than the emoluments
of the personnel of equivalent qualification employed under the State Govt. of
Odisha. The Engineer-in Chief (Civil), Odisha may however assist the
contractor with names of such unemployed Graduate engineers and Diploma
Holders if such help is sought for by the contractor. The names of such
Engineering personnel appointed by the Contractors should be intimated to the
tender receiving authority along with the tender as to who would be supervising
the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor
shall be accompanied by an employment Roll of the Engineering personne|
together with a Certificate of the Graduate Engineer or Diploma Holder so
employed by the contractor to the effect that the work executed as per the bil]
has been supervised by him. (Vide Works Department No. Codes M-22/9].

15384 dated 9.7.91). The required certificate is to be furnished i e tender

-

/
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documents vide Annexure=V- e o
ineering personnel of the cxeculmg ;:gcn.u‘} 5l1ml1m be Prese,
P llzng:-n:rm-:\.isgl of High level Inspecting otficers in he rank o
at work site at the ume

Chief Engineer and above. . :

: nt work should conform to Odishy Dt‘lm‘lcd
portion as per Contract Agreemen; hﬂ\-ing
k test) in 15 Cm cubes at 28days, a

hIS 456 and IS 516.

Clause- 54: All reinforced celj!e
specification and should be ol.Pro
desired compressive strength (in wor .
mixing and test conducted in accordance W ‘ {1
55: Bailing out of water from the foundation, pipeline trenches §. Tanks

ter

Clause- : e ok
Soak pits/ Sumps/ M.H. etc either rainwater or sub- soil water if necessay,
oak pits/ .H. etc.

should be borne by the contractor. No payment “]_’l'” bel::sd\iht’!;f:nchungrks.
Level pillars, profiles and benching :{nd !ev?img t efgrlo = inclusiver re;;u;red.
The rates quoted should be for finished items o d“Ol; oo 0 lh.m
incidental items of work. It should be understood clearly that no claimg

whatsoever would be entertained.

Clause- 56: The tenderer shall have to abide by the C.P.W.D. sa'a"ety cod? rules
introduced by the Government of India, Ministry of work Housing and Supply
in their standing order No-44150 dtd.25.11.57.

Clause- 57: All fittings for doors and windows P.H. & Electrical works 4
supplied by the Contractor should be of best quality and clonforl:n to relevant | §.
specification and should be got approved by the Engineer-in-charge of (he
respective wing before they are used on the work.

Clause- 58: After completion of the work the contractor shall arrange at his own
cost all requisite equipments for testing buildings, if found necessary and bear
the entire cost of such test, including the inspection of Electrical Inspectorate.

Clause- 59: All reinforced cement concrete works should be finished smooth.

Clause- 60: The contractor has to arrange the samples of materials required for
execution 1o be got tested and approved by the Department before taking up the
work and during course of execution required from time to time. All such
samples will be tested at any of the Departmental Control and Research
Laboratories. at the cost of the Contractor with no extra cost to the Department.

Clause- 61: If there s any damage to the work due to natural calamities like
flood or eyclone or any other cause during the course of execution of work or up
to 6 months after completion of work or if any, imperfection becomes apparent
to the work within 6 months from the date of final certificate of completion of
work the contractor sha]| make good of gl such damages at his own cost with

no extra cost to the Department No clai : _
. . claims, whatsoever, in this recard will be
entertained, er, in this reg

Clause- 62: The Fly Ash Bricks should be of 2ood qualities. The bricks should

b i i

czn?i?::ot:;e?h:y fhf’ Engmeer-m-Charge before use in the work and should
minimum S ildi

ey strength and other Criteria as per National Building

Clause-
1970 th

Clause- 64: Standarg Co-efficient
calculating Consumption of st

for linear measurement will be adopted while

and no claim whatsoever reg :

eel i ol
ing difference

26



Contractor

Page|25

in co-efficient of steel will be entertained. The rates quoted shall be inclusive of
any eventuality of difference for co-efficient for linear measurements.

Clause- 65: Engineer Contractor desirous to avail the facility of exemption of
E.M.D is required to submit an affidavit to the effect that he has not yet availed
the facility / participated in the tender for more than two works (Excluding this
work) during the current financial year. The name of work for which
participated and the authority to whom the tender was submitted must be
mentioned in the affidavit, failing which the tender will be rejected.

Clause- 66: That for the purpose of jurisdiction in the event of disputes if any of
the contract would be deemed to have been entered in to within the State of
Odisha and it is agreed that neither party to the contract will be competent 1o
bring a suit in regard to the matter by this contract at any place outside the State
of Odisha.

Clause- 67: SPECIAL CONDITIONS (PART OF THE CONTRACT)

(1) All materials before they are being used in the items of works as per
this Schedule of quantities and also the finished items of work where tests are
applicable shall have to be tested through the Engineer-in-charge of the
respective wing at appropriate Laboratories according to the relevant LS.
specifications of the materials and the said items of works and the cost of all
such tests shall have to be borne by the Contractor and the rates of the items of
works should be inclusive of cost of such tests.

(I The tests have to be planned & carried out such that the progress of
work is not hampered

(1) The tests are mandatory as per the prescribed frequencies and 1.S.
specifications. However, these are not exhaustive and the Engineer-in-charge has
the right to prescribe other required test if any as will be considered from time to
time.

Clause- 68: In case of ambiguity between clauses of this D.T.C.N. and the P-1
contract form, the relevant Clauses of the P-1 contract form shall prevail over
the D.T.C.N. The clauses not covered under P-1 contract form shall be
governed by the clauses of the D.T.C.N.

Clause- 69: It must be definitely understood that the Government does not

accept any responsibility for the correctness and completeness of the trial
borings shown in the Cross Section.

Clause- 70: In case of any complaint by the labour working about the non-
payment or less payment of his wages as per latest minimum Wages Act, the
BDO will have the right to investigate and if the contractor is found to be in
default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the
Govt. The contractor shall not employ child labour. The decision of the BDO is
final and binding on the contractor.

Clause- 71: The contractor should arrange the materials like Steel, Cement, paint
and bitumen etc. of approved quality and specification at his own cost for
completion of the work with the time schedule. No extension of time will be

granted on the application of the contractor due to delay in procurement of
materials.

Clause- 72: The bidder will be responsible for the loss or damage of any

departmental materials during transit and in the execution ofthe work due to

~

Block De\fr. ficer, Belpada
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i the cost of such materials will be recovered frop, the
ver and the

reasons what-so-¢ s whichever is higher.

bills at stock issue rates or market rate : T :
If the contractor removes Government malel_‘ia[s supph;:d Iq(}:allﬁn;ﬂr?r:na?;:"e of
work with a view to dispose of the same dlshunfesr_?. 1€ . il ion 1o

‘ - liability civil or criminal arising out of his cont@ct e lia 'e 10 pay 5
any other liability civi times of the price of the materials according 1o 1,

senalty equivalent to five N
i e ver is higher, The penalty so Imposeq

i ket rate whiche
stock issue rate or market rate w i
shall be recovered at any time trom any sum that may then or y

any time thereafter become due to the comractf)r or from hig
security deposit or from the proceeds of sale thereof.

Clause- 73: Though Departmental issue of cement and steel has indicated, it may
not be taken as Binding. The contractor must have to arrange by themselves
cement, steel, bitumen and every sort of materials from approved manufacturer,
get it tested in the Departmental Laboratory and approved by the Department
before use, No extension of time or escalation of price on such account shall be

entertained in future.

Clause- 74: TOR rods, plates and structural members will be supplied in
quantity, length and size available in the stock. For payment of reinforcement,
the steel including plates etc. shall be measured in length of different diameter,
size and specification as actually used (including hooks and cranks) in the work
correct to an inch or em. And their weight calculated as per sectional weight
prescribed by the Indian Standard Specification or as directed by the Engineer-
in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

Clause- 75: Odisha Bridge & Construction Corporation Ltd. will be allowed
price preference up to 3% over the lowest quotation or tender as laid down in
Works and Transport Department Resolution No-285 date-17.04.1974. The
Odisha Construction Corporation will be allowed a price preference to the
extent of up to 3% over the lowest tender amount (Where their tender is not the

lowest) provided they express willingness to execute the work after reduction of
rates by negotiation.

Clause- 76: The contractor is required to pay royalty to Govt, as fixed from time
of time and produce such documents in support of their payment to the
concerned BDO with their bills, falling which the amount towards royalties of

different materials as utilised by them in the work will be recovered from their
bills and deposited in the revenue of concerned department.

Clause- 77: Trial Boring - The foundation ley

el as indicated in the body of the
departmental drawing is purely tentative and

for the general guidance only. The
suitability of actual strata at the

credibility of the strata at founding level

: while quoting his rates for tender the
contractor shall take in to account of the a

bove aspects.
Clause- 78: Any defects, shrinkage or other fa
12 (Twelve) months from the com
improper materials or workman

ults which may be noticed within
pletion of the work arising out of defective or

ship timing are upon the direction of the

Block De¢"Dfficer. Belpada
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from the contractor the cost of making good the works. The contractor is also

required to maintain the road/ building for 12 (Twelve) months from the
date of successful completion of the work.

Clause- 79: From the commencement of the works to the completion of the
same, they are to be under the contractors charge. The contractor is to be held
responsible to make good all injuries, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Govt. of
Odisha harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct
on the part of the contractor or any one in his employment during the execution
of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental
damages so caused will have to be made good by the contractor at his own cost.

Clause- 80: Gradation of ingredients: The coarse and fine aggregate shall

meet the grade requirement as per the latest provisionof relevant. 1.S. Code /
I.LR.C. code / MoRT&H specifications.

Clause- 81: The rate for each work of concrete items wherever dewatering is
imperatively necessary the term dewatering shall mean the execution or
operation of the items due to standing water as well as due to percolation of
water. The quoted rates willbe inclusive of this.

Clause- 82: Number of tests as specified in LLR.C. / MoRT&H / LS.
specification required for the construction of roads / bridges / buildings or any
other structural works will be conducted in any Govt. Test House /Departmental
laboratories/reputed material testing laboratory as to be decided by the
Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The
collection of samples and testing are to be conducted for both prior to execution

and during execution as may be directed by the Engineer-in- charge and on both
the accounts the cost shall be borne by the contractor.

SPECIAL CONDITION

1. It shall be the responsibility of the contractor to produce all the material required for the work including the
procurement of steel, cement and bitumen etc. (to be approved by the Junior Engineer) from the market at
his cost and complete the work within stipulated time of completion as per accepted agreement. At no stage
difficulty or obstacle for procurement of material due to any reason whatsoever shall be entertained by the
department nor any plea of extension of time or compensation claim to these effects shall be entertained in
account of the above. The safe custody of the materials issued by the department or produce by the
contractor will be sole responsibility of the contractor. For both departmental issue materials or any
procurement of materials by the contractor all incidental expenses like transport, storage, handling, and any
other expenditure shall borne by the contracter. The materials as per the Appendix-A, if available with the
department may be supplied to the contractor at the description of the department at the place and rate
noted against each. The contractor may satisfy himself about the quality, quantity of materials at the time of
issue.
If required the empty cement bag and empty bitumen drums may be requisitioned by the department which
the contractor is bound to comply for which the rate of relief will be Rs. 3.67 for empty cement bag and Rs.

for empty bitumen drums for good quality ( to the satisfaction of the Block
Development Officer, Belpada).

3. Deduction of the royalty
(a) Earth/Sand/Moroum @ Rs. 35.00 per Cum
(b) Stone Products @ 130.00/- per Cum

2.

Contractor
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t authority k.
tender by the competen ¥ hi
4. If the tenderer backs out from the offer before acceptance of the :
EMD will be forfeited. . tor.
. he contrac
5. Royalty will be reimbursed on production of valid money receipt by ltor <5+ dilored rate(S) which are gross)
6. In the event of any particular item(S) work for which thehcon;riicwlar o the difference between t.
below the corresponding estimated rates (or C.S.R)for the p ed rate for quantity of work to b

. r quot
amount corresponding estimated (or C.5.R) rate and this grossly undtedt?e to the contractor until such time
executed by the contractor shall be kept withheld from the paymen

: the contractor to the f
the execution of the said item(s) of work is/are completed in all respects bY iy

satisfaction of the Junior Engineer.
7. Additional Performance Security: bid is | he
‘ ; L > . bid amount 15 less than the
Additional Performance Security shall be obtained from the Fndd.gr. whu; ll;:as (uc;wd less bid price m;
estimated cost put to tender. In such an event, only the suceessful bidder who h N:emorandum No: 4559 Dy
than the estimated cost put to tender shall have to furnish the amount as per the '

05.04.21 of Works Deptt. Gowt. of Odisha in shape of Term Deposit Receipt pledged in Sy A0,
Belpada payable at Balangir within seven days,

Otherwise the bid shall be cancelled and the security
blocking shall be initiated against bidder (O.M. No.14299 dt.03.10.2017).

8. Provision of Incentive

For availing incentive clause in any project which is completed : G i
subject to other stipulations it is mandatory on the part of the concerned Block Developmen cer to

report the actual date of completion of the project as soon as possible through Fax or e-mail so that the
report is received within 7 (seven) days of such completion by the concerned PD, DRDA and Co.llector.

The incentive for timely completion should be on a graduated scale of 1 (One) percent to 5 (Five) percent of
the contract value Assessments of Incentives may be worked out for earlier completion of work in all respect
in the following scale.

Before 30% of Contract Period = 5% of Contract Value

Before 20 to 30% of Contract Period = 4% of Contract Value

Before 10 to 20% of Contract Period = 3% of Contract Value

Before 5 to 10% of Contract Period = 2% of Contract Value

Before 5% of Contract Period = 1% of Contract Value

deposit shall be forfeited. Further proceedingfor

before the stipulated date of completion |

Tenderer(s) is/ are required to submit the information in the following schedule.

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderers are
expected to possess and be well conversant with the following IS standard and code of

practice.

.

Contractor (.
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Cement Will be as per [.S. 269/255 (However the grade of cement to be selected
by the Engineer-in-Charge of work and compressive cube test before
commencement of work in each baltch)

|
[2
3

‘ | 15432 (Piain) and 1786 (Tor)
{ Vibrator |.S. 7246
] 4 Aggregate 1.S. 383, 1.S. 515
6. ther for mixing and Shall be clean, free from injurious amount of oil, salt, acid, vegetable
curing materials and other substances and harmful to concrete in conformity to
1.5 456 and |.S. 2025.
6. Sand/ Fine Aggregate | I.S. 2116, 383
7 Binding wire .. 280 (galvanized minimum 1 mm)
8. Rain water pipe I.S. 2527
9. Construction joints 1.S. 3414
10. | Steel Window Frame | I.S. 1038/83
11. | Steel Docr Frame 1.8. 4351/75
12. | Fitting & Fixtures Conforming to |.S. 7452/82 strictly conform to |.S. specification and as per
for joinery works direction of Engineer-in-Charge.

Note: For road work (Approach Road) specification as per road and bridges (latest

Contractor

edition) published by I.R.C & M.O.S.T. shall be followed. In case of any
doubt and absence of provision, regarding specification 1.S. shall be referred

(Indian standard).

ITEM OF WORK
Concrete shall be with conformity tol.S.456.
Foundation shall be with conformity tol.S.1080.
Stone masonry (R.R.) shall be with conformity to 1.S.1597(Part-I)
C.R. Masonry shall be with conformity tol.S.1597.
Brick masonry shall be with conformity t0l.5.2212.
Cement plastering shall be with conformity to 1.5.9103 &6925.
Mortar shall be with conformity tol.S.2250
White and colour washing shall be with conformity tol.S.6278.

B BB R

CC in foundation shall be with conformity tol.S.2571.

10. Anti-Termite Treatment shall be with conformity to 1.S.6813. (Part - | & Part -1I)
1. Painting to all surfaces shall be with conformity to 1.5.2395 (Part — I &Part 1)
12 DPC shall be with conformity tol.S.3067

13, Tarfelt treatment shall be with conformity tol.S.1346

14, Mosaic flooring with conformity tol.S.2114
16. Steel painting shall be with conformity to 1.S.1477 (Part — | & Part — 11)1.S.1661

Block Dev. Officer, Belpada

31



NO RELATIONSHIP CERTIFICATE

Annexure-|

Pa

g 3;}

Certified that I/We/am/are not related to any officer of DRDA, Balangir/ Block Concerned/ P.R Departmen; of |
the rank of Asst. Engineer, Assistant PD and above or any officer of the rank of As‘st. Secre.tary anc_i above. | am alsg
aware that if the facts subsequently proved to be false my/our contract will be rescinded with forfeiture of E.‘M'D ang
total security deposit and I/We shall be liable to make good the loss or damage resuilting from such cancellation,

I/we also note that non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Contractor

LIST OF THE RELATIVE OF THE TENDERER SERVING IN
DRDA, BALANGIR/ BLOCK CONCERNED/ PR DEPTT.

Name cf the Relative Rank Place of Present Posting with Office/ |
Divison/ Department
2 3 4

Contractor
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