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Tender Call Notice No.01/TUREKELA/2023-24

GOVERNMENT OF ODISHA
PANCHAYATI RAJ& DRINKING WATER DEPARTMENT

BID DOCUMENT

FOR
COMPOSITE TENDER OF BUILDING WORKS
NAME OF THE WORK:

CONSTRUCTION OF DAY CARE SUB-CENTRE CUM HEALTH & WELLNESS CENTRE AT
DHAMANDANGA UNDER TUREKELA BLOCK FOR THE YEAR 2023-2024 OF BALANGIR
Dist. (Civil, El, PH)

TENDERCOST :Rs. 38,51,784.00 (Rupees Thirty eight lakhs Fiftyone thousand seven
hundred eighty four)only

PANCHAYAT SAMITI, TUREKELA

Block Development Officer, Turekela

Contractor
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Government Of Odisha
OFFICE OF THE PANCHAYAT SAMITL, TUREKELA
No. 748 Date. 18.04.2023

INVITATION FOR BIDS (IFB)

Bid Identification No. 04 / TUREKELA/2023-24

Detail Tender Call Notice No.01/TUREKELA/2023-24

The Block Dev_elopment Officer, TUREKELA on behalf of Governor of Odisha Invites
Percentage Rate Bids InSingle Cover system in conformity with detail Tender call notice No.
01/ TUREKELA/2023-24, Dated: 18.04.2023 to be eventually drawn up in State P.W.D Form P-1
contract for the_execuhon of the works detail in the table, from the class of eligible cantractors as
mentioned against the work in Column - 4 (four) registered with the State Governments and
contractors of equivalent Grade/ Class Registered with Central Govemment/ MES/ Railways/
CPWO for execution of civil works. The proof of registration from the appropriate authority shall be
enclosed along with the Bid. If successful, the bidder who has not registered under State
Govemment has to register under the appropriate registering authority of the State Government of
Odisha in appropriate class of eligibility before award of the work as per prevalent registration
norms of the state.

The bidders may submit bids for the following works.

l
SLho

Name of work Approximate Class of |Concerned| Security Tender | Period of
value of work, contractor |office, With| EM.D. (Rs.) Paper | completion.
| Head qgrs. _Cost(Rs.)
[ 1] 2 3 4 5 6 7 ]
1. lcenstruction of day care sub-centre )
health & wellness centre at *C" Class & Panchayat & (Six)
DHAMANDANGA under TUREKELA |Total Rs.38,51.784/ B Class [Sami, 40,000/~ | 6,000~ | Calendar
Hleck for the year 2023-20240f TUREKELA Months
Faa!a::g:r Dist (Civil, EI, PH)
] rCornpcsde Tender)

1. The tender Call Notice, DTCN with Tender document can be downloaded from the District Portal
waw balangir nic.in fromdt.06.05.2023 to dt.24.05.2023.

2. Bids must be accompanied by E.M D/Bid security of the amount as specified for the work column no &
of the above table in shape of demand draft drawn in any nationalised bank dully placed in faveour of
Block Development Officer, TUREKELA payable at CANARA BANIK KANTABANJI in a separate
envelope * Cost of biding document” inside the bid document. Authority will not be held responsible, if
any portion of the bid document is excluded or modified in the downloaded bid documents. Bids must
also be accompanied by self-attested Photo copy of valid GSTIN, PAN card and valid contract
registration certificate, Labour Licence, Affidavit regarding authentication of document ,no
relation certificate, document required as per the relevant clause of DTCN failing which the bia
will be liable for rejection
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The bidders are not required to wrte their name in the outer cover of the bid but they required to
wnting the name of work with location Envelope should be close with Adhesive (Stapling not allowed )

properly. Tempered envelope will be treated as rejecled

The tender document completing in all respect will be received in the Office of the Block Development
Officer TUREKELAI dt 24 05 2023upto 5 00 P M through Regd/Speed Post only in Official address
ofBlock Development Officer, TUREKELA The document must be super scribed as *“Name of the
Work wath location "The tender document received after 5 00 PM of dt 10 04 2023 vall not be
considered Incase of any postal delay the authority shall not be held responsible

The Bids will be opened on theDt.25.05.2023 at 10.00 AM in the office of the undersigned, in the

presence of the members of tender commitee of Panchayat Samiti Office, TUREKELA, bidders or

their authonized agents who wish to attend at the Office Chamber of Block Development Officer,
TUREKELA.

Additional performance secunty shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender In such an event, only the successful bidder who has quoted less txd
price/ rates than the estimated cost put to tender shall have to furnish the exact amount as per table
below Additional Performance Security (APS) has to be furnished in shape of Demand Draft/ Term
Depost Receipt piedged in favour of the Block Development Officer, TUREKELA, within seven days
of 1ssue of letter of acceptance (LOA), othervase the bid shall be cancelled and the security deposit
shall be forfeted. Further proceeding for black listing shall be intiated against bidder.

' Amount of Additional Performance Security I

Range of Difference between
| No the estimated cost put to
| tender and Bid amount

Additional Performance Security to be deposited by
the successful bidder

|. Below 5% No Additional Performance Security
|| From 5% and above and |50% of (Difference between estimated cost put to
below 10% tender and Bid Amount)
11| From 10% and above 150% of (Difference between estimated cost put to

tender and Bid Amount)

7. Incase of Engineering contractors sesking exemption of EMD are instructed to enclose an affidavit
regarding the list of works awarded during the current financial year 2022-23 with exemption of EMD
along with an application to avail the same for this work and will submit copy of onginal contract
license and produce the original license at the time of opening of tender, ctherwise the tender will be
rejected.

8. Scheduled Caste and Scheduled Tribe Tenderers will be given concession where their tenders are
vathin 10% of the rate quoted by the lowest tenderer, for any work, the work may be considered for
award to him/ them at the lowest tendered rate. The Secunty deposit at half the usual rate may be
deposited/realized byffrom the Scheduled Caste or Scheduled Tribe contractors coming under
categones up to "B class only as against the permissible percentage under Rule 13 of the PWD
contractor's requlations rules to enclose an affidavit and Caste Cenificate.

9. if any bxdder quotes less than 15% (fifteen) of the amount put to tender then such a bid shall be
rejected and the tender shall be finalized basing on ment of the rest bids and if more than one bid Is
quoted at 14 99% (decmal upto 2 nos. will be taken for all practice purpose) less than the estimated
cost. the tender accepting authority will finalize the tender through transparent lottery system in
presence of ndder or ther representatives

Contractor Block Development Officer, Turekela



10. The tenderer while submitting tender Shal i 3 affi Papwe |4
a

the authenticity of the ten vit in onginal, aleng with the tender about
der documents Including E M D The condit | q
cn any cireumstances by the authonty nditional tender will not be accepted
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12. The percentage quoted in thet
ender without mention c
13. The agency bidding for E Al s

the work put
tboth inw Put of this notice, shall have to mention percentage of excessiless

ords & fiqure) over the a
o mount put to tend
end of the bill of quantity In the event ; S L, i, sy SR

words wall count of discrepancies tha words & figure, the percentage quoted in

14. Va'dty of tender shall be 90 days from the date of opening of tender

15. Any 2
.y ddendum/ corngendum/ canceliation of above tender will be displayed 1n notice Board &
published in the website(http IAwaw balanair nic injonly.

16. The awthorty r sed
sharsos y reserves nght to reject/cancel any or all the tenders without assigning any reason

b ‘.J,,,Im ‘,ff‘urf" deeld with eligible registered electrical contractors along with other relevant documents
tor composite Bullding to be submttted along vath Bid documents in Schedule |

Block Development Officer, TUREKELA

Memo Ne. 749 JDt. 18.04.2023

Copy submitted to the NIC, Bhubaneswar/ copy submitted along with DTCM {Soft copy) to DIO, NIC Balang:ir with
a reques: to display the bid document in the website from DEJELS 2023 to dt.02.05.2023 up to 4.00 P.M.

Block Developme UREKELA

Officer,
Je=mo No, 750 /Dt. 18.04.2023
Capy submitted to the Secrefany | & PR Dept. Gewt. Of Qdishawith request to gat it nublished an or

neforeDt. 06.05.2023 for wide Circulation of the Tender Call Notica. Complimentary Copy of the Newspaper
cantaining the Tender Call Notice may be sent to this office for reference andrecord.

Block Development Officer, TUREKELA
Nemo No, 751 /Dt 18.04.2023

Cepy submitted to Deputy Seaetary, PR & DW Deptt. Odisha, Bhubanaswar for kind information and

necessary action. /

Black Development Officer, TUREKELA
remoNo 752 JDt. 18.04.2013

Comy lorwardad 1o Chief Canetruction Epgineer, Lower Subtel Project Balangit/ Superinterding Ergineer
(REE) Division, BalangirEXantabanji/ RW. Division, Balangir, Titilagarh&TUREKELA/ Irrigation Division, Balangir/
84 |. Division, Balangir/ P.H. Division Balangir/ ADM, Balangir / COM & FHO, Balangir/ All Sub Cellectors of
Balargir District [ All B 005/ All Tahasildars / Al CHC Superintendent under Balangir District Office
Board fer information and wide arculation.

tice

Block Development Officer,

Contractor Block Development Officer, ekela
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Memao No 753

/Dt. 18.04.2023

Copy submitted to the Collector & DM, Balangir for favour of kind information.

Block Development Dfficer, TUREKELA
Memo No 754 /Dt.

18.04.2023

Copy submitted to the Chief Development Officer cum Executive officer,ZillaParisadBalangir for favour of
kind information,

Block Development Officédr, TUREKELA
Memo No. 755 /Dt. 18.04.2023

_ Copy to PA to Superintendent of Police, Balangir for kind information of SP, Balangir /Copy to Inspector-
in-charge PS Kantabanji SDPO, Kantabaniji for information and necessary action. He is requested to kindly

arrange police force in the office of the undersigned for smooth completion of the tender process on above
dates.

Block Develnpmen%

Copy to AddIEQ (Tech) ZillaParisad/ Assistant Engineer/ Junior Engineer, NHM of ZillaParisad, Balangir for
infermation and necessary action. They are requested to attend the date of Tender Opening.

Block Development er, TUREKELA

Copy to Accounts Officer/ A.B.0.0/Section Officer/Dev. Section/Computer section/AEE/AE/IE/IFTAQ/O

Panchayat SamitiTUREKELAfor Information and necessary actien. W

Block Development Officer, TUREKELA

W

Block Development Officer, TUREKELA

Contractor

Block Development Officer, Turekela

Memo No. 756 /Dt. 18.04.2023

Memo No. 757 /Dt 18.04.2023

Memo No 758 /Dt. 18.04.2023

Copy to Office Notice Board of Panchayat Samiti/ Tender File concerned.



CHECK LIST TO BE ENSURED BY THE BIDDER

Sk “Referenceto | Whether | Ref.To |
Ne. Particulars Clause furnished |  Page No.
I : “Yes | No
1. (Costof tender paper Rs. 6,000/ | DTCN Page No. 2
2. Additional Performance Security in case T pTeN | | PageNo.3
heib|d price/ rate is less than the Clause - 8
| stimated cosl put to tender as per OM
N0.4559 Dt.5.4 2021 of Works
Department, Govt of Odisha. |
3. [Copy of valid Registration Certificate ~ DTCN | [ PageNo.2 |
Clause - 2
4. Copy of GST & GSTIN Regd. Cerificate. DTCN || PageNo.2
Clause - 2
5. |Copy of PAN Card "~ DTCN Page No.2 |
| | Clause-2
F. No Relation Cerlificate in Schedule-A DTCN Page No. 61
‘ Schedule - A
8.(a) (Information regarding current litigation, | DTCN | PageNo.65
debarring/ expelling of the tender or I Schedule - E
‘abandonmen! of the work by the tendererl
(b)|Affidavit in legal stamp paper | DTCN Page No. 66
| (Schedule-F)
9 Similar Nature of Work - DTCN Page No. 64
| | (Schedule-D)
10 Qualification of key personnel engaged. 5 DTCN Page No. 62
' (Schedule-B)
11(a) List of plant and equipment with the ‘ DTCN Page No. 63
contracter . {Schedule-C)
! Annexure - |
(b)/Apart from the above the contractor shall | DTCN Page No. 63
have to arrange other machineries of any | (Schedule-C)
lrequired for the work ‘ Annexure - Il
12 Registration certificate PAN Card, Vald | DTCN Clause Page No. 10
GST for execution of composite work. For‘ (IFB)
erification purpose.
13 [Exisling commitments and ongoing | DTCN Page No. 67& 69
t.:orks. And MoU for Electrical ' (Schedule-G&I)
14 | ender Schedule | BOQ Page No.71-88

Contractor Block Development Officer, Turekela
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CONTRACT DATA
A. GENERAL INFORMATIONS

Fa;l No. | __I-teiﬁ-_ T e —— "—_DEtailé _]
1. I| Bid Identification No,

01/TUREKELA/2023-24
2. “Name of the Work —

"CONSTRUCTION OF DAY CARE SUB-
‘ CEMTRE CUM HEALTH 2 , WELLMNESS
. CENTRE AT DHAMANDANGA UNDER
|

TUREKELA BLOCK FOR THE YEAR
I 2023-2024 of Balangir Dist. (Civil, El,

A PH)

7 | Officer Inviting Tender Block Development Officer,
| TUREKELA

4. Executive Englneer concerned with

Addl. E.Q. (Tech.),ZP, Balangir
| ' Head  Quarter authorized

L ——
N

as
| Engineer-in- -Charge of the work
iﬁﬁ | Accepting Authority Block Development Officer,
. TUREKELA
F_ I| Executing Authority “Block Development Officer,
- TUREKELA
17 |'| Tender Cast Total Rs.38,51,784/-

B. BIiD INFORMATION

B. | Intended  completion  period/ | 06 (Six) Calendar Months
Time period/ assigned for |
Completion |
9. Last Date & time of submission Of\ Time: 5.00 P.M. Date:24/05/2023
Bid
10. Date of opening | Time: 10.00 A.M. Date:26§/05 /2023
11. Cost of Bid Document (as per Cl No. 7 of Table), Page- 2
| [ Amount | Rs.6.000/-
12. Bid Security
| 'Bid Security Declaration as per Schedule-l) vide F.D.OM No. 5894 Dt.
27.04.2021
[i3. Bid validity period | 90 days
\14. Currency of Contract | Indian Rupee
[15. Language of Contract | English
6. Similar Nature of work. | Similar Nature of work means experience in
‘ Building works.

Contractor Block Development Officer, Turekela
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Instruction to Bidders
(Relevant clauses in the DTCN/ Bid document shall be superseded)

A. GENERAL
1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

11 The GUFhunt_y belonging to the major discipline is competent to invite tender of
compa_sne bids. Hewill also nominate the Block Development Officer, TUREKELA
who will deal with all matters relating to the bids in the invitation of bids.

1.2.  The contractor shall comply with the provisions of the Apprentices Act 1961, and the

rulesf amendments issued there under from time to time. If he fails to do so, it will be

considered a breach of the contract and the Block Development Officer,

wmay in his discretion without prejudice to any other right or remedy

available in law, cancel the contract. The contractor shall also be liable for any

f\efumaw liability arising on account of any violation by him of the provisions of the said
ct.

1.3.  The contractor shall be deemed to have satisfied himself as to the correctness and
sufficiency of the Tender and of the rates and prices quoted in the Bill of Quantities, all
of which shall, except in so far as it is otherwise provided in the Contract, cover all his
obligations under the Contract (including those in respect of the supply of goods,
materials, plant & services or of contingencies for which there is a Provisional Sum)
and all matters and things necessary for the proper execution and completion of the
work and the remedy of any defects therein.

14. The successful bidder shall complete the works by the intended completion date
specified in the Contract data.

1.5. Deleted.

16. In case the tender for composite work includes in addition to main work/ building work all
other ancillary works such as sanitary and water supply installations, drainage installation,
electrical work, horticulture work, roads and paths and gate works in dams and canals
elc.. the bidder apart from being a registered civil Contractor of appropriate class must
associate himself for the said work with agencies of appropriate class those who is eligible
to tender, electrical and horticulture warks in the composite tender. Intending
purchasers are required to produce documents viz. Contractor Registration
Certificate, Pan card, Valid GST, of self and the contractor with whom associated for
execution of Composite work for verification purpose in the later stage. Furnishing
copy of such documents is mandatory along with the tender documents otherwise,
his/ her bid shall be declared as non-responsive and thus liable for rejection. The
Successful lowest Bidder is required to produce the originals of all the documents in
the office of Block Development Officer, TUREKELA for verification within 5 (five)
days of opening of the financial bid. In the eventuality of failure on the part of the
lowest successful bidder to produce the original documents, he will be debarred in
future from participating in tender for 3 years and will be black listed by the competerjt
authority. In such a situation, successful L-2 bidder will be required tq produce his
original documents for consideration of his tender at the negotiated rate equal to L-1

Contractor Block Development Officer, Turekela



jar who has quoted lass bid price/ rates than the """”m'"lnﬁ Iy
) to furnish the exact amount of differential cog o

nus the quoted amount as Additional Performapg
Security (APS) in shape of TDR in favour of '1|:0 [ﬁ::;k rl;::::;):::_:_g_:l!i%
TUREKELA/ Bank Guarantee in favour of l"". L d__C_._lm,( '_;____1___&%
}ﬁﬁtﬁ"""‘ any Nationalized/ schedule Bank in India Counter guaranteed by jiq
at TUREKELAwithin 7 (Seven) days of issue of leller of E:Ct(!pl'ancﬂ
(LOA) by the Block Development Officer, TUREKELA o the Sujccesaml bl(ltl?r
otherwise the bid of the successful bidder shall be .c.jncnllnd ant t.hle EMD/ _e.d
Security shall be forfeited. Further processing for blacklisting shall be inilialed againsy

the bidder,

bidder. The Successful bidc
cost put to tender shall have

estimated cost put to tender mi

local branch

2. ELIGIBLE BIDDERS . ) r )
2.1. This Bid is open to all Contractors of the class mentioned in the Invitation for Bids

2.2,

2.3.

2.4,

COntmctor

registered with the State Governments and Contractors of Equivalent Grade/ Class
Registered with Central Govemment/MES/Railways for execution of civil works. The
Bidders are required to enclose the proof of registration license from the r@glslering
authority. Contractars not registered with Goverment of Odisha, can participate in
tender but have to subsequently register themselves with the appropriate registering
authority of the State Government before award of work as preregistration norms of
the slate,

If the bidder has a relative employed as an Officer in the rank of an Assistant
Engineer/ Under Secretary and above in the State Government of Odisha in the
concemned Department, he shall inform the same in the bid mentioning the exact
details in a covering letter along with the tender, failing which his bid will not be
considered. Also, if the fact of relationship subsequently comes to light, his contract
will be rescinded. The bid security or the performance security will be forfeited and he
shall be liable to make good any loss or damage resulting from such cancellation. In
case the bidder has no relationship with any of the officers mentioned above he shall
have to furnish with his bid a certificate.

He shall also intimate the names of persons who are working with him in any capacity
or are Subsequenlly employed by him and who are near relatives to any gazette
officer in the concemed department. Any breach of this condition by the contractor
would render him liable for penal aclion for suppression of facts.

No Engineer of gazette rank or other gazelle officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of Odisha is
allowed to work for contractor for a period of two years after his retirement from
Govermnment service, without prior permission of the Government of Qdisha in writing.
Such a contract is liable to be cancelled if either the contractor or any of his
employees is found any time lo be such a person who had not obtained the
permission of the Government of Odisha as aforesaid before submission of the tender
for engagement in the conltraclor's service.

Block DevelbpmentOfficer, Turekela

————



3. QUALIFICATION CRITERIA: o

31

b

3.2

4.

The bi i
id shall include following information and documents:

Copy of valid : _
COnlraclorw'.[hi:t?lmcms registration cerificate, PAN card, GST of self and the
Oom associale i l
the technical bid ociated for execulion of Composite work should accompany
Copies of origi -
reakisilen a@:::al QGQUt11ents defining the constitution or legal status, place of
- rinci - t
Som— principal place of business, wrilten power of attorney of the
The co ! :
ki St:ntr.alcl':':r or his identified sub-contractor (Permissible in case of Composite bids
eleit " ?U d possess and fumish required valid license, PAN, GST for executing the
_I'I al installation works/ mechanical works/ building electrification works.

Deiag!s of work under progress.
?ﬁ‘ialls of work for which bid submitted.

e d‘etalled list of plant and machineries to be employed by the bidder for use in this
work is 1o be furnished as required Schedule-C
Jhe Bit:_lders_are subject to be disqualified if they have

ade‘ misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements.
Record of poor performance such as abandoning the works, not properly completing
the contract, inordinate delays in completion, litigation history, or financial failures etc.
Participated in the previous bidding for the same work and had quoted unreasonable
prices and could not furnish rational justification to the Engineer-in-Charge.

_ Indulged in unlawful & corrupt means in obtaining bids.

Been black listed/ suspended by the competent authority.

ONE BID PER BIDDER

4 1 Each bidder shall submit only one bid for one work. A bid is said to be

complete if accompanied by cost of bid document and appropriate bid security.

5. COST OF BIDDING:

5.1

52

5.3

54

6.

6.1 Every bidder is expected before quoting his rate to i

Contractor

SITE VISIT(Revised/ substiluted as per Works
Dt.8.11.2013)

The bidder shall bear all costs associated with the preparation and submission of his
bid, and the Block Development Officer, TUREKELA will in no case be responsible

and liable for those costs.
The Estimated Cost is excluding GST and including CESS, Royalty and Cost of
Conveyance. The rates of item basing on which estimated cost has been derived are
excluding GST on different components to arrive at such rates. GST as applicable on
Works Contract shall be paid over the bill amount at the time payment of bill.
The rate of royalties and taxes prevailing on the date of measurement shall be
considered as per latest Govt. Circular.
The successful bidder shall make his 0
otherwise specified in the conditions of contract.

wn arrangement for all materials unless

Deptt. Office Memorandum No. 12366

nspect the site of proppsed

'

Block Development Officer, Turekela

| 10



work The bidder should also inspecl the quarries and a'pproach. roads to
, , - lves aboul the quality and availability of
quarries and satisfy himsellnems® = ly with the releva
materials. In every Caseé the materials must comp y | 3 relove nt
o laints in future date that the availability of materials at
SRR R Compk ' { be entertained. Bidders are advised 1o
quarries has been misjudged cannot b & BATIFBIEIRG
satisfy themselves before submitting their tenders as to the natu ) ground
and sub-soil (so far as practicable), the form and nature qu the sﬂa, the means of
access to the site, the accommodation they may require fi_”d In gcncral shall
themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect their bid. A Bidder shall be deemed
to have full knowledge of the site whether he inspects it or not and no extra
charges consequent on any misunderstanding or otherwise shall be allowed,
The Bidder shall be responsible for arranging and maintaining at his own cost all
materials, tools & plants, water, electricity access, facilities for workers and all
other services required for executing the work unless otherwise specifically
provided for in the contract documents. Submission of a bid by a bidder implies
that he has read this notice and all other contract documents and has made
himseif aware of the scope and specifications of the work to be done and of
conditions and rates at which tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the
execution of work.
6.2 The bidder, in preparing the bid, shall rely on site Investigation Reports referred
to in the Contract Data, supplemented by any information available to the bidder.
6.3  The Officer inviting the bid/ Engineer-in-Charge will clarify queries on the Contract Data
on requisition by the intending Bidder.
B. BIDDING DOCUMENTS

7. GENERAL INSTRUCTIONS:

1) The de:scn‘ption of the work is as mentioned under Invitation for Bid.
2) The bids by the Tender Inviting Officer shall consist of general arrangements

drawings or typical sections of the project. Bidder may be seen these drawings and
take out the print for detail study. Any other drawings and documents pertaining to the
works available with the officer inviting the Bid will be open for inspection by the
bidders. The bidder is required to study all the documents for preparation of his bid. It
is assumed that while participating in the bid, the bidder has referred all the drawings
and required data given in the Bid. Seeking any revision of rales or packing out of the
bid claiming for not having referred to any or all documents provided in the Bid by the
Officer Inviting the Bid will be construed as plea to disrupt the bidding process and in
such cases the bid security shall be forfeited.

3) The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms and technical specifications, bill of quantities, forms,
Annexes Schedule and drawings in the Bid Document. Failure to comply with the
requirements of Bid Documents shall be at the bidder's own risk.

7. CLARIFICATION OF BIDDING DOCUMENTS:

Cont
ontractor Block Development Off) r, Turekela



8.1 The bidd : | e |12
within the stio elr may.clanw any quarries related to tender by attending office
AMENDM Stioulated time before last date and time of receipt of tender.
8. ENT OF BIDDING DOCUMENTS:
9.1 Before the de '

il qdlmc for submission of bids, the officer inviling the Bid may
Y idding documents by issuing addenda

9.2 Any addendum/ ¢
orrigendum (hus iss shall be -
documents and sh ued shall be part of the bidding

e all be notified in the website (hitp /iwww balangir nic in)&nolice
9.3 The bidders ¢ : :
'S are required to watch the website 1ill last date and time of bid submission

for any add '
o & endum/ corrigendum/ cancellation thereof. Tender inviting autnonty is not
ou sponsible for communication failure.
. 0 Qi i
Qive prospective bidders reasonable time in which to take an addendum into

ac i . R

Bl;z‘;né'“ Prepanng their bids, the Officer inviting the Bid if also happens to be the

== :""'_"P““-‘_m Officer, TUREKELAwith the permission of the higher authority
Y. al his discretion, extend as necessary lhe dead line for submission of bids.

C. PREPARATION OF BIDS
10. LANGUAGE OF THE BID:

All documents relating to the Bid shall be in the English/ Hindi / Oriya language. Bids
submitted in any other language shall be summarily rejected.

11. DOCUMENTS COMPRISING THE BID:

1.4 t!‘fg‘]i:)[i};dng documents will be deemed to be part of the bid even if not submitted with

(1) Invitation for Bids (IFB)

(1) Instructions to bidders (ITB)
(i) Conditions of Contract

(iv) Specificalions
{(v) Drawings
11.2 All the volumes/ documents shall be provided in the website by the Officer inviting
the bid also. The bidder shall carefully go through the document as per DTCN and
prepare the required documents and submit the bid.
A.Costof “Bid Document” &“Bid Security” shall comprise
(i) Cost of Bid Document
(ii) Bid Security
B. “Technical Bid" shall comprise.
(i Declaration under the Official Secret Act, 1923

(i) Qualification Information and supporling documents,
(1t} Centificates, undertakings, affidavits

C.“Financial Bid" shall comprnse.
() Priced Bill of Quantities (Tender Schedule)

12. PROPOSAL BY THE BIDDER:

121 For ltem rate tenders the bidder shall fill in rates in figures and should not

leave any cell blank.

Contractor Block Development Officer, Turekela



bidder shall wrilé his name in the space I
the Bill of Quantities (BOQ) and write
al place only in the designated,

12.2 In case of percentage rale tender, the

provided in the specified location in |
percentage excess of less up to lwo decim
123 | , o / o ! |

{Revlsedrsubstituted as per Works Deptt. Office Memorandum INo. 12386

D1.8.11.2013)
If the rate quoted by the bidder is less than 15% of the tendered amount, then such

i ' ized basing on the merils of re
a bid shall be rejected and the tender shall be finalized L ot
bids. But if more than one bid is quoted at 14.99% (Dec!ma!s up to two numbers
will be taken for all practical purposes) less than the estimated cost, the tender

accepting authority will finalize the tender through a transparent lottery system,

where all bidders/ theif authorized representatives, {he Block Development

Officer, TUREKELA and Tender Committee will :f_'mair'\ preseq‘t, -
12.4 The bidder shall bid for the whole works as described in the Bill of Quantities. The

Estimated Cost is excluding GST and including CESS, Royalty and Cost of
Conveyance. The rates of item basing on which estimated cost has been derved
are excluding GST on different components to arrive at such rates. GST as
applicable on Works Contract shall be paid over ihe bill amount at the lime of
payment of bill.

12.5 Bidders shall submit offers that fully comply with the requirements of {he bidding
documents, including the Conditions of Contract basic techmcaf design as
indicated in the drawing and specification. Conditional offer or alternative offers will
not be considered in the process of bid evaluation.

126 In the case of any bid where unit rate of any item/ items appear unrealistic, such
bid will be considered as unbalanced and in case the bidder is unable to provide
satisfactory explanation such a tender is liable to be disqualified and rejected.

12.7 The contractor shall be deemed to have satisfied himself as to the correctness and

sufficiency of the Tender and of the rates and prices stated in the Bill of Quantities,
all of which shall, except in so far as it is otherwise provide in the Contract, cover
all his obligations under the Contract (including those in respect of the supply of
goods, materials, plant & services or of contingencies for which there is a
Provisional Sum) and all matters and things necessary for the proper execution
and completion of the work and the remedying of any defects therein.

12.8 The contractor shall confirm in all respects, by giving all notices and paying all
fees, with the provisions of:

(i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-
law of any local or other duly constituted authority in relation to the execution and
completion of the works and remedying of any defects therein.

(i) The rules and regulations of all public bodies and companies whose property fights
are affected or may be affected in any way by the works.

13.CURRENCIES OF BID AND PAYMENT:
The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.
All payments shall be made in Indian Rupees.

14 .VALIDITY:

14.1. Bids shall remain valid for a period not less than 90 days or the NUORE
the Contract Data, from the date of opening of tender as specified in the noticé inviting
the Bid. A Bid valid for a shorter period shall be rejected by the Block Dev. officer.

Titilagarh as non-responsive.

period mentioned In

Contractor Block Development Officer, Turekela



14.2.1n orceptiona) Litcumsances PAKY 110

Inviting the Bid may reques prior 1o espiry of the original time limit, the Officer
addional petieeg Th,_‘J:J *| the bidders 1o exend the period of validity for a specified
bidder may refyse lh,; request and the bidders’ responses shall be made in writing. A

3 ? refquest without any risk of forfedure of his bid security.
. I108ING 16 the request will not be required or permited 1o modity his bid but
will be renuired 1 exiondg th

@ validity of his bid security for the period of the extension
15.(A) BID SECURITY AND ADDITIONAL PERFORMANCE SECURITY:

28 m:};;:::j::: "::::L"':::;:: ": part of his Bid, a F.M security fm_lhr amount mentioned undd_fr
Earnest Money I‘lrlr- ' .-' :*“‘""'ﬂ:! to participate in fhe bid shall have to deposit their
of the Tender Call :]IJ-" o5 ECUTItY of the amount specified for the work in the table Col. 6
ahice, failing which the bid will be liable for rejection.
et the Successtul bidder who has quoted less bid price [ rates than the estimated cost put to
tender shall have 1o furnish the exact amount of differential cost i.e. estimated cost put to
tender minus the quoted ameount as Additional Performance Security (APS) as below has to
be furnished in shape of Demand Draft/ Term Deposit Receipt pledzed in favour of the
Bloc k—nﬂrl—p"rﬂ'ﬂg&blyjfﬂmawilhin 7 (Seven) days of issue of letter of acceptance

(LOA) by the Block Development Officer, TUREKELA to the Successful bidder otherwise the

bid of the Successful bidder shall be cancelled the EMD/Bid Security shall be forfeited.
Further proceeding for black listing shall be initiated against bidder,

The Additional Performance Security shall be in the favour of officer 25 named in Contract
Date and shall be valid for a period of 45 days beyond the validity of the bid.

Revised Amendment has been modified with OM No. 4559, Dt. 05.04.2021 of
Works Deptt.

[ | Bid Security
| To be submitted Required E.M.D. as mentioned in Column 6 i

i_ Adationm P;?formance Security

|

itiona T |

Amount Sl Range of difference between  Addmional Performance |
imated cost put to tender and Security to be deposited by the |

i amount. successful bidder. L

"1 Below 5% No addtional Performance |

ecurity. l

u 2 From 5% and above and below  50% of (Difference between .
10% | stimated cost put 1o tender and

id amount. i

% From 10% and above. "~ 150% of (Difference between I

estimated cosl putloiender and

\ \ id amount. 1

152 combined bid security for mare than one work is not acceplable.
15. 4 In the: case of schedule caste/schedule tribe contractors, Government Undertakings,
Co-operatives Societies, Diploma of Degree holders in Engineering who are

Contractor Block DevelopméntQOfficer, Turekela




Il 1] ] ' o I ]r
Jont of Odisha, tho rilos framed by Government from
Jovernn securily, avalling price prefeisen

1 documanls, [

Lorod with tho ¢
urity will apply

aboul Coul o
TITHAR LIS

s
timeo lo thine

facilitios and .
15 5 llmllidE‘.m:milynl:w "
R I the bidde wilthdraws

|n'lhn‘nl-'

(1 fi]lll‘l'“‘l .
bid after oponing of the bid bul within the period of

q
validity nny rovislon of rates or back oul of the bid ‘-"r'liming —_

Ndder sooks ‘ |
" m.:,[ roferred 10 any of all documents provided in the Bid by the Officer lnw“ng
having e
the Bid. _ | i N
submit the original documents with in the stipulateq gate

If the Bidder falls 1o . ni
In the case of a successiul bidder, if the bidder fails within the oamsoagy »
) e L & J J

() Signthe Agreement
iy Furmish the required Performance Security including additional performape,

b

security If any.

15.(B) FORMAT AND SIGNING OF BID:

a. The bidder can download/ purchasing the tender of his choice and underiake the
necessary preparatory work offine and submit the completed tender at his
convenience before the closing date and time of submission. The bidder shall
only submit single copy of the required documents and Price Bid in the bid
document. In the Financial bid, the bidder cannot leave any figure blank. He has
to only write the figures, & words. The Bidders are advised to submit the
completed Bid document well ahead of the last date & time of receipt.

b. The Bidder shall go through the Bid carefully and list the documents those are
asked for submission. He shall prepare all documents including cost of Bid
Document, Bid Security, Declaration form, price bid efc.

C. (I) The bidder should sign on all the documents, cerlificates submitted by him,
owing responsibility for their correciness. If any of the information furnished by
the bidder is found to be false/fabricated/bogus, his EMD/Bid Security shall
stand forfeited and the bidder is liable to be blacklisted,

(1) However, the Officer inviting the Bid if so desires can ask for legible copies or
original copies for verification within a stipulated period provided such
document in no way alters the Bidder's price bid. If the Bidder fails to submit
the original documents and Additional Performance Security within the
stipulated date as defined in tender call notice, his bid security shall be

forfeited.
D. SUBMISSION OF BIDS

16.1(l) The bid shall require all the mandatory forms and filled up by the contractor before

submission of the bid/ tender.
16.1(1l) The bidder shall carefully go through the tender and prepare the required documents. The
bid generally consists of GST, / PAN, Registration Certificates, Afﬁdavrt;, Joint vemufe
agreement along with other required documents as per Instruction to the bidder, Works in
hand, List of machineries along with any other information required by QIT.

The financial bid shall consist of the Bill of Quantities (BOQ).

16.2 In case of item rate tender, bidders shall fill in their rates other than zero vgue in the

Block Develapmenlbﬁi er, Turekela
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spocified place without ke
oply Papre 11

percentage s valid and w'.liihzfll::l-:]»lu"k‘ In the percentage rate tender the bidder ualir:r zefIIQ ’

successful bidder who has quole jhn al par with the estimated rate of u:o}k pul luqiendejr The

shall have o fumish (ho exac| ed loss bid price / ratos than the estimated cost pul lo lénder

minus the quoted amount as A-mﬂtihnnunl ol diltarential cost | o (”“mw.{'l cost put 1o tender

b ] 3 C 4 oB i o’ !
of the Block Developmant onal Porformance Security(APS) In shape of TOR in favour

ent Offic -

Development Officer, TURI K| ‘I“%‘U![‘”"-{-m Al Bank Guarantes in favour of the Block
guaranteed by ils local brang A _from any Nationalised/ Schedule Bank in India Counter
acceptance (LOA) by the mnﬂnctzmnnl Balangir within 7 (Seven) days of issue of letier of
otherwise the bid of the succossl evelopment Officer, TUREKELA to the successful bidder

" uccess
be forfeited. Further r\rocoquni siul lmltlulr shall be cancelled and the EMD/Bid Security shall
Ssing for black listing shall be initiated against the bidder.

(a) The bidder sha ' “
fistostod Bl m"(;‘-:l:‘;ihlslicﬂrn%nc In the space provided in the specified location in the
shall write rates in fiqure t;: I( 0Q) published by the officer inviting tender. The bidder
cell In the rate column | nly in the rate column of respective items without any blank
up to two decimal n casle of item rate tender and write percentage excess or less

imal place only in case of percentage rate tender.

b | :
(b) The Bidder should ensure clarity/ legibility of the document submitted by him.

) (c) The bidder should check whether all relevant documents are attached in bid or not.
17. DEADLINE FOR SUBMISSION OF THE BIDS:

- Bids cannol be submilted after due date and time. The bidder should ensure

correctness of the bid prior to submission. The bid cannot be opened even by the OIT
before the due dale and lime of opening.

The officer inviting the bid may extend the deadline for submission of bids by issuing an
addendum/corrigendum, in which case all rights and obligations of the officer inviting
the bid & and the bidders previously subject to the original deadline will then be subjecl
to the new deadline.

18. LATE BIDS:

18.1 Bids cannot be submitted after closer specified date and time.
19. MODIFICATION AND WITHDRAWAL OF BIDS:
191 In the tender, withdrawal of bid is allowed. But in such case he has to write a letter with

appropriate reasons for his withdrawal addressed to the Officer inviting the bid citing
reasons for withdrawal in the respective bid before the closure of receipt of the bid.

E. OPENING AND EVALUATION

OPENINGOFTHEBID:

20.1. Bid opening dates are specified in the DTCN or can be extended vide corrigendum.
These dates are available in \FB i. e, in tender document (DTCN).

20.2 In the event of the specified date of bid opening being declared a holiday for the Officer
- inviting the Bid/ Engineer-in-Charge, the bids will be opened at the same time on the next

working day.

. i i the genuineness of the
dditional Performance Security shall be verified regarding
20.3. ;::ni‘ial instruments from the concerned banks / Post Offices of branch of the banks /

post offices. |
204. Combined bid security for more than oné work is not acceptable.

idder who has quoted less bid price / rates than the estimated cost put

208 Iohiifsl::iﬁ::rL:fedto furnish mg exact amount of differential costi.e. estimated cost put
to tender minus the quoted amount as Additional performance Security (APS) in shape of
TDR in favour of the Block Development officer, TUREKELA/ Bank Guar:gtee med l
favour of the Block Development Officer, TUREKELAfrom any Nalnonalts | Schedule
Bank in India Counter guaranleed by its local branch al TUREKELAwithin '::}:‘j;\.;:e:]éii?
of issue of letter of acceptance (LOA) by the »BEL——MM"_‘QBL—TT_F o
the successful bidder otherwise the bid of the successiul bidder shall be cancelled an

' Block D:vﬂnpmeMkela
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processing for blacklisting shall be

the EMD/ Bid Security shall be forfeited. Further

infated skt s Leion only as per the Informalion furnished by

) - e laken up
20.6. The evaluation of all the hldts; :”tilg d:;cS not exonerate the lowest bidder from Checkp
of th ate the bidder 18 found 1o have mislag e

Bidders. But evaluation .
ir oriqi at a later d
their original documents "r;g:r'rfm':ion, action shall be taken against the hhtidm:’conhagk,,I

evaluation through wrong in
20.7. Deleted

21, PROCESS TO BE CONFIDENTIAL |
he examination, clarification, evaluation and comparison of higg and

e award of a contracl shall nol be disclosed lo bidders or any othe

- ed with such process until the award to the successful by,
Ei?"é'éﬂ"lﬂlﬂi’?éf 'lff;"emn by a hl?ddef to influence the officer inviting the h,‘,'
processing of bids or award decisions may result in the rejection of his bid. The authonty'
inviting bid may reserve the right to accept any addipona_l document. The budde( will respony
in not more than 7 (Seven) days of issue of the clarification letter, for failing which the big ¢

the bidder will be evaluated on its own meril.

22.  CLARIFICATION OF BIDS:

To assist in the examination, evaluation, and comparison of bids, the: officer inviting the by
may, at his discretion, ask any bidders in writing to clarify on the documents provided in the
Technical Bid, if necessary, with respect to any doublts or illegible documents.

23. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:

23.1. During the detailed evaluation of Bids, the officer inviting the bid will determine
whether each bid: -

i)  Bid security is confirmed as NIT.

i)  Has submitted legible documents as required for evaluation

iii)  Is substantially responsive to the requirements of the bidding documents.
23.2 Deleted.

Information relating to
recommendations for th

F. AWARD OF CONTRACT

24. AWARD CRITERIA:

a) The officer in charge will award the contract to the bidder whose bid has been
determined to be substantially responsive to the bidding documents and who has offered
the lowest evaluated price.

b) The Employer shall notify acceptance of the work prior to expiry of the validity period by
confirmed by registered letter. This letter of acceptance will state the sum that the Block
Development Officer, TUREKELA will pay the contractor in consideration of execution
completion of the Works by the contractor as prescribed by the contract & the amount of
Performance Security and Additional Performance Security required to be fumished. The
issue of the letter of Acceptance shall be treated as closure of the Bid process and
commencement of the contract.

€) On acceptance of the tender, the Contractor shall name in writing his accredited
representalive(s) who would be responsible for taking instructions from the Block
Development Officer, TUREKELA.

d) Competent Authority on behalf of Govemor of Orissa reserves to himself the right of
accepting the whole or any part of the bid and the bidder shall be bound to perform the

same at the rate quoted.

e) The successful bidder registered under other State Government / MES / Railways /
CPWD in equivalent rank has to register understate PWD before signing of the

agreement.
25. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS:

Contractor Block Devel ent Officer, Turekela




If the L-1 bidder oy
be debarred from Fh’l:ﬂ Tllrn furn
blacklist the contractor, e
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happens 10 be 5 e connany Aon will .
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. 4 ' i f " 1'] ‘l. .' ., i .
subject 10 condition that the |9 1y, !l be called (o drawing sgraement i-r" o, they L-2bidder, if
and furnish the requi =« blddar negotiates emant for exmcution of wark

red Additional p Satpar with the rate quoted b
; X al ; ; ale quoted by the L1 bidder
will be cancelled ormance Secuty (If required), u1hnr::if;l: e \ender
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tandlar, then hies shall
(Threa) yoars and ne '
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W 10 sign the agreemn
on DTCN, his bid security shal| stand forlmioﬂltmmm e

RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS:

The com ;
1o accept the lowesl E?I-?:I authority on behalf of the Govermor of Odisha does not bind him
the tenders received W'(thy Olhr-:r"lr:nlrtur and reserves to him the authority to reject any or all
ithout assigning any reason. All bids in which any of the prescribed

CDIId'I'I'IOII |5 n'Dl 1U'|T|'ﬂ€.'ﬁ or an i - ]
: 5 Y {Iﬂndl'llt'm ]nC]Uﬂml‘ that of - ?
‘ ; " nl r] J ! - 1 cor lll!lon.l'l I‘L':hd'tt.‘ 1S I)Ul [Dl"l Y l

26. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

(a) The issue of the letler of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

(b) The bidder shall within 7 (Seven) days of issue of letter of acceptance. furnish the
Performance security in the prescribed form & the work programme & shall sign the
agreement in prescribed format, failing which the Block Dev. Officer, TUREKELAshall
without prejudice to any other right or remedy available in law, be at liberty to forfeit the
Bid Security absolutely. The agreement will incorporate all agreements between the
officer inviting the bid and the successful bidder.

Following documents shall form part of the agreement.
iy The notice inviting bid, all the documents including additional conditions.
specifications and drawings, if any, forming the bid as issued at the time of invitation
of bid and acceptance thereof together with any correspondence & documents
leading thereto & required amount of performance security including additional

performance securily.
iiy Standard Bid Document P.W.D Form F2/P1 as the case may be

(c) The letter 1o praceed with the work shall be issued by Block Dev. Officer,
TUREKELAonly after signing of the agreement. Thelno.hﬁcauon of award will cunstnma
the formation of the contract subject only to lhe‘ furmshmg_ot performance security and

additional performance security in accordance with the provisions of the agreement.

27. CORRUPT OR FRAUDULENT PRACTICES:

i - i iect a proposal for award if he

opment_Officer, TUREKELAwIIl rejec |
ot B!uck tg:rt::ze bidder recommended for award has been e_ngaged in corrupt or
frztjdrz:g;spfactices in competing for the contract in question. He will report to the Officer

' i ' directly or indirectly, in connection
iti i er authority. Canvassing whether
s, o fnext“f_‘lgz prch‘tmtedyand the lenders submitted by the contractors who resort

ith tenders is §
o ble for rejection.
Block Development Officet.Turekela

to canvassing will be lia

Contractor
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NDER CALL NOTICE

SETAILED TE
el in S cover syste c"a"g"
or rate bids are invited In Single yeiem from “C'8 g gy,
ment and contractors of equivalent Grage clasg

percentage tend am

fs rs registered with the State Gove iiways for execution of i
contractors central Government / MES / Railways " 0! Composite Building
d with Cen te proof from the appropriate authority in prescribeqd form to be

registere ;
ion of defini o

works o:m prodlrjctllsr:oﬂwﬂ FORM P-1 for the work “CONSTRUCTION OF pAY CARE SuR.

eventuaily drawn in F. ENTRE AT DHAMANDANGA_—JM

LLNESS C

UM HEALTH & WE HAMANDANGA _Unpeg
W 20232024 Of Balangir Dist(Civil £LPH)" o 5
——_—___—-__._—_—._—_—._—_ - -~ _‘_-_-__--_'
Rs. 38,51,784.00 (Rupees Thirty eight lakhs Fiftyone

estimated cost_of 2
thousand seven hundred eighty fourjonly.

(a) This tender is on Composite basis and only tenderers with sound financial backgroung
capable of investing required amount for advance procurement of all materials required for
the work need apply. Department shall not supply any material at all for the work.

This detailed Tender Call Notice along with the clauses mentioned here in shall from a part

& of the contract and agreement.

(c)  Contractor not registered with Govemment of Odisha, can participate but have tg
subsequently register themselves with the appropriate registering authority of the State
Govemment before award of the work as per prevalent registration norms of the State.

The bid documents consisting of plans, specifications, the schedule of quantities and the

2.
set of terms and conditions of contract and other necessary documents can been seen in
the website (http://www.balangir.nic.in

3. The Bid documents will be available in the website: (htt :ilwww .balangir.nic.in).
fromD1.06.05.2023 to 16.00 Hours of Dt.24.05.2023.

4. The bid documents will be opened by the assigned officer in the office of the Panchayat

Samiti, TUREKELAat10.00 A.M Hours on Dt. 25.05.2023 in the presence of the bidders or
their authorized representatives.

5. Bid must be accompanied with Eamest Money deposit/ Bid security and cost of Bid
documents of the amount specified at Column.06 & 07 of the Tender Call Notice. As for OM
No. 5894 Dt. 27.04.2021 of Works Deptt. Failing which the bid will be liable for rejection.
The Bids will be opened at 10.00 A.M Hours on Dt.25.05.2023 in the office of the
Panchayat Samiti, TUREKELA in the presence of the bidders who wish to attend. Bidders
who participated in the bid can witness the opening of bids. If the office happens to be
closed on the last date of opening of the bids as specified, the bids will be opened on the
next working day at the same time and venue.
Contractor exempted from payment of EMD will be able to participate in the tender
attached with documentary evidences in shape of affidavit towards his eligibility for such
exemption.
The Successful bidder who has quoted less bid price / rates than the estimated cost put to
tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to
tender minus the quoted amount as Additional Performance Security (APS) in shape of
TDR in favour of the Block Development Officer, TUREKELA/Bank Guarantee in favour of
the Block Devevelopment Officer, TUREKELA from any Nationalised/Schedule Bank in
India Counter guaranteed by its local branch at TUREKELA within 7 (Seven days) of issue

Contractor Block Development Officer, Turekela



of letter of acceplance [
successful bidder Othemi(slf f:ebg- the Block Development Officer, TUREKELA to the
EMD/Bid Security shall be forfeitelj of the successful bidder shall be cancelled and the
. s - Further processing for blacklisting shall be initiated
9. Self altested pholo copies of {ollowi
1 . Win
i) Registration cerlificate 9 documents

as pe .
s st i p r clause-2 of DTCN & Registration Cerlificate of associates.
ith eligible registered electrical contractors

documentis for composite Buildlng along with other relevant
iiiy GST and PAN as per DTCN.
iv) Schedule 'E"as DTCN
v) Schedule 'F' as of DTCN

i) No relati ' !
s b o W ol
along with the Bid is mandatory otherwise, his/ her bid shall
be declared as non-responsive and thus liable for rejecti '
: jection and action to be taken.

10. The contractors registered with State Government and contractors of equivalent Grade/ class
registered with Central Government / MES i i i h wil, Elects I
sl B:H. Works BaiiG b5t / Railways having registration for Qwﬂ, Electrica
Fiectiical Enginsetin ?ug :h legal competency and expertise in Civil, Public Health and
o g Works can put tenders for this composite work and the documentary

ke under appropriate Act in support of their legal competency and expertise to execute
Civil, Electr.lcal and P.H. work invariably should accompany their tender papers. The Civil
Contractor in order to take par in the Composite tender should enter into a joint venlure
agreement for that work with eligible Registered Electrical Contractors (Associate with the joint
venture) and a copy of such agreement for the work after due registration should be attached
with the Tender along with documents viz. Contractor Registration Cenrtificate, Pan card, GST.
of self and the contractor with whom associated for execution of Composite work. Furnishing
copy of such documents is mandatory along with the tender documents otherwise, his/her bid
shall be declared as non-responsive and thus liable for rejection. If the Civil Contractor is
having registration in P.H. and Electrical works under the same name and style, the queslion
of joint venture does not arise. Successful bidder who has not registered under State
Govemment has to register under the appropriate registering authority of the State
Govemment of Odisha in appropriate class of eligibility before award of the work as per
prevalent registration norms of the state. The tender papers shall bear signature of authorised
person of the tenderer, the letter of authorisation should accompany tender papers. The
authorisation should clearly indicate the name of legal person to sign and enter in to
agreement and receiving payment and will be responsible for all contractual obligaticns for
execution of work for Civil, P.H and Electrical ltems of work to the Block Development Officer,
TUREKELA.

(i) The contract will be drawn in PWD P1 Contract form & will constitute 3 parts as follows:

(a) Part-| For Civil items of works
(b) Part-ll For Electrical items of works
(c) Part-lll For P.H items of work.

The contract shall be drawn & signed by Block Development Officer, TUREKELA on behalf
of the Governar of Odisha.

11. No tenderers will be permitted to furish their tender in their own manuscript papers. No letter
should accompany the tender.

12. The tender should be strictly in accordance wilh the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.

Contractor Block Development Officer, Turekela
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the tenderers and the Departm

13. The work is to be completed in

ent,

15. Rate Tenders, the bidder shall write h.is name in thg sp-ace provideq in
i, In the case of llem R: the Bill of Quantities (BOQ). The bidder shall write his rates in figure
the specified location rlanof respective items without any blank cell in the rate column.
only in the rate cotlurr; Rate tenders, the bidder shall write his name in the Space provided i
. In case of per;tif;;'gn in the Bill of Quantities (BOQ) of the financial bid, Only percentage
the Zpde::;‘:bg considered. Percentage rate quoted by the Contractor shall be accurately
:,l,:-?; in the specified location, so that there is no discrepancy. The perrfentage rate quoted in
the tender without mentioning excess or less and. noilsupporled with the corresponding
amount will be treated as excess, The Contractor will write percentage excess or less up to
two decimal place only. Bills for percentage rates tender shall prepared at the estimated rate
for individual item only and percentage excess or less shall be added or subtracted from the
gross amount of the bill. The Estimated Cost is excluding GST and including CESS, Royalty
and Cost of Conveyance. The rates of item basing on which estimated cost has been
denved are excluding GST on different components to arrive at such rates GST as
applicable on Works Contract shall be paid over the bill amount at the time of Payment of
Bill. If the rate quoted by the bidder is less than15%, of the tendered amount, then such a bid
shall be rejected and the tender shall be finalized basing on the merits of rest bids. But if
more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all
practical purposes) Iess than the estimated cost, the tender accepting authority will finalize
the tender through a transparent lottery system, where al| bidders/ their authorized
representatives, the Block Development Officer, TUREKELA andTender Committee  will
remain present. (Amendment to Appendix-1X, Clause-36 of OPWD Code Vol-Il by inclusion)
(Revised/ substituted as per Works Deptt. Office Memorandum No. 12366 Dt.08.11.2013)

16. Every page of the D.T.C.N., tender paper to be signed by the tenderer during agreement,

17. The tendered shall carefully study the tentative drawings and specifications applicable to the
contract and all the documents, which will form a part of the agreement to be entered in to, by
the accepted tenderer and detailed specifications for Odisha, and other relevant specifications
and drawings, which are available. Complaint at a future date that the tenderers have not
seen plans and specifications cannot be entertained.

18. The drawings furnished with the tender are tentative and subject to revision or modification as
lendered during the execution as per actual necessity and detail test conducted. But the
tendered rates quoted by the tenderer will hold good in case of such modification of drawings
during the time of execution and shall in no way invalidate the contract and no extra monetary
Compensation will be entertained. The work shall however be executed as per final approved
drawing to be issued by the Engineer-in-Charge as and when required.

19. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by
actual inspection of the site and locality of the work, about the quality and avpilability of the

required quantity of material including the wheat/ rice referred 1o above, medical aid, labour

Contractor Block Development Officer, Turekela

|
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. 55 and to have quoted
matenals_; and all other charges neces and unloading, freight for all
satisfaclion of the Engineer-in-Charge z??h s ar Lomplelen of the e B gl
& work and his auth s i

ate Gover ‘ S authonsed subordinates. Afler

case the contractor claims later o nment will not pay any extra charges for any reason in
ery biddr;rt'o have misjudged as regard availabilily of materials,
IS expected before quoling his rate to inspect the site of

the quarries and approach roads 1o quarries
ves abou - s T e QR RIS
materials must comply with the tthe quality and availability of materials. In every case the

N relevant specifications. Complaints |
; ; : nts in fulure date that the
20 ?;22:;2;{ T;af:rzlsaa; quarries has been misjudged can not f}e entertained.
- as per Works Deptt -(.‘.r:f?c(:}(:,t‘) of OPWD Code Vol-l by substitution) (Revised/substituted
: emorand "
estimate, the approved um No.12366 dt.8.11.2013) For the purpose of

quarry lead is to be provided judici i
: ; ; judiciously. Engineers in charge would be
responsible for ensuring the quality of materials supplied. The contractors would however be

;Zsuﬁzzszle for procurement of materials frnf‘n. E.iuthurized sources and voluntarily disclose the
© Of procurement for the purpose of billing. Besides the bidder would be required to
submit the details of quarry for procurement while submitting the bid.

21. The_ tender should be accompanied with the attested true copies of the valid Registration
certificate, GST, and PAN card which are mandatory. The bidder shall carefully go through the
tender and prepare the required documents of DTCN of Instruction to bidder for and the
originals of all scanned documents of the successful lowest bidder only are to be produced
within 5 (five) days after opening of Cover-ll of the tender in the offices of the panchayat
Samiti Turekela for verification otherwise his/her bid shall be declared as non-responsive and
he/she will be debarred in fulure from participating in tender for 3(three) years and will be
blacklisted by the competent authority. In such a situation, successful L-2 bidder will be
required to produce his original documents for consideration of his tender at the negoliated
rate equal to L-1 bidder along with the required Additional Performance Security. The
Successful bidder who has quoted less bid price / rates than the estimated cost put to tender
shall have to fumish the exact amount of differential cost i.e. estimated cost put to tender
minus the quoted amount as Additional Pedformance Security (APS) in shape of TDR in
favour of the Block Dev. Officer, TUREKELA/ Bank Guarantee in favour of the Block
Development Officer, TUREKELA from any Nationalised/Schedule Bank in India Counter
guaranteed by its local branch at TUREKELA within 7(Seven days) of issue of letter of
acceptance (LOA) by the Block Development Officer, TUREKELA to the successful bidder
otherwise the bid of the successful bidder shall be cancelled and the EMD/Bid Security shall
be forfeited. Further processing for blacklisting shall be initiated against the bidder.

22. The tender containing extraneous conditions not covered by the tender notice are liable for
rejection and quotations should be strictly in accordance with the items mentioned in the
tender Call Notices. Any change in the wording will not be accepted.

23. Letters found in the tender documents raising or lowering the rates or dealing with any point in
connection with the tender and regarding adjustment. or any other matter will not be
considered. ) 5 _ .

24. The department reserves he right of authority to reject any or all tenders received without
assigning any reason whalsoever. _ _

25 The earnest money will be retained in ihe case of successful tenderers and will be deall with
as per terms and condition of O.P.W.D. Code the earnest money will be refunded to the

Contractor

Block Development Officer, Turekela
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i 235, The retention qf
Aion of the tender process, 5
| lenderers on applicalion after completion of
unsuccossiul lendorers

EMD. with the Department will ':”-',f:lrelr
26. The Block Development Officer, ‘

el i
0lrlcnli'fl‘r:'\. will notify the bidder / tenderer whose bid ha

stion of the validity period by cable, telex or facsimjje

been accepted of the award prior 10 oxplri
confirmed by , herelnafter and in the conditions of Contract called the. Letter of
registered lelter This letler (herein: bl (o st

v 8 al the Block Deve |
on l“llrlllcl *;;Iotcuiinn completion and maintenance of the Works by the
ion O 3 )

contract (Hereinafter and in the contract called the “Contracy

Acceptance”) will state
contractor in consideral
contractor as prescribed by the

Price”). = st Money Deposit) @1% of Tender amount in
.. co ames . )
The bidder has to furnish performan gm nas fo submit initial security deposit @ 1% of e

essful bidder, - _ _
shape of TDR,I!\I:eL::;ccm Deposit receipt of any Scheduled Commt'erclal Bapk In Indiz ;
ql“‘wdvnkmo:nmtr'\ / Post Office Savings Bank Account/National Savings Certificate / pog
KissanVikash Palre

. dged in favour of the Block Development Officer
iy Dcpﬁfll ﬁﬁ:g}cgﬁ Stlz?o?csigning the agreement in the P.W.D. form No. p.1
s ssimmieL iy g fulfilment of the contract in the office of the Panchayat Samitj
(Schedule XLV No. 61) for tha LTI i irected. The amount of secur
TUREKELA for civil, EI & PH compun:enl respeclively as directed. The g ; e_turrty
deposit withheld according to the provispn of P-1 ag.reement shall be retamg as secur{ty for
the due fulfilment of this contract along with the additional performance security as mentioneqd
in the DTCN duly pledged in favour of the Block Development Officer, TUREKELA payable at
TUREKELA in accordance with the provisions of the agreement.
Standard P.W.D. Form P1 with latest amendmenls.
Failure to enter in to the required agreement and to make the security deposit as above shal
entail forfeiture of the Bid Security (eamest money). No contract (tender) shall be finally
accepted until the required amount of initial security money is deposited. The security will be
refunded after Six months of completion of the work and payment of the final bill will not carry
any interest.
As concurred by Law Depariment & Finance Department In their U.O.R. No 848, Dt.21.05.97
J.O.R N0.202 W.F.D. Dt.06.03.98 respectively the E.M.D. will be forfeited in case, where
tenderers back out from the offer before acceptance of tender by the competent authority.
If the L-1 bidder does not tumn up for agreement after finalization of the tender, then he shall
be debarred from participation in bidding for 3(three)years and action will be taken to blacklist
the contractor. Besides the consortium/JV/Firm where such an agency/firm already happens
to be or is going to be a partner/member/proprietor, he/they shall neither be allowed for
participation in bidding for three years nor his/their application will be considered for
registration and action will be initiated to blacklist him/them. In that Case, the L-2 bidder, if
fulfils other required criteria, would be called for drawing agreement for execution of work
subject o condition that the L-2 bidder negotiates at par with the rate quoted by the L-1
bidder, otherwise the tender will be cancelled.

27.The contractor should be liable to fully indemnify the Department for payment of

cantractor,
28. Tenderers are required to liable by fair wages clause as intr

Department letter No.VII (R8B) 5225, d1 26.2-55 and No.ll, M-56/61-28842 (5), Dt.27-9-61.

29. The com‘ractor shall bear cost of various incidentals, sundries and contingencies fecessitated
Py work in full within the following or similar Category.

oduced by Gowt. of Orissa, Works

Contractor
Block Development Officer, Turekela
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building requi 9ES and other cost o gon e, OCOl taxes including Fe | nI
quired by the tendere account of land buildi i
other purpose of the work are | rfor collection of malerials L o mmum-ng g gl
payable to Gowvt. for tempmaryoobﬂ borne by the cont , 8lorage, housing of staff or

: ractor at his o i

for Bonafed ceupation s own cosl. No renl will be
contractor si ulse of the land for work ang q".:l’f land owned by gowt. at the site of the work
all be done after Civil portion all such construction of temporary nature by the

to be [ 3
l F!emchshed G Bkl il f'the work and all such construction shall have
comp e{mr} of the work at no extra cost PUE STt o e e
b) Royally will be recovered from each E'II
|
Forms are enclosed. Refund of royalt
entertained as the recovery of roy .

-'JtS notified by Gowt. from time to time unless K-
at later date after passing of the bills cannot be

¢) Labour camps or huts nece Ryih el e b feni,
arrangements thersin 1o th:"’::gsto T suitable scale including conservancy and sanitary
action of B
Y sAhaI'. have to be provided by the Con"am; the local labour laws and health authorities
rrangement of sui -
staff gnd labour :‘;a\b:;:valer supply including pipe water supply where available for the
s as for the execution of the work is sole responsibility of the
PRt —— no ext‘ra cost for carriage of water will be entertained.
ues levied by Municipal, Canal or Water Supply Authorities are to be bome
by the Contractor.
f)

§U|tabie saf_ety equipments and dresses, gloves, life belts etc. for the labour engaged in

"5‘_‘3’ operations are to be supplied by the contractor at his own cost.

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at
work and approaches in order in project the public and employees from accident has to be
provided by the Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out
of execution of the work and also any sum, which may become payable due to operation
of the workmen compensation act, shall have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever
necessary at his own cost.

30. No payment will be made for layout, benchmark, level pillars, profiles and benching and
levelling the ground required, which has to be carried out by the contractor at his own cost.
The rates to be quoted should be for finished items of work inclusive of carriage of all
materials and all incidental items of work

31. After the work is finished all surplus materials should be removed from the site of work,
preliminary work such as vats, mixing platforms, etc. should be dis_rnanth.ad qnd all materials
removed from the site and premises left neat and this should be inclusive in the rates. No
extra payment will be made to the Contractor in this account.. ‘ _

32 |t should be understood clearly {hat no claim what-so-ever will pe entenair?.ed to -.f.-xtra items of
works quantity of any item besides estimate amount uqless writlen order IS obtamed‘ from the
competent authority and rate setiled before the extra itlems of work or extra quantity of any
. up.

33, :—izg;:,:dt?;tfsr;?;a; {o abide by the C.P.W.D: 5afe!~_.r code_ru':es introduced by the Gowt.
of India, Ministry of Works and Housing & Supply in their standing order no.44150, Dt.25-11-

34_[;; part of the contract shall be sublet without written permission to the Bloc'f: lDevelopment

Officer, TUREKELA of transfer be made by the power of attorney authorising others to

receive payment 0
Block Dewlupm%ﬂela

n contraclor's behall.

Contractor
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ce of the under s ot of tender papers. Intere
meung = documnts a?:—uorsnnu last date of sale and mczp: it must be El:aﬂy understsc:e{i
Sundays and Pu!)hc o ;n):‘ormation al the same adf’ress, _” tructions in complete sh o
bidders may obtain further ed in order and according to Insiru ape.
cei
that tenders must be re

Incomplete tender is liable for rejection
i i ish a certificate along with the tender to thfe effect that he is nf
sl f'umllf rank of an Assistant Engineer & above in the state PR & Dwy
o o H“?’ S 1S‘:ae::reiary & above in the PR & DW Deptt. If the fact SUbSWuemry
e et o ct is liable to be rescinded. The earnest money & the totg
proved to be false, the contra e e samest money ¢ damages

i i shall be liable of make : ' | - .
secunty T" zﬁ:ﬂ?;iitﬁat?;s The proforma for no relationship certificate is contained in 3
resulling for é :

eparate sheet vide Schedule-A.
37 :Ap\?r::EilT FOR VARIATION IN PRICE (Clause-31 of F2/P1 Contract) |
37 vide Works Department Memorandum No.15847 Dt.19.11.2019) Clause 31: Price
(

justment i i
Adjus! djusted for increase or decrease in rates and price of labour,

37.1: Contract price shall be a . 12
37 matenals fugts and lubricants in accordance with the following principles and procedures angd

as per formula given in following Paras. | |
a) The price adjustment shall apply for the work done from the start date given In the contract

data up to end of the initial intended completion date or extensions granted by the Engineer
and shall not apply to the work carried out beyond the stipulated time for reasons

attributable to the contractor.
b) The price adjustment shall be determined during each month from the formula given in the

following Paras.
c) Following expressions and meanings are assigned to the work done during each months:

ans speciﬁcations. t

L]
m

R= Total value of work done during the month. It would include the amount of secured advance
granted, if any during the month, less the amount of secured advance recovered, if any
during the month. It will exclude value for works executed for extra items under variations.
37.2: To the extent that full compensation for any rise or fall in costs to the coniractor is
not covered by the provisions of this or other clauses in the contract, the unit rates and
prices included in the contract shall be deemed to include amounts to cover the
contingency of such other rise or fall in costs.

The formula (e) for adjustment of prices are:
38. (a) (i) Adjustment of Other materials Component
Price adjustment for increase or decrease in cost of local materials other than cement,
steel, bitumen, pipe and POL procured by the contractor shall be paid in accordance with
the following formula:
VM 0.85 x Pm/100 x R x (M1 — Mo)/Mo
Il 4
Mo The a?l.l India wholesale price indz:(zltrigrt:::;?‘mem. e a|:1d o
Ities) on 28 days preceding the date of

opening of Bids, as published by the Mini
g y nistry of Commerce and Industry, Government of

M1 The all India wholesale price index

all co iti ) :
as published by the Ministry of Cor, (all commodities) for the month under consideration

merce and Industry, Government of India, New Delhi.

Contractor
Block Development Officer, Turekela
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C1 The all India wholesale price inde
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38 (a)(iii)

ice adj i
Pri djustment for increase or decrease in the cost of Steel procured by the contractor

Vs
s

So

S1

; decre
| ase |
shall be paid in accordance with 1o fnllow?n:]h?;;ﬂ of cement procured by the contractor

0.85 x P¢/100 x R x (C1 ~Co)/Co .
Increase or decrease in (he cos
changes in the rates for comcn'l-

The all India wholesale price
preceding the date of ope
Industry, Government of |n

Index for O
ning of Bida, erenary Portland Cement (OPC) on 28 days

dia, NewDelh, published by the Ministry of Commerce and

rdhr mone pubhsh:c:mbommaw ?qﬂland Cement (OPC) for the month
Govemmenl of India, NewDelhi 705 SRS of SRS RAgoR
Percentage of Cement Component of thework

Adjustment for Steel Component

shall be paid in accordance with the following formula:
0.85 x Ps/100 x R x (S1 —S0)/So

Increase or decrease in the cost of work during the month under consideration

due to changes in the rate for steel.

The 3". India wholesale price index for steel (Mild steel long preducts) on 28 days
preceding the date of opening of Bids, as published by the Ministry of Commerce and

Industry, Government of India, New Delhi.

The all India wholesale price index for steel (Mild Steel long preducts) for the month
under consideration as published by the Ministry of Commerce and Industry,

Govemment of India, New Delhi.

Ps Percentage of Steel Component of the work.

Note: For the applicalion o

chosen to represent steel group.

38 (a)(iv) Adjustment for Bitumen Component

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance

Vb
Vb

Bo
B1
Pb

38 (a)(v)

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance

with the following formula:
0.85 x Pb/100 x R x (B1 —Bo)/Bo

Increase or decreaseé in the cost of work during the month under consideration due to

changes in the rate for Bitumen.

The official retail price of bulk bitumen at the |OC/BPCL depot at nearest cenire on the

day 28 days priof {o date of opening of Bids,

The official retail price of bulk bitumen at the I0C/BPCL depot at nearest centre for the

15th day of the month under consideration
Percentage of Bitumen component of the work.

Adjustment towards differential cosl of pipes

with the following formula:

Vp

Contractor

i 0.85xPpi/100xRX (Pi1 ~Pio)/Pio

Block Development Officefr Turekela
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LY

of pipe i.€.
: fer consnlcrnlinn_

Differential cost
1 unt

or recovered dunng the mont! ek
| P » of Pipe componen , ; | | | |

Ppl Pcrccf?lﬂg‘:; ole ql:lr:: pnce index of pipe for the period under cclms.tdorahon as pub"shed

pi1 Al India _ _1 (;1' Ccommerce and Industry. Government of India, New Delhi

by the Ministry on 28 days preceding the date of opening of |,

o A nd 1 ico . of plrlf}
. a yvholesi o p{lr. ) index

Pi ll' -:‘; ;llltlhqh d l)v he I'U”FILCIUY of commerce and In Ustly. Government of | dla
bids as sho n d |

New Delhi

38 (b) ,s'\d|us1mcn| for |
Price adjusimen
accordance with the follo

0.85x PII100 xR X (L1

Vpi

_abour component
| for increase or decrease n the cost due to labour shall be paid |,

wing formula:

~Lo)/Lo
the cost of work during the month under consideration

V0L ‘
VL Increase of decrease In

due to changes in rates for local labour.
Lo The minimum wages for unskilled labour as Notified by Government of Odisha a5

prevailed on
eceipt of tender including extension, if any.

the last stipulated date of r
L1 The minimum wages for unskilled labour as notified by Government of Odisha as

prevailed on the last date of the month previous to the one under consideration
pL  Percentage of labour Component of the work.

38 (c) Adjustment of POL (fuel and lubricant) Component
Price adjustment for increase of decrease in the co
in accordance with the following formula:

Vf 0.85 x PI/100 x R x (F1—Fo)/Fo

Vf Increase or decrease in the cost of work during the month under consideration due to
changes in the Rates for fuel and lubricants.

Fo The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of
IOC/BPCL/HPCL at nearest centre on the day 28 days prior to the date of opening

ofBids,
F1 The official retail price of HSD at the existing consumer pumps of IOC/BPCL/HPCL at
nearest centre for the 15th day of the month under consideration
Pf Percentage of fuel and lubricants Companent of the work.

Note: For the application of this clause, the price of High Speed Diesel oil has been chosen
to represent fuel and lubricants group.

st POL (fuel and lubricant) shall be pai

38 (d) Adjustment for Plant and Machinery Spares Component

for increase or decrease in the cost of plant and machinery spares

Price adjustment
n accordance with the following formula:

procured by the contractor shall be paid i
Vp 0.85x Pp/100 xR x (P1 —-Po)/Po
Vp Increase or decrease in ihe cost of work during the month under consideration due 10
changes in the rates for plant and machinery spares.
Po The All India Whole sale price index for manufacture of machinery for mining, quarrying
and construction on 28 days preceding the date of opening of Bids as published by the
Ministry of Commerce and Industry, Govemment of India, New Delhi,
The All India Whole sale price index for manufacture of machinery for mining, quarrying
and construction for the month under consideration as published by the Ministry of
commerce and Industry, Government of India, New Delhi,

P1

Contractor Block Development Officer, Turekela
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PP 9e S plant ana Machinery spares Component of Frake b
of the work,

ote: For the application of this

Index of manufacturing of m

¢ achinery for mining,
hosen (o represent Plant an Y -

d machinery Spares
Regarding wholesale price Index (WPI) for
adjustment due to ch

l ange of base year of WPl from 1993.94
observed that, the commodity ‘Bars -94 10 2004-05 & 2011-12, it is
include

appropriale commodity for payment of price

a Y (.

d in the list of WP| 199 _ nd Rod', ‘Cement’, ‘Heavy machinery and parts
011-12 sen 3-94 series are not mentioned as such in the WPI 2004-05 &
2011-12 series. Therefore, the following items in

) the WPI 2004-05 & 2011-12 series shall
be considered corresponding 1o items in WPI 1993-94series

SINo. | Itemin WPI 199384 1 iiar in e TR T
| -' 1993-94 ltem in WPI 2004-05 | Item in WPI 2011-12 series |
l . senes Series :
\F Cement Grey Cement | Ordinary Portland cement |
L2 Bars & rods - L 4
! Rebars | Mild steel long products. |
|3 Heavy ?S:ﬁ;‘mﬁ“.-’ & Construction Manufacture of machinery for
\ MRCIrIOn; | mining, quarrying &
S I . construction

38 () APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reimbursement/refund of differential cost of
steel, bitumen, cement, pipe, POL and wages, keep such books of account and other
documents as are necessary to show that the amount of increase claimed or reduction
available and shall allow inspection of the same by a duly authorised representative of
Govemment and further, shall at the request of the Engineer-in-Charge, furnish document to
be verified in such a manner as the Engineer-in-Charge may require any document and
information kept. The contractor shall within a reasonable time of 15 days of his becoming
aware of any alteration in the price of such material, wages of labour and /or price of POL
give notice thereof to the Engineer- in-Charge stating that the same is given pursuant to this
condition along with information relating to there to which he may bein a position to supply.

Percentage Table . B |
% Component (cost wise) ]

sl .]'. Category of works

= =
No Labour POL Steel (Ps)+Cement (Pc) +
' PL (P Bitumen (Pb)+Pipes (Ppi)+
- (PL) Plant & Machinery Spare &
, Component (Pp) + Other
:. Materials*®
|1 R&E warks (% of | Road Waorks ™15 o
i component) “Bridge works _5_ - 5 o
Building works 5 S 90
Imgation work Structural work ____ & S P
(% of Eath, canal &[5 5 90
Component Embankment Work

» A

Coriemdbon Block Development Officer, Turekela
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*Note - Further break up may
Bitumen, Pipe and Plant & M
provided in the bid documen

P.H. work

(&)
4]

Pipeline work

:jl-'
o

Sewor Ling

Bid" (enclosed herewith).
Appendix to Bid Schedule of Adjustment Data |
works, adjustment factor for Labour and POL shall be ccns;dered @ 5% each Stee!
pipes, other Materials and Machinery sr]all contrlbut_e to 90 fo_ of price adjustment o
shall be calculated for each work sepa.ratelx‘:r duflng preparation pf estimate sh_all be approyeq
by the authority during technical sanction as a Schedule of Adjustment Data™ and sha)| form

part of the Bid Document]

[For all
cement,

siructural work _ B

90

20%

20%

be worked out considering the consumption of Cemen
achinery Spare Component in the concerned works and sy, be
t in shape of “Schedule of Adjustment Data™ as on *Appengi, o

| Pipe = 70%
Machinery + Other materia) J

| !_l.--| 29

—

Pipe - 70%
Machinery + Other Materia ‘

—

L. Steey

P

[ CI.No.38 Index Source of Index Base Blase | ww
lof F2P1 | Descrip | Value | Date - of ltem™
Contracts | tion * o
S| No. | ) . .
38(a)()) Other All India Whole sale price index (all
| aterials | COMModities) as published
| | _ bytheEconomicAdviso
- rtotheGovt.ofindia, Ministry of
[ | Commerce and Industry, )
| 38(a)(i) Cement  Whole sale price index for Cement .
| ! (Ordinary  Portland Cement) as '
| published by the office of the
Economic Advisor to the Gowt. of .
! India, Ministry of Commerceand '
| B - Industry, !
| 38 (aj(i) Steel " Whole sale price index for Steel(Mild
i | Steel-Long Products) as published by
‘ the office of the Economic Advisor
| totheGowvt. of India, Ministry  of
(- | Commerce andlindustry, .
| 38 (a)(iv) Bitumen | Official retail price of bulk bitumen at i
L (VG-30) | the nearest I0C/HPCL depot.
38 (a)(v) Pipes | Whole sale price index for the type of |
Pipe  under consideration, gs
' published by the office of the
- Economic Advisor tothe Gowt. of India,
- || Ministry of Commerce and Industry,
38 (b) Labour T Minimum Wage nolified by the Laboy T
andEmployee'sState!nsuranceDepart -
- - 4_|_ment of Government of Odisha, India
38 (c) POL | Official retail price of HSD af the B i ;
I | nearestiOCL/HPCLIBRCL depot e
| —_—
—_— ]
Contractor
Block Development Officer, Turekela
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e

41.

42

43,

44,

45.

46.

47.

48.

Contractor

| Pla '
38 Machiner | nole sale p
- 5". T Manufaciure of M?anlc? ndex:  foe : 1=
Quamying  ang C(llriery for Mining,
| published sonstruction  ps
oftheEc ; 2y the off
India M?:'OSTIBNWISO”DHIQGUUI of e
ndia, Ministr
—— . Industry, y of Commerce and |
[
feet Tolal 100%

* Values to be filled up at the time of draw

.- al
Values to be filled up in the bid dotumel?i contract

All items of work as per sc "

Sterdard Spec""caﬁin. Ll:tt‘.?::du;‘e lué ?uam“‘es of this tender should confiem to Orissa Detailed

design criteria for pre- stressed con Codes & Bridge code section |, II, IIl. IV &VII & latest

MoRT&H., Government of Indi oncrete bridge specially for Roads & Bridges issued by

mechanical vibrators f ia, Compacting shall have to be carried out with help of
s from the range of 1.5.2505, 1.5.2006, 1.5.2514. 1.S.4656.

Shuttering & i . .
‘ g & centring shall be with suitable steel shutters in side of which shall be lined with

suitable sheeting and made leak i
. d proof and watertight. Al joints in formwork shall be properl
sealad preferably with P.V.C. joints sealing tapes & cumpo{mds. r e

::t:;“ work including complete false work shall be designed by the Contractor without any
~cost to employer and the Department will have the right to inspect the scaffolding.
centing and shyt!erlr}g made for the work and can reject partly of fully such structures, if
found defective in their opinion. Any eventually such as loss of lives or property due to failure

of centring and shuttering shall be the responsibility of the Contracter regarding compensation
of ali claims thereof.

Cement Concrete should be machine mixed by weight by means of concrete mixture/batching
plant confirming to relevant grade and approved by the Engineer-in-charge for all types of
concrete works. The Contractor should amange his own baiching plant concrete mixer
appropnate vibrators, pumps, etc. for this purpose at his own cost and departmental
machinery |f available only may be utilised on payment of necessary hire charges as detailed
in clause of recovery sheel on necessary requisition.

cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net &
the Engineer-in-Charge or his representative shall have the right to test the weight & qualtty
from time to time.

The tenderers shall make all arrangements for proper _storage of materials but no cost for
raising shed for storé and pay of security guard etc. will be bome Dy the Department. The
depariment is not responsible for any thefl or loss of materials al site. L is contractor's nsk.
Under any such plea, if {he tenderer stops the work he shall have to pay the full penalty as per

clauses of the contract.
i ' ile of work is sole esponsibility of
d to site of work for transport qua!ena!s to si P y
ﬁ];;prgsﬁgi?:r Statutory traffic restriction In the town area for Transport of construction
material 10 siie of work Is to be taken in 10 consideration before tendering and no

consideration for exira time or compensation thereof shall be considered.

The contractor should at his own cost arrange necessary lools and plants required for efficient

execution of work and the rales quoted should be inclusive of transportation, hire and running

charges of such plant and cost of consumables.
The contractor shall properly co-ordinate with the execution of P.H, and Electncal works and

takes care of the safety of workers.

. riac if available, with the depariment may be supphed on hire as per chamges
Th?e;!n;tmfé‘nejc;sed statement and may be changed from tme 10 time subject to the
lggm:hﬁcm that the contractor will execute In advance an agreement with the Block Dev. Officer,

TUREKELA.
Block Devclo;ﬁ%ﬁlﬂﬁicen Turekela

i



: oy
: ly of machinernes.

' il baentertalr i s executed during t
49. No claim whatsoever wi | long with their tender 2 list of workindicating tes sa%is?e last
50. The tenders should fumnis ﬂtr?e gconcerned Engineef"”‘cm;gnilosed in a separate s.haCtml
mhi dUI'y 'lcfﬂdrl-flreg Eﬁgclric‘:rf works as per the proforma eel of
completion for Civil, .1 €

Schedule-H. tyent partners of whose contracl_fc:-r any work has pe
51. An applicant or any of its conghél:;' w‘F’)’k in the last Five years, prior to the date of {he big
rescinded or who has abandone tenderer must submit the required informatiop, in

i ' The et o X
shall be debarred from qualification. affidavit (in original) in the specifigy

derer is to furnisr_r an it (ir
schedule-E of :!Ise I?ELCU:‘; 2190:‘3313 DTCN regarding authentication of tender documeny
formal as per >¢ 2

tc. Non-furnishing of the informatigp ;
: igation & Bank guarantee eic. INC 2 1ation jn
&inmrmahonEabo:l;;zilri:ga:%davit in Schedule — F(Original), the tender will be liaple for
Schedule - £ an

rejection.

clearl understood that: |
N E‘}Shf’l{lf:_b::r the b};rs are to be provided with lapping, welds or bolts nuts as well be directeq
&) Tne joinis

by the Engineer-in-charge. No payment shall be made for the lapping/welding of M.S/Tor steq
| ol o '

reinforcement. - i ;
b) c;ncrete test specimens 150mm * 150mr * 150mm in size (whether piain or reinforceg

i ber by a representative of the

the testing shall be taken for each structural mem '

gggfrgfgrﬁrme presengce of responsible officer of the rank not lower than t-hat of an_Assustam

Enagineer or sub- Divisional Officer. The contracior shall bear the cost so involved in testing.

Thég ;tes! specimen in cube should be carried out in the Departmental Qontrol _and Research

Laboratory of Cuttack or Bhubaneswar/ Balangir. Test should be carried out in accordance
with the stipulation in Bridges code section- Ill.

c) Test specimens shall be formed carefully in accordance with the standard method of taking

test specimen and no plea shall be entertained later on the grounds that the casting of the test

specimen was faulty and that the result of the specimen did not give a correct indication of the

actual quality of concrete,

d) Plain concrete and reinferced concrete specimens will be tested in Government Test Houses
or Control and Research Laboratory at Cuttack/ Bhubaneswar/ Balangir. Cost of testing of all
specimens and sampies will be borne by the Contractor.

53. The rates quoted should be inclusive of carriage of water required in connection with
execution of the work. No claim for carriage of water whatsoever will be entertained.

54. The contractor shall employ one or more Engineering Graduate or Diploma holders as
apprentice at his cost if the work as shown in the tender exceeds Rs.2, 50,000.00. The
apprentices will be selected by the Block Dev. Officer, TUREKELA. The period of employment
will commence within one month after the date of work order and would last till the date, when
90% of the work is completed. The fair wage to be paid to the apprentices should not be less
than the emolument of personnel of equivalent qualification employed under Government. The
number of apprentices to be employed should be fixed by the Block Dev. Officer, TUREKELA
ir; the manner so that the total expenditure does not exceed one percent of the tendered cost
of the work.

55. List of tool & plants in running condition in possession of contractor is to be furnished in a
S€parate sheet of Schedule-C.

86. It is the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.,

57. The contractor will be responsible for any misuse, loss or damages due to any reasons
whatsoever of any departmental material during the execution of work. In case of l0sS,
damage or misuse, recovery at the rate at 5 times the cost of the materials will be deducted
from the bills or his other dues.

98. The Prevailing percentage of |.T. Department of the gross amount o the bill towards incomé
tax will be deducted from the contractor’s bil).

ed for supp

Contract
or Block Development Officer, Turekela



59.

60.

61.

62.

The Estimated Cost j
: IS excludin
ra . G :
e a pOneNts 1o arrive ay Imated cost has pee yalty and Cost of Conveyance.
paid over the bill amount at 1hctim(}'ch rates. GST as apnl n derived are excluding GST on
.' 0 =3

applic
It must be clearly understood fpayment of g, pplicable on Works Contract shall be

dues or additional dues i
if a
due to any reason whalsoevgr

No extra payment will b
and materials. = eds oy

al under no circumstan

payable ces any inlerest is chargeable for the

for the
work executed and final bill pending disposal

removin '
m 0 spreading and consolidaling salvaged metals
Additional performance Securit

modification - iy (Amendment t s
sy olieubined. ias. pe ok Dol 3es, Meomndinn. N a2
: . amarandum Q. 9

The Successful bidder who ha

tender shall have to furnish th; g;anéled less bid price / rates than the estimated cost put to

tender minus the quoted amount amount of differential cost i.e. estimated cost put 1o

- vaviour of the Block Dey Ofrn as Additional Performance Securily (APS) in shape of TDR

Officer. TUREKELA from Ian EET: TUBEKELNBank Guarantee in favour of the Block Dev.

ocal branch at TUREKELA i_me_ltmnahsed#Schedum Bank in India Counter guaranteed by its

Block Dev. Officer, TUREK ithin 7(Seven) days of issue of letter of acceptance (LOA) by the
- - ELA to the successful bidder otherwise the bid of the successful

bidder shall be cancelled and th i i
sl e EMD/Bid Securi i '
blacklisting shall be initiated against the bidder. iy gl pe S el

If the contractor fails to com ; P
. _ plete the work, the amount so fumished as Additional
?:gg;;dance Security will be forfeited in addition to the other penal clauses, if any. to be

Revised Amendment has been modified with OM No.4559 Dt.5.04.2021 of Works Deptt.

P =
1 Additional Performance Security

—— | sI'|Range of difference between| Additional Performance Securityto

L Ampunt No!| estimated cost put to tender and, be deposited by the successful bidder.
| . | Bid amount. B | e o e ——
1 ———— 11 | Below 5% No additional Performance Secunty.

I S ", —
| 3 | From 10% and above.

64.

65.

— T*ﬁmﬁave and below | 50% ¢ of (Difference between estimated |

10% _cost put to tender and Bid Amaunt____
150% of (Difference between
estimatedcustpunutenderandBid

| ] ) - | Amount _

i le of all materials fully before
all material - The contractor shall supply samp i y
g?orzﬁrlzmc..efnt for the work for tesling and acceplance as may be requiring by the concemed

i e. : :
Engineer.Incharg dor shall employ under himself two Graduate Engineer and two Diploma

Sz‘per cingogo?r:;aw the State of Odisha. Special class contractor shall employ under h_im
holders ek gEn ineer and two Diploma Holders belonging to the state of Orissa. Likewise
one graduate ENS {oy under him one Graduate Engineer or two Diploma Holders

ik shall empioy ; ;
4 clags °?2‘;ﬁ§ rof o;]ssa.PThe contractor shall pay to the Engineenng personnel m_untnly
Zig?ugmgnts which shall not be less than the emoluments of the personnel of equivalent

isha. The Engineer-in Chief (Civil), Orissa

' i oyed under the State Gout. of Odisha T .
quahﬁcatmne?n;g;i; the contractor with names of such unemployed Graduate engineers a_nd
Loyl g if such help is sought for by the contractor. The names of sucb _Engmeem_wg
et Aot mated to the \ender receiving authority

[ e Contractors should be intl |
ey would be supervising the work. Each bill of the Super Class,
ployment Roll of the

A’ Class Contractor shall be accompanied by an em

Block pevelopmen fficer, Turekela

e bt rYOr



66.

67.

73.

74,

75.

76.
7.

78.

79.

80.

P ap A
Engineer il
ificate of the Graduate or Dipjg. ¥
ith a Certifica K etncitad o lon,
ineering personnel wge::::ﬁ:a:‘:?:ar to the effect ;\?:tcl:hoad:;;sd-ZZJ'Q‘!-15334?;:}:1& bily hay
52%53; so employed by the e Works Departmen! Performa contained in g Separate’

been supervised by '"Im i.(;vlo be furnished in the o

vired cedificate I
videSc sonnel of the

ineering pe ; [s. ) - . .
Afn ?:tq g:cliﬂ“_'e"” ""Spﬂcungmrr: ?:onform to Orissa Detailed specification ang shouly
of vis :

k shou ini ressive strengthen |

inforced cement wor ing a minimum comp 2 gthen (in work
A:LEETELC M-15 and M.'2101£ag$gcubes at 28days, afler mixing anq test co”d”ctl )
TSBKQ’:OGI{‘J_ pclrs 3‘2;'2"009 and IS 516 using l;F2mm to 20mm. size harg black CTUShrl.nr
accordance :ﬂlg;ﬂps (20mm size not be exc_eeqzﬁ %). - |
broken granite ter from the foundation, pipeline trenches S, anks/Soak p"S’SUmpsm H
Bailing out of wg fer or sub-soil water if necessary should be borne by the Contractor, p,
etc. either -Tg‘:made for benchmarks. Level pillars, profiles and be‘nching and leveHing ”.;
Paymgn‘i i required. The rates quoted should be for finished items of works inclys,-
groun i : Kk g
. inci I items ofwork., .
o '“Esg'ﬂg'ﬂﬁgfémd clearly that no claims whatsoever woy|qd beentertaineq.
'Ilfhs: c;zndere:r shall have to abide by the CPWD. safety code rules introdyceq by the
Govemment of India, Ministry of work Housing and Supply in their standing order No:
44150dtd.25.11.57. ’
The Contractor will have to submit to the Block DF"."' Officer, TUREKELA for monthly retyem,
of 1abour both skilled and unskilled employed by him on thework.
All fittings for doors and windows P.H. & Electrical works as supplied by the Contract,
should be of best quality and conform to relevant |.g. specification and shoy|g be got

approved Dy ihe Engineerin- charge of the respeciive wing before they are useq ¢
thework.

After completion of the work the contractor shall arran

equipments for testing buildings, if found Necessary and bear the entire cost of such 19515
including the inspection of Electricallnspector. '

TheTendererhasiofumishalongwiththeirtender,

1. alistofworks, whicharea‘tpresentintheirhand
2. list of T&P and

3. list of work executed in the prescribeqd Performa enclosed.
All reinforced cement concrete works should be finished smooth Extra charges for plasterning

Sheﬁl
uld be present at work site at the fip,

from time to time. All such samples are to tested at Government Test
house or at Control and Research Laboratory Cuttack /Balangirat the cost of the Contractor
with no exira cost 1o the Department work due for civil work,

If there is any damage to the to natura calamities like flood or Cyclone or any other causs
during the course of execution of wark or up 10 12 months aftar completion of wark or ifany,
imperfection becomes apparent to the work within 12 months from the date of final
certificate of completion of work the contractor shall make good of all such damages at his
own cost with no extra cost to the Department. No claims, whatsoever, in this regard will
beentertained.

The fly ash bricks should be well made and of good qualities. The bricks should be
approved by the Engineer-in. charge before use in the work and should conform to the
minimum strength as per National BuildingCode.

Under Section 1 of contract labour Regulation and Abolition Act 1970, the contractor who
underlakes execution of work through labour should produce valid licenge from the licensing
authority of labourDepartment.

Contractor Block Development Officer, Turekela



g1. Standard co-efficient for
or lin
H claj Surem ;
entertained. The fatesm whatsoever l'egaergl vill be adopted while Page |34
efficient fﬂrliHEarmeasuquDled shall s ing d’”e”'-‘nce in Caicu1almg consumption

: : rem 2 inclusive co-efficient o i
g2. Engineerng contractors exﬁZ‘i' of any eventuaity of mﬂfcgﬁ; ;glrl ctf
| >
should fumish EMD as Spep' N9 those claiming oy
summarilyrejected Cified in the Teng emplion with product i
! er Notice fail _ ion of affidavit,
g3. That for the purpose of jur * 1alling which the tender will be

sa and il is agreed that neith
; g a suit - o cortradt
o T (e Sulaiie {PAR‘;Cg":Sf}BHE In regard 1o the matter by this contract

() Al materials before they are bein CONTRACT)

quantities and also the fini INg used in the items of v hi

tested through the Engit—llz:??nd 'éims of work where tests a;gk:p:“sc;:-;; Tgl;s;.r;igut!: rf:-

according to the -In- charge of the respective wi - "
g relevant |.S. specifications of the ;a!e:‘;;: g?‘% f;fgf,;ogii:‘: hﬁ?g;??;ﬁ

the cost of all such tesis
shall have t
of works should be inclusive of cost oof :Sci?gfsby il

(i) The tests ha .
ve 1o be planned & carried out such that the progress of work is nothampered

(1) The tests are mand : '

these are not exhzﬁ);tb;u? Eﬁg";ﬁeprgﬁcf'be‘j frequencies and |.S. specifications. However,

required test if any as will be consideredgf;grenetri.mécro?iﬁi hns theght 1o gliassie ener
g‘lgizgsﬂgﬁﬁzg;;wcﬁ?::;r} :Iausc:s of this D.T.C.N. and the P1 contract form, the relevant

under P1 contract form shall b;rgoie?:e?jrteu;iit gr;ir;hseo?{géchf gh: .

86. It must be definitely understood that the Government does not accept any responsibility for
the correctness and completeness of the tral borings shown in the CrossSection.

87. Schedule of quantties is accompanied in Cover-ll (Pnce Bid). It shall be definitely
understood that the Government does not accept any responsibility for the correctness or
completeness of this schedule and that this schedule is liable for alternation or omissions.
deductions or altemations set forth in the conditions of the contract and such omissions.
deductions, additions of alternations shall no way invalidate the contract and no extra
monetary compensation, will beentertained.

88. In case of any complaint by the labour working about the non payment or less payment of
his wages as per |atest minimum Wages Act, th_e Addl. E.O. (Tech), ZP will have the right to
investigate and if the contractor is found to be in default, he may recover such amount due
from the contractor and pay such amount to the labour directly under intimation to the local
|abour office of the Gowt. The conlractortshatll notempioychtldlabour.ThedemsmnanneAddl_

c -efinalandbindingonthecon ractor.

89. ?ﬁi‘gﬁi}gﬁéfﬁam arrange the materials ke Steel Cemn i A 0
approved quality and specification at his own cos! for completion of the work with the Lime
schedule. No extension of time will be granted on the application of the contractor due to

; jals.

90 ?ﬁ:g LZE{;C;L?T:;L%E gtggemment materials supp!ied to him from the site of work with a
- : of the same dishonesty. he <hall be in addition to any other liability civil or
view to dispose { of his contract be liable to pay a penalty equivalent to five imes of the
criminal arising out © ording to the stock issue rate of markel rate whichever is higher.
price of the ma‘h_erlals a;csha“ f recovered at any time from any sum that may then or at
The penalltg Soa.f:g?obs:comﬂ due to the contractor of from his security deposit or from the

any time there:
proceeds of salethereol. J steel has indicated, it may not be taken as

91. Though Departmental ‘“r:ﬁs‘{fhc;ﬂﬁgt;?anga by themselves cement. steel, bitumen and
binding. The contr_adﬂ; m approved manufacturer, get it tested in the Deparimental
every sort of materials T by the Department peforeuse Noextensionof

2 ; sucnaccounlshallbeentcrluinedinluture.

83.

Block Develo! ent Officer, Turekela
Contractor



P a g E

I3
. ied i tity, length and g
be supplied in quantiy, ize
ctural members will including plates etc. sha
92. TOR rods, P'atef' al? d,:s:r:aymenl of reinforcement, the ste;_el m;:lsugldiap;ly o ﬁnclugf,?e
e thle sﬁfof different diameter, size and Spemﬁcadlct];:ejr weight calculated as -
easured in leng inch or cm. an :
E:uoks and cranks) in the work correct to an inch Specification or as directed by fhe

. : i the Indian Standard ; ] :
o '“Eé%Trgpcng%:ts]f:gebgf bars and unnecessary lapping will not be considered fqr
Engineer-in-Che

isasumaanl andpEYMOTy ge necessary tools and plants required for the

Id at his own cost arran ( . :
i Tfr%ii;gr!:g::(:hi?:f work and the rates quoted should be inclusive of the running charges
e . 2

lant and cos! ofconveyance. . _ el 5
94 Dofniizhgndue & Construction Corporation Ltd. will be allowed price preference up A

2 ; ort Department
over the lowest quotation or tender as laid down In wgrks and Tr;insp_ll o aFljlowed :
Resolution No-285 dale-17.04.1974. The Orissa Construction Conrgoraflﬂﬂ :-r:t (Ve thalr

Ee reference to the extent of up to 3% over thq }cwesl tender amo
fenncSerp is not the lowest) provided they express willingness to execute the work after
recuction of rates bynegotiation. ) _

85. The contractor is required to pay royalty to Govt. as fixed from t_lrne O.f llmhe a!'ledwl;ﬁ?#;ﬁ
such documents in support of their payment to the concerned Engineer-in-Charg e i
bills, falling which the amount towards royalties of different matelrlals as utilised by the :
the work will be recovered from their bills and deposited in the revenue o
concemeddepariment. )

96. Under no circumstances interest is chargeable for the dues or additional dues if any payable
for thework. o

87. Trial Boring - The foundation level as indicated in the body of the departmental dr;au_vyng is
purely tentative and for the general guidance only, The Department has no responsrb:_lr:y for
the suitability of actual strata at the foundation level. The contractor has to conduct hI_S own
boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the
contractor shall take in to account of the aboveaspects.

88. Any defects, shrinkage or other faults which may be noticed within 12({twelve) months from
the completion of the work arising out of defective or improper materials or workmanship
timing are upon the direction of the Engineer-in-Charge to be amended and made good by
the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall
be decided that they ought to be paid for and in case of default Department may recover
from the contractor the cost of making good the works. The contractor is also required to
maintain the road/ building for 12 months from the date of successful completion of
thework.

99. From the commencement of the works to the completion of the
the contractors charge. The contractor 1S to be held res
damages and repairs occasioned or rendered necessary to the same by fire or other causes
and they hold the Gowt. of Odigha harmless for any claims for injuries to person or structural
damage to property happening from any neglect, default, want of proper care or
mlsconductonthepanuﬂheccntractomranyonemhlsemp!oymenld uringtheexecutionofthework.

Alsono claim shall be entertained for loss due to earthquake, flood ¢ clo i ic, ri

: P . ' ne, epidemic, riot or
any other calamity whether natural or incidental damages so causezi will hase to be made
good by the contractor at his own cost.

100. Gradation of Ingred-lents.' The coarse and fine aggregate shall meet
ntlS. Code/IR.C. code / MoRTS&

same, they are to be under
ponsible to make good aii injuries,

the grade requirement

101. Where it will be found necessary b Hspecifications.

work with pages serially
work whenever necessa in thi
the PWD, Ofﬁcer-in-Charge with their daled signatures g};r&eut‘c; Ee S bkt

his authorised agents with their dated signaf noted by the contractor or
the contractor's agent shall pe o Jnature. Orders entered in this book and noted by

Contractor
Block Deue%}ment Officer,

Turekela



Engineer-in- charge ang

102. No part of the contract shay o « . |0 ENgines
Dev. Officer, Titilagarhor transfor ik': mar
payment on the contractor'shahalf e by powe
103. ::ﬁ‘;z:rf::tor should attach the certificate in token of
1t [ A5 per 1 B e enao
T tilas t:uol:icebn; t:;;;ular of the Government relating 1o hisregistratian
matenals, PO L. and nga|;2:";::m shall cover the latest approved rates of labours
buiding site etc. are the responsibiity of the conroore"™ #1°2% Nd: approach foad o the
The rate for each work of ¢ g D

oneret ntractor.
. rete i T
tem dewatering shall mean € llems wherever dewalering is imperatively ne

A _ acassany the
well as due to percolation m‘xglﬂxe]t_:umn or aperalion of the tems due to standing water as
106. Deleted . er. The quoled rates will be inclusive ofthis

107. Number of tests as s
construction of roads
any Govt Test Hou
be decided by the

| | 36
rin- charge everymanth

en permission of the toncnrmed Block
fof Nlmnr:y autharising others o recevs

payment deposit with the registration
104,

105.

Fbefgﬁ‘?d in |RC I MO RT & H / |.S.1 specification required for the
rndges / buildings or any other structural works will be conducted in
Esnegi’;\ E;P_aﬂn;enta'n laboratories/reputed material testing laboratory as 1o
) -In-charge. Testing charges including expenditure for ccllection /
g:nmsp‘:oﬂat;‘%n‘ of samples /specimens etc. will be borne by the contractor. The callection of
PIES and esling are 1o be conducied for both prior 1o execution and during execution as
may be directed by the Engineer-in-charge and on both the accounts the cost shall be barne
by the contractor.
108. In case the 1 lowes! tenderer or even the next lowest tenderers withdraw in series one by
one, thereby facilitating a parlicular tender for award, then they shall be penalized with
adequate disincentives with forfeiture of EMD unless adequate justification for such back out

is fumished. Appropriate action for black listing the tenderers shall also be taken apar from
disincentivising thetenderer.

109. Condition for issue of plant & machinery to contractor on hire: - Deleted
110. AMMENDMENT TO THE CONDITION OF F2 CONTRACT

Clause-2(a) of F2 Contract: -TIME CONTROL: -

(A) Progress of work and Re-scheduling programme.

. The Black Development Officer, TUREKELA shall issue the letter of acceptance ta the

cuccessful contractor. The issue of the letter of acceptance shall be treated as closure of the
Bid process and commencement of the contract.

. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Block
Development Officer, TUREKELA for approval a Programme commensurate to Clause no 15
showing the general methods, arrangements, and timing for all the activites in the Works
along with monthly cash flow forecast.

. - hall be bound in ail
a roqress during the execution of the work the contractors s
= en&'ur:?n?l?f: ll;we t:'l;irr'oe allowed for any work exceeds one month lo complete, 1/4th of the
c?&;s ilme allowed under the contract has elapsed, ¥: of the whole of the work before %: of the
::hzlz tme aliowed under the conlract has eiapsed, 3/4th of the whoie of he work before 3/4lh
of the whole time allowed under the contract has elapsed.

R a Engineer-in-Charge hat the actual progress of the work

» Wt anylimo i Shuﬂduf:“::g(;:;r:r]rte lrt:gwhich conser?l has been given the Contractor shall
goes 0t RrEH equest of the Engineer-in- Charge, a revised programme showing the
prndyce. _at i Lc‘:; fogramme necessary to ensure completion of the works within the time
T lc'|f$1h|s- c%nlmclm does not submit an updated Programme within this peried, the
fot qompletron. e may withhold the amount of 1% of the contract value from the next
Engmee:-'.r;i;:;‘ile and continue to withhold this amount until the next payment after the date
giymgh t*:ht’: overdue Programme has been submitted

; ( the actlual progress
e Waork Programime shall be a programme showing ual
* An .nggtec,?,' égch activity and the effect of the progress achleved on the timing of the
?::::;:ﬁné work including any changes Lo the sequence of the activities.

L

Contractor Block Development Officer, Turekela
ontracto
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rpgramme shall nol alter he Conlractors

_ arae's approval of the Pr _ aclory,

The Englneﬂr-i"‘C“‘"[!ﬁ:li,‘,Iuiqy revise the Programme and submit it 1o 1he F-nqlmzm-m
e b : .

b 'Th.:?t (?;E;,:' time. A revised Programme (s (o show the effoct of Variations il
Charge again at ¢ 3
Compensation Events.

(B) Extension of the Completion Date | |
The time allowed for execulion of the works as spoecilied in the Conlract datn shall be (he
e time INE |

f the Contract. The execution of the works shall commence from (he 15th day of
essence o iod as mentioned in letler of Award after the date on which (he Engineer.in.
S Im}:s;[::: u-ni"{(;w'r orders ta commence the work or from the dale of handing over of Ihes
g;‘fﬂié‘mve‘r is later. If the Cnnlrnclml cnmmilsl-:refnull n.\ commencing the execution of they
work as aforesaid, Government shall withoul prejudice to any other right or remedy available
in law. be al liberly to forfeil the earnest money & performance quarantee / Security deposit

absolutely.
As soon as possible after the Agreement is executed; the Conlraclor shall submit the Time &

Progress Chart for each milestone and get it_ approved by the Department. The Chart shall be
prepared in direct relation lo the time slaled in the Conltract documents for completion of tems
of the works, It shall indicate the forecasl of the dales of commencement and completion of
various trades of sections of the work and may be amended as necessary by agreement
between the Block Development Officer, TUREKELA and the Contractor within the limitations
of time imposed in the contract documents, and further 1o ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work,
exceeds onie manth (save for special jobs for which a Separate programme has been agreed
upon) complete the work as per milestone given in conlract data,

In case of delay occurred due to any of the reasons mentioned below, the Contraclor shall
immediately give notice thereof in writing 1o the Engineer-in-Charge but shall nevertheless use
constantly his best endeavours to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaclion of the Engineer-in-Charge to proceed with the works.

i) Force major, or

i) Abnormally bad weather, or

i) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the
trades employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in

execuling work not forming part of the Contract.

In case a Variation is issued which makes it impossible for Completion to be achieved

by the Intended Completion Date without the Contractor taking steps to accelerate the

remaining work and which would cause the Contractor to incur additional cost, or

vi) Any other cause, which, in the absolute discretion of the authority mentioned, in
Contract data is beyond the Contractors contral.

« [Request for reschedule and extension of time, to be eligible for consideration, shall
be made by the Contractor in writing within fourteen days of the happening of the
event causing delay. The Contractor may also, if practicable, indicate in such a
request the period for which extension is desired.

= Inany such case a fair and reasonable extension of time for completion of work may
be given. Such extension shall be communicated 1o the Contractor by the Block Dev.
Officer, TUREKELA in writing, within 3 months of the date of receipt of such request
Non-application by the conlractor for extens S

fair and reasonable extension by the Block Dev. Office :
binding on the contract. r. TUREKELA and this shall be

(C) Compensation for Delay,
If the contractor fails to maintain the required progress in terms of clause 2 or to complete the

vi)

Contractor "
lock Dayve opment Officer, Turekela



(D) Bonus for early completion:

wprk and clear the sjle
without prejudice to an
account of such breac

on or befopg

H‘I(‘ c

y other i » Conlract of

ongh exlonde .

h. pay n';Jn tor remedy availablo lm(|:1 date of completion, he shall
greed compensation the el

| 38
aw (o tha Gavemmanton

completed day / ! © amaoy : hose decision in writing shall be
Clalise 2.0t ‘hﬁ;lmoﬂih (as applic 1Nt of tendared valye of the work lor .:1:,:” A
il i e work memains Incmnp]mp Progress remains balow that .-‘p;.,“:h 1in
also apply 1o items ' l .
been specified. Compensatiar, o o F.0! e
. pens: ms for which .

on per Day basis, Pensation @ 1.5% per month of 10? t;‘;:;*g;n!o ;;p:n‘: rfirc*ﬂ\w.'.;- as

. i work, delay to be completed
Provided always

" al the tota
condition shall not exceed 1()"}“tl amount of compensation for delay to be pad under s

. . b of the Te
item or group of items of work for h(-: Tendered Value of work or to the Tendered Value of the
The amounlt of compensation which a separate period of completion is onginaly given

m.- { h =
Contractor under this or any Dihew be adjusted or sel-off against any sum payable to Ihe

not achieve a particular milesto cc-nt;a-::t with the Govemment. In case, the contractor goes
ne mentioned in contract data, or the rescheduled MIeSONS(S]

in lerms of Clause 2

sjusted aganst the cgh":: amount shown against that milestone shall be withheld, to de

this amount on failure mpa”ij‘“ﬂn levied at the final grant of extension of time. Wihhoidng of

contractor. However, if the chieve a milestone shall be automatic without any notice 1o 1he

milestone(s), the wi!ﬁh 1d contractor catches up with the progress of work on the subsequent

the dela it eld amount shall be released. In case the contractor fails to make up &7
y in subsequent milestone(s), amount mentioned against each miestone missed

subsequently also shall be withh g
E eld. Howeve : o Il he pavabl
such withheld amount. ver, no interest whatsoever shall be payate on

dification) (Revised/sub “-tg:!mendment to Para 3.5.5(v)Note-iii of OPWD Code Vol by
mo evised/substitu as per Works Deplt. Office Memorandum NO 5288
dt.04.05.2016) pe pis. B ¢

For availing incentive clause in any project which is completad before the stipulated date of
completion, subject to other stipulations it is mandatory on the part of the concemed Block
Dev. Officer, TUREKELA to report the actual date of completion of the project as soon as
possible through FAX of e-mail 50 that the report is received within 7 days of such complelion
by the concemed Superintending Engineer, Chief Engineer & the Administratve Department
The incentive for timely completion should be on a graduated scale of 1(one) percent to 5{five)
percent of conlract value. Assessment of incentives may be worked out for eartier complebon
of work in all respect in the following scale.

i Before 30% of the contract period = 5%o0f contract value

ii. Before20%10 30% of the contract period=4%0f contract value.
ii. Before 10%10 20% of the contract period= 3%of contract value
iv. Before 5% to 10% of the contract period= 2% of conlract value.
v. Before 59%0f the contract period= 1% of contract value

(E) Management Meetings

eer of the Contractar may require the glher to attend a management meating
E:Zegjgﬁ\gf g;e,ﬁanagemenl meetings shall be to review the plans for remaining work and to

deal with matters raised in accordance with the early warning procedure
i | i - = i
i cord the business of managemen! meelings and is 1o provide cops ©
T_he Eng:geler ?j:]:-ﬂereanending the meeling and 10 the Employer. The responsibity of the
g Fecol Oclionﬁ {o be taken to be decided by the Engineer either at the managament
Efergﬁzgm;raaﬂer the managemﬁﬂi meeting and stated in wnhing to all who attended ihe

meeling.
i e |r;92 ) of jtlem Rate P1 .»‘-.qreemenl: . Rescission of Contracl (Amendment as per letter
ause- y

No 10639 dt 27.05.2005 of Works Department, Onssa): -
| /’—_

Block Development Officer, Turekela

Contractor
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wer work will be reatised from the contractor as penaity.
Uy v

| hrough each clause of P.W.D. Form P-1 carefu)y ;
» tenderers am required to go througt b . y in
i n;td,,:{:r:l;? tf::“lr c.'m\lqscs mentioned here in before tendering.

: > Bl work will be fumished by the g encies after ge;
1”. Thgqgnh}:'zirfﬁi:}:lli'(l;:nf?nr?\f I:::;h eElectricnl inspector / equally c°mp“-‘tentgauthorny flon 3:;:;;&
gr‘clﬁewc?:k prior to Energisation of the building. | |
112, Amendment to Para 3.5.18 Note-viii of OPWD code Vol-| (Rewsed!subsmuted as per Works
. Deptt. Office Memorandum No. 12366 dt.8.11.2013)

Before acceptance of tender, the successful bidder will be required to Submit a work
programme and mile stone basing on the financial achievement so as to complete the work

stone liquidated damage will be imposed.

113.Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code
Vol.- Il on rules for black listing of Contractors vide letter No.3365 d1.01.03.2007 of Works
Depantment, Odisha,

As per said amendment a Contractor may be blacklisted

a) Misbehaviour/ threatening of Departmental & Supervisory officers during execution of
work/ tendering process.

b) Involvement in any sort of tender fixing,

¢) Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.
€) Security consideration of the State i.e. any action that jeopardizes the security of the

) Submission of false/ fabricated / forged documents for consideration of a tender.

Total 113 Items only

Contyay
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Al . )\. [},M.f II. ERI [ ‘hen
GESOF p NTS AND M HIN ES (WheneverRequaired)

S =
T_:f Description

it Machine 7 - Usage Rates in Rs.
| oazer D-50-A-15 s | Output i
Spreading Ay fhe | Unt ___LE.L_.———-
Cuttmg ;(;}‘;‘El;hru Perhaz | 159217 1
e ( Vhow -
| Dozer D-RO-A-12 | Clearung 150 o Pergpax [ 1
Spreading Y i Pechour _._._.—-—-—-—’I
Cutimng ] .;‘;bcumh.u Cean A R
Motor Grader 335me Clearminge _“'_‘b-t..rru'[-na | Per bovx
35meter blade e 200cumhos | Perbour
Cleanng T 5 e
reeading 2(0cum/hour Per hax 124348
Gﬁi; ng 200¢umhour Petlans
) i Scqum/hour Per har i
4| Tractor withordinary prader WMM | SO0cumhour Perhour __\ -
5. | Hydrauhe Excavator of 1eum bucket — = Pahour |23
w ol Teum bucket Sl ordrmary 6Ocumhour | Per b N { 73
2‘"1 Marshy 60cum/hour Perhour -
P - Sea] unsuitable | 60 )
:!\ dr;!;l_h; ll'..\g;u.-:ﬂnr of 2cum bucket | Sail = o hous —T%}“:T——"T[—.. 135
ot Bnd loader 1 cu el ¢ = o .!———L‘ e
m buchet capacity | Soil laading 6Ocumhour | Ter hour 43217
;\pﬁr{cg:uc 25cumour Per hour
- e g
Tipper Scum Transportation | 3 Samm Perkm
of sml, GSB. Per
WML Hotmix tonne hm
vlc Per hour
Vitratory Roller 8-10 tome Farth/sm) JO0gum/hour Per hour
GsB 6Ocum/hour Perbour
WM 6Ocumhour Perhour
\ Sooth wheeled Roller %-10 torme Soleompaction l Tocum/hour Perhour 29478
BMeompachion 2 5cum/hour Pertour
Sheep Toot Roller | Soil compactin | Per hour 5652
_'I'nlql»._nmumc_d waler Lanker B Water ranspart Okl i hour 30601
Tager Pulling S0HP Per hour 20087
Rotavator Minang 25cum/hour Per hour |9.57 |
Rappet Scanfvng [ 6cumhour Per hour | 1565
AT compressor General purpose 170/250cim | Per hour . 179 13 |
Diesel Compressor | At [ Perhour | 74335 L
Dievel Compressor 300ctm | Per hour | 61826 l
| 19. Flectncal Compressor SOk | Perhowr | 43217
30 | Wet Min Plant o0 111 Wet Mix 2RV Ve [ Perhour | 67563
37| Wt Mix Plant 75 TP11 wehi Thomowr | Perbour | AT
23 | Mechunical broom by draulic Suriace ¢leaning 11::frs¢nfhm.u- | Per hour | 2000
73 | Hhilumen pressure distmbutor Applning 1 750sgm/hour | Perhow &1 74
bitumen

|:mulsion pressure distributor

llotmix pl::nl-l 2 T

Hotms plant-100 il

Tluuinﬁﬂunl-i’ﬂ oy a0 TP

Contractor

1

emulsion ek

oot
Applying 1 750sgm/hour
k

coal
P NSO \ A0cum/hour
Premis

I DRLWBMSDX
Premis

DEMBMSDC!
Premis

!
"~
-
|

Per hour

\ Per hour 13130 43 ]
ocarmnout U Pa hox 571043
2 3cum/hour "1 Per hour 7652

Block Development Oficer, Turekela
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1)

B o ——— I'er hour 1':2['?..3‘)
S [ DBMBM/SDC | | Teunvhour B
28 | Hotmix plant~40 to 60 TPH Premin Per hour X130
DEMBN/SDCY | cum/Mour
& 1 ‘ ——
29| Hotmix plant-S to 10 1PH Prenix [ ocum/Mour Per hour 1506000
e n Sri— of | d0cun
300 | Paver fmisher Hydrostatic with sensor :)‘;:‘:;thNIX'J
» ! ) T
control 100 TPH Premix . Perhour 64261
[ 1100 TP Paving of A0cum/Mhour
3 I fimsher Mechamen Y .
31 aver e W?*-_EM MMC . r— Perhour e
1.1\.'mg__nhf_? DLC |« : - I’er hour 1605 22
- = Taving ol T5cum/Mot
32 aver limsher Mechanical BLC .
) J 147826
e efaon 00sgm/Mhour Per hour
33 Hyvdraulie Clups Spreader ?ur!.‘lj..i. 1500sq -
: dressing . 641,74 '
: y : PPer hour ¥l
34 | Tandem Road Roller Rolling of SOviig
Asphalt
surface 07 10
- ‘er hour 697 39U
35 | Preumatic Road Roller Rolling of 25cumvhow Per ho
Asphalt surface
| - : Ser hour 508.70
36| Pothole repair machine Repair of deum/houn Per ho
]‘rh‘lhﬁlcs = 11130
37 | Bitemen boiler oil fired Ritumen spraying| 1500 litre Per hour ;
[ 3% | Tar boiler Bitumen Per hour 64.35
spraving -
39 | GSB plant 50 cum Producing GSB | 40cum/Mour Per hour 8261
0. | Mastic Cooker | Mastic wearing | 1 tonne Per hour 1379.13
coat
41 Batching and Mixing plant 13-20 cum Conerete Mixing | 1 3cum/hour Per hour 1043 48
42. | Batching and Mixing plant 30 cum. Conerete 20cumvhour Per hour 1252.17 —[
Mixing
3. | Batching and Mixing plant 1125 cum. | Concrata 75cumMour Per hour 2400.00 7
Mixinge
44. | Batching and Mixing plant 262.5 cum. Concrete Mixing | 175cumvhour Per hour 448606
45. | Transit Mixer Transportation of | 4. Scum/hour Per hour Per | 521 74
conerete mix o | Jeum/hour hour 47826
_ = site N B |
36, | Grout pump Per hour 56.52
47. | Conerete pump of 45 & 30 cum Pumping 33cumvhour Per hour 14348 ]
conerele 22eunvhour
4% | Pump with SHP dicse] engine Pumping of Per hour 51.30
Water
4% | Pump with 10HP dicsel cngine Pumping of Per hour 93.9]
Water
50. | Pump wath 20HP diese] engine Pumping of Per hour 144 35
i _ Water
51 | Pump with 3011P diescl engine Pumping of Per hour 24174
Waler
32, | Pump with J0HP clectrical Pumping of Per hour 13957
Water
53. | Pump wth 501 electrical Pumping of Per hour 158 26
| - Water
T . T 1A —— o |
54. [ Cranes 80 tonnes Lilting purpose Per hour 717.39
- = N 5 H____‘—_—————._____'—————______I———__
Ez. Crmnes 35 lonnes Liling purpose Per lour 478.26

Contractor

¢

Block

velopment Officer, Turekela
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/""E'E;‘FIL'T' motnted criner 1R I'I""m RIRE Pape
i T T T — " _Pape |42
o Tililﬁ_ - et Tun 200000
— % —_— i ] —
,‘—;” Jower Crane — 1 Pt pose - R
2o WO B ETrrre=— Per hour 149104
a;;i"" weldmg — B pose .
J' [ _“1E_1l1| e Per honre 479 13
f‘t}',"—J Groutng machme wilbiont copmrn. ) g — =
COMPressiy . Ier honne 7043
- e =~ — —=p S—
Mechameal Wine T - - s P
Tl whilo) — e Perhodr 7911
| A o ——
awer Winehi - —— ———
‘“ s cheA0T11) —— 1"et howr 10478
'...--“'-—-—'_-_ .
- asrelie o I — —_ - i
[63 Conerete Bucket = et how 191,30 ‘
‘ ' Lo 1“"‘"'? o
' o1 | Kerbeasting machine conerete m Per hour 8 70
e Kerh mak;
. = - akiny - :
IS Ll’-:‘ff:lc NMiner ——ee ______:__- SORMMour Ver hour 173 t'_ll_
040 28 cum c'ml:h.‘l .
¢ Mixing z
| ) cum B %imn"lmur Pee howt Per | 153 91
i Vibeator( 31117 —e | Seumhour howr
| diesel) Compacting
a7 | Mhing Rag with conerete Per hour 9217
Bentomite 0.75m d1a to 3
s 210 FRN . X =
| ,_&"IF I 2m i h\"—iﬂg Uhou Per hour 306522
| £8 Concrele Paver attachment
| = .
Finisher with Paving of 20c
cum/hon D
! J0HP Motor cometeie suylnee i e o 1608.70
#0 | Integrated P
. “rushi ol -
| stone crusher bl ng ol 1e0TPrH Per hour 4860 8T
| s 200TPH 10226.09
| Crushing of 22604
-I 1] \ Stone 2.’:'":
. us
crusherielectne .;I:‘,]ﬁ.:mp' of Per hout 160,00
| o) spalls
|71 Crushing &
| processing Per hour 204.33
[ plantielectiical)
[ 72 | Conereie paver ~ | Pavingof 1T5cummowr | P . -
! Finisher with conerete surface - o Per o 14070
| 401 P Motor '
| & Pm‘”'-‘?-‘““'é Stressing of Per howr 7317
. Jack with Pump steel wires / )
l & Access stand
{8 Generator Generation 1OOKVA Per hour 3030 1
i 10K VA ol lilectrie ”
E inergy
175 | Generator Generation of LOKVA Per hour 978 26
| 250EVA Electrie
- | nawy N ==
6 Generator o CGreneration of SORVA Per howr 20870
3IKVA *—”"_ﬁ lectric Pnergy |
77. | Generator Generation of KVA 1Mer howr 369 57
4OKVA Electric nergy
\ 7% | Generator Generation ol | KVA PPer howr TR6 96
| | 125KVA flecwcbmergy | —t-
i I'neumatic IPreumatic 1.5 0 2,0 curn/hour I"er howr 13913
Sinking P"lant sinkingofwells | 10 .
RO Truck 5.5cum Material A Foum 1'er km 1739
per 10 tonnes ppapot_ L Pemtonhwm [ 174

Contractor

Block Development Olficer, Turekela
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work The Tenderer are expected lo possess
and be well conversant with the following IS standard and code of practice.

1. | Cement WIll be as per | S 269/455 (However the grade _t;l';ement lo be

selected by the Engineer-in-Charge of work and complex cube test
before commencement of work in eachbatch).

2. | Steel 1.S. 432 (Plain) and 1786 (Tor)
Vibrator I.S. 7246 _
4 Aggregate I.S. 3§F§5 15

S. | Water for mixing and curing | Shall be clean, free from injurious amount of oil, salt, acid, vegetable
materials and other substances and harmful to concrete in canformity
10 1.S. 456 and 1.5.3026.

6 Sand / Fine Aggregate 1.5 2116, 383

7. | Binding wire 1.S. 280 (galvanised minimum 1 mm)
8 Rain water pipe .S, 2527

9 Construction joints 1.5 3414

10. | Steel Window Frame I.S. 1038/83

11. | Steel Door Frame .S 435175

12. | Fitting & Fixtures for journey | Conforming to [ S. 7452/62 strictly conform to |.S. specification and as
works per direction of Engineer-in-Charge.

Note: For road work (Approach Road) specification as per road and brld iti '
e ges (latest edition) published b
I,R_q & M.O.S.T shall be followed In case of any doubt and absence of prcwisionJ Eegarding ’
specilicalion |.S. shall be referred (Indian standard). '

Contractor
Block Development Officer, Turekela




LTEM OF work

1. Concrete shall be with conformity 1o| § 456

2 Foundation shall be with conformity 1ol § 1f)80

3.  Stonemasonry (R.R ) shall be With conformity to | 5 1597 (Pant-1)

4. C.R. Masonry shall be with conformity tol § 15a7

5 Brick masonry shall be with conformity tol § 2212;

6  Cement plastering shall be with confermity to | S 9103 86925

T Mortar shall be with conformdy tol S 2250

8 Wm and col?ur washing shall be with conformity tol. S.6278

a CC in foundation shall be with conformity tol. S 2571,

10.  Anti-Termite Treatment shall be with conformity to 15,6813, (Part - | & PartIl)
11.  Painting to all surfaces shall be With conformity to | $.2395 (Part — | & Part -I1)
12, DPC shall be with confarmity tol S 2067

13, Tarfelt treatment shall be with conformity tol S 1346

14 Mosaic flooring with conformity tol S 2114

15 Steel painting shall be with conformity to | S. 1477 (Part -I Part—11) | S. 1661
16 Pile Foundation Shall be conformity to 1.5. 2911 (Part 1 & Part 2)

Block Development Of¥ficer, Turekela

Contractor



