Rid Identification No-02/ TUREKELA /2023-24

Tender Call Notice No.01/TUREKELA/2023-24

GOVERNMENT OF ODISHA
PANCHAYAT! RAJ& DRINKING WATER DEPARTMENT

BID DOCUMENT

FOR
COMPOSITE TENDER OF BUILDING WORKS
NAME OF THE WORK:

CONSTRUCTION OF DAY CARE SUB-CENTRE CUM HEALTH & WELLNESS CENTRE AT
DHOLMANDAL UNDER TUREKELA BLOCK FOR THE YEAR 2023-2024 OF BALANGIR Dist.

(Civil, El, PH)

TENDERCOST :Rs. 38,39,757.00 (Rupees Thirty eight lakhs Thirtynine thousand seven
hundred Fiftyseven)only

PANCHAYAT SAMITI, TUREKELA

Contractor Block Development Ofﬁceiﬁ-l%(
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Government Of Odisha
OFFICE OF THE PANCHA YAT SAMITIL TUREKELA
No. 748 Date. 18.04.2023

INVITATION FOR BIDS (IFB)

Bid Identification No. 02 / TUREKELA/2023-24

Detail Tender Call Notice No.01/TUREKELA/2023-24

The Block Development Officer, TUREKELA on behall of Governar of Odisha Invites
Percentage Rate Bids InSingle Cover syslem in conformity with detail Tender call notice No.
01/ TUREKELA/2023-24, Dated: 18.04.2023 to be eventually drawn up in State P.W.D Form P-1

o mh Fmw @

contract for the exccution of the warks detail in the table, from the class of eligible contractors as

mentioned against the work in Column
contractors of equivalent Grade/ Class

- 4 (four) registered with the State Governments and
Registered with Central Government/ MES/ Railways/

CEWD for execution of civil works, The proof of registration from the appropriate authorily shall be

enclosed along with the Bid. If successful,

the bidder who has not registered under State

Govemment has to register under the appropriate registering authority of the State Govermment of
Odisha in appropriate class of eligibility before award of the work as per prevalent registration
norms of the state.

The bidders may submit bids for the following works.

Siho Mame of work Appraximate Class ol |Concerned| Secunly Tender Period of I
value of work, contractor [office. With) EM.D. (Rs.) Paper completion.
Hesdack Cosl(Rs)

| 7| 2 3 4 5 [ 7 g

| 1. Consiruchon of day care sub-cartre .

. (o hean & veelness contre at *C" Class & Panchayat 6 (Sw)

| DHOLMANDAL under TUREKELA  |Total Rs.38,39,7571- ‘B" Class [Samiti, 40,000/~ | 6,000 Calendar

[ Biork for the year 2023 20240f TUREKELA Menths

| Balangr D=t (Crvid, EI PH)

| {Compostte Tender)

| |

1.

2.

The tender Call MNotice, DTCN wath Tender document can be downloaded from the Distnict Portal
wrerst balanair nic in fromdt.06.05.2023 to dt.24.05,.2023

Bids must be accompanied by E.M D/Bid security of the amount as specified for the work column no 6
of the above table in shape of demand draft drawn in any nationalised bank dully placed in favour of
Block Development Officer, TUREKELA payable at CAMARA BANK KANTABANJI in a separate
envelope * Cost of bding document” inside the bid document Authority will not be held responsible, if
any portion of the tid document is excluded or modified in the downloaded bid documents Bids must
also be accompanied by sell-altested Photo copy of valid GSTIN, PAN card and valid contract
registration certificate, Labour Licence, Affidavit regarding authentication of document ,no

relation certificate, document required as per the relevant clause of DTCN faling which the bid
wall be hiatde for rejection




.|3.

name in the outer cover ol the bid but they required lo

3. The bidders are not required to wrile theif
lope should be close with Adhesive (Stapling not allowed )

writing the name of work with location Enve

properly. Tempered envelope will be treated as rejected
wot will be receved in the Office of the Btaclk Development

M through RegdfSpeed Post only in Official address
it be super soribed as “Name of the

4. The tender document completing in all respe
Officer TUREKELAU dt 24 05 2023upto H00P
ofBlock Development Officer, TUREKELA The document mue
Work with location " The tender document received after 500 I'M of dt 10 04 2023 wall not be

considered Incase of any poslal delay the authority shall not be held responsible

5. The Bids will be opened on theDt.24 05.2023 at 10.00 AM in the office of the undersigned, in the
presence of the members of tender committee of Panchayat Samiti Office, TUREKELA bidders of
their authonzed agents who wish 10 attend at the Office Chamber of Block Development Officer,

TUREKELA.

6. Additional performance secunty shall be obtained from the bidder when the bid amount 15 less than the

estimated cost put to tender In such an event, only the guccessful bidder who has quoted less bid
price/ rates than the estimated cost put lo tender shall have to furnish the exact amount as per table
balow Additonal Performance Security (APS) has to be furnished in shape of Demand Draft/ Term
Deposit Receipt pledged in favour of the Block Development Officer, TUREKELA, within seven days
of 1ssue of letter of acceptance (LOA). otherwise the bid shall be cancelled and the security deposit
shall be forfeited. Further proceeding for black listing shall be initiated against bidder.

' Amount of Additional Performance Securit_y

Range of Difference between - . §
Additional Performance Security to be deposited by

=]
| the estimaled cost put t
No P o
[ +3F th i
tender and Bid amount e successful bidder
| I Below 5% No Additional Performance Security
'| [ From 5% and above and | 50% of (Difference between estimated cost put to

! below 10% tender and Bid Amaount)
| I From 10% and above 150% of (Difference between estimated cost put to
l tender and Bid Amount) |

g exemption of EMD are instructed to enclose an affidavit
he current financial year 2022-23 with exemption of EMD
for this work and will submit copy of original contract
time of opening of tender, otherwise the lender will be

7. In case of Engineering contractors seekin
regarding the list of works awarded during t
along with an application to aval the same
license and produce the original license at the
rejected

8. Scheduled Caste and Scheduled Tribe Tenderers will be given concession where their tenders are

within 10% of the rate quoted by the lowest tenderer, for any work, the work may be considered for
award to him/ them at the lowest tendered rate. The Security deposit at half the usual rate may be
depositedirealized by/from the Scheduled Caste or Scheduled Tribe contractors coming under
categories up to ‘BT class only as against the permissible percentage under Rule 13 of the PWD
contractor's regulations rules to enclose an affidavit and Caste Certificate
9. If any bidder quotes less than 15% (fifteen) of the amount put to lender then such a bid shall be
rejected and the tender shall be finalized basing on merit of the rest bids and if more than one bid IS
quoted at 14 99% (decimal upto 2 nos. will be taken for all practice purpose) less than the estimated
cost, the tender accepting authorly will finalize the tender through transparent lottery system In

presence of bidder or their representalives

Block Development OEM:;

Contractor
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10. The tenderer while submitting tender shall furnish an affidavit in onginal, along with the tender about
the authenticity of the tender decuments including EM.D The condtional tender wall not be accepted
on any circumstances by the authority

11. The bid documents should be sealed In an envelope superscribed wath the name of work & bid
identificatton ne

412. The percentage quoted in the tender without menticning excess of less shall be treated as excess

13. The agency bidding for the work put of this notice, shall have to mention percentage of excess/less
(both in words & figure) over the amount put to tender required by him in the prescnbed format at the
end of the bill of quantity In the event of discrepancies the words & figure, the percentage quoted In

words will count

14. Validity of tender shall be 80 days from the date of opening of tender

15. Any addendum/ corngendum/ cancellation of above tender will be displayed in notice Bozrd &
published in the website(http /Awww balanqir nic injonly.

16. The authority reserves right to rejeccancel any or all the tenders without assigning any reason
thereof

17. Jaint venture deed with eligible registered electrical contractors along with other relevant documents
for composite Building to be submitted along with Bid documents in Schedule |

Block Development Officer, TUREXELA
Meama No. 745 /Dt. 18.04.2023

Copy submitted to the NIC, Bhubaneswar/ copy submitted along with DTCN (Soft copy) to DIO, NIC Balangir with
a request to display the bid document in the website from Dt 44052023 to dt24.05.2023 up 10 4.00 P.M.

Block Development Officer, TUREKELA

Memo No. 750 /Dt. 18.04.2023

Capy submitted to the Secretary | & PR Dept. Govt. Of QOdishawith request to get it published eon or
heforeDt. 06.05.2023 for wide Circulation of the Tender Call Notice. Complimentary Copy of the Newspaper
containing the Tender Call Notice may be sent to this office for reference andrecord.

Block Development Officer, TUREKE

Memo No. 751 /ot. 1B.04.2023

Copy submitted to Deputy Seuetary, PR & DW Depnt. Odisha, Brubaneswar for Xind information and
necessary action.

Block Development Officer, TUREKELA

Memo No. 752 /Dt. 18.04.2023

Copy forwarded to Chief Construction Engineer, Lower Sukte! Project Balangir/ Superintending Enginzer
(REE) Division, Balangir&Kantabanji/ R.W. Division, Balangir, Titilagarh&TUREKELA/ Irrigation Division, Balangit/
M.1. Division, Balangir/ P.H. Division Balangir/ ADM, Balangir / COM & PHO, Balangir/ All Sub Collectors of
Balangir District / All B.D.O.s/ All Tahasildars / All CHC Superintendent undar Balangir District Office Notice
Board for information and wide circulation.

Block Development Officer, TUREXELA
!

Contractor Block Development Officer, Turekela



Memo No 753 /Dt. 18.04.2023

Copy submitted to the Collector & DM, Balangir for favour of kind information.

v

Block Development Officer, TUREKELA
Memo No 754 /Dt.  18.04.2023

Copy submitted to the Chief Development Officer cum Executive officer,ZillaParisadBalangir for favour of

kind information. W

Block Development Officer, TUREKELA
Memo No. 755 /Dt. 18.04.2023

Copy to PA to Superintendent of Police, Balangir for kind information of SP, Balangir /Copy to Inspector-
in-charge PS Kantabanji SDPO, Kantabanji for information and necessary action. He is requested to kindly
arrange police force in the office of the undersigned for <moath completion of the tender process on above

dates.

Block Development Officer, TUREKELA
Memo No. 756 /Dt. 18.04.2023

Copy to AddiE0 (Tech] Ziliafarisad/ Assistant Engineer/ junicr Engineer, NHM of ZillaParisad, Balangir for
information and necessary action. They are requested to attend the date of Tender Opening.

Block Development Officer, RUREKELA

Copy to Accounts Officer/ A.B.0.0/Section Officer/Dev. Section/Computer section/AEE/AE/IE/IPTAO/O

Panchayat SamitiTUREKELAfor information and necessary action.
Block Development Officéw, TUREKELA
Copy to Office Notice Board of Panchayat Samiti/ Tender File concerned.

Block Development Officer, TUREKELA

Memo No. 757 /Dt 15.04,2023

Memo No 758 /Dt. 18.04.2023

Contractor Block Development Officer,M
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CHECK LIST TO BE ENSURED BY THE BIDDER
SL. Referenceto | Whether | Ref.To
No. Particulars Clause - furnished | Page No,
Yes | No
. Cost of tender paper Rs. 6,000/ DTCN Page No. 2
f_' ddrional Performance Security in case | DTCN Page No. 3
the bid price/ rate is less than the Clause- 8
estimated cost put to tender as per OM
No.4559 Dt.5.4.2021 of Works
"Depanment. Gowvt of Odisha. _ -
‘3, Copy of vaiid Registration Cerlificate DTCN Page No. 2
i Clause - 2
4. Copyof GST & GSTIN Regd. Cenificate. DTCN ~Page No. 2
' Clause- 2
5. Copyof PAN Card DTCN Page No. 2
i ; Clause - 2
6. No Relation Certificate in Schedule-A DTCN Paﬁ\!o. 61
: Schedule - A
8.(3) 'llnformaliofregarai_ﬁg current litigation, =~ DTCN | PageNo.65
debamng! expelling of the tender or .~ Schedule-E
: =b=ndonrnnﬂt of the work by the tenderer
L (®) Afﬁda\nt in legal stamp paper DTCN Page No. 66
'L_ (Schedule-F)
S Similar Nature of Work DTCN Page No. 64 |
, (Schedule-D)
10 Qualffication of key personnel engaged. DTCN Page No. 62
i (Schedule-B)
11[3} List of plant and equipment with the DTCN Page No. 63
] contracter (Schedule-C)
Annexure - |
G Apart from the above the contractor shall DTCN Page No. 63
have fo arrange other machineries of any  (Schedule-C)
‘ [requ:red far the work Anunexure -1
Registrataon certificate PAN Card, Valid DTCN Clause Page No. 10
'GST for execution of composite work. For {IFB)
rification purpase.
113 Existing commitments and ongoing DTCN Page No. 67& 69
1 ‘wurks And MoU for Electrical (Schedule-G&l)
BOQ ‘Page No.71-88

14 ender Schedule
[ F

Contractor

Block Development



CONTRACT DATA

A. GENERAL INFORMATIONS

gf\lﬂ.‘ ltem Details

1. "Bid Identification No. 02/TUREKELA/2023-24

2. | Name of the Work CONSTRUCTION OF DAY CARE SUB-

| CENTRE CUM HEALTH & WELLNESS
' CENTRE AT DHOLMANDAL UNDER

TUREKELA BLOCK FOR THE YEAR
2023-2024 of Balangir Dist. (Civil, EIl,
PH) . e

3. Officer Inviting Tender Block Development Officer,
TUREKELA

4. Executive Engineer concerned with Addl_E.O. (Tech ) ZP, Balangir

Head Quarer authorized as
Engineer-in-Charge of the work -

5. | Accepting Authonty - | Block Development Officer,

L TUREKELA

6. Execuling Authonty Block Development Officer,

|’7 TUREKELA

t

Tender Cost

Tatal Rs.38,39,757/-

B. BID INFORMATION

8. Intended completion period/ | 06 (Six) Calendar Months
| Time percd/ assigned for
Completion o o
8. Last Dale & time of submission of| Time; 5.00 P.M. Date:21/05/2023
: | B
10. | Date of opening | Time: 10.00 A.M. Date:25705 /2023
41, | Cost of Bid Document (as per CINo. 7 of Table), Page- 2
[1 |1 | Amount Rs.6,000/-

i12. Bid Security

|
|

| Bid Security Declaration as per Schedule-l) vide F.D.OM No. 5894 Dt.
__127.04.2021
i3. gid validity period | 90 days
14, Currency of Contract " Indian Rupee
15. Language of Contract ' English o
16. Similar Nature of work. Similar Nature of work means experience in

Building works.

Contractor

Block Development GfﬁW



Instruction to Bidders

(Relevant clauses in the DTCN/ Bid document shall be superseded)

1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

1:1s

14.

1.5.
16.

Contractor

The authonty belonging to the major discipline is competent to invile lender of
composite bids. Hewill also nominate the Block Development Officer, TUREKELA
who will deal with all matters relating to the bids in the invitation of bids.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the
rules’ amendments issued there under from time to time. If he fails to do so, it will be
considered a breach of the conlract and the Block Development Officer,
TUREKELAmay in his discrelion without prejudice to any other right or remedy
available in law. cancel the contract. The contraclor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of the said
Act.

The contractor shall be deemed to have salisfied himself as to the comectness and
sufficiency of the Tender and of the rates and prices quoted in the Bill of Quantities, all
of which shall, except in so far as it is otherwise provided in the Contract, cover all his
obligations under the Contract (including those in respect of the supply of goods,
materials, plant & services or of contingencies for which there is a Provisional Sum)
and all matters and things necessary for the proper execution and completion of the
work and the remedy of any defects therein.

The successful bidder shall complete the works by the intended completion dale
specified in the Contract data.

Deleted.

In case the tender for composite work includes in addition to main work/ building work all
other ancillary works such as sanitary and water supply installations, drainage installation,
electrical work, horliculture work, roads and paths and ogale works in dams and canals
etc., the bidder apart from being a registered civil Contractor of appropnate class must
associate himself for the said work wilh agencies of appropriate class those who is eligible
to tender. electrical and horliculture works in the composite tender. Intending
purchasers are required lo produce documents viz. Contractor Registration
Certificate, Pan card, Valid GST, of self and the contractor with whom associaled for
execution of Camposite work for venfication purpose in the laler stage. Furnishing
copy of such documents is mandatory along wilh the tender documents otherwise,
hi/ her bid shall be declared as non-responsive and thus liable for rejeciion. The
successful lowest Bidder is required to produce the onginals of all the documents in
the office of Block Development Officer, TUREKELA for verfication within 5 (five)
days of opening of the financial bid. In the eventuality of failure en the pant of the
lowest successful bidder to produce the ariginal documents, he will be debarred in
future from participating in tender for 3 years and will be black listed by the competent
authonty. In such a siluation, successful L-2 bidder will be required to produce his
original documents for consideration of his lender at lhe negotialed rate equal to L-1

Black Development Officer, Tyrekela



bidder. The Successful bidder who has quoteq less bid price/ rates than the .35,1,',.11 i
cost put to tender shall have to furnish the €xact amount of differential ,;Ostat.

estimaled cost put to tender minus the quoted amount as Additional peﬁmman‘-e
Security (APS) in shape of TDR in faygy, of the Block Development Ofﬁc‘:&
TUREKELA/ Bank Guarantee in fayoyr of the Block Development Officer
TUREKELA from any Nationalized/ Scheqyle Bank in India Counter guaranieeq bynr
local branch at Mﬂﬂ;&withfn 7 (Seven) days of issue of lefter of acceptanc:
(LOA) by the Block Development Officer, TUREKELA to the successful bidde,
otherwise the bid of the successfy bidder shall be cancelled and the EMDy Big

Security shall be forfeited. Further processing for blackiisting shall be initiated againsy
the bidder,

2. ELIGIBLE BIDDERS

2.1,

2.2,

2.3

This Bid is open to all Contractors of the class mentioned in the Invitation for Bids
registered with the State Governments and Contractors of Equivalent Grade/ Class
Regislered with Central GovemmentMES/Railways for execution of civil works. The
Bidders are required to enclose the proof of registration license from the registering
autharity. Cantractors not registered with Govemment of Qdisha, can particinate in
tender but have to subsequently register themselves with the appropriate registering
authority of the State Government before award of work as preregistration norms of
the state.

If the bidder has a relative employed as an Officer in the rank of an Assistant
Engineer/ Under Secretary and above in the State Government of Odisha in the
concermned Department, he shall inform the same in the bid mentioning the exact
details in a covering letter along with the tender, failing which his bid will not be
considered. Also, if the fact of relationship subsequently comes to light, his contract

will be rescinded. The bid security or the performance security will be forfeited and he

shall be liable to make good any loss or damage resulting from such cancellation. In

case the bidder has no relationship with any of the officers mentioned above he shall

have to furnish wilh his bid a certificate.

He shall also intimate the names of persons who are warking with him in any capacity

or are Subsequently employed by him and who are near relatives to any gazette

officer in the concemed department. Any breach of this condition by the contractor

would render him liable for penal action for suppression of facts.

2.4. No Engineer of gazelle rank or other gazetie officer employed in Engineering or

Contractor

Administrative dulies in an Engineering Department of the Govemment of Odisha is
allowed to work for confractor for a period of two years after his retirement from
Govemment service, without prior permission of the Govemment of Odisha in writing.
Such a cuqtracl Is liable to be cancelied if either the contractor or any of his
employees is found any time to be such a person who had not obtained the
permission of the Government of Odisha as aforesaid bef

_ ore submission of the tender
for engagement in the contracior's service.

Black DeuelopmeL%({e,-,Turekela
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3. QUALIFICATION CRITERIA:

;1 The bid shall include following information and documents:

ractor's registration certificate, PAN card, GST of self and the

a Copy of vald cont
tion of Composite work should accompany

Contractor with whom associated for execu
the technical bid.
b Copies of onginal documents defining the const
registration, and principal place of business, written power of attomey of the
signatory.
The contractor or his identified sub-contractor (Permissible in case of Composite bids
only) should possess and fumish required valid license, PAN, GST for execuling the
slectrical instaliation works/ mechanical works/ building electrification works.

Details of wark under progress.
Details of work for which bid submitled. _
The detailed list of plant and machineries to be employed by the bidder for use in this

work is to be furnished as required Schedule-C

3.2 The Bidders are subject to be disqualified if they have
a. Made misleading or false representations in the forms, statements and attachments

submitted in proof of the qualification requirements.
5 Record of poor performance such as abandoning the works, not properly completing
the contract, inordinate delays in completion, litigation history, or financial failures efc.
c. Paticipated in the previous bidding for the same work and had quoted unreasonable
prices and could not furnish rational justification to the Enaineer-in-Charge.

¢ Indulged in unlawfui & corrupt means in obtaining bids.
e. Been black listed/ suspended by the competent authority.

tution or legal status, place of

L]

=

4. ONE BID PER BIDDER

4 1 Each bidder shall submit only one bid for one work. A bid is said to be
complete if accompanied by cost of bid document and appropriate bid security.

5. COSTOF BIDDING:
54 The bidder shall bear all costs associated with the preparation and submission of his
bid, and the Block Development Officer, TUREKELA will in no case be responsible

and liable for those costs.

2 The Estimated Cosl is excluding GST and including CESS, Royalty and Cost of
Conveyance. The rates of item basing on which estimated cost has been derived are
excluding GST on different components to arrive at such rates. GST as applicable on
Works Contract shall be paid over the bill amount at the time payment of bill.

53 The rate of royalties and taxes prevailing on the date of measurement shall be
considered as per latest Govt. Circular.

54 The successful bidder shall make his own arrangement for all materials unless
otherwise specified in the conditions of contract.

6. SITE VISIT(Revised/ substiluted as per Works Deplt. Office Memorandum No.12366
Dt.8.11.2013)

6.1 Every bidder is expected before quoting his rate to inspect the site of proposed

Contractor Block Development Officer,



1
, uarries and approach roads |,
work. The bidder should also |rierI.F3t:tsI.*::t:mtlllJt the gualty and ‘avalabilty of
quames and satisfy himselffthemse IVE; als must comply with the relevan
matenals. In every case. the ma :jaalte hal the availability of materials
specifications Complalms in ful’urert ve entertzined. Bidders are advised to
quarries has been misjudged canno ) el iheai® BB EHing
satisfy themselves before submitting their tenders : o
, : ture of the site, the means of
and sub-soil (so far as practicable), the form and na ' . 4. sha
access to the site, the accommodation they may requiré ""_”d n gen,rd =ha
themselves obtain all necessary information as to risks, Contingencies and other
circumstances which may influence or affect their bid. A B_:dder shall be deerr*.ed
to have full knowledge of the site whether he inspects it or not and no exira
charges consequent on any misunderstanding or otherwise sha‘ll be allowed.
Tne Bidder shall be responsible for arranging and maintaining at his own cost ali
materials, tools & plants, water, electricity access, facilities for workers a.nd all
other services required for executing the work unless otherwise specifically
provided for in the contract documents. Submission of a bid by a bidder implies
that he has read this notice and all other contract documents and has made
himself aware of the scope and specifications of the work to be done and of
conditions and rates at which tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the
execution of work.
8.2 The bidder, in preparing the bid, shall rely on site Investigation Reports referred
to in the Contract Data, supplemented by any information available to the bidder.

6.3  The Officer inviting the bid/ Engineer-in-Charge will clarify queries on the Contract Data
on requisition by the intending Bidder.

B. BIDDING DOCUMENTS

7. GENERAL INSTRUCTIONS:

1) The description of the work is as mentioned under Invitation for Bid.
2) The bids by the Tender Inviting Officer shall consist of general arrangements

drawings or typical sections of the project. Bidder may be seen these drawings and
take out the print for detail study. Any other drawings and documents pertaining to the
works available with the officer inviting the Bid will be open for inspection by the
bidders. The bidder is required to study all the documents for preparation of his bid. It
is assumed that while participating in the bid, the bidder has referred all the drawings
and required data given in the Bid. Seeking any revision of fales or backing out of the
bid claiming for not having referred to any or all documents provided in the Bid by lhe
Officer Inviting the Bid will be construed as plea to disrupt
such cases the bid security shall be forfeited .

%) The bidder is expected to examine carefully all instructions, condil
contract data, forms, terms and technical specifications, bil| of q
Annexes Schedule and drawings in the Bid Document. Failure lo
requirements of Bid Documents shall be at the bidder's own risk.

7. CLARIFICATION OF BIDDING DOCUMENTS:

Contractor Block DE""'"’pm!“\Mla

he bidding process and in

ions of contract,
vanlities, forms,
comply with the



8.1 The bidder may clarify any quarries related to tender by attending office
within the stipulated time before last date and time of receipt of tender.
8. AMENDMENT OF BIDDING DOCUMENTS:

| 12

9.1 Before the deadline for submission of bids, the officer inviting the Bid may

modify the bidding documents by issuing addenda.

9.2 Any addendum/ corrigendum thus issued shall be part of the bidding
documents and shall be notified in the website (http://www.balangi r.nic.in)&notice
board.

9.3 The bidders are required to watch the website till last date and time of bid submission
for any addendum/ corrigendum/ cancellation thereof. Tender inviting authority is not
responsible for communication failure.

9.4 To give prospective bidders reasonable time in which 1o take an addendum into
account in preparing their bids, the Officer inviting the Bid if also happens to be the
Block Development Officer, TUREKE LAwith the permission of the higher authonty
may, at his discretion, extend as necessary the dead line for submission of bids.

C. PREPARATION OF BIDS
10. LANGUAGE OF THE BID:

All documents relating to the Bid shall be in the English/ Hindi / Oriya language. Bids

submitted in any other language shall be summarily rejected.

11. DOCUMENTS COMPRISING THE BID:

11.1 Following documents will be deemed to be part of the bid even if not submitted with

the bid.
(i) Invitation for Bids (IFB)
(i) Instructions to bidders (ITB)
(i) Conditions of Contract
(iv) Specifications
(v} Drawings

11.2 All the volumes/ documents shall be provided in the website by the Officer inviting
the bid also. The bidder shall carefully go through the document as per DTCN and

prepare the required documents and submit the bid.
A.Costof “Bid Document” &"Bid Security” shall comprise
(1) Cost of Bid Document
(ii) Bid Secunty
B. “Technical Bid” shall comprise.

(i) Declaration under the Official Secret Act, 1822
(i) Qualification Information and supporiing docurnents,
(ii) Cerlificates, undertakings, affidavits

C.“Financial Bid"” shall comprise.
(1) Priced Bill of Quantities (Tender Schedule)

12. PROPOSAL BY THE BIDDER:

121 For ltem rate tenders the bidder shall fill in rates in figures and should not
leave any cell blank.

Contract
o Block Development Officer, Turekela
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e bidder shall wrile his name in the space

i i Quantities (BOQ) and writ
: : : tion in the Bill of ;
provided in the specified loic:t:wo decimal place only in the des:gnate.d‘
Px Clause-36_of OPWD Code Voldl by inclusjon)
' * ndum No. 12366

12.2 In case of percentage rale tender, th

percentage excess or [ess U

ix-l
12.3 (Amendment to Appendix : e
(Revised/substituted as per Works Deptt. Office M

Dt.8.11.2013) sred amount, then such
i - 15% of the tendered a A
If the rate quoted by lhe bidder is less I:llzlrll hi f;}nalized basing on the merits of rest

hall be rejected and the tender s : s’
Erc?f gu?.'r morej than one bid is quoted al 14.95% (Der;!mztfzéjgégtlﬁer}gnd;
will be taken for all practical purposes) less than the estim :

m
accepting authorily will finalize the tender through a lrarglpafgézgfc%:‘fﬁ ;
where all bidders/ their authorized representatives, the Bloc

i i in present.
Officer, TUREKELA and Tender Commitlee will rgmalp p ' N
12.4 The bidder shall bid for the whole works as described in the Bill of Quantities. The

Estimated Cosl is excluding GST and including CESS, Royalty and Cogl of
Conveyance. The rates of item basing on which estimated cost has been derived
are excluding GST on different components fo arrive at such rates. QST as
applicable on Works Contract shall be paid over the bill arnount at the lime of
payment of bill. | -
12.5 Bidders shall submit offers that fully comply with the requirements of the plddmg;
documents, including the Conditions of Contract basic technical design as
indicated in the drawing and specification. Conditional offer or alternative offers will

not be considered in the process of bid evaluation. o
12.6 In lhe case of any bid where unit rate of any item/ items appear unrealistic, such
bid will be considered as unbalanced and in case the bidder is unable to provide
salisfactory explanation such a tender is liable to be disqualified and rejected.
12.7 The contractor shall be deemed to have satisfied himself as to the correctness and

sufficiency of the Tender and of the rates and prices stated in the Bill of Quantities,
all of which shall, except in so far as it is otherwise provide in the Contract, cover
all his obligations under the Contract (including those in respect of the supply of
goods, materials, plant & services or of contingencies for which there is a
Provisional Sum) and all matters and things necessary for the proper execution
and completion of the work and the remedying of any defects therein.

12.8 The contractor shall confirm in all respects, by giving all notices and paying all
fees, with the provisions of:

(i) Any national or State Stalue, Ordinance, or other Law, or any regulation, or bye-
law of any local or other duly constituted authority in relation to the execution and
completion of the works and remedying of any defects therein,

(i) The rules and regulations of all public bodies and Companies whose property rights
are affected or may be affected in any way by the works.

13.CURRENCIES OF BID AND PAYMENT:
The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.
All payments shall be made in Indian Rupees.
14 . VALIDITY:
14.1. Bids shall remain valid for a period not less than 90 days or the period mentioned in
the Contract Data, from the date of opening of tender as specified in the notice inviting

the Bid. A Bid valid for a shorter period shall be rejected by the Block Dev. Officer,
Titilagarh as non-responsive,

Cuntr.‘vlctor . Block Developm%rekela
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142 In exceptional cireumstances, pnor 0 expay of the omginal e linut, the Officel
inviting the Brd may request the biadders 1o extend the penad of valkity for a specified
additional penad. The rqueast aixd the bedders’ responses shall be made in winting A
badder may refuse the request withaut any nsk of forfeture of his byl sacunly
14 3. A bidder agreang to the mquest will not be required of pemitted o modity his bid but
will be requead 10 extend the valsdity of his bid secunty for the perixd of the extension

15.(A) BID SECURITY AND ADDITIONAL PERFORMANCE SECURITY:

1%.1 The tidder shall submit as part of his B, a W secunty 1or the amount mentioned under
NIT/Contract Data, Bidder intending to participate in the bid shall have to deposit thed
Eamest Money deposit/Bid Security of the amount speciliad for the work in the table Col &
of the Tender Call Notice, Tailling which the bid will be lhable tor repection

e
"

The Successiul bidder who has quoted less bid price / rates than the estimated cost put to
tender shall have to furnih the exact amount of ditfecential costie. estimated cost put to
tender minus the quoted amount as Additional Performance Secunty (AFS) as below has o
be furnished in shape of Demand Draft/ Term Deposit Receipt pledged in favour of the
Block Development Offiver, TUREAEL A within 7 (Seven) days af issae of letter of acceptance
(LOA) by the Block Development ¢ Ofticer, TURERELA to the successtul bidder otherwise the
bid of the Successtul bidder shall be cancelled the EMD/Bid Security shall be torfeited
Further proceeding for black listing shall be initiated against idder.

The Additional Performance Security shall be in the favour of officer as named In Contract
Date and shall be valid for a period of 45 days beyond the validity of the bid.
Revised Amendment has been modified with OM No. 4559, Dt. 05.04.2021 of
Works Deptt.

" Bid Security ' ' B ]

To be submittex Required E.M.D. as mentioned in Column 6 - —

) Additional Performance Security

Contractor

Amount SI [Range of difference between  Addibonal Pertormance
Estimated cost put to tender and Security to be deposited by the
Bid amount. successiul bikder. i
1 1 Below5%  Noadditional Performance
Secunty.
2 From 5% and above and bolow  50% of (Dilterence botween
10% Estimated cost put to tender and|
?]id amount. I
3 [From 10% and above, 150% of (Ditference between

estimated cost putto tendor and
Bxd amount.

15. 3 combined bid security for more than one work is not acceplable.
15. 4 In the case of schedule caste/schedule tribe contractors, Government Undertakings,
Co-operalives Soclelies, Diploma or Dagree holders in Engineering who are

Block Development Officer, Turekela
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he rules framed by Government frop,

l e
vailing price preference

isha,

reqistered with the Govemnment of Odi e o
{ime to time about Cost of Bid documen .l

es and performance securty will apply.

ffeited |

e ropening of the bid bul

draws the bid afte

faciliti |
within the period of

155 The Bid Security m

a. Ifthe bidder with
validity. ( of the bid claiming for not
. isi ates or back ou
dder seeks any revision of ra . : , . =
i :'::i?\?referred to any or all documents provided in the Bid by the Officer (nling
the Bid. ‘i ' ted date.
¢. If the Bidder fails to submit the original documents with in the snpeu::i;an e
d'. In the case of a successful bidder, if the bidder fails within the sp ity

i ian th reement e
(i) Signthe Ag nce Security including additional performance

(i)  Furnish the required Performa
security if any.

15. (B) FORMAT AND SIGNING OF BID:

a. The bidder can download/ purchasing the tender of his choice and undertake fh,e
necessary preparatory work offline and submit the completed tender at nis
convenience before the closing date and time of submission. The bidder shall
only submit single copy of the required documents and Price Bid in the bid
document. In the Financial bid, the bidder cannot leave any figure blank. He has
to only write the figures, & words. The Bidders are advised to submit the
completed Bid document well ahead of the last date & time of receipt.
The Bidder shall go through the Bid carefully and list the documents those are
asked for submission. He shall prepare all documents including cost of Bid
Document, Bid Security, Declaration form, price bid etc.
(i) The bidder should sign on all the documents, certificates submitted by him,
owing responsibility for their correctness. If any of the information furnished by
the bidder is found to be false/fabricated/bogus, his EMD/Bid Security shall
stand forfeited and the bidder is liable to be blacklisted.

(Il) However, the Officer inviting the Bid if so desires can ask for legible copies or
original copies for verification within a stipulated period provided such
document in no way alters the Bidder's price bid. If the Bidder fails to submit
the ofginal documents and Additional Performance Security within the
stipulated date as defined in tender call notice, his bid security shall be

C.

forfeited.
D. SUBMISSION OF BIDS

16.1(I) The bid shall require all the mandatory forms and filled up by the contractor before

submission of the bid/ tender.
16.1(ll) The bidder shall carefully go through the tender and prepare the required documents. Th
_ . : { . The
bid generally cons:_sts of GST, / PAN, Registration Certificates, Affidavits, Joint venture
agreemfant along V‘fl”’l gther required documents as per Instruction to the bidder, Works in
hand, List of machineries along with any other information required by OIT.

The financial bid shall consist of the Bill of Quantities (BOQ).
16.2 In case of item rate tender, bidders shall fill in their rates other than zero value in the

Cont
ontractor Block Deuclupm%urekela
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specified place without keeping it blank. In the percentage rate lender the bidder queling zr,-r[o
rcentage is vald and will be taken at par with the eslimated rate of work pul lo tender. The
Successful bidder who has quoled less bid price / rates than the estimaled cost put to tender
shall have to fumish the exact amount of differential cost i e estimated cosl put to lender
minus the quoted amount as Additional Performance Security(APS) in shape of TDR in favour
of the Block Development Officer, TUREKELA/ Bank Guarantee in favour of the Block
Development Officer, TUREKELA from any Natonalised/ Schedule Bank in India Courder
guaranteed by its local branch at Balangir within 7 (Seven) days of issue of lefler of
acceptance (LOA) by the Block Development Officer, TUREKELA to the successful bidder
othenvise the bid of the successful bidder shall be cancelled and the EMD/Bid Security shall
be forfeited. Further processing for black listing shall be initiated agains! the bidder.
(@) The bidder shall wnte his name in the space provided in the specified location in the
Protected Bill of Quantities (BOQ) published by the afficer inviting tender. The bidder
shall write rates in figure only in the rate column of respective items without any blank

cell in the rate column in case of item rale tender and write percentage excess or kess
up to two decimal place only in case of percentage rale tender.

(b) The Bidder should ensure clarity/ legibility of the document submitted by him.
(c) The bidder should check whether all relevant documenls are altached in bid or not.
17. DEADLINE FOR SUBMISSION OF THE BIDS:

» Bids cannot be submitted after due date and time. The bidder should ensure
correctness of the bid prior to submission. The bid cannot be opened even by the OIT
before the due date and time of opening.

= The officer inviting the bid may extend the deadline for submission of bids by issuing an
addendum/corrigendum, in which case all rights and obligations of the officer inviting
the bid & and the bidders previously subject to the original deadline will then be subject
to the new deadline.

LATE BIDS:
181 Bids cannoi be submitted after cioser specified date and time.
1S. MODIFICATION AND WITHDRAWAL OF BIDS:

1.1 In the tender, withdrawal of bid is allowed. But in such case he has to write a letter with
appropnate reasons for his withdrawal addressed to the Officer inviting the bid citing
reasons for withdrawal in the respective bid before the closure of receipt of the bid.

E. OPENING AND EVALUATION

OPENINGOFTHEBID:
201. Bid cpening dates are specified in the DTCN or can be extended vide corrigendum.
Thnese dates are available in IFB i. e, in tender document (DTCN).

202.  In the event of the specified date of bid opening being declared a holiday for the Officer
inviting the Bid/ Engineer-in-Charge, the bids will be opened at the same time on the next
working day.

203. The Additional Performance Security shall be verified regarding the genuineness of the
financial instruments from the concerned banks / Post Offices of branch of the banks /
post offices.

204. Combined bid security for more than one work is not acceptable.

205. The Successful bidder who has quoted less bid price / rates than the estimated cost put
to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put
to tender minus the quoled amount as Additional Performance Secunty (APS) in shape of
TDR in favour of the Block Development Officer, TUREKELA/ Bank Guarantee in
favour of the Block Development Officer, TUREKELAfrom any Nationalised/ Schedule
Bank in India Counter guaranteed by its local branch al TUREKEL Awithin 7(Seven) days
of issue of letter of acceptance (LOA) by the Block Development Officer, TUREKEL Ato
the successful bidder otherwise the bid of the successful bidder shall be cancelled and

[ah)

Contractor Block Development Officég Turekela
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the EMD/ Bid Securily shall be forfeited. Further processing for blacklisting shall be
imuated against the bidder. . _
{ bids will be taken up only as per the information furnished by the
he bid does not exonerate the lowest bidder from checking
bidder is found to have misled tne

a later date the . .
ction shall be taken against the bidder/contractor.

2006 Ihe evaluation of all the
Bidders. Bul evaluation of the
their original documents and if :1_1
evaluation the pugh wrong information, @

207. De leted

91 PROCESS TO BE CONFIDENTIAL |
xamination, clarification, evaluation and comparison of bids and

d of a contract shall not be disclosed to bidders or any other

persons nol officially concerned with such process until the award to the successful bidder

has been announced. Any effort by a bidder 1o influence the officer inviting the bid,
It in the rejection of his bid. The authority

processing of bids or award decisions may result Ir : .
inviting bid may reserve the right to accept any additional document. Thfz_ bidder will respond
in not more than 7 (Seven) days of issue of the clarification letter, for failing which the bid of
the bidder will be evaluated on its own merit.

CLARIFICATION OF BIDS:
To assist in the examination, gvaluation, and comparison of bids, the officer inviting the bid
may. al his discretion, ask any bidders in writing to clarify on the documents provided in the

Technical Bid, if necessary, with respect to any doubts or illegible documents.
23 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:
23.1. During the detailed evaluation of Bids, the officer inviting the bid will determine
whether each bid: -
iy  Bid secuntyis confirmed as NIT.

i) Has submitted legible documents as required for evaluation
onsive to the requirements of the bidding documents.

information relating 1o lhe e
recommendations for the awar

ra
ra

iii) Is substantially resp

232 Deleted.
F. AWARD OF CONTRACT

24. AWARD CRITERIA:

a) The officer in charge will awa
determined to be substantially responsive to the bi
the lowest evaluated price.

b) The Employer shall notify acceptance of the work prior to expiry of the validity period by
confirmed by registered letter. This letter of acceptance will state the sum that the Block
Development Officer, TUREKELA will pay the contractor in consideration of execution
completion of the Works by the contractor as prescribed by the contract & the amount of
Performance Security and Additional Performance Security required to be fumished. The
issue of the letter of Acceplance shall be treated as closure of the Bid process and

commencement of the contract.

¢) On acceptance of the tender, the Cont
representative(s) who would be responsible for taking

Development Officer, TUREKELA.
d) Competent Authority on behalf of Govemor of Orissa reserves 10 himself the right of
accepling the whole or any part of the bid and the bidder shall be bound to perform the

same at the rate quoted.

e) The successful bidder registered under
CPWD in equivalent rank has 10 Teg

agreement.
25, OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS:

Block DculopmM urekela

rd the contract to the bidder whose bid has been
dding documents and who has offered

ractor shall name in writing his accredited
instructions from the Block

“other State Government / MES / Railways /
ister understate PWD before signing of the

Contractor
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If the L-1 bidder does not turn up for agreement aftor hinalization of the tondeor, 1hesri hes shiall
be debarred from participation in bidding for 3(Threo) yaars and aclion wll bes aken 14
blacklist the contractor. Besides the consorlium/ JV/ Firm whore such an agenc i/ firh alresisl f
happens 1o be or is going 1o be a parlner/ maember! propristor, hol theay shall nother 16
allowed for participation in bidding for threo years nor his/thare application will b6 LA
for registration and action will be initiated 1o blacklisl himAhem. In that case, the L zbiider, i
fulfils other required crileria, would be called for deaving agrootnont for Gaulion ol ware
subject to condition that the L-2 bidder negoliates at par with the rate (et big the |1 tadder
and furnish the required Additional Performance Securily (If requited), othesrwise 1he tesriedesf
will be cancelled.

The bidding process shall be deemed to be complete til the date of issues of ketier A
acceptance. If the bidder fails to sign the agreement  within the stipulated period memtioned
on DTCN. his bid security shall stand forfeited.

RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS:
The competent authority on behalf of the Governor of Odisha does not bind hirn

to accept the lowest or any other tender and reserves to him the authority to reecl arf of i
the tenders received without assigning any reason. All bids in which any of the pressrnsed
condition is not fulfilled or any condition including that of conditional rebate i put forih by tne
bidder shall be summarily rejected.

26. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

(a) The issue of the letler of acceplance shall be treated as closure of the Eid process and
commencement of the contract.

(b) The bidder shall within 7 (Seven) days of issue of letter of acceptance, furnish the
Performance security in the prescribed form & the work programme & shall gign the
agreement in prescribed format, failing which the Block Dev. Officer, TUREKELAshall
without prejudice to any other right or remedy available in law, be at liberty to forfet the
Bid Security absolutely. The agreement will incorporate all agreements between the
officer inviting the bid and the successful bidder.

Following documents shall form part of the agreement,

i) The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the ime of invitation
of bid and acceptance thereof together with any correspondence & documents
leading thereto & required amount of performance security including additiona!
performance security.

i) Standard Bid Document P.W.D Form F2/P1 as the case may be

(c) The letter to proceed with the work shall be issued by Block Dev. Officer,
TUREKELAonly after signing of the agreement. The nolification of award will constiute
the formation of the contract subject only to the furnishing of performance secunty and
additional performance security in accordance with the provisions of the agreement.

27. CORRUPT OR FRAUDULENT PRACTICES:

The Block Development Officer, TUREKELAwill reject a proposal for award if he
determines that the bidder recommended for award has been engaged in corrupt or
fraudulent practices in competing for the contract in question. He will report to the Officer
Inviting Bid /next higher authority. Canvassing whether directly or indirectly, in connection
with tenders is strictly prohibited and the tenders submitted by the contractors who resort
to canvassing will be liable for rejection.

Contractor Block Development Offf¢er, Turekela
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UETAILED TENDER CALL NOTICE
) Single cover system from ‘C"8&"B"Clas-

. are invited I :
ender rale bids ¢ and contractors of equivalent Grade / ¢lass

el
The Percentag ate Government

cnntractors_rcgislcrcdl vgt(lltv S:fi:::nl / MES / Railways for execution of Compaosite Building
registered with Clcnimr definite proof from the appropriate authority in prescribed form to be
works o ""°‘*“°'.'°npowo FORM P-1 for the work “CONSTRUCTION OF DAY CARE SUB.
eventually drawn in .Tl-i & WELLNESS CENTRE AT DHOLMANDAL UNDER TUREKELA
oy CgMT:EWOf Balangir Dist.(Civil EI,PH)" at an estimated cost of
;;?032133.757_00 (Rupees_Thirty cight lakhs_Thirtynine thousand seven

hundred Fiftyseven)only.

This lender is on Composite basis and only tenderers with sound financial background
capable of investing required amount for advance procurement of all materials required for

the work need apply. Department shall not supply any material at all for the work.
This detailed Tender Call Notice along with the clauses mentioned here in shall from a part

of the contract and agreement.
Contractor not registered with Government of Odisha, can participate but have to
subsequently register themseives with the appropriate registering authority of the State
Govemment before award of the work as per prevalent registration norms of the State.

The bid documents consisting of plans, specifications, the schedule of quantities and the
set of terms and conditions of contract and other necessary documents can been seen in

the website (http://www.balangir.nic.in
The Bid documents will be available in the website: (hitp://www.balangir.nic.in).

fromDt.06.05.2023 to 16.00 Hours of Dt.24.05.2023.
The bid documents will be opened by the assigned officer in the office of the Panchayat

Samiti, TUREKELAat10.00 A.M Hours on Dt. 25.05.2023 in the presence of the bidders or
their authorized representatives.

Bid must be accompanied with Eamest Money deposit/ Bid security and cost of Bid
documents of the amount specified at Column.06 & 07 of the Tender Call Notice. As for OM
No. 5894 Dt. 27.04.2021 of Works Deptt. Failing which the bid will be liable for rejection.
The Bids will be opened at 10.00 AM Hours on Dt.25.05.2023 in the office of the
Panchayat Samili, TUREKELA in the presence of the bidders who wish to attend. Bidders
who participated in the bid can witness the opening of bids. If the office happens to be
closed on the last date of opening of the bids as specified, the bids will be opened on the
next working day at the same time and venue.
Conlractor exempted from payment of EMD will be able to participate in the tender
attached with documentary evidences in shape of affidavit towards his eligibility for such
exemption.
The Successful bidder who has quoted less bid price / rates than the estimated cost put to
tender shall have to furnish the exact amount of differential cost i.e. eslimated cost put to
tende-.r minus the quoted amount as Additional Performance Security (APS) in shape of
TDR in favour of the Block Development Officer, TUREKELA/Bank Guarantee in favour of
the. Block Devevelopment Officer, TUREKELA from any Nationalised/Schedule Bank in
India Counter guaranteed by its local branch at TUREKELA within 7 (Seven days) of issue

Contractor
Block Development icer, Turekela
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of letter of acceptance (LOA) by the Block Dovolopmonl Ofcor, TUREKELA 16 1heo
successful bidder otherwise the bid of the successtul biddor shall bo cancollod g the
EMD/Bid Secunty shall be forfeited. Fuither procossing for blacklisting shall bo initiatod
against the bidder.
self attested photo copies of following documents: -

i) Registration cetificate as per clause-2 of DTCN & Reqgistration Comificatlt of assotiales

i) Joint venture deed wilh eligible registered eloctrical contraclors along vath other relezant
documents for composite Building

i) GST and PAN as per DTCN.

iv) Schedule 'E'as DTCN

v) Schedule 'F' as of DTCN

vi) No relation certificate Other required schedule-A information as per pren

vil) Furnishing of such documents along with the Bid is mandalory olherwise, his/ her bid shall
be declared as non-responsive and thus liable for rejection and action to be laken

10. The contractors registered with State Government and contractors of equivalent Gradel class
registered with Central Government / MES / Railways having reqistration for Civil, Electrical
and P.H. works having both legal compelency and expertise in Civil, Public Health and
Electrical Engineering warks can put tenders for this composite work and the docurmertary
evidence under appropriate Act in support of their legal competency and expertise to srecute
Civil. Electrical and P.H. work invariably should accompany their lender papers. The Civil
Contractor in order to take parl in the Composite lender should enter into @ joint venture
agreement for that work with eligible Registered Electrical Conltractors (Associate wilh the joirt
venture) and a copy of such agreement for the work afler due registration should be attached
with the Tender along with documents viz. Contractor Registration Certificale, Pan card, GET,
of self and the contractor with whom associated for execution of Composite work. Furnishing
copy of such documents is mandatory along with the tender documents otherwise, hisher bid
shall be declared as non-responsive and thus liable for rejection. If the Civil Contractor i
having registration in P.H. and Electrical works under the same name and style, the question
of joint venture does not arise. Successful bidder who has not registered under State
Govemment has to register under the appropriale registering authority of the State
Govemment of Odisha in appropriate class of eligibility before award of the work as per
prevalent registration norms of the state. The tender papers shall bear signature of authorised
person of the tenderer, the letter of authorisation should accompany tender papers. The
authorisation should clearly indicate the name of legal person lo sign and enter in 1o
aareement and receiving payment and will be responsible for all contractual obligations for
execution of work for Civil, P.H and Electrical ltems of work to the Block Development Officer,

TUREKELA.
(i) The contract will be drawn in PWD P1 Contract form & will constitute 3 pars as follows:

(<]

(a) Part-| For Civil items of works
(b) Part-l For Electrical items of works
(c) Part-1l| Far P.H items of work.

The contract shall be drawn & signed by Block Development Officer, TUREKELA on behalf
of the Governor of Odisha.

11. No tenderers will be permitied to fumish their tender in their own manuscnpt papers. No letter
should accompany the tender.

12. The tender should be strictly in accordance with the provisions as mentoned in the tender
schedule. Any change in the wordings will not be accepted.

Contractor Block Development Officer, TQrekels
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13. The work is to be completed in all respects wiihin 06(Six) calendir months from the daje of
issue of work order. Tenderer whose tender is accepted mgst submit a prog;amme of wory
including E.I. & P.H. work (both intemal and external) immediately after issue of work order fg,
approval of Block Development Officer, TUREKELA s b t |
14. All tenders received will remain valid for a period not less than ays or the pe;{mj
mentioned in the conlract dala, from the date of opening of tender as specified in the Notice
inviting the Bid. A bid valid for a shorter penod shall be rejected by the Block QEve!nmeHI
Officer, TUREKELA as non-responsive. Validity of tenders can also be extended if agreed by

the tenderers and the Department.

I In the case of ltem Rate Tenders, the bidder shall write his name in the sp>ace provided i
the specified location in the Bill of Quantities (BOQ). The bidder s_.hall write his rates in figure
only in the rate column of respective items without any blank cell in U.'IE rate column. .

li.In case of percentage Rate tenders, the bidder shall write his name in the Space provided in
the specified location in the Bill of Quantities (BOQ) of the financiai bid. Only percentage
quoted shall be considered. Percentage rate quoted by the Contractor shall be accurately
write in the specified location, so that there is no discrepancy. The percentage rate quoted in
the tender without mentioning excess or less and not supported with the corresponding
amount will be treated as excess. The Contractor will write percentage excess or less up to
two decimal place only. Bills for percentage rates tender shall prepared at the estimated rate
for individual item only and percentage excess or less shall be added or subtracted from the
gross amount of the bill. The Estimated Cost is excluding GST and including CESS, Royalty
and Cost of Conveyance. The rates of item basing on which estimated cost has been
denved are excluding GST on different components to amive at such rates. GST as
applicable on Works Contract shall be paid over the bill amount at the time of Payment of
Bill. If the rate quoted by the bidder is less than15% of the tendered amount, then such a bid
shall be rejected and the tender shall be finalized basing on the merits of rest bids. But if
more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all
practical purposes) less than the estimated cost, the tender accepting authority will finalize
the tender through a transparent lotiery system, where all bidders/ iheir authorized
representatives, the Block Development Officer, TUREKELA andTender Committee  will
remain present. (Amendment to Appendix-IX, Clause-36 of OPWD Code Vol-|| by inclusion)
(Revised/ substituted as per Works Deptt. Office Memorandum No. 12366 Dt.DS.11.2013}

16. Every page of the D.T.C.N., tender paper to be signed by the tenderer during agreement.

17. The tendered shall carefully study the tentative drawings and specifications applicable to the
contract and all the documents, which will form a part of the agreement to be entered in to, by
the accepted tenderer and detailed specifications for Odisha, and other relevant specifications
and drawings, which are available. Complaint at a future date that the tenderers have not
Seen plans and specifications cannot be enterfained,

18. The drawings furnished with the tender are tentative and subject to revision or modification as
tendered during the execution as per actual hecessity and detail test conducted. But the
tendered rates quoted by the tenderer will hold good in case of such modifi
during the time of execution and shall in no way invalidate the contract ang
compensation will be entertained. The work shall however be executed
drawing 1o be issued by the Engineer-in-Charge as ang when required.

19. By admission of a tender for the work, a tenderer will be dee i i

actual insvpectic_m of the sil_e E!nd |OFaflly of the work, abouyt thm::LtJZIirt]::enga:::ﬁ:bm::sﬁftﬁg
required quantity of material including the wheal/ rice referred (o above, medica) aid, labour

Contractor
Block Developmen Officer, Turekela
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and food stuff etc. and that rates quoted by him in the tender will be adequale to complete the

work according 1o the specifications altached there 1o and that he: had taken in to account all
conditions and difficullies that may be encounlered during 1S progress and to have quoted
rates including labour and malterials with lead, lifts, loading and unloading, freight for all
materials and all other chamges necessary for the completion of the work, 1o the entire
salisfaction of the Engineer-in-Charge of the work and his authonsed subordinates. Afler
acceptance of the contract rale Government will not pay any extra charges for any reason in
case the contractor claims later on to have misjudged as regard availability of materials,
labour and other factors. Every bidder is expecled before guoling his rate to inspect the site of
proposed work.The bidder should also inspect the quares and approach roads 1o quarnes
and satisfy himselithemselves about the quality and availability of malerials. In every case the
matenals must comply with the relevant specifications. Complaints in future date that the
avaiabilty of matenals at quarries has been misjudged can nol be ententained.

20 (Amendment to Para 3.4.16(a)(vii) of OPWD Code Vol-I by substdution) (Revised/substituted
as per Works Deptt. Office Memorandum No.12366 d1.8.11.2013) For the purpose of
estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be
responsible for ensunng the quality of materials supplied. The contractors would however be
responsible for procurement of materials from authornized sources and voluntanly disclose the
source of procurement for the purpose of billing. Besides the bidder would be required o
submit the details of quarry for procurement while submitting the bid.

21. The tender should be accompanied with the atlested true copies of the valid Registration
centificate. GST. and PAN card which are mandatery. The bidder shall carefully go through the
tender and prepare the required documents of DTCN of Instruction to bidder for and the
onginals of all scanned documents of the successful lowest bidder only are to be produced
within 5 (five) days after opening of Cover-ll of the tender in the offices of the panchayal
Samiti Turekela for verification otherwise his/her bid shall be declared as non-responsive and
he'she will be debarred in future from participating in tender for 3(three) years and will be
biacklisted by the competent authority. In such a situation, successful L-2 bidder will be
required 1o produce his original documents for consideration of his tender at the negotated
rate equal to L-1 bidder along with the required Additional Performance Secunty. The
Successful bidder who has quoted less bid price / rates than the eslimated cost put to lender
<hall have to fumish the exacl amount of differential cost i.e. estimated cost put to tender
minus the quoted amount as Additional Performance Security (APS) in shape of TDR in
favour of the Block Dev. Officer, TUREKELA/ Bank Guarantee in favour of the Block
Development Officer, TUREKELA from any Nationalised/Schedule Bank in India Counter
guaranteed by its local branch at TUREKELA within 7(Seven days) of issue of letter of
zceeptance (LOA) by the Block Development Officer, TUREKELA to the successful bidder
otherwise the bid of the successful bidder shall be cancelled and the EMD/Bid Security shall
be forfeited. Further processing for blacklisting shall be initiated against the bidder.

22 The tender containing extraneous conditions not covered by the lender notice are hable for
rejection and quotations should be striclly in accardance with the items mentoned in the
tender Call Notices. Any change in the wording will not be accepted.

23 Leters found in the lender documents raising or lowering the rates or dealing with any point in
connection with the lender and regarding adjustmenl. or any other malter will not be
considered.

24. The depariment reserves the nght of authorty to reject any or all tenders received withoul
assigning any reason whalsoever,

25. The eamest money will be retained In the case of successtul tenderers and will be dealt with
as per terms and condtion of O.P.W.D. Code the eamnest money will be refunded to the

Contractor Block Development Officer, Turekela
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; ender process. The retention of
unsuccessful tenderers on application after completion of the'!
E.M.D. with the Department will carry no interestn. fv the bidder / tenderer whose bid hag
26. The Block Development Officer, TUREKELA will nol -:;'t eriod by cable, telex or facsimjje
been accepted of the award prior o expiration of the validity P
confirmed by . " ontract called the “Letter of
registered lelter. This lelter (hereinafter and in the condmontsc;l;}fer TUREKELA will pay the
Acceptance”) will state the sum that the Block Develfﬂpme” ; :er;ance of the Works by the
contractor in consideration of the execution, completion and ":]amcon"am called the “Contracy
contractor as prescribed by the contract (Hereinafter and in the
Price”). ; 0 i
The bidder has to fumish performance (Earnest Money Deposil) @1% :;f -Les?fg E:;,lozpih'”
shape of TDR. After successful bidder, he has to submit initial security ePr Bank in fndiaef
quoted amount in from of Deposit receipt of any Schedulgd Garmmereia dficaita A
KissanVikash Patra / Post Office Savings Bank AccounUNational Savings Certificate Fost
Office Time Deposit Account duly pledged in favour of the Efock Development i\-‘?:nf”u:e-r,
TUREKELA payable at TUREKELA beforesigning the agreement in the P.W.D. form No. P-1
(Schedule XLV Na. 61) for the fulfilment of the contract in the office of the Panchaye.at Samﬂ;_
TUREKELA for civil, El & PH component respectively as directed. The _amuunt or 35‘.5““?
deposit withheld according to the provision of P-1 agreement shall be retamgd as secuqty for
the due fulfilment of this contract along with the additional performance security as mentioned
in the DTCN duly pledged in favour of the Block Development Officer, TUREKELA payable af

TUREKELA in accordance with the provisions of the agreement.

Standard P.W.D. Form P1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shail
entail forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally
accepted until the required amount of initial secunty money is deposited. The security will be
refunded afier Six months of completion of the work and payment of the final bill will not carry
any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848, Dt.21.05.97
J.O.R No.202 W.F.D. Dt.06.03.98 respectively the E.M.D, will be forfeited in case, where
tenderers back out from the offer before acceptance of tender by the competent authority.

If the L-1 bidder does not tum up for agreement after finalization of the tender, then he shall
be debarred from participation in bidding for 3(three)years and action will be taken o blacklist
the contractor. Besides the consortium/JV/Firm where such an agency/ffirm already happens
to be or is going to be a partner/member/proprietor, he/they shall neither pe allowed for
participation in bidding for three years nor his/their application will be considered for
registration and action will be initiated to blacklist him/them. In that case, the L-2 bidder, if
fulfils other required criteria, would be called for drawing agreement for execution of work

27.The contractor should be liable to fully indemnify the Department for payment of
compensation under workmen compensation act. V||| of 1923 on account of the workmen
employed by the contractor and full amount of Compensation paid will pe recovered from the
cantractor,
28. Tenderers are required to liable by fair wages clause ag introduced b '
Y Govt. of Orissa, Works
Department letter No.VII (R&B) 5225, d1.26-2-55 ang No.ll, M-56/61-28842 (5), Dt.27-9-61.

29, The conliraclor shall bear cost of various incidentals, sundries and contingencies necessitated
by work in full within the following or similar category.

Contractor Block DevclupmeMEkE'a
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a) Renl royalties, cess and other charges of matenals, Octroi taxes including Ferry tolls,

conveyance-charges and other cost on account of land buildings including temporary
building required by the tenderer for collection of matenals, storage. housing of staff or
other purpose of the work are to be bome by the conltractor at his own cost. No rent will be
payable to Govt. for temporary occupation of land owned by gowt. at the site of the work
for Bonafede use of the land for work and all such construction of temporary nature by the
contractor shall be done after Civil portion of the work and all such construction shall have
to be demolished and debns removed and ground made good and cleared after
completion of the work at no extra cost.

b) Royalty will be recovered from each bill as notified by Gowt. from time to time unless K-
Forms are enclosed. Refund of royally at later date after passing of the bills cannot be
entertained as the recovery of royalty is being credited to revenue.

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities
shall have to be provided by the Contractor.

d) Amangement of suitable water supply including pipe water supply where available for the
staff and labour as well as for the execution of the work is sole responsibility of the
Contractor and no extra cost for camage of water will be entertained.

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne
by the Contractor.

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in
nsky operations are to be supplied by the contractor at his own cost.

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at
work and approaches in order in project the public and employees from accident has to be
provided by the Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out
of execution of the work and also any sum, which may become payable due to operation
of the workmen compensation act, shall have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arangements for the work wherever
necessary at his own cost.

30. No payment will be made for layout, benchmark, level pillars, profiles and benching and
levelling the ground required, which has to be carried out by the contractor at his own cost.
The rates to be quoted should be for finished items of work inclusive of carnage of all
materials and all incidental items of work

31. After the work is finished all surplus materials should be removed from the site of work,
preliminary work such as vats, mixing platforms, etc. should be dismantled and all materials
removed from the site and premises left neat and this should be inclusive in the rates. No
extra payment will be made to the Contractor in this account.

32. It should be understood clearly that no claim what-so-ever will be entertained to extra items of
works quantity of any item besides estimate amount unless written order is obtained from the
compelent authonty and rate settled before the extra items of work or extra quantity of any
tems of work is taken up.

33. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Gowt.
of India, Ministry of Works and Housing & Supply in their standing order no.44150, Dt.25-11-
57.

34. No part of the contract shall be sublet without written permission to the Block Development

Officer, TUREKELA or transfer be made by the power of attomey authorising others to
receive payment on contractor's behalf.

Contractor Block Development Officer, Turekela
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i le of quantities and the . |

specifications, the schedu q . e
plans, Sp ry documents can be seen in all the offi

geothenese ' urs every da
5 he under signed during office ho Ty day expgqy .

35. Bid documents consisting of
terms and conditions of contra

ice of t i der papers, N
k.o doi:ml:?mfig:i]c?aig till last date of sale and receipt of tender pap '”tefes:
Sundays and Public

it must be clearly ung
in further information at the same adqress. Sutilt dions in com);:iete €rstg,
i OblaTb received in order and according to Insiru Shape_
that tenders must be

Incomplete tender is liable for rejection

Relation certificale - to the effect that he j
SEI:T\II?E :onllractor shall furnish a cerlificate along with the tender S nof

i ' in the state
related to any officer in the rank of an Assistant E;gn:eDr vﬁ S:;t:ellfﬂ h!e o subT:qieE;}N
i in the -
Deptt. or Assistant/Under Secrelary & above in .
proi:red to be false, the contract is liable to be rescinded. The eamnest money & the tota)

secunty will be forfeited & he shall be liable of make gooc_l to d_amagef:rs tf:e llsosi g{a?nagalgeg
resulting for such cancellations. The proforma for no relationship certificate in a

separate sheet vide Schedule-A. t
37.PAYMENT FOR VARIATION IN PRICE (Clause-31 of F2/P1 Contract) o
(Vide Works Department Memorandum No.15847 Dt.19.11.2019) Clause 31: Price

Adjustment .

37.1: Contract price shall be adjusted for increase or decrease in rates and price of labour,
matenials fuels and lubricants in accordance with the following principles and procedures and
as per formula given in following Paras.

a) The price adjustment shall apply for the work done from the start date given in the contract
data up to end of the initial intended completion date or extensions granted by the Engineer
and shall not apply to the work carried out beyond the stipulated time for reasons
attnbutable to the contractor.

b) The price adjustment shall be determined during each month from the formula given in the

following Paras.
c) Following expressions and meanings are assigned to the work done during each months:

R= Total value of work done during the month. It would include the amount of secured advance
granted, if any during the month, less the amount of Seécured advance recovered, if any
during the month. It will exclude value for works executed for extra items under variations.
37.2: To the extent that full compensation for any rise or fall in costs to the contractor is
not covered by the provisions of this or other clauses in the contract, the unit rales and
prices included in the contract shall be deemed to include amounts to cover the
contingency of such other rise or fall in costs.

The formula (e) for adjustment of prices are:
38. (a) (i) Adjustment of Other materials Component
Price adjustment for increase or decrease in cost of local materials other than cement,
steel, bitumen, pipe and POL procured by the contractor shall be paid in accordance with
the following formula:
VM 0.85 x Pm/100 x R x (M1 — Mo)/Mo
VM Increase or decrease in the cost of work during the month under consideration due to
changes in rates for local materials other than cement, steel, bitumen and POL.
Mo The all India wholesale price index (all commodities) on 28 days preceding the date of
opening of Bids, as published by the Ministry of Commerce and Industry, Government of
India, New Delhi.
M1 The all India wholesale price index (all commodities) for the manth under consideration
as published by the Ministry of Commerce and Industry, Government of India, New Delhj.

Contractor Block Deveiapm[g%urekela
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Pm Percentage of local matenal component (olher than cemenl, steel, Bitumen and POL) of
the wolrk,

38 (a)(ii}Adjustment for Cement Component

Price adjustment for increase or decrease in the cost of cement procured by the conlractor
shall be paid in accordance with the following formula:
Ve 0.85xPc/100 x R x (C1-Co)/Co

Ve Increase or decrease in the cost of work during the month under consideration due 1o
changes in the rates for cement,

Co The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days

precading the date of opening of Bids, as published by the Ministry of Commerce and
Industry, Government of India, NewDelhi.
The all India wholesale price index for Ordinary Portland Cement (OPC) for the month

under consideration as published by the Ministry of Commerce and Induslry,
Govemment of India, NewDelhi,

Pc Percentage of Cement Component of thework.

C1

38 (a)(ii) Adjustment for Steel Component

Price adjustment for increase or decrease in the cost of Steel procured by the contractor

shall be paid in accordance with the following formula:
Vs 0.85xPs/100 xR x (81 -So)/So

Vs Increase or decrease in the cost of work during the month under consideration
due to changes in the rate for steel.

So The all India wholesale price index for steel (Mild steel long products) on 28 days
preceding the date of opening of Bids, as published by the Ministry of Commerce and
Industry, Government of India, New Delhi.

S1

The all India wholesale price index for steel (Mild Steel long products) for the month

under consideration as published by the Ministry of Commerce and Industry,
Govemment of India, New Delhi.

Ps Percentage of Steel Component of the work.

Note: For the application of this clause, index of (Mile Steel long products) has been
chosen to represent steel group.

38 (a)(iv) Adjustment for Bitumen Component

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance
with the following formula:

Vb 0.85xPb/100 x R x (B1 -Bo)/Bo

Vb Increase or decrease in the cost of work during the month under consideration due to
changes in the rate for Bitumen.

Bo The official retail price of bulk bitumen at the IOC/BPCL depot at nearest centre on the
day 28 days prior lo date of opening of Bids,

B1

The official retail price of bulk bitumen at the |OC/BPCL depot at nearest centre for the
15th day of the month under consideration

Pb Percentage of Bitumen Component of the work.

38 (a)(v) Adjustment towards differential cost of pipes

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance
with the following formula:

Vpi  0.85 x Ppi/100 x R x (Pi1 —=Pio)/Pio

Contractor Block Development Offisgr, Turekela



peie amount of increase or decrease in rupees to be o
th under consideration.

{ of the work,

Differential cost of pi
or recovered durng the mon

. rl . ‘ :
o Olf Plpﬁei(:ircn(f it:indefex of pipe for the period under consideration as publishey
All India Whole s@

t of India, New Delhi
ini and Industry. Govermnmen _
by the Ministry 0f|§f}?i1c[2(ai;:}‘eex of pipe on 28 days preceding the date of opening of the

Pio All India wholesa nistry of Commerce and Industry, Government of |ngj,
bids as published by the Ministry .

New Delhi.
38 (b) Adjustment for La
Price adjustment
accordance with
VL 0.85xPl100xRx (L1 -Lo)/Lo | |
ease or decrease in the cost of work during the month under consideration

VL Incr
due to changes in rates for local labour.
nimum wages for unskilled labour as Notified by Government of Odisha as

Vpi

Ppi
Pi1

bour Component _
for increase or decrease in the cost due to labour shall be paid i,

the following formula:

Lo The mi

prevailed on _ _ |
the last stipulated date of receipt of tender including extension, if any.

The minimum wages for unskilled labour as notified by Government of Odisha as
prevailed on the last date of the month previous to the one under consideration

Percentage of labour Component of the work.

L1

PL

38 (c) Adjustment of POL (fuel and lubricant) Component
Price adjustment for increase or decrease in the cost POL (fuel and lubricant) shall be paid
in accordance with the following formula:
Vi 0.85xPI/100 xR x (F1—Fo)/Fo
Vf Increase or decrease in the cost of work during the month under consideration due to
changes in the Rates for fuel and lubricants.

Fo The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of
IOC/BPCUHPCL at nearest centre on the day 28 days prior to the date of opening
ofBids,

F1 The official retail price of HSD at the existing consumer pumps of IOC/BPCL/HPCL at
nearest centre for the 15th day of the month under consideration
Pf Percentage of fuel and lubricants Component of the work.

Note: For the application of this clause, the price of High Speed Diesei oil has been chosen
to represent fuel and lubricants group.

38 (d) Adjustment for Plant and Machinery Spares Component

Price adjustment for increase or decrease in the cost of plant and machinerv spares
procured by the contractor shall be paid in accordance with the following formula:

Vp 0.85x Pp/100 x R x (P1—Po)/Po
Vp  Increase or decrease in the cost of work during the month under consideration due fo

changes in the rates for plant and machinery spares.
Po The All India Whole sale price index for manufacture of machinery for mini »
: : ng, qua
and construction on 28 days preceding the date of opening of Bids as pub!ighgd bﬁﬂﬂg
Ministry of Commerce and Industry, Govemment of India, New Delhi,
P1 The All India Whole sale price index for manufacture of machinery f ini :
. : or mining,
and construction for the month under consideration as pub\isr?ed by t'r:ggm?t!aiﬂvmg;
Commerce and Industry, Government of India, New Delhi, nistry o

Contractor
Block Developm%Turekela
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pp Percentage of plant and machinery spares Component of the work.

Note: For the application of this clause, index of manufacturing of machinery for mining,
.:-luan‘ylng and construction has been chosen 1o represent Plant and machinery Spares

group.

Regarding wholesale pnce Index (WPI) for appropriate commodity for payment of price
adjustment due to change of base year of WP! from 1993-94 to 2004-05 & 201 1-12, it is
observed that, the commodity ‘Bars and Rod’, ‘Cement’, 'Heavy machinery and pans'
included in the list of WP| 1993-94 series are nol mentioned as such in the WPI 2004-05 &
2011-12 senes. Therefore, the following items in the WP 2004-05 & 2011-12 senes shall
pe considered corresponding 10 items in WPI 1993-94series.

“ltem in WP1 199394 | ltemin WP 2004-05 | item in WP12011-1 2 series |
series Series || l
Cement \ Grey Cement i-_oidi_naw_gxﬂﬁ Eem& |
Bars & rods \ Rebars | Mild steel long proiucts_.j
Heavy Machinery & Construction  Manufacture of machinery for
parls Machinery

| mining, quarrying &
construction

| === I

—_—

38 (e) APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reimbursement/refund of differential cost of
steel, bitumen, cement, pipe, POL and wages, keep such books of account and other
documents as are necessary to show that the amount of increase claimed or reduction
available and shall allow inspection of the same by a duly authorised representative of
Govemment and further, shall at the request of the Engineer-in-Charge, furnish document to
pe verfied in such a manner as {he Engineer-in-Charge may require any document and
information kept. The contractor shall within a reasonable time of 15 days of his becoming
aware of any atteration in the price of such material, wages of labour and for price of POL
give notice thereof to the Engineer- in-Charge stating that the same is given pursuant to this
condition along with information relating to there to which he may be in a position to supply.

Percentage Table

sy | Category of warks . \ % Component (cost wise} . — |
]'| No. Labour POL Steel (Ps)+Cement (Pc) +
.l (Pf) Bitumen (Pb)+Pipes (Ppi}+

Plant & Machinery Spare &
Component (Pp) + Other
Materials®

component) Bridge works

“Building works
Irmgation work

Structural work
l'?/o of .

‘Earth, canal
Embankment work

Component

Contractor Block Development Qfficer, Turekela



{3 | PH work

I

1ay b

*Note: - Further break up n
Bitumen, Pipe and Plant & Ma
provided in the bid document I

5
Structural work 5 —fz—
5
Pipeline work
‘ —t | 8§
| sewer Line 5
|

Bid” (enclosed herewith). t

j { Data

Appendix to Bid Schedule of Adjustmen |
- : diustment factor for Labour and POL shall be considered @ 5%_ each. Stee|,
cament M')rkss' ?:déer Materials and Machinery shall contribute to 90% of price adjustment and
CET S:_- E;?:uléted for each work separately during preparation pf estimate sh_all be ahpplilr?ved
zyzihe authority dunng technical sanction as a “Schedule of Adjustment Data™ and shall form

part of the Bid Document])

|90

20%

rree |

——

“Pipe-70%
Machinery + Other materia| -
Pipe-70%

Machinery + Other material -

S ' Cement, Steg|

nsidering the consumption of , '
e n_.qofkeg "-;Lr‘é E;%mponeﬂt in the concerned works and shail be
Fnh?r?ar;e of "Schedule of Adjustment Data” as on “Appendix tq

Source of Index Base Base | Weightage
_ gl! 'N%.gﬁi"i ! g‘edsecxﬁp F"””E ?are | of item*
| Contracts tion
| Sl No. ) —— ]
[ 38(a){i) Other | Allindia Whole sale price index (all ,
' ] ; commodities) as published . X |
matenals | bytheEconomicAdviso '
rotheGowt.ofIndia, Ministry of '
| i Commerce and Industry, -
| 38(a)(ii) Cement  Whole sale price index for Cement
' (Ordinary ~ Portland  Cement) as
{ . published by the office of the |
' ' Economic  Advisor to the Gowt. of |
India,  Ministry  of Commerceand |
T I Industry,
| 38 (a(iii) Steel Whole sale price index for Steel(\Mild |
I | Steel-Long Products) as published by
. the office of the Economic Advisor
' totheGovt.  of India, Ministry  of '
L | Commerce andindustry, .'
|38 @)(w) Bitumen | Oﬁciﬁﬁﬁﬂﬁﬁﬁnﬁmhﬁ—‘%—_—“—“
| (VG-30) | the nearest |OC/HPCL depot.
| %8 @)(v) [ Pipe ____i'_w_hcma?aﬁic_emhe type of B Sk
' Pipe  under consideration, gas '
| published by the office of the
' Economic Advisor tolhe Gowt. of India,
_CS_B_(bT" N LMjn@stry_o_i_’ Cornn_mfrce and Industry, !
Labour " Minimum Wage notified by the Labour | ‘—‘—““—@——"————
l andIfm'plGnyee'sStatalnsuranceDepan 7
A8 ——-..— | Mmento overnment of Qg i
38 (c) POL  Official retail price of Hg[}d;rﬂﬁém'dla—- h——_*‘h‘_j_____‘
% NearesllOCL/HPCL/BPCL depot. % ’
b M ) |
L 1 | ]

Contractor
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38 @) Plant and, Whole  sale  price  index  for e L
Machinet - Manufacture of Machinery for Mining, |
y Quanying and  Consliuction  as '
published by the office |
ofthetconomicAdvisortotheGovt of

“India, Ministry of Commerce and
Industry,

Total T

« Values to be filled up atthe time of drawalof contract
«+ values to be filled up in the bid document

30 All items of work as per schedule of quantities of this tender should confirm 1o Orissa Detailed
Standard Specitication. LR.C. & 1S, Codes & Bridge code section |, I, 1, IV &VIl & latest
design cntena for pre- stressed concrete bridge specially for Roads & Bridges issued by
MoRT&H.. Government of India, Compacling shall have to be carried out with help of
mechanical vibrators from the range of 1.8.2505, 1.5.2006, 1.S.2514. 1.5.4656.

40. Shuttering & centring shall be with suitable steel shutters in side of which shall be lined with

suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly
sealed preferably with P.V.C. joints sealing tapes & compounds.

41 Form work including complete false work shall be designed by the Contractor without any
extra cost to employer and the Department will have the right to inspect the scaffolding,
centring and shuttering made for the work and can reject partly of fully such structures, if
tound defective in their opinion. Any eventually such as loss of lives or property due to failure

of centring and shuttering shall be the responsibility of the Contractor regarding compensation
of all claims thereof.

42 Cement Concrele should be machine mixed by weight by means of concrete mixture/batching
plant confirming 1o relevant grade and approved by the Engineer-in-charge for all types of
concrete works. The Contractor should arrange his own batching plant concrete mixer
appropnate vibrators, pumps, elc. for this purpose at his own cost and departmental
machinery If available only may be utilised on payment of necessary hire charges as detailed
in clause of recovery sheel on necessary requisition.

43 Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net &
the Engineer-in-Charge or his representative shall have the right to test the weight & quality
from time to time.

44 The tenderers shall make all arrangements for proper storage of materials but no cost for
raising shed for store and pay of security guard etc. will be borne by the Department. The
department is not responsible for any theft or loss of materals at site. It is contractar's nisk.
Under any such plea, if the lenderer stops the work he shall have to pay the full penalty as per
clauses of the contract.

45 Approach Road o site of work for transport of materials 1o site of work is sole responsibility of
the Contractor. Statutory traffic restriction in the town area for Transport of construction

material to site of work is to be laken in to consideration before tendenng and no
consideration for exira time of compensation thereof shall be considered.

46. The contractor should at his own cosl arrange necessary tools and plants required for efficient
execution of work and the rates quoted should be inclusive of transportation, hire and running
charges of such plant and cost of consumables.

47. The contracior shall properly co-ordinate with the execution of P.H. and Electrical works and
\akes care of the safely of workers.

48. The machineries if available, with the department may be supplied on hire as per charges
noted in the enclosed statement and may be changed from time to time subject to the
condilion that the contractor will execute in advance an agreement with the Block Dev. Officer,
TUREKELA.

Contractor Block Development Officer, kela
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chineries.
: ined for supply of ma ‘
' ill be entertaine ' rks executed during {
b N ish along with their tender a I!Stc%fagz indicating the Sag!ds?;ct]sm
P Tmnianing St '”Lmb llhelconcerned Engineer-in- enclosed in a separate shegy
three years d:_gy _lcgt;jt& Eéca"c"‘* works as per the proforma of
completion for Civil, F.H.

Schedule-H . lituent partners of whose contract for any work has pee

§1. An applicant or any of nsdcog.; Iany work in the last Five years, prior to the dgle of m_e bid,
rescinded or who has aban 19[!‘ ation. The tenderer must subrnlt ‘the (&gUWeQ information in
shall be debarred from qual lfc nderer is to furnish an atfidavit (in original) in the Specifieq
schedule-E of the DTCN the feihe DTCN regarding authentication of tender documeny,
format as per SChEdUIﬁFag?on & Bank guarantee elc. Non-furnishing of the_ mforrr_lation in
&ilfijmfhonea::gt rz;ﬂir{e'g affidavit in Schedule — F(Original), the tender will be liaple for
Schedule -

rejection.
52. It should be clearly understood that:

ided wi ing. welds lts nuts as well be directeq
aints 2 bars are to be provided with lapping, welds or bq :
;:r: fhj: [gﬁg?nrt;s:igirﬁarge. No pgyment shall be made for the lapping/welding of M.S/Tor steg|

reinforcement.

b) Concrete test specimens 150mm = 150mm * 150mm in size (whether plain or r_einforceu
concrete) for the testing shall be taken for each structural member by a representative gf the
contractor in the presence of responsible officer of the rank not lower than !hal of an_Assrs@ant
Engineer or sub- Divisional Officer. The contractor shall bear the cost so Involved in testing.
The test specimen in cube should be carried out in the Departmental Control and Research
Laboratory of Cuttack or Bhubaneswar/ Balangir. Test should be carried out in accordance
with the stipulation in Bridges code section- [i].

c) Test specimens shall be formed carefully in accordance with the standard method of taking
test specimen and no plea shall be entertained later on the grounds that the casting of the test
Specimen was faulty and that the result of the specimen did not give a correct indication of the
actual quality of concrete.

@) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses

53. The rates quoted should be inclusive of carriage of water required in connection with
€xecution of the work. No claim for carriage of water whatsoever will be entertained.

apprentices will be selected by the Block Dev. Officer, TUREKELA. The Penod of employment
will commence within one month after the date of work order and would ast till the date, when
50% of the work is completed. The fair wage to be paid to the apprentices should not be less
than the emolument of personnel of equivalent qualification employed under Govemnment. The
number of apprentices to be employed should be fixed by the Block Dev. Officer, TUREKELA
in the manner so that the total expenditure does not exceed one Percent of the tendered cost

55. List of tool & plants in running condition in possession of contractor is to be furnished in a
Separate sheet of Schedule-C.
S6. It is the F€sponsibility of the contractor to procure and store explosive required for blasting

S7. The contractor will be responsible for any misuse, loss or damages que o any reasons

58. The pPrevailing percentage of |.T Department of the gross a i
. mount
tax will be deducted from the contractor's bil, el ihe ba

Contractor
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59. The Estimated Costis excluding GST and including CESS, Royalty and Cost of conveyancel- 5

The rates of item basing on which esti
' _ imated cost has been deri i
2t ived are |
drffsrent Cth %c;lnents to armve at such rates, GST as applicable on Warkseéc e
paid over the il amount at the time of payment of Bill R

60. It must be clearly understood that under no circumstances any interest is chargeable for the

dues or additional dues if any payable : :
due o any reason Whats'.oeve?_ pay for the work execuled and final bill pending disposal

61. No extra payment will be made for removing spreading and consolidating salvaged metals

and malenals.

62. Additional performance Security: (Amendment to Para 3.5.5(v)Note-iiof OPWD Code Vol-l by

modification) (Revised/ i
01.05‘04_20%“{ ed/substituted as per Works Deptl. Office Memorandum No.4559

The Successful bidder w_ho has quoted less bid price / rates than the estimated cost put to
'fender shgli have to furnish the exact amount of differential cost i.e. estimated cost put to
Pender minus the quoted amount as Additional Performance Security (APS) in shape of TDR
in favour of the Block Dev. Officer, TUREKELA/Bank Guarantee in favour of the Block Dev.
Officer, TUREKELA from any Nationalised/Schedule Bank in India Counter guaranteed by its
'.Ecal branch at TUREKELA within 7(Seven) days of issue of letter of acceptance (LOA) by the
Slock Dev. Officer, TUREKELA to the successful bidder otherwise the bid of the successful

bidder s_hall be cancn_elled and the EMD/Bid Security shall be forfeited. Further processing for
blacklisting shall be initiated against the bidder.

If the contractor fails to complete the work, the amount so fumished as Additional

F'erfusn:dance Security will be forfeited in addition to the other penal clauses, if any, to be
imposed.

Revised Amendment has been modified with OM No.4559 Dt.5.04.2021 of Works Deptt.

| Additional Performance Security

[ Amount sl | Range of difference betwee -Additional Performance Security fo
i \ No| estimated cost put to tender and, be deposited by the successful bidder. |
T — . | Bidamount. _ 1 ) i
] 1 | Below 5% No additional Performance Security.
. 5 From 5% and above and below 50% of (Difference between estimated |
1 ‘ 10% cost put to tender and Bid Amount

3 [ From 10% and above. 150% of (Difference between

estimatedcostputtotenderandBid
B ) B Amount e

64. Sample of all material - The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance as may be requiring by the concerned
Engineer.Incharge.

65. Superclass contractor shall employ under himself two Graduate Engineer and two Diploma
holders belonging to the State of Odisha. Special class contractor shall employ under him
one graduate Engineer and two Diploma Holders belonging to the state of Orissa. Likewise
‘A" class cantractor shall employ under him one Graduate Engineer or two Diploma Holders
belonging to state of Orissa. The contractor shall pay to the Engineering personnel monthly
emoluments, which shall not be less than the emoluments of the personnel of equivalent
qualification employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Orissa
may however assist the contractor with names of such unemployed Graduate engineers a_nd
Diploma Holders if such help is sought for by the contractor. The names of such Engineering
personnel appointed by the Contractors should be intimated to the tender receiving authority
along with the tender as 1o who would be supervising the work. Each bill of the Super Class,
Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the

Contractor Block Developmen icer, Turekela



66.

67.

68.

69.
70.

71.

72.

73.

74.

75,

76.
77.

78.

79.

80.

duate Engineer or " |
Cem{;gﬁt that the work executednas Per the bl haz
heﬂi .ent No. Codes M-22/91-15384 dateq 9.79

performa contained in a separate Sﬁe@]i

Engineering personnel together with 1at
Halder so employed by the contractor [?e a
been supervised by him. (Vide Works ne‘-]:l in the
The required certificate is to be furnis t at work site at th
videSchedule-B . uld be present al work site at thg
An engineering persannel of mef ;axegutmg agency sho Mg
of visit of High level Inspectingofficers. ; tailed specification and shoyjqg be
All reinforced cement work shourq conforn[ lf-i O’r'é’sgo?nepressive strengthen (in work les?;
proportion M-15 and M-20 having a mrnlm;Bda s, after mixing and test conductey in
150Kg/200Kg: per Cm2 in 15 Cm cubes at 2}’ m to 20mm. size hard black Crushe
accordance with IS 456/2000 and I?} 516 u::jnzgso'l/}m r
broken granite chips (20mm size not be exce o). .

Bailing ?}ul of walzr f(rom the foundation, pipeline trenches S. Eanﬁsefsboatkhzﬂcs;izggszH'
elc. either rainwater or sub-soil water if necessary should be Ot;' ch?n ik lovel r. No
payment will be made for benchmarks. Level pillars, profiles and e.? gﬂf ke Tg the
ground wherever required. The rates quoted should be for finished items Inclusive
of these incidental items ofwaork. :

It should be understood clearly that no claims whatsoever would beenterta-lned.

The tenderer shall have to abide by the C.P.W.D. safely code rules introduced by the
Govemment of India, Ministry of work Housing and Supply in their standing order Np.
44150dtd.25.11.57.

The Contractor will have to submit to the Block Dev. Officer, TUREKELA for monthly return
of labour both skilled and unskilled employed by him on thework.

All fittings for doors angd windows P.H. & Electrical works as supplied by the Contractor
should be of best quality and conform to relevant |.S. specification and should be got
2pproved by the Engineer-in- charge of the respective wing before they are used op
thework.

After completion of the work the contractor shall arrange at his own cost all requisite
equipments for testing buildings, if found necessary and bear the entire cost of such test,
including the inspection of Electricalinspector.

TheTenderemastofumisha!ongwiihtheinender.

1. alistofworks. whichareatpresentintheirhand
2. list of T&P and

3. list of work executed in the prescribed Performa enclosed.

All reinforced cement concrete warks should be finished smooth Extra charges for plastering
if required

toanyR.C.C.stru cturesfikeroofslab,Co]umns,Chajj as.fins parapets sh elvesetc. shalin otbepaid.
Deleted.

The coniractor has to armange the samples of materials required for execution to be got
tested and approved by the Department before taki

execution required from time to time. All such samples are to test
house or at Control and Research Laboratory Cuttack /Bal
with no extra cost to the Department work due for civil work_

If there is any damage to the to natural calamities like flood or c
during the course of execution of work orup to 12 months after ¢
imperfection becomes apparent to the work within 12
certificate of completion of work the contractor shall make
own cost with no extra cost to the Department. No claim
beentertained.

yclone or any other cause
Ompletion of work or ifany,
months from the date of final
90od of all such damages at his
$, whalsoever, in this regard will

approved by the Engineer-in- ctharge before use in th
minimum strength as per National BuildingCode.

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who
undertakes execution of work through labour should produce vajig licence from the licensing
autharity of labourDepartment.

Contractor Block Development er, Turekela
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g4. Standard co-efficient for linear measurement will be adopted while calculating consumption

of steel and no claim whatsoever regarding difference in co-efficient of steel will be
entertained. The rates quoted shall be inclusive of any eventuality of difference for co-
efficient for linearmeasurements.

g2. Engineering contractors excepting those claiming exemption with production of affidavit,
should fumish E.M.D as specified in the Tender Notice failing which the tender will be
summarilyrejected.

83. That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Orissa and it is agreed that neither
party to the contract will be competent to bring a suit in regard to the matter by this contract
at any place outside the State ofOrissa.

84. SPECIAL CONDITIONS (PART OF THECONTRACT)

() Al materials before they are being used in the items of works as per this Schedule of
quantities and also the finished items of work where tests are applicable shall have to be
tested through the Engineer-in- charge of the respective wing at appropriate Laboratories
according to the relevant |.S. specifications of the materials and the said items of works and
the cost of all such tests shall have to be bome by the Contractor and the rates of the items
of works should be inclusive of cost of suchtests.

(i) The tests have to be planned & carried out such that the progress of work is nothampered

(i) The tests are mandatory as per the prescribed frequencies and |.S. specifications. However,
these are not exhaustive and the Engineer-in-charge has the right to prescribe other
required test if any as will be considered from time totime.

85. In case of ambiguity between clauses of this D.T.C.N. and the P1 contract form, the relevant
Clauses of the P1 contract form shall prevail over the D.T.C.N. The clauses not covered
under P1 contract form shall be governedbythe clauses of the D.T.C.N.

86. It must be definitely understood that the Government does not accept any responsibility for
the comectness and completeness of the trial borings shown in the CrossSection.

87. Schedule of quantities is accompanied in Cover-ll (Price Bid). It shall be definitely
understood that the Government does not accept any responsibility for the correctness or
completeness of this schedule and that this schedule is liable for alternation or omissions,
deductions or altemations set forth in the conditions of the contract and such omissions,
deductions, additions or altemations shall no way invalidate the contract and no extra
monetary compensation, will beentertained.

88. In case of any complaint by the labour working about the non payment or less payment of
his wages as per latest minimum Wages Act, the Addl. E.O. (Tech), ZP will have the right to
investigate and if the contractor is found to be in default, he may recover such amount due
from the contractor and pay such amount to the labour directly under intimation to the local
labour office of the Govt. The contractor shall noiemploychiIdIabour.ThedecisionoftheAddl,
E.O. (Tech), 7Pisfinalandbindingonthecontracior.

89. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of
approved quality and specification at his own cost for completion of the work with the time
schedule. No extension of time will be granted on the application of the centractor due to
delay in procurement of materials.

90. If the contractor removes Government materials supplied to him from the site of work with a
view to dispose of the same dishonesty, he shall be in addition to any other liability civil or
criminal arising out of his contract be liable to pay a penally equivalent to five times of the
price of the materials according to the stock issue rate or market rate whichever is higher.
The penalty so imposed shall be recovered at any time from any sum that may then or at
any time thereafter become due to the contractor or from his security deposit or from the
proceeds of salethereof.

91. Though Departmental issue of cement and steel has indicated, it may not be taken as
binding. The contractor must have to arrange by themselves cement, steel, bitumen and
every sort of materials from approved manufacturer, get it tested in the Departmental
Laboratory and approved by the Department beforeuse.Noextemsionof
timeorescaIauunofpriceonsuchaccountshallbeemerlainedinfuture.

Contractor Block Develc%ﬁcer, Turekela
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, lied in quantity, length ang g, ™
s will be supp : : &S

R rods, plates and structural ijn;lgﬁ\rforcement. the steel mclut:;%;:?ﬁz:&% ShIaIi

OR rods. n . ification as incly

92. Ivmlﬂb]e in ( different diameter. size and spicﬂ':nd N S weight valenlaiag asd

measured in m"gt}“'s 1h¢[3 work correct to an inch or €

: ks) i '
hooks and cran

seclional weight prei;ns
Engmcet-in-chargc( a i e A
measurement andpayment). cost arrange necessary tools and plants required for the

is own ( ) .
B T o\l S'walt{.vg:*i:“;nd the rales quoted should be inclusive of the running charges
efficient execution ©

Lach plant and cost ufcm_weyancc' i id. will be allowed price preference up to 237,
94. gfr:;.csla E?ndge & ConSlﬂ-‘C“Dn ff,{ﬂg:agznml?d down in works and Tr_anspt_)rl Deparimeny
over the lowesl quotation or 974, The Orissa Construclion Corporation will be aliowed »
Beapifen Novza? dﬁ::&aﬁii%; ﬁp o 3% over the lowest tender amount (Where thejr
fer:uc;ef riimnrs:“:t(t}]eolc:».\.'vas‘}l provided they express willingness to execute the work after
reduction of ralf.fs byneﬁgga:é’ﬂgéy royalty to Govt. as fixed from time o_f time and produce
95. The con:rac!or:tésinfiflll;pon of their payment to the concerned Engineer-in-Charge with their
;ﬁic,h g?:?:; ihich the amounl lowards royalties of different mate_rials as utilised by them in
the work will be recovered from their Dbills and deposited in the revenue of
concemeddepartment. . .

96. Under no circumstances interest is chargeable for the dues or add tional dues if any payable
for thework. o

97. Trial Boring - The foundation level as indicated in the body of the departmental drawing is
purely tentative and for the general guidance only. The Department has no respansub{my for
the suitability of aclual sirata at the foundation level. The contractor has 1o conduct ha§ own
boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the
contractor shall take in to account of the aboveaspects.

98, Any defects, shrinkage or other faults which may be noticed within 12{twelve) months from
the completion of the work arising out of defective or improper materials or workmanship
timing are upon the direction of the Engineer-in-Charge to be amended and made good by
the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall
be decided that they ought to be paid for and in case of default Department may recover
from the contractor the cost of making good the works. The contractor is also required to
maintain the road/ building for 12 months from the date of successful completion of
thework.

99. From the commencement of the works to the completion of the same, they are to be under
the contractors charge. The contractor is to be held responsible to make good all injuries,
damages and repairs occasioned or rendered necessary to the same by fire or other causes
and they hold the Gowt. of Odisha harmless for any claims for injuries to person or structural
damage to property happening from any neglect, default, want of proper care or
misconductonthepartofthecontractororanyoneinhisemploymentd uringtheexecutionofthework.
Alsono claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or
any other calamity whether natural or incidental damages so caused will have 1o be made
good by the contractor at his own cost.

100. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement

" as per the latest provision of relevant |.S. Code / |.R.C. code / MoRT&Hspecifications.
1. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall

ISsue an order book to the contractor Lo be kept at the site of the work wit i
numbered. Orders regarding the work whenever necessary are to be enterég iﬁia?ssbsoir;tagz’
:?e P.WLD: Oiﬂcer-m-{‘.hgsge with their daled signatures and duly noted by the contractor or
: rl; E::uth;ansed‘agenis with their dated signalure. Orders entered in this book and noted by
i on raclur_s agent shall be considered to have been duly given to the contractor for
F:}u%wmg the instructions of the Department. The order Book shail be the property of the
W.D. and shall not be removed from the site of work without written permission of the

Contractor
Block Development Officef, Turekela
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i hgﬂf::nuoltnlht‘yil\rgc and to be submitted 1o tho Enginear-in- charge everymonth !
102, le il '{.t;f:ﬁ?r.;n.l shall be sublet without wiitlen permission of the concerned Block
. ) agarhor transfer is made by powar of Allomey authonsing others lo receive

payment on the contractor'sbehalf. ‘ "

Y [ (= 1 [
103. The cqntmctnr should attach the certificate in tokon of payment deposit with the registration
authonty as per recent circular of the Government relating to hisreqistration

104. Th? r_ailcs quoted by the contractor shall cower the latest approved rales of labours
matenals, P.O.L. and Royalties Arrangement of borrows areas: land, approach road 1o the
building site ete. are the responsibility of the contraclor.

The rate for each work of concrele items wherever dewatering is imperatively necessary the
term dewatering shall mean the execution or operalion of the items due to standing waler as
well as due to percolation of water. The quoted rates will be inclusive ofthis

106. Deleted.

107. Number of tests as specified in I.R.C. / MO RT & H / 1.S.| specification required for the
construction of roads /bridges / buildings or any other structural works will be conducted in
any Go_\.'t. Test House / Departmental laboratories/reputed material testing laboratory as to
be decudedl by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection cf
samples and tesling are 1o be conducied for both prior 1o execution and during execution as
may be directed by the Engineer-in-charge and on both the accounts the cost shall be berne
by the contraclor.

108. In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series one by
one, thereby facilitating a particular tender for award, then they shall be penalized with

adequate disincentives with forfeiture of EMD unless adequate justification for such back out

is fumished. Appropriale action for black listing the tenderers shall also be taken apart from
disincentivising thetenderer.

109. Condition for issue of plant & machinery to contractor on hire: - Deleted
110. AMMENDMENT TO THE CONDITION OF F2 CONTRACT

Clause-2(a) of F2 Contract: -TIME CONTROL.: -

(A) Progress of work and Re-scheduling programme.

- The Block Development Officer, TUREKELA shall issue the letter of acceptance ta the
successful contractor. The issue of the letter of acceptance shall be treated as closure of the
Bid process and commencement of the contract.

«  Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Block
Development Officer, TUREKELA for approval a Programme commensurate to Clause no.15
showing the general methods, arrangements, and timing for all the activities in the Works
along with monthly cash flow forecast.

+  To ensure good progress during the execution of the work the contractors shall be bound in all
cases in which the time allowed for any work exceeds one month to complete, 1/4th of the
whole time allowed under the contract has elapsed, ¥z of the whole of the work before 'z of the
whole time allowed under the contract has elapsed, 3/4th of the whole of the work before 3rdth
of the whole time allowed under the contract has elapsed.

- If at any time it should appear to the Engineer-in-Charge that the ac_tual progress of the work
does not conform to the programme to which consent has been given the Contractor shall
produce, at the request of the Engineer-in- Charge, a revised programme .sh.nwing the
modifications lo such programme necessary to ensure completion of the works within the ime
for completion. If the contractor does not submil an updated Programme within this period, the
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next
payment certificate and continue to withhold this amount until the next payment after the date
on which the overdue Programme has been submitled.

- An update of the Work Programme shall be a programme showing the actl_la[ progress
achieved, on each activity and the effect of the progress ac!ugyed on the timing of the
remaining work including any changes to the sequence of the activities.

105.

Contractor Block Development Officer, TureKela
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work and clear the site on or before the contract or extended date of completion, he shall,

without prejudice to any other right or remedy available under the law to the Government on
account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Block Dev. Officer, TUREKELA (whose decision in writing shall be
final and binding) may decide on the amount of tendered value of the work for every

completed day / month (as applicable) that the progress remains below that specified in
Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has

been specified. Compensation @ 1.5% per month of for delay of work, delay to be completed
on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the
item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the contractor does
not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s)
in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation levied at the final grant of extension of time. Withholding of
this amount on failure to achieve a milestone shall be automatic without any notice to the
contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor faiis to make up o
the delay in subsequent milestone(s), amount mentioned against each milestone missed

subsequently also shall be withheld. However, no interest whatsoever shall be payable on
such withheld amount.

(D) Bonus for early completion: - (Amendment to Para 3.5.5(v)Note-iii of OPWD Code Vol-I by

modification) (Revised/substituted as per Works Deptt. Office Memorandum No.5288
dt.04.05.20186)

For availing incentive clause in any project which is completed before the stipulated date of
completion, subject to other stipulations it is mandatory on the part of the concemed Block
Dev. Officer, TUREKELA to report the actual date of completion of the project as soon as
possible through FAX or e-mail so that the report is received within 7 days of such completion
by the concemed Superintending Engineer, Chief Engineer & the Administrative Department.
The incentive for timely completion should be on a graduated scale of 1(one) percent to 5(five)
percent of contract value. Assessment of incentives may be worked out for earlier completion
of work in all respect in the following scale.

i. Before 30% of the contract period = 5%of contract value
ii. Before 20% to 30% of the contract period=4%of contract value.
ii. Before 10% to 20% of the contract period= 3%of contract value.
iv. Before 5% to 10% of the contract period= 2% of contract value.
v. Before 5%of the contract period= 1% of contract value.

(E) Management Meetings

Etther the Engineer or the Cantractor may require the other to attend a management meeting.
The business of management meetings shall be to review the plans for remaining work and to
deal with matters raised in accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of
his Irewrd to those attending the meeting and to the Employer. The responsibility of the
parties for actions lo be taken to be decided by the Engineer either at the management

meeltjing or after the management meeting and stated in wriling 1o all who attended the
meeting.

Clause-2 (b) of item Rate P1 Agreement: - Rescission of Contract (Amendment as per letter
No.10639 dt 27.05.2005 of Works Department, Orissa): -

Contractor Block Development O Turekela
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e black listed as per amendment made to Appendix XXXIV to OPWD Code
tors vide letter N0.3365 dt.01.03.2007 of Works

tor / equally competent authority responsible

113.Contractor may b _
Vol - Il on rules for black listing of Contrac

Department, Odisha.

As per said amendment a Contractor may be blackiisted

a) Misbehaviour/ threatening of Departmental & supervisory officers during execution of
work/ tendering process.

b) Involvement in any sori of tender fixing.

Constant non-achievement of milestones on insufficient and imaginary grounds and non-

adherence to quality specifications despite being pointed out.

Persistent and intentional violation of important conditions of contract.

Security consideration of the State i.e. any action that jeopardizes the security of the

State,
f) Submission of false/ fabricated / forged documents for consideration of a tender.

Total 113 Items only



HIRE CHARGES OF PLANTS AND MACHINERIES (WheneverRegquired)

Pape |40

Description | Usage Rates in Rs.
Machune Activaty Output Ut [ate
Dozer D-30-A-15 Spreading Soocumhow | Per hour Tisoar
Cutting 1 00cum/Mour Perbour
Cleaming | S0cum/hour FPerhour
Dozer D-80-A-12 Spreading 00cumyhour ] Perhow 21U I
Cutting | S0cumhour Per bour
Cleaning 200cumhour Perhour |
|3 l Motor Grader 3. 35meter blade Cleanng F00cumyvhour Per hour 1343 48
| | Spreading 200¢um/hour Perhour
GSH Steunvhour Per hour
S e AWM SOcumhour Perhour
3. | Tractor mithordinary grader R = | Porhoix 251 30
s | Hydraulic Excavator of 1eum bucket Sail Ndl_!‘ulr-}'_- “60cumvhour Per hour 73043
L, Soil Marshy GOcunyhour Pethour
Soil unsuitable | 60cum/hour Perbour
| & | Hyvdrsulic Excavator of 2cuom bucket Sanl Per hour 1624.35
| Front End faader | cum bucket capacity | Soil taading atcumhour Per hour 45217
l Aggregate 25cum/hour Per hour
l loading
| & | Tipper Scum Transportation | 5.5cum Per km 2087
l, ' of soil, GSB, Per 217
\ \ WMM Hotmix tonne km
| ele. Per hour 306 09
5| Vibmaters Roller 810 tomme Farth/soil 1 C0cum/hour Per hour 86435
l ‘ GsB 60cum/hour Perhour
|1_ l WMM GOcum/hour Perhour
1_11'.1 ; Smooth wheeled Roller 8-10 tonne Soilcompaction | 70cum/hour Perbour 29478
[ | BMeompaction | 25cunvhour Perhour .
[11. | Sheep oot Roller Soil compaction Per hour 3652
12 | Truch mounted water tanker Water trnsport | 6Kl | Perhour | 506.09
13 | Trator I Pulling SOHP Per hour w087 |
(13 | Ratavator Mixing 2Scumhour Per hour v.57
| 15 | Ripper Scanfving GOcunvhour Per hour 1563
116 | Alr compressar General purpose | 170/250¢hm Per hour 17913
T17 | iresl Compressor A0eim Vet hour 74435
1% | Dheel Compressor B 30Im Per howr 61826
{19 | Electncal Compressor SOt Per how 43217
T30 | Wet Mix Plant 60 TPH ] Wet Mis 25cumvhour | Per hour 673 63
31, | We Mix Plant 73 TPH Wet Min 33cum/Mour Per hour VK87
(22 | Mechanical broom hydrulic Surlace cleaning | 1230squi/hour Per how 00 ()
l_l 23. 1 31 lummen pressure .j_i;mhumr Applaing 1 73tsguuhour Per hour o1 74
| iiumen tick
L l ot
24 Imulsion pressure distributor Applying 1 730sqm/iow Per lunu 148 T
emulsion  tack
ot L
\i- \ Hotmix plant-120 TP DEMTIRNSDC! | A0cum/Dour 1%er i 13130 43
Prewin,  f
126 | Houmix plan-A00 11 TDRMMBRMSIC | i et how Y710.43
| . | Prenny
I\ 27| Houm plant-60 to 90 1TH lea.uuwsm 2 Seun/honr Per hour 776522
Tenmin

Contractor
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Per hour

[
5

= _'_".?(__ \
621735 -

DIMIM/SIX | 17cumbour
Voo T ; — e s
w Loty plant-30 1o (€ 0l :;',T:?;Hf-'ﬁm 7 | ewm/Mour Per hour 891 39~
= UL e 1 '*'-.' I Y m N '. — - T [ I
RO M -y :»“\'::,I; of [ A0cumMour Per hour ] 5{;,‘(‘;’--\_‘
" sepan a4 1 L8
20| P fimsher Hydnntate with = DIN/IM/SDCY
aatied 10 ITH 'renmy e ) == ’
o Paving 01 A0cum/hour Pethour 642 6]
o Ve T .
3l Paver bt Mochameal 1001 WMM /PMC ‘
yving of DLC A0cum/Mour Perhour |
Pavingol 75cumMour Perhour [ 7605325
12 : Paver fimahet Movhameal DLC |
| - i Surlace 1 500sqm/liour Per hour 1478 2 |
3| Hydraulie Chips Spresder dresstg
| | Rolling of 30cum/hour Per hour 64174
Y [ andem Rowd Ruller Asphalt .I
[ surface =T
- — vl 250 e ( 4
T35 Poeumatic Road Roller Rolling ol Sacniatl latid s
: “Asphalt surtace i
= = B Y ]
o T Tvabale repwir machine Repair of Jeum/hour Per hour 50870 |
potholes B ,
=S ! Ritumen boler ol firad Bitumen spraving| 1500 litre Per hour T .
|
3N | Tar bouler Bitumen Per hour 6435 [
; | spraving
|39 | GAB plant 50 cum Producing GSI3 | 40cum/hour Per hour 58261 ‘
|30 | Mastic Cooker Mastic wearing | | tonne Per hour 137913 _J
I coat
| 41 Batching and Mixing plant 15-20 cum. Conerete Mixing | 13cumMhour Per hour 1043 48 II
| 42 ‘ Batching and Mixing plant 30 cum, Conerete 20cum/hour Per hour 125217 —f
l | Mixing
i- 43 I Batching and Mixaing plant 1125 cum. | Concrete T5cum/Mour Per hour 240000 '
Mixing
44| Batching and Mixing plant 262 5 cum. Conerete Mixing | 175cunvhour Per hour 448696 ‘
43 | Transit Mixer Transportation of | 4.5cum/hour Per hour Per | 321 74 r
conerele mix to [ 3eum/Mour hour 478.26 ’
R site.
46, | Grout pump Per hour 56.52 .
.52 |
|
47. | Concerete pump of 45 & 30 cum Pumping 33cum/mour Per hour 143 48 .1
concrete 22cumv/hour |
S5 | Pump with 1P diesel engine Pumping of Per hour 5130
Water
49| Pump wath 101P diesel engine Pumping of Per hour 93.91
Walter -
50- | Pump with 20HP diesel engine Pumping of Per hour 1443 |
_— Waler ‘
51 Pump wath 401HP diesel engine Pumping of Per hour 24174
Water o
52| Pump with 401P electrical Pumping of Per hour 12057
Water o
33, | Pump with 50111 electrical PMumping of Per hour 158.26
__ . o N Water -
54| Cranes %0 lonnes Litting purpose Perhow | 71739
55. Cranes 35 wnnes l.iﬂ-'uig_pi;:_]insu | Per hour 178.26 J

Contractor
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| Cres X tonnes Page
P Laflng panpose "1 how UTITT
'5";'_-' Crawler mounted e 181 Ll
e et lunn (RUANTS
= wer Crane
3N Tower Crane Latling purpose Per how 17911
9| Welding Welding: e s
Al l'lh\".lllﬁa: machine withot COtpressn - TR 911
&1 Mechanieal Winehy 1017 er o 191 7H
62, Power Wineh(ao1m — e Tt
e ) Conercie ket Yor potnng e 1 Perhour %70
. = i conerete
i o4 | Kerbeastmg machine kab making RORNM Dt Per hour 17391
63 | Conarte Miner Conerele Mixang | 2. 5cum/how I'er hour Per | 153 9]
040 28 cum 7 Seum/hour hour
L 1 cum
66 ] Vbt (1P Compaching Pex T 9117
K diesel) conerele N
67 Piling Rig wath 0.75m dia to 2 1o ARMMour Per hour 365 22
l Bentonmite 1.2m i bonng
[ pump attachment
‘ 63 Conerete Paver Yaving ol 20cumvhour I%er hour 160K 70
| Fimsher with concrele suilice
| 40HP Motor - .
\I [0 Integratad Crushing of 10071 Per hour 860 8T
. stone erusher spalls 200°TP1 10226.09
| Crushing of
[ spalls .
\ 70| Stone Crushing of Per hour 160.00
crusher(electne spalls
] ahy - -
| 71 Crushmg & Per hour 204 35
\ processing
plant(electnical) = = — -
{72 Conerele parer avang of 1 75cwn/hoar Pet huse 14676 52
\ Fimsher with conerete sulace
A0 Motor
Prestressing Stressing ol 1%er hour 7217
Juck with Pump steel wires /
. & Access stand . i — —
74 Generalot Generation LOORV A PPer haow gl 30
JOOE VA of Eleetric
Energy
75 Genaalon Generation ol TRV A I'er hour uTs o
25K VA lilectnic
Vanergy
76 Generator Generation of SUKVA Per hwn 20870
TIEVA lectric gy | R o
77 | Geneator Generation ol KVA P'er hown I 37
JOENVA Electne Energy - o
78, | Generator a Graeneration ol KVA 1'er b RGN0
125KVA | Bleenie Energy | . ) e [ _I
qu~ Preuntic rew e 150 2 0 cwnf/lour | e o 133913
| Sk Plant stnking al wells RN |
#0. | Truck 5 Scum Matenal RRTR V) I"er ka 1739
\ per 10 tonnes Trunsport "erton hm 1.7
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and be well conversant with the following IS standard and code of practice.

1 e Markmg
machime
Malyle sl
el aqiprent

Wapon dull

Thsend )
| Inwell nngs
]

Fack Tt
| |

| Pocumatic

[ pamuomer
; PMusher leg

1l

’cr hour
B el iy
Ling 1 00sqm/ho Per hour 217 :
Reurd prar bl — I
il 2700sqm/hour Per hour 565223~
Mismgt i
Javing sl
seal Per hour 11130
- _ Per hour 293 9)
L e P
- — 'er hour 6260
Fer hour 753
!
e e PPer hour 1.30
PPer hour 1.35 Jm
1

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderer are expected to possess

1 Cement |Wi|l be as per LS. 269.-'4_55 (However the grade of cement to be_\
| selected by the Engineer-in-Charge of work and complex cube test
. | before commencement of work in eachbatch).
[2 Steel 'l .S. 432 (Plain) and 1786 (Tor) \
|3 | Vibrator |15, 7246 \
II; | Aggregate | 1.5. 383,15 515 [
' 5. | Water for mixing and curing | Shall be clean, free from injurious amount of oil, salt, acid, vegetable |
| materials and other substances and harmful to concrete in conformity |
 101.S. 456 and 1.5.3025. |
6 | Sand/ Fine Aggregate 1S 2116, 383
7. | Binding wire | 1.S. 280 (galvanised minimum 1 mm)
8 | Rain water pipe | 1.S. 2527
9 | Construction joints t I.S. 3414
10. | Steel Window Frame ‘ I.S. 1038/83
11. | Steel Door Frame ~ 1.S. 4351175
N ; 2 :
12. [ Fitting & Firdures for journey ‘ Confarming to 1.S, 7452/82 strictly conform to 1.8, specification and as
|| wens

Note: For road work (Approach Road) specification as

IRC&MOST shall

Contractor

. be followed In case of any doub
specification |.S. shall be referred (Indian standard).

per direction of Engineer-in-Charge.

per road and bridges (latest edition) published by
t and absence of provision, regarding

Block Developl'i%j;rurekela



ITEM OF WORK

Concrete shall be with conformity tol. S 456

Foundation shall be with conformty tol S.1080.

Stone masonry (R R ) shall be with conformity to | S 1597(Pan-1)
C R Masonry shall be with conformity tol S.1597.

Brick masonry shall be with conformity tol S 2212.

Cement plastenng shall be with conformity to | S 9103 &6925
Mortar shall be with conformity tol $.2250

Whte and colour washing shall be with conformity tol.S 6278
CC in foundabon shall be wath conformity tol 5.2571.
Anti-Termite Treatment shall be with canformity to | $.6813. (Part — | & Part -1}

Panung to all surfaces shall be with conformity to 1.8.2395 (Part — | & Part -l)
DPC shall be with conformity tol.$.3067

Tarfelt treatment shall be with conformity 10l.5.1346
Mesaic floonng with confermaty tol. S 2114

s ot = O th L R

. TSR .
o ot ) = O

.

-
i

Stee! painting shall be with conformity to |.S. 1477 (Part -1 Part — 1) IS 1661

Y
(9]

Pile Foundation Shall be conformity to 1.5, 2911 (Part 1 & Part 2)

Contractor Black Development Offidwer, Turekela



