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E-mail.ID- ori-belpara@nic.in

Government Of Odisha

OFFICE OF BLOCK DEVELOPMENT OFFICER, BALANGIR

INVITATION FOR BIDS (IFB)

Bid Identification No. / PS, Belpada/ 23-24

The BDO, Belpada on behalf of Governor of Odisha Invites Percentage Rate Bids In Double
Cover system in conformity with detail Tender call notice No. Panchayat Samiti Office, Belpada /

23-24,

Dated: 18.07.2024 to be eventually drawn up in State P.W.D From P-1 contract for the

execution of the works detail in the table, from the class of eligible contractors as mentioned against
the work in Column - 4 (four) registered with the State Governments and contractors of equivalent
Grade/ Class Registered with Central Government/ MES/ Railways/ CPWD for execution of civil

works.

The proof of registration from the appropriate authority shall be enclosed along with the Bid.

If successful, the bidder who has not registered under State Government has to register under the
appropriate registering authority of the State Government of Odisha in appropriate class of eligibility

before

award of the work as per prevalent registration norms of the state.

The bidders may submit bids for the following works.

SI.No Name of work Approximate valueof Class of |Concerned  office E.M.D. Costof | Period of
work. contract |WithHead qgrs. (Rs.) document] completion.
or (Rs.)
1 2 3 4 5 6 7 8

1. | Construction of CDPO Office| Civil-Rs.1924415

Total Rs.19,24,415/- | ‘D’ Class | BDO,BELPADA | 19,245/- | 6000~ | 6 (Six)

Building At — Block Campus of urh BALANGIR +
G d
Belpada Block of Balangir Dist. g[a?ss i aiigir;‘sar
(Civil)
2. | Construction of Dinning Hall At Civil - Rs.1189651
— Munapali AS under Belpada Total Rs.11,89,651/- "E;" glass BD& &%g&m 11,897/ 6%)3# g | (Fc?ur)
acn + ndar
Block of Balangir Dist. (Civil, ) Class M?}r?ths

1. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in the office of the undersigned
during the office hours every Day except on Sunday and public holiday till last date of receipt of tender
papers Interested bidders may obtained further information at the same address.

2. Bids must be accompanied with financial instruments towards E.M.D column-6. Bids must also be
accompanied by self-attested Photo copy of valid GSTIN, PAN card and valid contract registration
certificate, failing which the bid will be liable for rejection.

3. The sale and receipt of the Bid document shall start from Dt. 18.07.2024 to 5.00 P.M of Dt. 01.08.2024
during office hour in Panchayat Samiti, Belpada.

4. Bid must be dropped in the tender box having mentioned as Tender Call Notice No. ___ /PS. Belpada
/23-24 in Panchayat Samiti, Belpada.

5. Bid documents can be Downloaded from official website of Government of Odisha

Contractor BDO,Belpada

_—
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(http://www.balangir.nic.in). The bidders who have downloaded the bidding documents from the
internet site will have to pay the cost of the tender document as indicated in col no. 7 of the above table
in shape of Demand Draft in favour of BDO, Belpada payable at SBI, Belpadaina separate envelope
marked “Cost of bidding documents down loaded from the internet” with the bid document. Authority will
not be held responsible, if any portion of the bid document is excluded or modified in the downloaded
bid documents.
Bidding documents requested by mail will have to be dispatched by registered / speed post on payment
of an extra amount of Rs. 500/- over the cost of documents. The undersigned will not be held responsible
for the postal delay if any, in the delivery of the documents or non-receipt of the same.
The Bids will be opened on the Dt.02/08/2024 at 11.30 AM in the office of the undersigned, in the
presence of the members of tender committee of Zilla Parishad, Balangir, bidders or their authorized
agents who wish to attend at the Conference hall of Panchayat Samiti, Belpada, Balangir. If the
office happens to be closed on thelast date of receipt/ opening as specified, the bids will be received /
opened in the next working day at the same time and venue specified in the notification. Other details
can be seen in the bidding documents.

Additional performance security shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price/
rates than the estimated cost put to tender shall have to furnish the exact amount as per table below.
Additional Performance Security (APS) has to be furnished in shape of Demand Draft/ Term
Deposit/Bank Guarantee Receipt pledged in favour of the BDO, Belpada, within seven days of issue
of letter of acceptance (LOA), otherwise the bid shall be cancelled and the security deposit shall be
forfeited. Further proceeding for black listing shall be initiated against bidder.

Amount of Additional Performance Security

Sl
No

Range of Difference between
the estimated cost put to
tender and Bid amount

Additional Performance Security to be deposited by
the successful bidder

I. | Below 5% No Additional Performance Security

[[.| From 5% and above and 50% of (Difference between estimated cost put to

below 10% tender and Bid Amount)

I11. | From 10% and above 150% of (Difference between estimated cost put to

tender and Bid Amount)

10.

1.

12.

13.

Contra

In case of Engineering contractors seeking exemption of EMD are instructed to enclose an affidavit
regarding the list of works awarded during the current financial year 2023-24 with exemption of EMD
along with an application to avail the same for this work and will submit copy of original contract license
and produce the original license at the time of opening of tender, otherwise the tender will be rejected.

Scheduled Caste and Scheduled Tribe Tenderers will be given concession where their tenders are within
10% of the rate quoted by the lowest tenderer, for any work, the work may be considered for award to
him/ them at the lowest tendered rate. The Security deposit at half the usual rate may be deposited/
realized by/from the Scheduled Caste or Scheduled Tribe contractors coming under categoriesup to “B”
class only as against the permissible percentage under Rule 13 of the PWD contractor's regulations
rules.
If any bidder quotes less than 15% (fifteen) of the amount put to tender then such a bid shall be rejected
and the tender shall be finalized basing on merit of the rest bids and if more than one bid is quoted at
14.99% (decimal up to 2 nos. will be taken for all practice purpose) less than the estimated cost, the
tender accepting authority will finalize the tender through transparent lottery system in presence of bidder
or their representatives.
The tenderer while submitting tender shall furnish an affidavit in original, along with the tender about
the authenticity of the tender documents including E.M.D. The conditional tender will not be accepted
on any circumstances by the authority.

The technical and financial bid documents should be sealed separately superscripted as
ctor BDO,Belpada
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“TECHNICAL BID” & “FINANCIAL BID” both technical & financial bid envelops shall be sealed in]a
outer envelope and superscripted with the name of work & bid identification no.

14. The percentage quoted in the tender without mentioning excess or less shall be treated as excess.

15. The agency bidding for the work put of this notice, shall have to mention percentage of excess/less (both
in words & figure) over the amount put to tender required by him in the prescribed format at the end of
the bill of quantity. In the event of discrepancies the words & figure, the percentage quoted in words will
count.

16. Validity of tender shall be 90 days from the date of opening of tender.

17. Any addendum/ corrigendum/ cancellation of above tender will be displayed in notice Board & published
in the website (http://www.balangir.nic.in)only.

18. The authority reserves right to reject/cancel any or all the tenders without assigning any reason thereo

A

6 T. BDO, Belpada
3)
gng thF / /2024

Copy submitted to the NIC, Bhubaneswar/ copy submitted along with DTCN (Soft copy) to DIO, NIC Balangir
with a request to display the bid document in the website from Dt. 18.07.2024 to Dt. 01.08.2024 up to 4.00 P.M.

Val

BDO, Belpada

Memo No.

HyYyuo \6 bk

Memo No. /Dt. [ /2024

Copy forwarded to the Director, Printing Stationery & Publication, Govt. of Odisha, Madhupatna, and Cuttack-10
for information and necessary action. He is requested to arrange for publication in next issue of Orissa Gazette.

/_11.

BDO, Belpada

wuuy Vb OF
Memo No. /ot. [/ /2024
Copy submitted to Deputy Secretary, PR & DW Deptt. Odisha, Bhubaneswar for kind information and necessary

action.
BDO, Belpada

uuyyy 1601

/bt. [/ /2024

Copy forwarded to Chief Construction Engineer, Lower Suktel Project Balangir/ Executive Engineer (R&B)
Division, Balangir & Kantabnji/ R.W. Division, Balangir/ Irrigation Division, Balangir/ M.l. Division, Balangir/ P.H.
Division Balangir/ WESCO, Balangir / ADM, Balangir / DEO & DPC, ss, Balangir/ All Sub Collectors of Balangir
District / All B.D.O.s/ All Tahasildars under Balangir, District Office Notice Board for information and.wid

circulation. )\}/

BDO, Belpada
(8]
Memo No. L\\«Nj) /Dt!é)/ :F/_2024

Copy submitted to The Collector & DM, Balangir for favour of kind information.

Memo No.

BDO,Belpada

Contractor BDO,Belpada
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MemoNo. YUY /Dés /Difzoza.

Copy to PA to Superintendent of Police, Balangir for kind information of SP, Balangir /Copy to Inspector-in-
charge PS Belpada for information and necessary action. He is requested to kindly arrange police force in the office

of the undersigned for smooth completion of the tender process on above dates. M

UMLJS” 1(6 0$ BDO, Belpada

Memo No. /Dt. [ /2024

Copy to AEE (Tech) / JE Concerned of Belpada Block for information and necessary action. A
BDO, Belpada

vuyg b oF

Memo No. /ot. [/ /2024

Copy to account section of Belpada Block for information and necessary action. W/K

, Belpada
QQL‘[:{- /Dtl.s ,1’0:"/2024 s e

Copy to Office Notice Board of Panchayat Samiti, Belpada & ZP, Balangir / Tender File concerned.

Memo No.

N

BDO,Belpada

Contractor BDO,Belpada
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Sl. Reference to |Whether furnished Ref. To
No. Particulars Clause Yes No Page No.
1.  |Cost of tender paper Rs. 6000/-+GST DTCN Page No. 2-3
2.  |All the EMDs requirements mentioned DTCN Page No. 2 & 49
in the DTCN shall be Guided as pel Clause — 2
(DTCN) &
Schedule-H
3. |Additional Performance Security in DTCN Page No. 3
case the bid price/ rate is less than Clause - 8
the estimated cost put to tender as
per OM No.4559 Dt.5.4.2021 of
\Works Department, Govt of Odisha.
4.  |Copy of valid Registration Certificate DTCN Page No. 2
Clause — 2
5.  |Copy of GST & GSTIN Regd. DTCN Page No. 2
Certificate. Clause - 2
6. |Copy of PAN Card DTCN Page No. 2
Clause - 2
7.  |No Relation Certificate in Schedule-A DTCN Page No. 43
Schedule - A
8.(a) [Information regarding current DTCN Page No. 47
litigation, debarring/ expelling of the Schedule - E
tender or abandonment of the work
by the tenderer
(b) |Affidavit in legal stamp paper DTCN Page No. 47
(Schedule-F)
e Similar Nature of Work DTCN Page No. 46
(Schedule-D)
10  |Qualification of key personnel DTCN Page No. 44
engaged. (Schedule-B)
11(a)[List of plant and equipment with the DTCN Page No. 45
contractor (Schedule-C)
Annexure - |
(b)|Apart from the above the contractor DTCN Page No. 45
shall have to arrange other (Schedule-C)
machineries of any required for the Annexure - |l
work
12 |Registration certificate PAN Card, DTCN Clause Page No. 10
\Valid GST for execution of composite (IFB)
work. For verification purpose.
13 [Existing commitments and ongoing DTCN Page No. 48
works. (Schedule-G)
14 |Bid security declaration DTCN Page No. 49
(Schedule-H)

Contractor

ﬁ’@/g
BDO,Belpada
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CONTRACT DATA

A. GENERAL INFORMATIONS

S| No. ltem Details
1 Bid Identification No. No /PS / Belpada / 2023-24
2. Name of the Work Construction of CDPO Office
Building At — Block Campus of
Belpada Block of Balangir Dist.
(Civil)
3 Officer Inviting Tender BDO, Belpada
4. Asst Executive Engineer concerned AEE(Tech), Belpada
withHead Quarter authorized as
Engineer-in-Charge of the work
5. Accepting Authority BDO, Belpada
6. Executing Authority BDO, Belpada
7 Estimated Cost
Total Rs.19,24,415/-

B. BID INFORMATION

8. Intended completion period/ 06 (Six) Calendar Months

Time period/ assigned for

Completion
0. Iéaj:t Date & time of submission of Time: 5.00 P.M. Date: 01.08.2024

i

10. Date of opening (Cover- | ) Time: 11.30 A.M. Date: 02.08.2024
1. Cost of Bid Document (as per CI No. 7 of Table), Page- 2to 3

I | Amount [ Rs.6000/-+GST
12: Bid Security

| |Bid Security Rs. 19,245/-
13. Bid validity period 90 days
14, Currency of Contract Indian Rupee
15. Language of Contract English
16. Similar Nature of work. Similar Nature of work means experience in

Building works.

Contractor

BDO,Belpada
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Instruction to Bidders

(Relevant clauses in the DTCN/ Bid document shall be superseded)

A. GENERAL

1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

1.3.

1.2.

1.3.

1.4.

1.5:

1.6.

The authority belonging to the major discipline is competent to invite tender of composite
bids. He will also nominate the BDO, Belpada, who will deal with all matters relating to
the bids in the invitation of bids.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the
rules/ amendments issued there under from time to time. If he fails to do so, it will be
considered a breach of the contract and the Collector-Cum-Chairman / BDO,
Belpada. Balangir may in his discretion without prejudice to any other right or remedy
available in law, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of the said
Act.

The contractor shall be deemed to have satisfied himself as to the correctness and
sufficiency of the Tender and of the rates and prices quoted in the Bill of Quantities, all
of which shall, except in so far as it is otherwise provided in the Contract, cover all his
obligations under the Contract (including those in respect of the supply of goods,
materials, plant & services or of contingencies for which there is a Provisional Sum) and
all matters and things necessary for the proper execution and completion of the work and
the remedy of any defects therein.

The successful bidder shall complete the works by the intended completion date
specified in the Contract data.

Throughout these bidding documents, the terms “bid and tender” EMD and Bid Security
and their derivatives (bidder/ tenderer, bidding/ tendering, etc.) are synonymous.

The Successful lowest Bidder is required to produce the originals of all the documents
in the office of BDO, Belpada, for verification within 5 (five) days of opening of the
financial bid. In the eventuality of failure on the part of the lowest successful bidder to
produce the original documents, he will be debarred in future from participating in
tender for 3 years and will be black listed by the competent authority. In such a
situation, successful L-2 bidder will be required to produce his original documents for
consideration of his tender at the negotiated rate equal to L-1 bidder. The Successful
bidder who has quoted less bid price/ rates than the estimated cost put to tender shall
have to furnish the exact amount of differential cost i.e. estimated cost put to tender
minus the quoted amount as Additional Performance Security (APS) in shape of
TDR in favour of the BDO, Belpada./ Bank Guarantee in favour of the BDO, Belpada
from any Nationalized / Schedule Bank in India Counter guaranteed by its local
branch at Balangir within 7 (Seven) days of issue of letter of acceptance (LOA) by the
BDO, Belpada to the successful bidder otherwise the bid of the successful bidder shall
be cancelled and the EMD/ Bid Security shall be forfeited. Further processing for
blacklisting shall be initiatedagainst the bidder.

2. ELIGIBLE BIDDERS

Contractor

2.1. This Bid is open to all Contractors of the class mentioned in the Invitation for Bids

registered with the State Governments and Contractors of Equivalent Grade/ Class
Registered with Central Government/MES/Railways for execution of civil works. The
Bidders are required to enclose the proof of registration license from th jstering
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authority. Contractors not registered with Government of Odisha, can participate inI
tender but have to subsequently register themselves with the appropriate registering
authority of the State Government before award of work as preregistration norms of the
state.

2.2. If the bidder has a relative employed as an Officer in the rank of an Assistant Engineer/
Under Secretary and above in the State Government of Odisha in the concerned
Department, he shall inform the same in the bid mentioning the exact details in a
covering letter along with the tender, failing which his bid will not be considered. Also,
if the fact of relationship subsequently comes to light, his contract will be rescinded.
The bid security or the performance security will be forfeited and he shall be liable to
make good any loss or damage resulting from such cancellation. In case the bidder has
no relationship with any of the officers mentioned above he shall have to furnish with
his bid a certificate.

2.3. He shall also intimate the names of persons who are working with him in any capacity
or are subsequently employed by him and who are near relatives to any gazette officer
in the concerned department. Any breach of this condition by the contractor would
render him liable for penal action for suppression of facts.

2.4. No Engineer of gazette rank or other gazette officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of Odisha is
allowed to work for contractor for a period of two years after his retirement from
Government service, without prior permission of the Government of Odisha in writing.
Such a contract is liable to be cancelled if either the contractor or any of his employees
is found any time to be such a person who had not obtained the permission of the
Government of Odisha as aforesaid before submission of the tender for engagement in
the contractor’s service.

3. QUALIFICATION CRITERIA:

3.1 The bid shall include following information and documents:
a. Copy of valid contractor's registration certificate, PAN card, GST of self and the

Contractor with whom associated for execution of Composite work should accompany
the technical bid.

b. Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business, written power of attorney of the signatory.

Details of work under progress.
Details of work for which bid submitted.
e. The detailed list of plant and machineries to be employed by the bidder for use in this

work is to be furnished as required Schedule-C

3.2 The Bidders are subject to be disqualified if they have
a. Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements.
b. Record of poor performance such as abandoning the works, not properly completing
the contract, inordinate delays in completion, litigation history, or financial failures etc.
c. Participated in the previous bidding for the same work and had quoted unreasonable
prices and could not furnish rational justification to the Engineer-in-Charge.

d. Indulged in unlawful & corrupt means in obtaining bids.
e. Been black listed/ suspended by the competent authority.

aoe

4. ONE BID PER BIDDER
4.1 Each bidder shall submit only one bid for one work. A bid is said to be complete

if accompanied by cost of bid document and appropriate bid securi

Contractor BDO,Belpada
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5. COST OF BIDDING:
5.1 The bidder shall bear all costs associated with the preparation and submission of his
bid, and the BDO, Belpada will in no case be responsible and liable for those costs.

5.2 The Estimated Cost is excluding GST and including CESS, Royalty and Cost of
Conveyance. The rates of item basing on which estimated cost has been derived are
excluding GST on different components to arrive at such rates. GST as applicable on
Works Contract shall be paid over the bill amount at the time payment of bill.

5.3 The rate of royalties and taxes prevailing on the date of measurement shall be
considered as per latest Govt. Circular.

5.4 The successful bidder shall make his own arrangement for all materials unless otherwise
specified in the conditions of contract.

6. SITE VISIT
(Revised/ substituted as per Works Deptt. Office Memorandum No.12366 Dt.8.11.2013)

6.1 Every bidder is expected before quoting his rate to inspect the site of proposed
work. The bidder should also inspect the quarries and approach roads to quarries
and satisfy himself/themselves about the quality and availability of materials. In
every case the materials must comply with the relevant specifications. Complaints
in future date that the availability of materials at quarries has been misjudged
cannot be entertained. Bidders are advised to satisfy themselves before
submitting their tenders as to the nature of the ground and sub-soil (so far as
practicable), the form and nature of the site, the means of access to the site, the
accommodation they may require and in general shall themselves obtain all
necessary information as to risks, contingencies and other circumstances which
may influence or affect their bid. A Bidder shall be deemed to have full knowledge
of the site whether he inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed. The Bidder shall be responsible
for arranging and maintaining at his own cost all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for
Executing the work unless otherwise specifically provided for in the contract
documents. Submission of a bid by a bidder implies that he has read this notice
and all other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions and rates at which tools
and plant, etc. will be issued to him by the Government and local conditions and
other factors having a bearing on the execution of work.

6.2 The bidder, in preparing the bid, shall rely on site Investigation Reports referred

to in the Contract Data, supplemented by any information available to the bidder.

6.3  The Officer inviting the bid/ Engineer-in-Charge will clarify queries on the Contract Data
on requisition by the intending Bidder.

a2l

Contractor BDO,Belpada
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B. BIDDING DOCUMENTS

7. GENERAL INSTRUCTIONS:

1) The description of the work is as mentioned under Invitation for Bid.
2) The bids by the Tender Inviting Officer shall consist of general arrangements drawings

or typical sections of the project. Bidder may be seen these drawings and take out the
print for detail study. Any other drawings and documents pertaining to the works
available with the officer inviting the Bid will be open for inspection by the bidders. The
bidder is required to study all the documents for preparation of his bid. It is assumed
that while participating in the bid, the bidder has referred all the drawings and required
data given in the Bid. Seeking any revision of rates or backing out of the bid claiming
for not having referred to any or all documents provided in the Bid by the Officer Inviting
the Bid will be construed as plea to disrupt the bidding process and in such cases the
bid security shall be forfeited.

3) The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms and technical specifications, bill of quantities, forms,
Annexes Schedule and drawings in the Bid Document. Failure to comply with the
requirements of Bid Documents shall be at the bidder’s own risk.

8. CLARIFICATION OF BIDDING DOCUMENTS:

8.1 The bidder may clarify any quarries related to tender by attending office
within the stipulated time before last date and time of receipt of tender.
9. AMENDMENT OF BIDDING DOCUMENTS:

9.1 Before the deadline for submission of bids, the officer inviting the Bid may modify
the bidding documents by issuing addenda.

9.2 Any addendum/ corrigendum thus issued shall be part of the bidding
documents and shall be notified in the website (http:/www.balangir.nic.in)
&notice board.

9.3 The bidders are required to watch the website till last date and time of bid submission
for any addendum/ corrigendum/ cancellation thereof. Tender inviting authority is not
responsible for communication failure.

9.4 To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Officer inviting the Bid if also happens to be the
BDO. Belpada with the permission of the higher authority may, at his discretion,
extend as necessary the dead line for submission of bids.

C. PREPARATION OF BIDS

10. LANGUAGE OF THE BID:
All documents relating to the Bid shall be in the English/ Hindi / Oriya language. Bids
submitted in any other language shall be summarily rejected.

11. DOCUMENTS COMPRISING THE BID:

11.1 Following documents will be deemed to be part of the bid even if not submitted with
the bid.
(i) Invitation for Bids (IFB)
(i) Instructions to bidders (ITB)

(i) Conditions of Contract
(iv) Specifications |
(v) Drawings /Wa

Contractor BDO,Belpada




Page |12
11.2 All the volumes/ documents shall be provided in the website by the Officer ‘ignvilting
the bid also. The bidder shall carefully go through the document as per DTCN and
prepare the required documents and submit the bid.
A. Cost of “Bid Document” & “Bid Security” shall comprise
(i) Cost of Bid Document
(ii) Bid Security
B. “Technical Bid” shall comprise.
(i) Declaration under the Official Secret Act, 1923

(ii) Qualification Information and supporting documents,
(iif) Certificates, undertakings, affidavits

C. “Financial Bid” shall comprise.
(i) Priced Bill of Quantities

12. PROPOSAL BY THE BIDDER:

12.1 For ltem rate tenders the bidder shall fill in rates in figures and should not
leave any cell blank.

12.2 In case of percentage rate tender, the bidder shall write his name in the space
provided in the specified location in the Bill of Quantities (BOQ) and write
percentage excess or less up to two decimal place only in the designated,

12.3 | ndmen ndix-1X, CI - f OPWD Co -1l inclusi
(Revised/substituted as per Works Deptt. Office Memorandum No. 12366
Dt.8.11.2013)

If the rate quoted by the bidder is less than 15% of the tendered amount, then such

a bid shall be rejected and the tender shall be finalized basing on the merits of rest

bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers will

be taken for all practical purposes) less than the estimated cost, the tender accepting

authority will finalize the tender through a transparent lottery system, where all

bidders/ their authorized representatives, the BDO, Belpada and D.A.O will remain
resent.

12.4 ghe bidder shall bid for the whole works as described in the Bill of Quantities. The
Estimated Cost is excluding GST and including CESS, Royalty and Cost of
Conveyance. The rates of item basing on which estimated cost has been derived
are excluding GST on different components to arrive at such rates. GST as
applicable on Works Contract shall be paid over the bill amount at the time of

payment of bill.

12.5 Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the Conditions of Contract basic technical design as indicated
in the drawing and specification. Conditional offer or alternative offers will not be
considered in the process of bid evaluation.

12.6 In the case of any bid where unit rate of any item/ items appear unrealistic, such bid
will be considered as unbalanced and in case the bidder is unable to provide
satisfactory explanation such a tender is liable to be disqualified and rejected.

12.7 The contractor shall be deemed to have satisfied himself as to the correctness and
sufficiency of the Tender and of the rates and prices stated in the Bill of Quantities,
all of which shall, except in so far as it is otherwise provide in the Contract, cover all
his obligations under the Contract (including those in respect of the supply of goods,
materials, plant & services or of contingencies for which there is a Provisional Sum)
and all matters and things necessary for the proper execution and completion of the

work and the remedying of any defects therein.

12.8 The contractor shall confirm in all respects, by giving all notices and paying alkfees,
with the provisions of: jfk'

Contractor BDO,Belpada




(i)
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Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-g!z-m\urI
of any local or other duly constituted authority in relation to the execution and
completion of the works and remedying of any defects therein.
The rules and regulations of all public bodies and companies whose property rights
are affected or may be affected in any way by the works.

13.CURRENCIES OF BID AND PAYMENT:

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.
All payments shall be made in Indian Rupees.

14.VALIDITY:

14.1.

14.2.

14.3.

Bids shall remain valid for a period not less than 90 days or the period mentioned in the
Contract Data, from the date of opening of tender as specified in the notice inviting the
Bid. A Bid valid for a shorter period shall be rejected by the BDO, Belpada as non-
responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting
the Bid may request the bidders to extend the period of validity for a specified additional
period. The request and the bidders’ responses shall be made in writing. A bidder may
refuse the request without any risk of forfeiture of his bid security.

A bidder agreeing to the request will not be required or permitted to modify his bid but
will be required to extend the validity of his bid security for the period of the extension.

15.(A) BID SECURITY AND ADDITIONAL PERFORMANCE SECURITY:

15.1

15.2

The Bidder shall submit, as part of his Bid, a Bid security for the amount mentioned
under NIT/Contract Data. Bidder intending to participate in the bid shall have to deposit
their EarnestMoney deposit/Bid Security of the amount specified for the work in the
table Col. 6 of the Tender Call Notice, failing which the bid will be liable for rejection.

The Successful bidder who has quoted less bid price / rates than the estimated cost
put to tender shall have to furnish the exact amount of differential cost i.e. estimated
cost put to tender minus the quoted amount as Additional Performance Security (APS)
as below has to be furnished in shape of Demand Draft/ Term Deposit Receipt/
pledged in favour of the BDO, Belpada, Balangir within 7 (Seven) days of issue of
letter of acceptance (LOA) by the BDO, Belpada to the Successful bidder otherwise
the bid of the Successful bidder shall be cancelled the EMD/Bid Security shall be
forfeited. Further proceeding for black listing shall be initiated against bidder.

The Additional Performance Security shall be in the favour of officer as named in
ContractDate and shall be valid for a period of 45 days beyond the validity of the bid.

Revised Amendment has been modified with OM No. 4559, Dt. 05.04.2021 of
Works Deptt.

Bid Security

To be submitted Bid Security declaration as per the Office Memorandum No. 5894

Dt.27.04.2021 of Works Deptt.

Additional Performance Security

Amount S| |Range of difference between Additional Performance
Estimated cost put to tender and |Security to be deposited by the
Bid amount. successful bidder.
1 [Below 5% No additional Performance
Security. g

Contractor
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2 |[From 5% and above and below [50% of (Difference between
10% Estimated cost put to tender and
Bid amount.
3 |From 10% and above. 150% of (Difference between
estimated cost put to tender and
Bid amount.

15. 3 Combined bid security for more than one work is not acceptable.

15. 4 In the case of schedule caste/schedule tribe contractors, Government Undertakings,
Co-operatives Societies, Diploma or Degree holders in Engineering who are
registered with the Government of Odisha, the rules framed by Government from
time to time about Cost of Bid documents, Bid security, availing price preference
facilities and performance security will apply.

15. 5 The Bid Security may be forfeited

a. If the bidder withdraws the bid after opening of the bid but within the period of
validity.

b. If the Bidder seeks any revision of rates or back out of the bid claiming for not
having referred to any or all documents provided in the Bid by the Officer Inviting
the Bid.

c. Ifthe Bidder fails to submit the original documents with in the stipulated date.

d. Inthe case of a successful bidder, if the bidder fails within the specified time limit to

(i) Sign the Agreement
(i)  Furnish the required Performance Security including additional performance
security if any.
-15.(B) FORMAT AND SIGNING OF BID:

a. The bidder can download/ purchasing the tender of his choice and undertake the
necessary preparatory work offline and submit the completed tender at his
convenience before the closing date and time of submission. The bidder shall only
submit single copy of the required documents and Price Bid in the bid document.
In the Financial bid, the bidder cannot leave any figure blank. He has to only write
the figures, & words. The Bidders are advised to submit the completed Bid
document well ahead of the last date & time of receipt.

b. The Bidder shall go through the Bid carefully and list the documents those are
asked for submission. He shall prepare all documents including cost of Bid
Document, Bid Security, Declaration form, price bid etc.

c. (I) The bidder should sign on all the documents, certificates submitted by him,
owing responsibility for their correctness. If any of the information furnished by
the bidder is found to be false/fabricated/bogus, his EMD/Bid Security shall stand
forfeited and the bidder is liable to be blacklisted.

(Il) However, the Officer inviting the Bid if so desires can ask for legible copies or
original copies for verification within a stipulated period provided such document
in no way alters the Bidder’s price bid. If the Bidder fails to submit the original
documents and Additional Performance Security within the stipulated date as
defined in tender call notice, his bid security shall be forfeited.

Vi
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D. SUBMISSION OF BIDS

16.1(1) The pid shall require all the mandatory forms and filled up by the contractor before
submission of the bid/ tender.

16.1(I1) The bidder shall carefully go through the tender and prepare the required documents. The
bid shall have a Technical Bid & a Financial Bid. The Technical bid generally consists of
GST, / PAN, Registration Certificates, Affidavits, Joint venture agreement along with other
required documents as per Instruction to the bidder, Works in hand, List of machineries
along with any other information required by OIT.

The financial bid shall consist of the Bill of Quantities (BOQ).

16.2 In case of item rate tender, bidders shall fill in their rates other than zero value in the specified
place without keeping it blank. In the percentage rate tender the bidder quoting zero percentage
is valid and will be taken at par with the estimated rate of work put to tender. The Successful
bidder who has quoted less bid price / rates than the estimated cost put to tender shall have to
furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted
amount as Additional Performance Security(APS) in shape of TDR in favour of the BDO,
Belpada, Balangir / Bank Guarantee in favour of the BDO, Belpada from any Nationalized /
Schedule Bank in India Counter guaranteed by its local branch at Balangir within 7 (Seven)
days of issue of letter of acceptance (LOA) by the BDO, Belpada to the successful bidder
otherwise thebid of the successful bidder shall be cancelled and the EMD/Bid Security shall be
forfeited. Further processing for black listing shall be initiated against the bidder.

(a) The bidder shall write his name in the space provided in the specified location in the
Protected Bill of Quantities (BOQ) published by the officer inviting tender. The bidder
shall write rates in figure only in the rate column of respective items without any blank
cell in the rate column in case of item rate tender and write percentage excess or less up
to two decimal place only in case of percentage rate tender.

(b) The Bidder should ensure clarity/ legibility of the document submitted by him.
(c) The bidder should check whether all relevant documents are attached in bid or not.

17. DEADLINE FOR SUBMISSION OF THE BIDS:

» Bids cannot be submitted after due date and time. The bidder should ensure correctness
of the bid prior to submission. The bid cannot be opened even by the OIT before the due
date and time of opening.

« The officer inviting the bid may extend the deadline for submission of bids by issuing an
addendum/corrigendum, in which case all rights and obligations of the officer inviting the
bid & and the bidders previously subject to the original deadline will then be subject to
the new deadline.

18. LATE BIDS:
18.1 Bids cannot be submitted after closer specified date and time.
19. MODIFICATION AND WITHDRAWAL OF BIDS:

19.1 In the tender, withdrawal of bid is allowed. But in such case he has to write a letter with
appropriate reasons for his withdrawal addressed to the Officer inviting the bid citing
reasons for withdrawal in the respective bid before the closure of receipt of the bid.

E. OPENING AND EVALUATION

OPENING OF THE BID:
20.1. Bid opening dates are specified in the DTCN or can be extended vide corrigendum. These
dates are available in IFB i. e, in tender document (DTCN).

20.2. In the event of the specified date of bid opening being declared a holiday for the Officer
inviting the Bid/ Engineer-in-Charge, the bids will be opened at the same time on the next
working day.

20.3. The Additional Performance Security shall be verified regarding the genuineness of the
financial instruments from the concerned banks / Post Offices of branch of the banks / post
offices.

Contractor BDO,Belpada
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20.6.

20.7.

21.

22.

23.
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Combined bid security for more than one work is not acceptable.

The Successful bidder who has quoted less bid price / rates than the estimated cost put to
tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to
tender minus the quoted amount as Additional Performance Security (APS) in shape of
TDR in favour of the BDO, Belpada / Bank Guarantee in favour of the BDO, Belpada
Balangir from any Nationalized / Schedule Bank in India Counter guaranteed by its local
branch at Balangir within 7(Seven) days of issue of letter of acceptance (LOA) by the
BDO, Belpada Balangir, to the successful bidder otherwise the bid of the successful
bidder shall be cancelled and the EMD/ Bid Security shall be forfeited. Further processing
for blacklisting shall be initiated against the bidder.

The Technical evaluation of all the bids will be taken up only as per the information
furnished by the Bidders. But evaluation of the bid does not exonerate the lowest bidder
from checking their original documents and if at a later date the bidder is found to have
misled the evaluation through wrong information, action shall be taken against the
bidder/contractor.

After technical evaluation of the bidders and selection of the qualified bidders, the financial
bids of the technically qualified bidders shall be opened on the due date of opening.
Members of the bid opening committee shall open the financial bids for the technically
qualified bidders. Opening of price bid and evaluation of lowest bidder is subject to
satisfaction of other qualification information provided in the bid.

i) The Financial Bid will be opened on the notified date & time in the presence of bidders or
their authorized representative who wish to be present.

ii) At the time of opening of “Financial Bid”, the names of the bidders whose bids were found
responsive will be announced. The bids of only those bidders will be opened. The remaining
bids will be rejected.

iy The responsive bidders’ names, the bid prices, the item wise rates the total amount of each
item, any discounts and withdrawals, and such other details as the officer inviting the tender
may consider appropriate, will be announced by him or his authorized representatives at
the opening.

iv) Special rebate/ discount offers if any shall be declared and recorded first.

v) The Financial bid of the bidders shall be opened one by one by the designated oﬁice_rs.
Tender committee members shall sign on each page of the BOQ and Comparative
Statement.

vi) The Bidder can witness the principal activities and view the documents for that particular
work.

vii) In case of non-responsive tender the office reinventing tender should cancelled /re-tender.

PROCESS TO BE CONFIDENTIAL:

Information relating to the examination, clarification, evaluation and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful bidde?r has
been announced. Any effort by a bidder to influence the officer inviting the bid, processing of
bids or award decisions may result in the rejection of his bid. The authority inviting bid may
reserve the right to accept any additional document. The bidder will respond in not more than
7 (Seven) days of issue of the clarification letter, for failing which the bid of the bidder will be
evaluated on its own merit.

CLARIFICATION OF BIDS:

To assist in the examination, evaluation, and comparison of bids, the officer inviti_ng th_e bid
may, at his discretion, ask any bidders in writing to clarify on the documents provided in the
Technical Bid, if necessary, with respect to any doubts or illegible documents.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:
23.1. During the detailed evaluation of “Technical Bids”, the officer inviting the bid will

determine whether each bid: -
i)  Bid security is confirmed as NIT. jo? ,@/%
BDO,Belpada
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i) Has submitted legible documents as required for evaluation
i) Is substantially responsive to the requirements of the bidding documents.

23.2(a) During the detailed evaluation of the “Financial Bid", the responsiveness of the bids
will be further determined with respect to the remaining bid conditions, i.e., priced bill
of quantities, technical specifications and drawings.

(b) For examination, evaluation and comparison of bids, the officer inviting the bid
may, at his discretion, ask the lowest bidder.

(c) For clarification of his rates including reduction of rate on negotiation and break down
of unit rates.

BDO,Be!p%
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F. AWARD CRITERIA:

AWARD OF CONTRACT
The officer in charge will award the contract to the bidder whose bid has been determined to
be substantially responsive to the bidding documents and who has offered the lowest
evaluated price.

a) The Employer shall notify acceptance of the work prior to expiry of the validity period by
confirmed by registered letter. This letter of acceptance will state the sum that the BDO,
Belpada will pay the contractor in consideration of execution completion of the Works by
the contractor as prescribed by the contract & the amount of Performance Security and
Additional Performance Security required to be furnished. The issue of the letter of
Acceptance shall be treated as closure of the Bid process and commencement ofthe
contract.

b) On acceptance of the tender, the Contractor shall name in writing his accredited
representative(s) who would be responsible for taking instructions from the BDO,
Belpada.

¢) Competent Authority on behalf of Governor of Orissa reserves to himself the right of
accepting the whole or any part of the bid and the bidder shall be bound to perform the
same at the rate quoted.
d) The successful bidder registered under other State Government / MES / Railways / CPWD
in equivalent rank has to register understate PWD before signing of the agreement.
24. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS:

If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall
be debarred from participation in bidding for 3(Three) years and action will be taken to
blacklistthe contractor. Besides the consortium/ JV/ Firm where such an agency/ firm already
happens to be or is going to be a partner/ member/ proprietor, he/ they shall neither be
allowed for participation in bidding for three years nor his/their application will be considered for
registrationand action will be initiated to blacklist him/them. In that case, the L-2bidder, if
fulfils other
required criteria, would be called for drawing agreement for execution of work subject to
condition that the L-2 bidder negotiates at par with the rate quoted by the L-1 bidder and furnish
the required Additional Performance Security (If required), otherwise the tender will be
cancelled.

The bidding process shall be deemed to be complete till the date of issue of letter of
acceptance. If the bidder fails to sign the agreement within the stipulated period mentioned on
DTCN, his bid security shall stand forfeited.

RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS:
The competent authority on behalf of the Governor of Odisha does not bind him to accept

the lowest or any other tender and reserves to him the authority to reject any or all the tenders
received without assigning any reason. All bids in which any of the prescribed condition are
not fulfilled or any condition including that of conditional rebate is put forth by the bidder shall
be summarily rejected.

25. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

(a) The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

(b) The bidder shall within 7 (Seven) days of issue of letter of acceptance, furnish the
Performance security in the prescribed form & the work programme & shall sign the
agreement in prescribed format, failing which the BDO, Belpada shall without prejudice
to any other right or remedy available in law, be at liberty to forfeit the Bid Security
absolutely. The agreement will incorporate all agreements between the officer inviting the
bid and the successful bidder.

Following documents shall form part of the agreement.
Contractor BDO,Belpada
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i) The notice inviting bid, all the documents including additional conditgionls,
specifications and drawings, if any, forming the bid as issued at the time of invitation
of bid and acceptance thereof together with any correspondence & documents
leading thereto & required amount of performance security including additional
performance security.

i) Standard Bid Document P.W.D Form F2/P1 as the case may be

(c) The letter to proceed with the work shall be issued by The BDO, Belpada only after
signing of the agreement. The notification of award will constitute the formation of the
contract subject only to the furnishing of performance security and additional performance
security in accordance with the provisions of the agreement.

26. CORRUPT OR FRAUDULENT PRACTICES:

The BDO, Belpada will reject a proposal for award if he determines that the bidder
recommended for award has been engaged in corrupt or fraudulent practices in competing
for the contract in question. He will report to the Officer Inviting Bid /next higher authority.
Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and
the tenders submitted by the contractors who resort to canvassing will be liable for rejection.

DETAILED TENDER CALL NOTICE
The Percentage tender rate bids are invited in double cover system from “D”&”C?”

Class contractors registered with the State Government and contractors of
equivalent Grade / classregistered with Central Government/ MES / Railways for
execution of Composite Building workson production of definite proof from the

appropriate authority in prescribed form to be eventuallydrawn in P.W.D. FORM P-1

for the work “Construction CDPO Office Building AT- Block Cam pus under

ELPADA Balangir Di ivil)"
Ata timated cost of Rs. 19,24,415/-

(Rupees Nineteen Lakh Twenty Four Thousand Four Hundred Fifteen) only.

(a) This tender is on basis and only tenderers with sound financial background capable of
investing required amount for advance procurement of all materials required for the work
need apply. Department shall not supply any material at all for the work.

(b)  This detailed Tender Call Notice along with the clauses mentioned here in shall from a part
of the contract and agreement.

(c) Contractor not registered with Government of Odisha, can participate but have to
subsequently register themselves with the appropriate registering authority of the State
Government before award of the work as per prevalent registration norms of the State.

g The bid documents consisting of plans, specifications, the schedule of quantities and the set
of terms and conditions of contract and other necessary documents can been seen in the
website (http://www.balangir.nic.in ).

2 The Bid documents will be available in the website: (http://www.balangir.nic.in). from
Dt.18.07.2024 to 16.00 Hours of Dt.01.08.2024.

3. The Technical bid documents (Cover-l) will be opened by the assigned officer in the office of
the BDO, Belpada at 11.30 Hours on 02.08.2024 in the presence of the bidders or their
authorized representatives who wish to attend.

4, Bid must be accompanied with Earnest Money deposit/ Bid security and cost of Bid
documents of the amount specified at Column.06 & 07 of the Tender Call Notice. As for O

No. 5894 Dt. 27.04.2021 of Works Deptt. Failing which the bid will be liable fi [
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5. The Bids will be opened at 11.30 Hours on 02.08.2024 in the office of the Panchayat
Samiti, Belpada, Balangir in the presence of the bidders who wish to attend. Bidders who
participated in the bid can witness the opening of bids. If the office happens to be closed on
the last date of opening ofthe bids as specified, the bids will be opened on the next working
day at the same time and venue.

6. Contractor exempted from payment of EMD will be able to do participate in the tender
attached with documentary evidences in shape of affidavit towards his eligibility for such
exemption.

7. The Successful bidder who has quoted less bid price / rates than the estimated cost put to
tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to
tender minus the quoted amount as Additional Performance Security (APS) in shape of TDR
in favour of the BDO, Belpada /Bank Guarantee in favour of the BDO, Belpada from any
Nationalised /Schedule Bank in India Counter guaranteed by its local branch at Belpada
within 7 (Seven days) of issue of letter of acceptance (LOA) by the BDO, Belpada to the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the
EMD/Bid Security shall be forfeited. Further processing for blacklisting shall be initiated
against the bidder.

8. Self attested photo copies of following documents: -

i) Registration certificate as per clause-2 of DTCN & Registration Certificate of associates.

i) Deleted

i) GST and PAN as per DTCN.

iv) Schedule ‘E' as DTCN

v) Schedule ‘F’ as of DTCN

vi) No relation certificate Other required schedule-A information as per DTCN

9. Furnishing of such documents along with the Technical Bid is mandatory otherwise, his/ her
bid shall be declared as non-responsive and thus liable for rejection and action to be taken.

10. The contractors registered with State Government and contractors of equivalent Grade/ class

registered with Central Government / MES / Railways having registration for Civil,
works having both legal competency and expertise in Civil, Engineering works can put tenders
for this composite work and the documentary evidence under appropriate Act in support of
their legal competency and expertise to execute Civil, work invariably should accompany their
tender papers.
The contract will be drawn in PWD P1 Contract form & will constitute 3 parts as follows:

(a) Part-| For Civil items of works

The contract shall be drawn & signed by BDO, Belpada on behalf of the Governor of Odisha.

11. No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter
should accompany the tender.

12. The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.

13. The work is to be completed in all respects within 09(Nine) calendar months from the date of
issue of work order. Tenderer whose tender is accepted must submit a programme of work
immediately after issue of work order forapproval of BDO, Belpada

14. All tenders received will remain valid for a period not less than 90 days or the period mentioned
in the contract data, from the date of opening of tender as specified in the notice inviting the Bid.
A bid valid for a shorter period shall be rejected by the BDO, Belpada as non-responsive.
Validity of tenders can also be extended if agreed by the tenderers and the Department.

15.
i. Inthe case of Item Rate Tenders, the bidder shall write his name in the space provided in the

specified location in the Bill of Quantities (BOQ). The bidder shall write his rates in figure only

in the rate column of respective items without any blank cell in the rate column.

ii. In case of percentage Rate tenders, the bidder shall write his name in the roWded in
Contractor BDO,
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the specified location in the Bill of Quantities (BOQ) of the financial bid. Only percefntag}e
quoted shall be considered. Percentage rate quoted by the Contractor shall be accurately
write in the specified location, so that there is no discrepancy. The percentage rate quoted in
the tender without mentioning excess or less and not supported with the corresponding
amount will be treated as excess. The Contractor will write percentage excess or less up to
two decimal place only. Bills for percentage rates tender shall prepared at the estimated rate
for individual item only and percentage excess or less shall be added or subtracted from the
gross amount of the bill. The Estimated Cost is excluding GST and including CESS, Royalty
and Cost of Conveyance. The rates of item basing on which estimated cost has been derived
are excluding GST on different components to arrive at such rates. GST as applicable on
Works Contract shall be paid over the bill amount at the time of Payment of Bill. If the rate
quoted by the bidder is less than15% of the tendered amount, then such a bid shall be rejected
and the tender shall be finalized basing on the merits of rest bids. But if more than one bid is
quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less
than the estimated cost, the tender accepting authority will finalize the tender through a
transparent lottery system, where all bidders/ their authorized representatives, the BDO,
Belpada, and D.A.O will remain present. (Amendment to Appendix-I1X, Clause-36 of OPWD
Code Vol-Il by inclusion ) (Revised/ substituted as per Works Deptt. Office Memorandum No.
12366 Dt.08.11.2013)

Every page of the D.T.C.N., tender paper to be signed by the tenderer during agreement.

The tendered shall carefully study the tentative drawings and specifications applicable to the
contract and all the documents, which will form a part of the agreement to be entered in to, by
the accepted tenderer and detailed specifications for Odisha, and other relevant specifications
and drawings, which are available. Complaint at a future date that the tenderers have not
seenplans and specifications cannot be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as
tendered during the execution as per actual necessity and detail test conducted. But the
tendered rates quoted by the tenderer will hold good in case of such modification of drawings
during the time of execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall however be executed as per final approved
drawing to be issued by the Engineer-in-Charge as and when required.

By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by
actual inspection of the site and locality of the work, about the quality and availability of the
required quantity of material including the wheat/ rice referred to above, medical aid, labour and
food stuff etc. and that rates quoted by him in the tender will be adequate to complete the work
according to the specifications attached there to and that he had taken in to account all
conditions and difficulties that may be encountered during its progress and to have quoted rates
including labour and materials with lead, lifts, loading and unloading, freight for all materials and
all other charges necessary for the completion of the work, to the entire satisfaction of the
Engineer-in-Charge of the work and his authorized subordinates. After acceptance of the
contract rate Government will not pay any extra charges for any reason in case the contractor
claims later on to have misjudged as regard availability of materials, labour and other factors.
Every bidder is expected before quoting his rate to inspect the site of proposed work. The bidder
should also inspect the quarries and approach roads to quarries and satisfy himself/themselves
about the quality and availability of materials. In every case the materials must comply with the
relevant specifications. Complaints in future date that the availability of materials at quarries has
been misjudged cannot be entertained.

(Amendment to Para 3.4.16(a)(vii) of OPWD Code Vol-I by substitution) (Revised/substituted
as per Works Deptt. Office Memorandum No.12366 dt.8.11.2013) For the purp of
estimate,the approved quarry lead is to be provided judiciously. Engineers in ¢ ould be
responsible for ensuring the quality of materials supplied. The contractors however be

BDO,Belpad
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responsible for procurement of materials from authorized sources and voluntarily disclosge thle
source of procurement for the purpose of billing. Besides the bidder would be required to submit
the details of quarry for procurement while submitting the bid.

21. The tender should be accompanied with the attested true copies of the valid Registration
certificate, GST, and PAN card which are mandatory. The bidder shall carefully go through the
tender and prepare the required documents of DTCN of Instruction to bidder for and the originals
of all scanned documents of the successful lowest bidder only are to be produced within 5 (five)
days after opening of Cover-Il of the tender in the offices of the BDO, Belpada for verification
otherwise his/her bid shall be declared as non-responsive and he/she will be debarred in
future from participating in tender for 3(three) years and will be blacklisted by the competent
authority. In such a situation, successful L-2 bidder will be required to produce his original
documents for consideration of his tender at the negotiated rate equal to L-1 bidder along with
the required Additional Performance Security. The Successful bidder who has quotedless bid
price / rates than the estimated cost put to tender shall have to furnish the exact amount of
differential cost i.e. estimated cost put to tender minus the quoted amount as Additional
Performance Security (APS) in shape of TDR in favour of the BDO, Belpada/ Bank Guarantee
in favour of the BDO, Belpada from any Nationalised / Schedule Bank in India Counter
guaranteed by its local branch at Balangir within 7(Seven days) of issue of letter of
acceptance (LOA) by the BDO, Belpada to the successful bidder otherwise the bid of the
successful bidder shall be cancelled and the EMD/Bid Security shall be forfeited. Further
processing for blacklisting shall be initiated against the bidder.

22. The tender containing extraneous conditions not covered by the tender notice are liable for
rejection and quotations should be strictly in accordance with the items mentioned in the tender
Call Notices. Any change in the wording will not be accepted.

23. Letters found in the tender documents raising or lowering the rates or dealing with any point in
connection with the tender and regarding adjustment. or any other matter will not be considered.

24. The department reserves the right of authority to reject any or all tenders received without
assigning any reason whatsoever.

25. The earnest money will be retained in the case of successful tenderers and will be dealt with as
per terms and condition of O.P.W.D. Code the earnest money will be refunded to the
unsuccessful tenderers on application after completion of the tender process. The retention of
E.M.D. with the Department will carry no interest.

26. The BDO, Belpada will notify the bidder / tenderer whose bid has been accepted of the
award prior to expiration of the validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter of
Acceptance”) will state the sum that the BDO, Belpada will pay the contractor inconsideration
of the execution, completion and maintenance of the Works by the contractor asprescribed by
the contract (Hereinafter and in the contract called the “Contract Price”).

The bidder has to furnish performance (Initial Security Deposit) in shape of “bid security
declaration” as per Office memorandum No0.5984 Dt.27.04.2021 of works Deptt. After
successful bidder, he has to submit initial security deposit @ 2% of the quoted amount in from
of Deposit receipt of any Scheduled Commercial Bank in India / Kissan Vikash Patra / Post
Office Savings Bank Account/National Savings Certificate / Post Office Time Deposit Account
duly pledged in favour of the BDO, Belpada payable at Balangir before signing the agreement
in the P.W.D. form No. F-2 (Schedule XLV No. 61) for the fulfilment of the contract in the
office of the BDO, Belpada for civil, El & PH component respectively as directed. The amount
of security deposit withheld according to the provision of P-1 agreement shall be retained as
security for the due fulfillment of this contract along with the additional performancesecurity as
mentioned in the DTCN duly pledged in favour of the BDO, Belpada payable at Balangir in
accordance with the provisions of the agreement.

Standard P.W.D. Form P1 with latest amendments.
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Failure to enter in to the required agreement and to make the security deposit as abovegshalﬂl
entail forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally
accepted until the required amount of initial security money is deposited. The security will be
refunded after Six months of completion of the work and payment of the final bill will not carry
any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848, Dt.21.05.97

J.O.R No.202 W.F.D. Dt.06.03.98 respectively the E.M.D. will be forfeited in case, where
tenderers back out from the offer before acceptance of tender by the competent authority.

If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall be
debarred from participation in bidding for 3(three)years and action will be taken to blacklist the
contractor. Besides the consortium/JV/Firm where such an agency/firm already happens to be
or is going to be a partner/member/proprietor, he/they shall neither be allowed for participation
in bidding for three years nor his/their application will be considered for registration and action
will be initiated to blacklist him/them. In that case, the L-2 bidder, if fulfils other required criteria,

would be called for drawing agreement for execution of work subject to condition that the L-2

bidder negotiates at par with the rate quoted by the L-1 bidder, otherwise the tender will be

cancelled.

27. The contractor should be liable to fully indemnify the Department for payment of
compensation under workmen compensation act. VIII of 1923 on account of the workmen
employed by the contractor and full amount of compensation paid will be recovered from the
contractor.

28. Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works
Department letter No.VIl (R&B) 5225, dt.26-2-55 and No.ll, M-56/61-28842 (5), Dt.27-9-61.

29. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated
by work in full within the following or similar category.

a) Rent royalties, cess and other charges of materials, Octroi taxes including Ferry tolls,
conveyance-charges and other cost on account of land buildings including temporary
building required by the tenderer for collection of materials, storage, housing of staff or other
purpose of the work are to be borne by the contractor at his own cost. No rent will be payable
to Govt. for temporary occupation of land owned by govt. at the site of the work for Bonafede
use of the land for work and all such construction of temporary nature by the contractor shall
be done after Civil portion of the work and all such construction shall have to be demolished
and debris removed and ground made good and cleared after completion of the work at no
extra cost.

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K-
Forms are enclosed. Refund of royalty at later date after passing of the bills cannot be
entertained as the recovery of royalty is being credited to revenue.

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities shall
have to be provided by the Contractor.

d) Arrangement of suitable water supply including pipe water supply where available for the
staff and labour as well as for the execution of the work is sole responsibility of the
Contractor and no extra cost for carriage of water will be entertained.

e) Allfees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by
the Contractor.

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in
risky operations are to be supplied by the contractor at his own cost.

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at

work and approaches in order in project the public and employees from accident has to be
provided by the Contractor at his own cost.
h) Compensation including cost of any legal suit for injury to persons or prope ing out of
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execution of the work and also any sum, which may become payable due to operatiin tlaf
the workmen compensation act, shall have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever
necessary at his own cost,

30. No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling
the ground required, which has to be carried out by the contractor at his own cost. The rates
tobe quoted should be for finished items of work inclusive of carriage of all materials and all
incidental items of work

31. After the work is finished all surplus materials should be removed from the site of work,
preliminary work such as vats, mixing platforms, etc. should be dismantled and all materials
removed from the site and premises left neat and this should be inclusive in the rates. No extra
payment will be made to the Contractor in this account.

32. It should be understood clearly that no claim what-so-ever will be entertained to extra items of
works quantity of any item besides estimate amount unless written order is obtained from the
competent authority and rate settled before the extra items of work or extra quantity of any items
of work is taken up.

33. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of
India, Ministry of Works and Housing & Supply in their standing order no.44150, Dt.25-11-57.

34. No part of the contract shall be sublet without written permission to the BDO, Belpada or
transfer be made by the power of attorney authorising others to receive payment on contractor's
behalf.

35. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms
and conditions of contract and other necessary documents can be seen in all the offices issuing
the documents and office of the under signed during office hours every day expect on Sundays
and Public Holidays till last date of sale and receipt of tender papers. Interested bidders may
obtain further information at the same address. But it must be clearly understood that tenders
must be received in order and according to instructions in complete shape. Incomplete tender
is liable for rejection

36. No Relation certificate
The contractor shall furnish a certificate along with the tender to the effect that he is not related
to any officer in the rank of an Assistant Engineer & above in the state PR & DW Deptt. or
Assistant/Under Secretary & above in the PR & DW Deptt. If the fact subsequently proved to be
false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited & he shall be liable of make good to damages the loss or damages resulting for such
cancellations. The proforma for no relationship certificate is contained in a separate sheet vide
Schedule-A.

37. PAYMENT FOR VARIATION IN PRICE (Clause-31 of F2/P1 Contract)

(Vide Works Department Memorandum No.15847 Dt.19.11.201 9) Clause 31: Price Adjustment

37.1: Contract price shall be adjusted for increase or decrease in rates and price of labour, materials
fuels and lubricants in accordance with the following principles and procedures and as per
formula given in following Paras.

a) The price adjustment shall apply for the work done from the start date given in the contract
data up to end of the initial intended completion date or extensions granted by the Engineer
and shall not apply to the work carried out beyond the stipulated time for reasons attributable
to the contractor.

b) The price adjustment shall be determined during each month from the formula given in the
following Paras.

c) Following expressions and meanings are assigned to the work done during each months:

R= Total value of work done during the month. It would include the amount of secured advance
granted, if any during the month, less the amount of secured advance red, if any
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during the month. It will exclude value for works executed for extra items under variations.
37.2: To the extent that full compensation for any rise or fall in costs to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates and prices

included in the contract shall be deemed to include amounts to cover the contingency of
such other rise or fall in costs. -

The formula (e) for adjustment of prices are:
38. (a) (i) Adjustment of Other materials Component
Price adjustment for increase or decrease in cost of local materials other than cement, steel,

bitumen, pipe and POL procured by the contractor shall be paid in accordance with the
following formula:

VM 0.85 x Pm/100 x R x (M1 — Mo)/Mo

VM Increase or decrease in the cost of work during the month under consideration due to

changes in rates for local materials other than cement, steel, bitumen and POL.

Mo The all India wholesale price index (all commodities) on 28 days preceding the date of
opening of Bids, as published by the Ministry of Commerce and Industry, Government of
India, New Delhi.

M1 The all India wholesale price index (all commodities) for the month under consideration as

published by the Ministry of Commerce and Industry, Government of India, New Delhi.

Pm  Percentage of local material component (other than cement, steel, Bitumen and POL) of

the work.
38 (a)(ii) Adjustment for Cement Component
Price adjustment for increase or decrease in the cost of cement procured by the contractor
shall be paid in accordance with the following formula:
Vc 0.85x Pc/100 x R x (C1 —Co)/Co
Ve Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for cement.

Co The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days preceding
the date of opening of Bids, as published by the Ministry of Commerce and Industry,
Government of India, New Delhi.

C1 The all India wholesale price index for Ordinary Portland Cement (OPC) for the month
under consideration as published by the Ministry of Commerce and Industry,
Government of India, New Delhi.

Pc Percentage of Cement Component of the work.

38 (a)(iii) Adjustment for Steel Component

Price adjustment for increase or decrease in the cost of Steel procured by the contractor shall
be paid in accordance with the following formula:

Vs 0.85x Ps/100 x R x (S1 =S0)/So

Vs Increase or decrease in the cost of work during the month under consideration due
to changes in the rate for steel.

So The all India wholesale price index for steel (Mild steel long products) on 28 days
preceding the date of opening of Bids, as published by the Ministry of Commerce and
Industry, Government of India, New Delhi. _

S1 The all India wholesale price index for steel (Mild Steel long products) for the month
under consideration as published by the Ministry of Commerce and Industry,
Government of India, New Delhi.

Ps Percentage of Steel Component of the work.

Note: For the application of this clause, index of (Mile Steel long products) has been chosen
to represent steel group.
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38 (a)(iv) Adjustment for Bitumen Component e

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance
with the following formula:

Vb 0.85 x Pb/100 x R x (B1 —Bo)/Bo

Vb Increase or decrease in the cost of work during the month under consideration due to
changes in the rate for Bitumen.

Bo The official retail price of bulk bitumen at the IOC/BPCL depot at nearest centre on the
day 28 days prior to date of opening of Bids,

B1 The official retail price of bulk bitumen at the IOC/BPCL depot at nearest centre for the
15th day of the month under consideration

Pb Percentage of Bitumen Component of the work.

38 (a)(v) Adjustment towards differential cost of pipes
Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with
the following formula:
Vpi 0.85 x Ppi/100 x R x (Pi1 —Pio)/Pio
Vpi Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or
recovered during the month under consideration.
Ppi Percentage of Pipe Component of the work,
Pi1 All India Whole sale price index of pipe for the period under consideration as published
by the Ministry of Commerce and Industry, Government of India, New Delhi
Pio All India wholesale price index of pipe on 28 days preceding the date of opening of the
bids as published by the Ministry of Commerce and Industry, Government of India, New
Delhi.
38 (b) Adjustment for Labour Component
Price adjustment for increase or decrease in the cost due to labour shall be paid in
accordance with the following formula:
VL 0.85xPI/100 x R x (L1 -Lo)/Lo
VL Increase or decrease in the cost of work during the month under consideration due
to changes in rates for local labour.
Lo The minimum wages for unskilled labour as Notified by Government of Odisha as
prevailed on
the last stipulated date of receipt of tender including extension, if any.
L1 The minimum wages for unskilled labour as notified by Government of Odisha as
prevailed on the last date of the month previous to the one under consideration
PL Percentage of labour Component of the work.

38 (c) Adjustment of POL (fuel and lubricant) Component
Price adjustment for increase or decrease in the cost POL (fuel and lubricant) shall be paid
in accordance with the following formula:
Vf 0.85 x PI/100 x R x (F1 —Fo)/ Fo
Vf Increase or decrease in the cost of work during the month under consideration due
tochanges in the Rates for fuel and lubricants. ;

Fo The official retail price of High Speed Diesel (HSD) at the existing consumer pumps

oflOC/BPCL/HPCL at nearest centre on the day 28 days prior to the date of opening

of Bids,
FA The official retail price of HSD at the existing consumer pumps of IOC/BPCL/HPCL

atnearest centre for the 15th day of the month under consideration
Pf Percentage of fuel and lubricants Component of the work.

Note: For the application of this clause, the price of High Speed Diesel oil has been chosen
to represent fuel and lubricants group.
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38 (d) Adjustment for Plant and Machinery Spares Component

Price adjustment for increase or decrease in the cost of plant and machinery spares procured by
the contractor shall be paid in accordance with the following formula:

Vp 0.85x Pp/100 x R x (P1 -Po)/Po

Vp Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for plant and machinery spares.

Po The All India Whole sale price index for manufacture of machinery for mining, quarrying and
construction on 28 days preceding the date of opening of Bids as published by the Ministry
of Commerce and Industry, Government of India, New Delhi,

P1 The All India Whole sale price index for manufacture of machinery for mining, quarrying and
construction for the month under consideration as published by the Ministry of Commerce
and Industry, Government of India, New Delhi,

Pp Percentage of plant and machinery spares Component of the work.

Note: For the application of this clause, index of manufacturing of machinery for mining, quarrying
and construction has been chosen to represent Plant and machinery Spares group.

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price
adjustment due to change of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is
observed that, the commodity ‘Bars and Rod’, ‘Cement’, ‘Heavy machinery and parts’
included in the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-05 &
2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-12 series shall be
considered corresponding to items in WPI 1993-94 series.

SI No. Item in WPI 1993-94 Item in WPI 2004-05 Item in WPI 2011-12 series
series Series
1 Cement Grey Cement Ordinary Portland cement
Bars & rods Rebars Mild steel long products.
3 Heavy Machinery & Construction Manufacture of machinery for
pats Machinery mining, quarrying &
construction

38 (e) APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel,
bitumen, cement, pipe, POL and wages, keep such books of account and other documents as
are necessary to show that the amount of increase claimed or reduction available and shall
allow inspection of the same by a duly authorized representative of Government and further,
shall at the request of the Engineer-in-Charge, furnish document to be verified in such a
manner as the Engineer-in-Charge may require any document and information kept. The
contractor shall within a reasonable time of 15 days of his becoming aware of any alteration in
the price of such material, wages of labour and /or price of POL give notice thereof to the
Engineer- in-Charge stating that the same is given pursuant to this condition along with
information relating to there to which he may be in a position to supply.

BDO,Belpada
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SI Category of works [ % Component (cost wise)
No. Labour POL Steel (Ps)+Cement (Pc) +
Bitumen (Pb)+Pipes (Ppi)+
PL
(PL) e, Plant & Machinery Spare &
Component (Pp) + Other
Materials*
1 R&B works (% of | Road Works 5 5 90
component) Bridge works 5 5 90
Building works 5 5 90
2 Irrigation work Structural work 5 5 90
(% of Earth, canal &[5 5 90
Component Embankment work
3 P.H. work Structural work 5 5 90
Pipeline work 5 5 Pipe — 70%
Machinery + Other material -
20%
Sewer Line 5 5 Pipe — 70%
Machinery + Other material -
20%

*Note: - Further break up may be worked out considering the consumption of Cement, Steel,
Bitumen, Pipe and Plant & Machinery Spare Component in the concerned works and shall be

provided in the bid document in shape of “Schedule of Adjustment Data”

Bid” (enclosed herewith).
Appendix to Bid Schedule of Adjustment Data

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel,
cement, pipes, other Materials and Machinery shall contribute to 90% of price adjustment and
shall be calculated for each work separately during preparation of estimate shall be approved
by the authority during technical sanction as a “Schedule of Adjustment Data” and shall form
part of the Bid Document]

as on “Appendix to

Cl.No.38 Index Source of Index Base Base Weightage
of F2/P1 Descrip Value | Date of Item**
Contracts tion * *
SI No.
38(a)(i) Other All India Whole sale price index (all
> commodities) as published by the
materials | Eqonomic Advisor to the Govt. of
India, Ministry of Commerce and
Industry,
38(a)(ii) Cement | Whole sale price index for Cement
(Ordinary Portland Cement) as
published by the office of the Economic
Advisor to the Govt. of India, Ministry
of Commerce and Industry,
38 (a)(iii) Steel Whole sale price index for Steel (Mild
Steel-Long Products) as published by
the office of the Economic Advisor to
the Govt. of India, Ministry of
Commerce and Industry, ~H“/
/\fn@u
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38 (a)(iv) Bitumen | Official retail price of bulk bitumen at

(VG-30) | the nearest IOC/HPCL depot.

38 (a)(v) Pipes Whole sale price index for the type of

Pipe under consideration, as published
by the office of the Economic Advisor
to the Govt. of India, Ministry of
Commerce and Industry,

38 (b)

Labour Minimum Wage notified by the Labour 5%
and Employee’s State Insurance
Department of Government of Odisha,
India

38 (c)

POL Official retail price of HSD at the 5%
nearest IOCL/HPCL/BPCL depot.

38 (d)

Plant and| \Whole sale price index for Manufacture
Machinery | of Machinery for Mining, Quarrying and
Construction as published by the office
0; the Economic Advisor to the Govt.
0

India, Ministry of Commerce and
Industry,

Total 100%

39.

40.

41.

42.

43.

* Values to be filled up at the time of drawal of contract
**Values to be filled up in the bid document

All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed
Standard Specification. I.R.C. & I.S.l. Codes & Bridge code section |, II, Ill, IV &VII & latest
design criteria for pre- stressed concrete bridge specially for Roads & Bridges issued by
MoRT&H., Government of India, Compacting shall have to be carried out with help of
mechanical vibrators from the range of 1.S.2505, 1.S.2006, 1.S.2514. 1.S.4656.

Shuttering & centring shall be with suitable steel shutters in side of which shall be lined with
suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly
sealed preferably with P.V.C. joints sealing tapes & compounds.

Form work including complete false work shall be designed by the Contractor without any extra
cost to employer and the Department will have the right to inspect the scaffolding, centering
and shuttering made for the work and can reject partly of fully such structures, if found
defective in their opinion. Any eventually such as loss of lives or property due to failure of
centering and shuttering shall be the responsibility of the Contractor regarding compensation
of all claims thereof.

Cement Concrete should be machine mixed by weight by means of concrete mixture/batching
plant confirming to relevant grade and approved by the Engineer-in-charge for all types of
concrete works. The Contractor should arrange his own batching plant concrete mixer
appropriate vibrators, pumps, etc. for this purpose at his own cost and departmental machinery
If available only may be utilised on payment of necessary hire charges as detailed in clause of
recovery sheet on necessary requisition.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net &
the Engineer-in-Charge or his representative shall have the right to test the weight & quality
from time to time.

. The tenderers shall make all arrangements for proper storage of materials but no cost for raising

shed for store and pay of security guard etc. will be borne by the Department. The department
is not responsible for any theft or loss of materials at site. It is contractor’s risk. Under any such
plea, if the tenderer stops the work he shall have to pay the full penalty as per ¢ of the
contract.
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45. Approach Road to site of work for transport of materials to site of work is sole responsibilgity (lJf
the pontractor. Statutory traffic restriction in the town area for Transport of construction material
to site of work is to be taken in to consideration before tendering and no consideration for extra
time or compensation thereof shall be considered.

46. The contractor should at his own cost arrange necessary tools and plants required for efficient
execution of work and the rates quoted should be inclusive of transportation, hire and running
charges of such plant and cost of consumables.

47. The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and
takes care of the safety of workers.

48. _The machineries if available, with the department may be supplied on hire as per charges noted
in the enclosed statement and may be changed from time to time subject to the condition that
the contractor will execute in advance an agreement with the BDO, Belpada.

49. No claim whatsoever will be entertained for supply of machineries.

50. The tenders should furnish along with their tender a list of works executed during the last three
years duly certified by the concerned Engineer-in-charge indicating the satisfactory completion for
Civil, works as per the proforma enclosed in a separate sheet of Schedule-H.

51. An applicant or any of its constituent partners of whose contract for any work has been rescinded
or who has abandoned any work in the last Five years, prior to the date of the bid, shall be
debarred from qualification. The tenderer must submit the required information in schedule-E of
the DTCN the tenderer is to furnish an affidavit (in original) in the specified format as per
Schedule-F of the DTCN regarding authentication of tender documents & information about any
litigation & Bank guarantee etc. Non-furnishing of the information in Schedule - E and required
affidavit in Schedule — F(Original), the tender will be liable for rejection.

52. It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by
the Engineer-in-charge. No payment shall be made for the lapping/welding of M.S/Tor steel
reinforcement.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the
contractor in the presence of responsible officer of the rank not lower than that of an Assistant
Engineer or sub- Divisional Officer. The contractor shall bear the cost so involved in testing. The
test specimen in cube should be carried out in the Departmental Control and Research
Laboratory of Cuttack or Bhubaneswar/ Balangir. Test should be carried out in accordance with
the stipulation in Bridges code section- IlI.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test
specimen and no plea shall be entertained later on the grounds that the casting of the test
specimen was faulty and that the result of the specimen did not give a correct indication of the
actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at
Alipore or Control and Research Laboratory at Cuttack/ Bhubaneswar/ Balangir. Cost of testing
of all specimens and samples will be borne by the Contractor.

53. The rates quoted should be inclusive of carriage of water required in connection with execution
of the work. No claim for carriage of water whatsoever will be entertained.

54. The contractor shall employ one or more Engineering Graduate or Diploma holders as
apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000.00. The
apprentices will be selected by the BDO, Belpada. The period of employment willcommence
within one month after the date of work order and would last till the date, when 90%of the work
is completed. The fair wage to be paid to the apprentices should not be less than the
emolument of personnel of equivalent qualification employed under Government. The number
of apprentices to be employed should be fixed by the BDO, Belpada in the manner
so that the total expenditure does not exceed one percent of the tendered cost of the work.

55. List of tool & plants in running condition in possession of contractor is to be furnished.in a
separate sheet of Schedule-C.

56. It is the responsibility of the contractor to procure and store explosive r r blasting
Contractor BDO,Belpada
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operation. Department may render necessary possible help for procuring license.
57. The contractor will be responsible for any misuse, loss or damages due to any reasons
whatsoever of any departmental material during the execution of work. In case of loss, damage

or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the bills
or his other dues.

58. The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax
will be deducted from the contractor’s bill.

59. The Estimated Cost is excluding GST and including CESS, Royalty and Cost of Conveyance.
The rates of item basing on which estimated cost has been derived are excluding GST on
different components to arrive at such rates. GST as applicable on Works Contract shall be paid
over the bill amount at the time of payment of Bill.

60. It must be clearly understood that under no circumstances any interest is chargeable for the
dues or additional dues if any payable for the work executed and final bill pending disposal due
to any reason whatsoever.

61. No extra payment will be made for removing spreading and consolidating salvaged metals and
materials.

62. Additional performance Security: (Amendment to Para 3.5.5(v) Note-ii of OPWD Code Vol-I by
modification) (Revised/substituted as per Works Deptt. Office Memorandum No.4559
Dt.05.04.2021)

The Successful bidder who has quoted less bid price / rates than the estimated cost put to
tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender
minus the quoted amount as Additional Performance Security (APS) in shape of TDR in
favour of the BDO, Belpada /Bank Guarantee in favour of the BDO, Belpada from any
Nationalised /Schedule Bank in India Counter guaranteed by its local branch at Balangir within
7(Seven) days of issue of letter of acceptance (LOA) by the BDO, Belpada to the successful
bidder otherwise the bid of the successful bidder shall be cancelled and the EMD/Bid Security
shall be forfeited. Further processing for blacklisting shall be initiated against the bidder.

If the contractor fails to complete the work, the amount so furnished as Additional Performance
Security will be forfeited in addition to the other penal clauses, if any, to be imposed.

Revised Amendment has been modified with OM No.4559 Dt.5.04.2021 of Works Deptt.

Bid Security

To be submitted Bid Security declaration as per the Office Memorandum No.5894
Dt.27.04.2021

of Works Department, Government of Odisha in lieu of Bid Security.

Additional Performance Security

A t SI | Range of difference betweer] Additional Performance Security to
e No| estimated cost put to tender and be deposited by the successful bidder.
. | Bid amount. :
1 | Below 5% No additional Performance Security.
2 | From 5% and above and below | 50% of (Difference between estimated
10% cost put to tender and Bid Amount
3 | From 10% and above. 150% of (Difference between
estimated cost put to tender and Bid
Amount

62. Sample of all material - The contractor shall supply sample of all materials fully before
Procurement for the work for testing and acceptance as may be requiring by the concerned
Executive Engineer. :

64. Super class contractor shall employ under himself two Graduate Engineer and two D!plo
holders belonging to the State of Odisha. Special class contractor shall employ under hi
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belonging to state of Orissa. The contractor shall pay to the Engineering personnel monthly
emoluments, which shall not be less than the emoluments of the personnel of equivalent
qualification employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Orissa
may however assist the contractor with names of such unemployed Graduate engineers and
Diploma Holders if such help is sought for by the contractor. The names of such Engineering
personnel appointed by the Contractors should be intimated to the tender receiving authority
along with the tender as to who would be supervising the work. Each bill of the Super Class,
Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the

| Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder

| so employed by the contractor to the effect that the work executed as per the bill has been

supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The
| required certificate is to be furnished in the Performa contained in a separate sheet vide
| Schedule-B

‘ 65. An engineering personnel of the executing agency should be present at work site at the time

| of visit of High level Inspecting officers.

| 66. All reinforced cement work should conform to Orissa Detailed specification and should be of

proportion M-15 and M-20 having a minimum compressive strengthen (in work test)

‘ 150Kg/200Kg: per Cm2 in 15 Cm cubes at 28days, after mixing and test conducted in
accordance with IS 456/2000 and IS 516 using 12mm to 20mm. size hard black crusher
broken granite chips (20mm size not be exceed 25%).

67. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H.
etc. either rainwater or sub-soil water if necessary should be borne by the contractor. No
payment will be made for benchmarks. Level pillars, profiles and benching and levelling the
ground wherever required. The rates quoted should be for finished items of works inclusive of
these incidental items of work.

68. It should be understood clearly that no claims whatsoever would be entertained.

69. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and Supply in their standing order No-44150
dtd.25.11.57.

70. The Contractor will have to submit to the BDO, Belpada for monthly return of labour both
skilled and unskilled employed by him on the work.

71.  All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should
be of best quality and conform to relevant I.S. specification and should be got approved by
the Engineer-in- charge of the respective wing before they are used on the work.

72. After completion of the work the contractor shall arrange at his own cost all requisite
equipments for testing buildings, if found necessary and bear the entire cost of such test,
including the inspection of Electrical Inspector.

73. The Tenderer has to furnish along with their tender.

1. alist of works, which are at present in their hand
2. list of T&P and
3. list of work executed in the prescribed Performa enclosed.

74. All reinforced cement concrete works should be finished smooth Extra charges for plastering
if required to any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves
etc. shall not be paid.

75. Deleted.

76. The contractor has to arrange the samples of materials required for execution to be got tested
and approved by the Department before taking up the work and during course of execytion
required from time to time. All such samples are to tested at Government Test house Alipore
or at Control and Research Laboratory Cuttack at the cost of the Contractor with no extra cost
to the Department for civil work.

77. Ifthere is any damage to the work due to natural calamities like flood or cyclone or any other
cause during the course of execution of work or up to 12 months after completion of work or
if any, imperfection becomes apparent to the work within 12 months from the date of ﬁngl
certificate of completion of work the contractor shall make good of all such damages at his
own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be
entertained.

78. The fly ash bricks should be of good qualities. The bricks should be approy by the
Engineer-in- charge before use in the work and should conform to the mi strength as
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per National Building Code.
Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who
undertakes execution of work through labour should produce valid licence from the licensing
authority of labour Department.
Standard co-efficient for linear measurement will be adopted while calculating consumption of
steel and no claim whatsoever regarding difference in co-efficient of steel will be
entertained. The rates quoted shall be inclusive of any eventuality of difference for co-
efficient for linear measurements.
Engineering contractors/SC/ST excepting those claiming exemption with production of
affidavit, should furnish E.M.D as specified in the Tender Notice failing which the tender will
be summarily rejected.
That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Orissa and it is agreed that neither
party to the contract will be competent to bring a suit in regard to the matter by this contract
at any place outside the State of Orissa.
SPECIAL CONDITIONS (PART OF THE CONTRACT)

and also the finished items of work where tests are applicable shall have to be tested through
the Engineer-in- charge of the respective wing at appropriate Laboratories according to the
relevant |.S. specifications of the materials and the said items of works and the cost of all such
tests shall have to be borne by the Contractor and the rates of the items of works should be
inclusive of cost of such tests.

(i) The tests have to be planned & carried out such that the progress of work is not hampered
(i) The tests are mandatory as per the prescribed frequencies and |.S. specifications. However,

these are not exhaustive and the Engineer-in-charge has the right to prescribe other required
test if any as will be considered from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P1 contract form, the relevant
Clauses of the P1 contract form shall prevail over the D.T.C.N. The clauses not covered under
P1 contract form shall be governed bythe clauses of the D.T.C.N.

It must be definitely understood that the Government does not accept any responsibility for
the correctness and completeness of the trial borings shown in the Cross Section.

Schedule of quantities is accompanied in Cover-I| (Price Bid). It shall be definitely understood
that the Government does not accept any responsibility for the correctness or completeness
of this schedule and that this schedule is liable for alternation or omissions, deductions or
alternations set forth in the conditions of the contract and such omissions, deductions,
additions or alternations shall no way invalidate the contract and no extra monetary
compensation, will be entertained.

In case of any complaint by the labour working about the non-payment or less payment of his
wages as per latest minimum Wages Act, the AEE, Belpada / JE, Belpada will have the right
to investigate and if the contractor is found to be in default, he may recover such amount
due from the contractor and pay such amount to the labour directly under intimation to the
local labour office of the Govt. The contractor shall not employ child labour. The decision of
the AEE, Belpada / JE, Belpada is final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of
approved quality and specification at his own cost for completion of the work with the time
schedule. No extension of time will be granted on the application of the contractor due to delay
in procurement of materials.

If the contractor removes Government materials supplied to him from the site of work with a
view to dispose of the same dishonesty, he shall be in addition to any other liability civil or
criminal arising out of his contract be liable to pay a penalty equivalent to five times of the
price of the materials according to the stock issue rate or market rate whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time
thereafter become due to the contractor or from his security deposit or from the proceeds of
sale thereof.

Though Departmental issue of cement and steel has indicated, it may not be taken as
binding. The contractor must have to arrange by themselves cement, steel, bitumep“and
every sort of materials from approved manufacturer, get it tested in the De
Laboratory and approved by the Department before use. No extension of ti
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of price on such account shall be entertained in future.
TOR rods, plates and structural members will be supplied in quantity, length and size available
in the stock. For payment of reinforcement, the steel including plates etc. shall be measured
in length of different diameter, size and specification as actually used (including hooks and
cranks) in the work correct to an inch or cm. and their weight calculated as per sectional weight
prescribed by the Indian Standard Specification or as directed by the Engineer-in-Charge
(Wastage of bars and unnecessary lapping will not be considered for measurement and
payment).
The contractor should at his own cost arrange necessary tools and plants required for the
efficient execution of work and the rates quoted should be inclusive of the running charges of
each plant and cost of conveyance.
Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over
the lowest quotation or tender as laid down in works and Transport Department Resolution
No-285 date-17.04.1974. The Orissa Construction Corporation will be allowed a price
preference to the extent of up to 3% over the lowest tender amount (Where their tender is not
the lowest) provided they express willingness to execute the work after reduction of rates by
negotiation.
The contractor is required to pay royalty to Govt. as fixed from time of time and produce such
documents in support of their payment to the concerned Engineer-in-Charge with their bills,
falling which the amount towards royalties of different materials as utilized by them in the work
will be recovered from their bills and deposited in the revenue of concerned department.
Under no circumstances interest is chargeable for the dues or additional dues if any payable
for the work.
Trial Boring - The foundation level as indicated in the body of the departmental drawing is
purely tentative and for the general guidance only. The Department has no responsibility for
the suitability of actual strata at the foundation level. The contractor has to conduct his own
boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the
contractor shall take in to account of the above aspects.
Any defects, shrinkage or other faults which may be noticed within 12 (twelve) months from
the completion of the work arising out of defective or improper materials or workmanship
timing are upon the direction of the Engineer-in-Charge to be amended and made good by
the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall
be decided that they ought to be paid for and in case of default Department may recover from
the contractor the cost of making good the works. The contractor is also required to maintain
the road/ building for 12 months from the date of successful completion of the work.
From the commencement of the works to the completion of the same, they are to be under
the contractors charge. The contractor is to be held responsible to make good all injuries,
damages and repairs occasioned or rendered necessary to the same by fire or other causes
and they hold the Govt. of Odisha harmless for any claims for injuries to person or structural
damage to property happening from any neglect, default, want of proper care or misconduct
on the part of the contractor or any one in his employment during the execution of the work.
Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or
any other calamity whether natural or incidental damages so caused will have to be made
good by the contractor at his own cost.
Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement
as per the latest provision of relevant |.S. Code / I.R.C. code / MoRT&H specifications.
Where it will be found necessary by the Department, the Officer-in-Charge of the work shall
issue an order book to the contractor to be kept at the site of the work with pages serially
numbered. Orders regarding the work whenever necessary are to be entered in this book by
the P.W.D. Officer-in-Charge with their dated signatures and duly noted by the contractor or
his authorized agents with their dated signature. Orders entered in this book and noted by the
contractor’s agent shall be considered to have been duly given to the contractor for following
the instructions of the Department. The order Book shall be the property of the P.W.D. and
shall not be removed from the site of work without written permission of the Engineer-jn-
charge and to be submitted to the Engineer-in- charge every month.
No part of the contract shall be sublet without written permission of the concerned” BDO,
Belpada_ or transfer is made by power of Attorney authorizing others to recgei yment on
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the behalf of the Contractor.

102. The Contractor should attach the certificate in token of payment deposit with the registration

authority as per recent circular of the Government relating to his registration.

103. The rates quoted by the contractor shall cover the latest approved rates of labours, materials,

P.O.L. and Royalties. Arrangement of borrows areas, land, approach road to the building site
etc. are the responsibility of the contractor.

104. The rate for each work of concrete items wherever dewatering is imperatively necessary the

term dewatering shall mean the execution or operation of the items due to standing water as
well as due to percolation of water. The quoted rates will be inclusive of this.

105. Deleted.
106. Number of tests as specified in LR.C. / MO RT & H/ 1.S| specification required for the

construction of roads / bridges / buildings or any other structural works will be conducted in
any Govt. Test House / Departmental laboratories/reputed material testing laboratory as to be
decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of
samples and testing are to be conducted for both prior to execution and during execution as
may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne
by the contractor.

107. In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series one by

108.

one, thereby facilitating a particular tender for award, then they shall be penalized with
adequate disincentives with forfeiture of EMD unless adequate justification for such back out
is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.

Condition for issue of plant & machinery to contractor on hire: - Deleted

109. AMMENDMENT TO THE CONDITION OF F2 CONTRACT
Clause-2(a) of F2 Contract; -TIME CONTROL: -
(A) Progress of work and Re-scheduling programme.

The BDO, Belpada shall issue the letter of acceptance to the successful contractor. The issue
of the letter of acceptance shall be treated as closure of the Bid process and commencement
of the contract.

Within 15 days of issue of the letter of acceptance, the contractor shall submit to the BDO,
Belpada for approval a Programme commensurate to Clause no.15 showing the general
methods, arrangements, and timing for all the activities in the Works along with monthly cash
flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in all
cases in which the time allowed for any work exceeds one month to complete, 1/4th of the whole
time allowed under the contract has elapsed, ¥z of the whole of the work before ¥ of the whole
time allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th of the
whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual progress of the work
does not conform to the programme to which consent has been given the Contractor shall
produce, at the request of the Engineer-in- Charge, a revised programme showing the
modifications to such programme necessary to ensure completion of the works within the time
for completion. If the contractor does not submit an updated Programmed within this period,
the Engineer-in-Charge may withhold the amount of 1% of the contract value from the next
paymentcertificate and continue to withhold this amount until the next payment after the date
on which the overdue Programme has been submitted.

An update of the Work Programme shall be a programme showing the actual progress achieved,
on each activity and the effect of the progress achieved on the timing of the remaining work
including any changes to the sequence of the activities.

The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's
obligations. The Contractor may revise the Programme and submit it to the Engineer-in-Charge
again at any time. A revised Programme is to show the effect of Variations and Compénsation
Events. 0

P
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(B) Extension of the Completion Date.

[l The time allowed for execution of the works as specified in the Contract data shall be the
essence of the Contract. The execution of the works shall commence from the 15th day or such
time period as mentioned in letter of Award after the date on which the Engineer-in-Charge
issues written orders to commence the work or from the date of handing over of the site
whichever is later. If the Contractor commits default in commencing the execution of the work
as aforesaid, Government shall without prejudice to any other right or remedy available in law,
be at liberty to forfeit the earnest money & performance guarantee / Security deposit absolutely.

As soon as possible after the Agreement is executed, the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Department. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and completion of
various trades of sections of the work and may be amended as necessary by agreement
between the BDO, Belpada and the Contractor within the limitations of time imposed in the
contract documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save
for special jobs for which a separate programme has been agreed upon) complete the work as
per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use
constantly his best endeavors to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

i) Force major, or
i) Abnormally bad weather, or
iif) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the
trades employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved
by the Intended Completion Date without the Contractor taking steps to accelerate the
remaining work and which would cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract
data is beyond the Contractors control.

* [Request for reschedule and extension of time, to be eligible for consideration, shall
be made by the Contractor in writing within fourteen days of the happening of the event
causing delay. The Contractor may also, if practicable, indicate in such a request the
period for which extension is desired.

* Inany such case a fair and reasonable extension of time for completion of work may
be given. Such extension shall be communicated to the Contractor by the BDO,
Belpada in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be a bar for giving a fair and
reasonable extension by the BDO, Belpada and this shall be binding on the contract.

=

7]

(C) Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 or to complete the
work and clear the site on or before the contract or extended date of completion, he shall,
without prejudice to any other right or remedy available under the law to the Government on
account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Collector-cum-Chairman, Balangir (whose decision in writing shall be
final and binding) may decide on the amount of tendered value of the work for every completed
day / month (as applicable) that the progress remains below that specified in Clause 2 or that
the work remains incomplete.

This will also apply to items or group of items for which a separate period otetion has
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been specified. Compensation @ 1.5% per month of for delay of work, delay to be completed
on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or
group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the contractor does
not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s)
in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation levied at the final grant of extension of time. Withholding of
this amount on failure to achieve a milestone shall be automatic without any notice to the
contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for
the delay in subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest whatsoever shall be payable on such
withheld amount.

(D) Bonus for early completion: - (Amendment to Para 3.5.5(v)Note-iii of OPWD Code Vol-I by
modification) (Revised/substituted as per Works Deptt. Office  Memorandum No.5288
dt.04.05.2016)

For availing incentive clause in any project which is completed before the stipulated date of
completion, subject to other stipulations it is mandatory on the part of the concerned BDO,
Belpada to report the actual date of completion of the project as soon as possible through
FAXor e-mail so that the report is received within 7 days of such completion by the concerned
Superintending Engineer, Chief Engineer & the Administrative Department. The incentive for
timely completion should be on a graduated scale of 1(one) percent to 5(five) percent of contract
value. Assessment of incentives may be worked out for earlier completion of work in all respect
in the following scale.

i.  Before 30% of the contract period = 5%of contract value
ii. Before 20% to 30% of the contract period=4%of contract value.
ii. Before 10% to 20% of the contract period= 3%of contract value.
iv. Before 5% to 10% of the contract period= 2% of contract value.
v. Before 5%of the contract period= 1% of contract value.

(E) Management Meetings

* Either the Engineer or the Contractor may require the other to attend a management meeting.
The business of management meetings shall be to review the plans for remaining work and to
deal with matters raised in accordance with the early warning procedure.

* The Engineer shall record the business of management meetings and is to provide copies of
his record to those attending the meeting and to the Employer. The responsibility of the
partiesfor actions to be taken to be decided by the Engineer either at the management meeting
or afterthe management meeting and stated in writing to all who attended the meeting.

Clause-2 (b) of Item Rate F2 Agreement: - Rescission of Contract (Amendment as per letter
No.10639 dt 27.05.2005 of Works Department, Orissa): -

To rescind the contract (of which rescission notice in writing to the contractor under the hand of
the Collector-cum-Chairman, Balangir shall be conclusive evidence), 20% of the value of left
over work will be realized from the contractor as penalty.
110. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition
to the clauses mentioned here in before tendering.
111. Deleted .
112. Amendment to Para 3.5.18 Note-viii of OPWD code Vol-I (Revised/substituted as per Works
Deptt. Office Memorandum No.12366 dt.8.11.2013)

Before acceptance of tender, the successful bidder will be required to submit a wo
programme and mile stone basing on the financial achievement so as to complete th
within the stipulated time and in case of failure on the part of the agency t i
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stone liquidated damage will be imposed.

113. Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code
Vol.- Il on rules for black listing of Contractors vide letter No.3365 dt.01.03.2007 of Works
Department, Odisha.

As per said amendment a Contractor may be blacklisted

a) Misbehavior / threatening of Departmental & supervisory officers during execution of
work/ tendering process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.
e) Security consideration of the State i.e. any action that jeopardizes the security of the State.
f)  Submission of false/ fabricated / forged documents for consideration of a tender.

Total 113 Items only
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HIRE CHARGES OF PLANTS AND MACHINERIES ( Whenever Required )

S1 Description Usage Rates in Rs.
No, Machine Activity Output Unit Rate
1. Dozer D-50-A-15 Spreading 200cum/hour Per hour 1592.17
Cutting 100cum/hour Per hour
Cleaning 150cum/hour Per hour
2. Dozer D-80-A-12 Spreading 300cum/hour Per hour 2190.43
Cutting 150cum/hour Per hour
Cleaning 200cum/hour Per hour
3. Motor Grader 3.35meter blade Clearing 200cum/hour Per hour 1343.48
Spreading 200cum/hour Per hour
GSB 50cum/hour Per hour
WMM 50cum/hour Per hour
4, Tractor with ordinary grader Per hour 251.30
5 Hydraulic Excavator of 1cum bucket Soil ordinary 60cum/hour Per hour 730.43
Soil Marshy 60cum/hour Per hour
Soil unsuitable 60cum/hour Per hour
6. Hydraulic Excavator of 2cum bucket Soil Per hour 1624.35
7 Front End loader 1 cum bucket capacity | Soil loadin g 60cum/hour Per hour 452.17
Aggregate 25cum/hour Per hour
loading
8. Tipper Scum Transportation 5.5cum Per km. 20.87
of soil, GSB, Per 2.17
WMM, Hot mix tonne.km
etc. Per hour 506.09
9. Vibratory Roller 8-10 tonne Earth/soil 100cum/hour Per hour 864.35
GSB 60cum/hour Per hour
WMM 60cum/hour Per hour
10. | Smooth wheeled Roller 8-10 tonne Soil compaction | 70cum/hour Per hour 294.78
BM compaction | 25cum/hour Per hour
11. | Sheep foot Roller Soil compaction Per hour 56.52
12. | Truck mounted water tanker Water transport | 6kL Per hour 506.09
13. | Tractor Pulling 50HP Per hour 200.87
14. | Rotavator Mixing 25cum/hour Per hour 9.57
15. | Ripper Scarifying 60cum/hour Per hour 15.65
16. | Air compressor General purpose | 170/250cfm Per hour 179.13
17. | Diesel Compressor 400cfm Per hour 744.35
18. | Diesel Compressor 300cfm. Per hour 618.26
19. | Electrical Compressor 500cfm Per hour 432.17
20. | Wet Mix Plant 60 TPH Wet Mix 25cum/hour Per hour 675.65
21. | Wet Mix Plant 75 TPH Wet Mix 35cum/hour Per hour 900.87
22. | Mechanical broom hydraulic Surface cleaning | 1250sqm/hour Per hour 200.00
23. | Bitumen pressure distributor Applying 1750sqm/hour Per hour 601.74
bitumen  tack
coat
24. | Emulsion pressure distributor Applying 1750sqm/hour Per hour 448.70
emulsion tack
coat
25. | Hot mix plant-120 TPH DBM/BM/SDC/ | 40cum/hour Per hour 13130.43
Premix
26 | Hot mix plant-100 TPH DBM/BM/SDC/ | 30cum/hour Per hour 9710.43
Premix
27. | Hot mix plant-60 to 90 TPH DBM/BM/SDC/ | 25cum/hour Per hour 7765.22
Premix
28. | Hot mix plant-40 to 60 TPH DBM/BM/SDC/ | 17cum/hour Per hour 6217.39
Premix /
29. | Hot mix plant-8 to 10 TPH DBM/BM/SDC/ | cum/hour PEWQI .30
Premix

Contractor

B[fO,Belpada\)



Page |40

| 30. [ Paver finisher Hydrostatic with sensor | Paving of | 40cum/hour | Perhour | 1500.00 =
control 100 TPH DBM/BM/SDC/

Premix

31. | Paver finisher Mechanical 100 TPH Paving of 40cum/hour Per hour 642.61
WMM /PMC
Paving of DLC | 40cum/hour Per hour

32. | Paver finisher Mechanical Paving of 75cum/hour Per hour 1605.22
DLC

33. | Hydraulic Chips Spreader Surface 1500sqm/hour Per hour 1478.26
dressing

34. | Tandem Road Roller Rolling of 30cum/hour Per hour 641.74
Asphalt
surface

35. | Pneumatic Road Roller Rolling of 25cum/hour Per hour 697.39

[l Asphalt surface

36. | Pothole repair machine Repair of 4cum/hour Per hour 508.70
potholes

37. | Bitumen boiler oil fired Bitumen spraying| 1500 litre Per hour 111.30

Wl

38. | Tar boiler Bitumen Per hour 64.35
spraying

39. | GSB plant 50 cum Producing GSB | 40cum/hour Per hour 582.61

40. | Mastic Cooker Mastic wearing | I tonne Per hour 1379.13
coat

41. | Batching and Mixing plant 15-20 cum. Concrete Mixing | 13cum/hour Per hour 1043.48

42. | Batching and Mixing plant 30 cum. Concrete 20cum/hour Per hour 1252.17
Mixing

43. | Batching and Mixing plant 112.5 cum. Concrete 75cum/hour Per hour 2400.00
Mixing

44. | Batching and Mixing plant 262.5 cum. Concrete Mixing | 175cum/hour Per hour 4486.96

45. | Transit Mixer Transportation of| 4.5cum/hour Per hour Per | 521.74
concrete mix to | 3cum/hour hour 478.26
site.

46. | Grout pump Per hour 56.52

47. | Concrete pump of 45 & 30 cum Pumping 33cum/hour Per hour 143.48
concrete 22cum/hour

48. | Pump with SHP diesel engine Pumping of Per hour 51.30
Water

49. | Pump with 10HP diesel engine Pumping of Per hour 93.91
Water

50. | Pump with 20HP diesel engine Pumping of Per hour 144.35
Water

1. | Pump with 40HP diesel engine Pumping of Per hour 241.74
Water

52. | Pump with 40HP electrical Pumping of Per hour 129.57
Water

53. | Pump with 50HP electrical Pumping of Per hour 158.26
Water

54. | Cranes 80 tonnes Lifting purpose Per hour 717.39

55. | Cranes 35 tonnes Lifting purpose Per hour 478.26

56. | Cranes 3 tonnes Lifting purpose Per hour 200.00

57. | Crawler mounted crane(18T) Lifting purpose Per hour 1493.04

58. | Tower Crane Lifting purpose Per hour 479

<[]
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ﬁg. Welding Welding Per hour 70.43
60. | Grouting machine without compressor Per hour 79.13
61. | Mechanical Winch(10T) Per hour 194.78
62. | Power Winch(40HP) Per hour 191.30
63. | Concrete Bucket For pouring lcum Per hour 8.70

concrete
64. | Kerb casting machine Kerb making 80RM/hour Per hour 173.91
65. | Concrete Mixer Concrete Mixing | 2.5cum/hour Per hour Per | 153.91
0.4/0.28 cum 7.5cum/hour hour
1 cum
66. | Vibrator(3HP Compacting Per hour 92.17
diesel) concrete
67. | Piling Rig with 0.75m dia to 2 to 3RM/hour Per hour 3065.22
Bentonite 1.2m dia boring
pump attachment
68. | Concrete Paver Paving of 20cum/hour Per hour 1608.70
Finisher with concrete surface
40HP Motor
69. | Integrated Crushing of 100TPH Per hour 4860.87
stone crusher spalls 200 TPH 10226.09
Crushing of
spalls
70. | Stone Crushing of Per hour 160.00
crusher(electric spalls
al)
71. | Crushing & Per hour 204.35
processing
| | plant(electrical)
72. | Concrete paver Paving of 1'75cum/hour Per hour 14076.52
Finisher with concrete surface
40HP Motor
73. | Prestressing Stressing of Per hour 72.17
Jack with Pump steel wires /
& Access stand
74. | Generator Generation 100KVA Per hour 391.30
100KVA of Electric
Energy
75. | Generator Generation of 100KVA Per hour 978.26
250KVA Electric
Energy
76 Generator Generation of S0KVA Per hour 208.70
33KVA Electric Energy
77. | Generator Generation of KVA Per hour 369.57
40KVA Electric Energy
78. | Generator Generation of KVA Per hour 786.96
125KVA Electric Energy
79. | Pneumatic Pneumatic 1.5 t0 2.0 cum/hour | Per hour 2339.13
Sinking Plant sinking of wells
80. | Truck 5.5cum Material 4.5cum Per km, 17.39
per 10 tonnes Transport Pertonkm. | 1.74
Per hour 484.35
81. | Road Marking Road marking 100sqm/hour Per hour 52.17
machine
82. | Mobile slurry Mixing and 2700sqm/hour Per hour 565.22
seal equipment laying slurry
seal =4
83. | Wagon drill Per hour 111
Contractor BDO,Belpada
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84. | Diamond dril] Per hour 293.91

85. | In well rings Per hour 62.61

86. | Jack hammer Per hour 7.83

87. Pneumatic Per hour 11.30 T
rammer

88. | Pusher leg Per hour 4.35

TECHNICAL SPECIFICATION

OF CIVIL PORTION OF WORK

Materials of following specification are

and be well conversant with the following IS standard and code of practice.

to be used in work. The Tenderer are expected to possess

1. Cement Will be as per I.S. 269/455 (However the grade of cement to be selected—‘
by the Engineer-in-Charge of work and complex cube test before
commencement of work in each batch).

2. | Steel I.S. 432 (Plain) and 1786 (Tor)

3. Vibrator I.S. 7246

4. | Aggregate I.S. 383, 1.S. 515

5. Water for mixing and curing | Shall be clean, free from injurious amount of oil, salt, acid, vegetable
materials and other substances and harmful to concrete in conformity to
I.S. 456 and I.S. 3025.

6. | Sand/Fine Aggregate I.S. 2116, 383

74 Binding wire I.S. 280 (galvanised minimum 1 mm)

8. Rain water pipe I.S. 2527

9. Construction joints I.S. 3414

10. | Steel Window Frame 1.S. 1038/83

11. | Steel Door Frame 1.S. 4351/75

12. | Fitting & Fixtures for journey Conforming to I.S. 7452/82 strictly conform to I.S. specification and as

B ‘ works per direction of Engineer-in-Charge.

Note: For road work (Approach Road) specification as per road and brid
I.R.C & M.O.S.T. shall be followed. In case of any

specification I.S. shall be referred (Indian standard).

ITEM OF WORK

Concrete shall be with conformity to 1.S.456.

Foundation shall be with conformity to 1.S.1080.

Stone masonry (R.R.) shall be with conformity to 1.S.1597 (Part-l)
C.R. Masonry shall be with conformity to 1.S.1597.

Brick masonry shall be with conformity to 1.S.2212.

ges (latest edition) published by
doubt and absence of provision, regarding

PN A N

16.

Cement plastering shall be with conformity to 1.5.9103 & 6925.
Mortar shall be with conformity to 1.S.2250
White and colour washing shall be with conformity to 1.S.6278.
CC in foundation shall be with conformity to 1.S.2571.
Anti-Termite Treatment shall be with conformity to 1.5.6813. (Part — | & Part — 1)
Painting to all surfaces shall be with conformity to 1.5.2395 (Part — | & Part =11)
DPC shall be with conformity to 1.S.3067
Tar felt treatment shall be with conformity to 1.S.1346
Mosaic flooring with conformity to 1.S.2114
Steel painting shall be with conformity to I.S. 1477 (Part -| Part — i) 1.S. 1661

Pile Foundation Shall be conformity to 1.S. 2911 (Part 1 & Part 2)

Contractor BDO,Belpada
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CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related (*) to any officer of PR & DW
Department of the rank of Assistant Engineer & above and any officer of the rank of Assistant /
Under Secretary and above of the PR & DW Department, Govt. of Orissa. I/\We* am/are* aware
that, if the facts subsequently proved to be false, my/our* contract will be rescinded with forfeiture
of E.M.D and security deposit and I/We* shall be liable to make good the loss or damage resulting

from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable
forrejection.

(*) - Strike out which is not applicable Signature of the Tenderer
Date:-
/\aL’

Contractor BDO,Belpada



SCHEDULE-B

CERTIFICATE OF EMPLOYMENT OFUNEMPLOYED GRADUATE
ENGINEER / DIPLOMA HOLDERS
(for Super class / special class / A class contractors only)

| / We hereby certify that at present the following Engineering personnel are working with me / in our firm /
company and their bio-data are furnished below.

Page |44

Sl. | Name of Qualificati | Date of Monthly Whether | If they are superannuated

No. | Engineering | on Appointment | emolument| full time | / retired / dismissed or
personnel engagem | removed personnel from
appointed for ent and state Govt./ Central Govt./
supervising continuo | Public Sector Undertaking
contractor's us. I private Companies and
work with or any one ineligible for
address. Government service.

1 2 3 4 5 6 {

Deleted not applicable

|/ We also note that, non-submission of this certificate will render my / our tender liable for rejection.

Contractor

Signature of the tenderer.
Date:-

BDO,Belpada
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Schedule-C
ANNEXURE - |

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK
(MINIMUM REQUIREMENT ONLY)

Sl. No. List of plants and equipments Marks —‘
01. Truck/Tipper
02. Concrete Mixture
03. Generator
04. Plate Vibrator
05 Needle Vibrator
06 Centring & shuttering materials.
07 Water Tanker
08 Except if any

ANNEXURE - Il OF SCHEDULE-C

Apart from the above the contractor shall have to arrange other machineries if any required for the work.

Contractor

BDO,Belpada



WORK EXPERIENCE
LIST OF SIMILAR NATURE OF PROJECTS EXECUTED
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Name of| Name of Contract Major Stipulated date of |Actual date of| Value of work actually Reasons for
Employer Location Price in items Commencement/ |Completion of| executed during last § delay in
and Name Indian of completion of the the Work. financial year starting/
of Work Rupees/ Works Work as per = = completion if
Agreeme Agreement. Financial | Value any.
nt No. year
1 2 3 4 5 6 7 8 9

Note:- The above information is to be certified
the rank of Executive Engineer.

Contractor

BDO,Belpada

by the Engineer in Charge / Employer not bellow



1.

3.

Note:
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SCHEDULE-E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED

OR ABANDONMENT OF WORK BY THE TENDERER

a) Is the tenderer currently involved Yes / No
in any litigation relating to the work.
b) If yes: give details:
a) Has the tenderer or any of its Yes / No
constituent partners been debarred/
expelled by any agency in India during the last 5 years

a) Has the tenderer or any of its constituent Yes / No
partners failed to perform on any contract work in
India during the last 5 years
b) Ifyes, give details:

If any information in this schedule is found to be incorrect or concealed, qualification application will be summarily
be rejected.

Signature of the contractor

SCHEDULE -F

(To be submitted in original in legal stamp paper)

The undersigned, do hereby certify that all the statements made in the required attachments
are true and correct.

The undersigned also hereby certifies that neither our firm M/s

nor any of its constituent partners have abandoned any
road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us
for such works have been rescinded during the last five years prior to the date of this bid.

The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to
verify this statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested
and agree to furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm)
Title of Officer

Name of Firm

Date:

Contractor BDO,Belpada
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SCHEDULE -G
Existing commitments and ongoing works

Description of | Place & [ Contract | Name & | Value of | Stipulated | Value  of Anticipated
works State No. Address Contract | period of | works date of
of (Rs. In Completion| remaining to completion
Employer | Lakh) be
completed
(Rs. In
Lakh)
1 2 3 4 5 7

*Attach Certificate(s) from the Engineer -in-Carge

Contractor

BDO,Belpada
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SCHEDULE-H
Form of Bid Security Declaration
Name Of the Work— CONSTRUCTION OF CDPO OFFICE BUILDING AT- BLOCK CAMPUS. BELPADA

Cc B | C i
Date:
Bid Identification No.
To

(Fill up the complete name and address of the Authority/Employer/Tender Inviting Authority)

We, the undersigned declare that:

1. We understand that, according to your conditions, bids must be supported by a Bid Security
Declaration.

2. We accept that the Authority/Employer/Tender Inviting Authority shall cancel our empanelment and
/ or suspend/prohibit/debar/blacklist from participating in bidding in any contract of the State for a
minimum period of 180 days, if we are in breach of our obligation(s) under the bid conditions,
because we:

(a)Have withdrawn out Bid prior to the expiry date of the bid validity specified in the letter of Bid or
any extended date provided by us; or
(b)Having been notified of the acceptance of our Bid by the Employer prior to the expiry date the
bid validity in the Letter of Bid or any extended date provided by us,
(i) Failure of use to furnish the Performance Security and Additional Performance Security,
if required in accordance ITB/Terms of the Bid Document, or
(if) Fail to agree to the decisions of the contract negotiation meeting or
(i) Failure refuse to execute the Contract.

3. We understand this Bid Security Declaration shall expire, if we are not the successful Bidder, upon
the earlier of your notification of the name of the successful Bidder through award of contract; or
after the expiry date of the Bid validity.

Name of the Bidder
Name of the person duly authorized to sign the Bid on behalf of the Bidder

Title of the person signing the Bid

Signature of the person named above

Date signed day of

In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder
Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid.

[Note: In case of a Joint Venture, the Bid Security Declaration must be in the name of all
members to the Joint Venture that submits the Bid]

Contractor BDO,Belpada




Tender Call Notice No.- 9—‘-—-/PS Belpada/23-24

Bid Identification No. 01/ PS, Belpada / 23-24

GOVERNMENT OF ODISHAPR & DW DEPARTMENT
COVER - Il (FINANCIAL Bid)

BID DOCUMENT

FOR
TENDER OF BUILDING WORKS

NAME OF THE WORK:

Construction of CDPO ,Building AT- Block Campus

BALANGIR Dist. (Civil Works)

ESTIMATED COST : Rs. 1924415/-

(Rupees nineteen lakh twenty four thousand four hundred fifteen Jonly

PANCHYAT SAMITI OFFICE ,BELPADABALANGIR

1l




Tender inviting Authority:- Block Development Officer,Belpada
Name of the WORK :- CDPO Office Building at Block Campus

BILL OF QUANTITY

Bid Identification No:- 01/ PS, / Belpada / 23-24

Tender call Notice No:-

| PS ,Blpada/23-24

(CIVIL WORKS ) Ground Floor

Item
Sl.
No

Item Description

Unit

Quantity

Estimated
Rate
excluding
GST)

Total Amount
in Rs.

1

EARTH WORK

Earth work in excavation of foundation trenches in ordinary
soil except sheet rock and boulders (requiring blasting)
including dressing and leveling the bed upto the required
depth and depositing the excavated materials away form
the site with all leads and lifts. T & P shoring and shuttering
if required etc. complete as directed by engineer- in
charge.

Cum

71.16

206.80

14716.00

Filing foundation and plinth with excavated earth

Cum

43.68

531.00

23194.00

CONCRETE WORK P.C.C (1:3:6)

Providing & laying plain cement concrete 1:3:6 ( 1
cement 3 coarse and 6 graded stone aggregate fo 40
mm nominal size) in foundation and pinth including
cost of hoisting, lowering laying concrete, ramming |,
watering and curing etc. complete to required levels
laid in layers not exceeding 15cm thick including
cost. Conveyance, loading and unloading,
royalties and taxes all materials and cost of all
labours, sundnes, T & P required for the work complete
including dewatering if required as epr instruciton of
Engineer-in- charge.

Cum

14.074

4897.90

68931.00

Random Rubble Hard Granite Stone Masonary In Cement
Mortar (1;6) In Foundation & Plinth Including Cost.
Conveyance, Loading And Unloading, Royalties And
Taxes All Materials And Cost Of All Labours, Sundnes,
T & P Required For The Work Complete Including
Dewatering If Required As Epr Instruciton Of Engineer-In-
Charge.

Cum

19.95

3768.30

75178.00

Fly ash brick masonry (1:6) cement mortar

Fly ash brick masonay in cemnet mortar of (1.6) with
portland slag cement, watering and curing etc.
including cost, conveyance, loading and unloading,
royalities and taxes of all materials and cost of all Ibaour
sundries T& P required for the works etc complete in all
respect as directed by the Enginner -in-charge.

Cum

36.82

4902.40

180506.00

R.C.C. WORK

PAGE
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Item Unit | Quantity
Sl

Item Description
No P

Estimated
Rate
excluding
GST)

Total Amount
in Rs.

i. Providing , lifting hoisting laying Reinforced cement concrete
of M20 grade in column footings , as per approved designs and
drawings having a munimum compressive strength ( in work
test) 200 Kg./ Square cm in 15cm. Cubes at 28 days after mixing
and tests conducted in accordance with 1.S. 416 using 12mm
to 20 mm size black hard crusher broken granite stone
ships of approved quality from approved quarry washed and
cleaned (20mm size not to exceeds 25%) to be mixed in
concrete mixture with ordinary protiand cement (OPC)
including noisting, lowering lying an dcompacting concrete
by susing vibrators, watering and curing for 28 days
centering and shuttering and finishing the exposed surface
smooth proving grooves or beads wherever necessary including
cost conveyance, loading and unloading royalities and
taxes of all materials and cost of all labours sunones , T&P
required fo rthe work ect complete in all respect excluding
cost and conveyance of HYSD/MS steel and binding wires |,
and labour charges for straightaining, cutting , bending etc of
M.S. rods of for steel and binding

Cum | 31.327

5031.80

157633.00

7 |Rigid and smooth centering & shuttering for R.C.C. works
including false works and dismantling them after casting
including cost of materials complete as per the instruction
of the Engineer-in-charge.

i_|Ground floor (slab & chajja etc) Sgmt| 101.06

670.90

67801.00

ii_|lintel band Sgmt| 18.87

526.00

9926.00

iii|stair case(GF) Sgmt| 3.54

893.30

3162.00

iv__|Col. Below foundation Sgmt| 10.20

233.70

2384.00

v |Col. & Roof Beam Sgmt| 63.39

1010.50

64056.00

8 |REINFORCEMENT

Cold twisted steel reinforcemtn for RCC  work
including cutting bendingstragntening and binding with
Qntl | 28.1947
18swg black annealed wire and placing in posting

complete as per the instruction of the Engineer-in-charge.

8587.90

242133.00

9 |Supplying, fitting & fixing of Vitrified colour printed
series tiles in dadoes, skirting and risers of steps of
size 600mmx 600mm of approved make confirming to
IS:13755 laid on 12 mm thick cement mortar (1:3) (1
cement : 3 course sand) jointed with slurry mixed with
pigment to match the shades of the tiles including Sqm | 61.200
rubbing and polishing etc. complete including cost of
all materials, labour T&P etc. required for the work all
complete as per direction of the Engineer-in-charge

1117.30

68379.00

PAGE 2 OF6 contractor
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Item
Sl.
No

Item Description

Unit

Quantity

Estimated
Rate
excluding
GST)

Total Amount

in Rs.

10

Supplying, fitting & fixing of Vitrified colour printed
series tiles in dadoes, skirting and risers of steps of
size 600mmx 600mm of approved make confirming to
IS:13755 laid on 12 mm thick cement mortar (1:3) (1
cement : 3 course sand) jointed with slurry mixed with
pigment to match the shades of the tiles including
rubbing and polishing etc. complete including cost of
all materials, labour T&P etc. required for the work all
complete as per direction of the Engineer-in-charge

sqm

11.690

1220.80

14271.00

11

Supplying, fitting & fixing of CeramicTiles of minimum
16mm thick and above 0.10 sqm of approved make in
floors over 25mm thick bed of cement mortar 1:1
jointed with cement slurry mixed with pigments to
match the shade of the files, including rubbing &
polishing etc. complete including cost, conveyance,
taxes & royalties of all materials, labour with T&P
complete in all respect

sqm

22.50

1064.40

23952.00

12

Fixing ceramic tiles in walls tread, steps on 25mm
thick bed of cement mortar 1:1 (1cement : 1sand)
jointed with neat cement slury mixed with pigment to
match the shades of the tiles including rubbing and
polishing complete including cost of precast tile.(toilet)

sgm

24,061

1231.80

29638.00

13

Providing and laying cement plaster on surface
after cleaning the surface taking out point including
cost of all materials labour cuting taxes etc
complete as per instruction fo architect/ Engineer
incharge

13

12 mm cement plaster 1.6 to out side surface

sgm

106.781

147.70

15772.00

15

16mm cement plaster 1.6 to out side surface

sqm

290.371

211.70

61472.00

16

2.5cm A.S. flooring with C.C. (1:2:4) including punning
using 12mm size c/b black hard granite chips(septic tank)

sqm

6.507

212.00

1379.00

17

Providing and laying cement plaster on surface
after cleaning the surface taking out point including
cost of all materials labour cuting taxes etc
complete as per instruction fo architect/ Engineer
incharge

20mm cement plaster 1.6 to out side plinth

sqgm

27.330

221.60

6056.00

18

(MS Doors/ Widndows)

Providng fitting and fixing of M.S.Door/ window
frame with integrated grill shutter as per the

following design and specificaiton.

670.750

91.00

61038.00
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Item
Sl.
No

Item Description

Unit

Quantity

Estimated
Rate
excluding
GST)

Total Amount
in Rs.

Fitting & fixing of door & window inclusive of all
fitting fixures such as handle tower bolt stay,
hinges , knob , screws, etc with all materials labour
T &P etc.

Sgm

25.200

70.10

1767.00

19

Providing and painting two coats of synthetic
enamel paints over a coat of primer to steel work
including sand papering, scaffolding , cost of
conveyance, taxes of all materials. T & P labour
required to complete the work as per design/
drawing & instruction of Architect/ Engineer- in-
charge.

Sgm

55.340

210.90

11671.00

First floor

20

Fly ash brick masonry (1:6) cement mortar

Fly ash brick masonay in cemnet mortar of (1.6) with
portland slag cement, watering and curing etc.
including cost, conveyance, loading and unloading,
royalities and taxes of all materials and cost of all Ibaour
sundries T& P required for the works etc complete in all
respect as directed by the Enginner -in-charge.

Cum

28.57

5228.40

149375.00

21

R.C.C. WORK

i. Providing , lifting hoisting laying Reinforced cement
concrete of M20 grade in column footings , as per
approved designs and drawings having a munimum
compressive strength ( in work test) 200 Kg./ Square cm in
15cm. Cubes at 28 days after mixing and tests conducted
in accordance with 1.S. 416 using 12mm to 20 mm
size black hard crusher broken granite stone ships of
approved quality from approved quarry washed and
cleaned (20mm size not to exceeds 25%) to be mixed
in concrete mixture with ordinary protland cement
(OPC) including noisting, lowering lying an
dcompacting concrete by susing vibrators, watering
and curing for 28 days centering and shuttering and
finishing the exposed surface smooth proving grooves or
beads wherever necessary including cost conveyance,
loading and unloading royalites and taxes of all
materials and cost of all labours sunones , T & P required
fo rthe work ect complete in all respect excluding cost
and conveyance of HYSD/MS steel and binding wires ,
and labour charges for straightaining, cutting , bending etc
of M.S. rods of for steel and binding

Cum

18.319

5123.40

93855.00
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T & P etc.

Item Unit | Quantity | Estimated | Total Amount
o Item Description Ratef in Rs.
No excluding
GST)
22 |Rigid and smooth centering & shuttering for R.C.C. works
including false works and dismantling them after casting
including cost of materials complete as per the instruction
of the Engineer-in-charge.
i |First floor (slab & chajja etc) Sgmt| 84.17 | 805.10 | 67765.00
ii|lintel band Sqmt| 1647 | 631.30 | 10398.00
iii |stair case(GF) Sgmt| 1227 | 1071.90 | 13152.00
iv |Col. & Roof Beam Sgmt| 63.60 1212.50 77115.00
23 |REINFORCEMENT
Cold twisted steel reinforcemtn for RCC work
including cutting bendingstragntening and binding with
Qntl | 18.319 8613.60 157791.00
18swg black annealed wire and placing in posting
complete as per the instruction of the Engineer-in-charge.
24 |Fixing ceramic tiles in walls tread, steps on 25mm
thick bed of cement mortar 1:1 (1cement : 1sand)
jointed with neat cement slury mixed with pigment to
match the shades of the tiles including rubbing and sqm | 15.137 | 1087.30 16458.00
polishing complete including cost of precast tile.
Providing and laying cement plaster on surface
after cleaning the surface taking out point including
cost of all materials labour cuting taxes etc
complete as per instruction fo architect/ Engineer
incharge
25 |12 mm cement plaster 1.6 to out side surface sqm | 110.940 153.60 17040.00
26 |16mm cement plaster 1.6 to out side surface sqm | 195.840 217.00 42497 00
27 |(MS Doors/ Widndows)
i |Providng fitting and fixing of M.S.Door/ window
frame with integrated grill shutter as per the
following design and specificaiton. ke | BI0.879 2 b2Red 20
ii |Fitting & fixing of door & window inclusive of all
fitting fixures such as handle tower bolt stay,
hinges , knob , screws, etc with all materials labour Sqm | 17.700 70.10 1241.00
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Item Unit | Quantity | Estimated | Total Amount

2 Item Description Rate. inRs.
No excluding
GST)

28 |Providing and painting two coats of synthetic
enamel paints over a coat of primer to steel work
including sand papering, scaffolding , cost of
conveyance, taxes of all materials. T & P labour Sqm | 45.740 216.20 9889.00
required to complete the work as per design/
drawing & instruction of Architect/ Engineer- in-
charge.

Total 1924415.00

1 M/S Class contractor hereby quoted my %
(Percentage ) rate at / %
(percentage) Both figure& ward) excess over than /Less than/ Equal to the amount put to tender Rs.1924415/-
(Rupees nineteen lakh twenty four thousand four hundred fifteen )only

Note:- The contractor should not write anything except Quoting of percentages and in case anything else
1. Strik out which is not applicable.

2.Percentage should be quoted up to 2(two) degit after the decimal point

3. If not strik out ,it will be treated as excess.

4. Nos of correction:-

5. Nos of over writting:-

6. Nos of intepolation:-

7. Nos of Pages:-

Signatur of the Contractor

Address
AT/PO
Dist:-
State:-
PIN:

Mobile No.
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