



OFFICE OF THE PROJECT DIRECTOR (R&R)  
LOWER SUKTEL IRRIGATION PROJECT, BALANGIR

Lr.No. 858

Date. 20.11.2021

EXTENSION OF LAST DATE OF RECEIPT OF TENDER PAPERS

Refer to this office Tender Call Notice No.782/LSIP, dtd.03.11.2021 for **ENGAGEMENT OF FACILITATING AGENCY FOR SURVEY & CENSUS, PREPARATION OF REHABILITATION AND RESETTLEMENT SCHEME AND VILLAGE WISE SURVEY REPORT OF LOWER SUKTEL IRRIGATION PROJECT, BALANGIR DISTRICT.** The deadline was fixed i.e. 20.11.2021 by 5 PM., the prescribed deadline for receipt of bid is extended and rescheduled as follows.

Late date for receipt of Bid:

Dt. 29.11.2021 till 5.00 PM  
Through Speed post /Registered  
post (Indian Post) and no other  
means.

Date of opening of Technical Bid and Financial Bid: Dt.01.12.2021 (10.30AM) opening of technical Bid and Presentation (04.00PM) opening of financial Bid  
Location: Conference Hall, Chief Construction Engineer, LSIP, Balangir.

The other terms / conditions/ specifications of the aforesaid Tender Call notice shall remain unaltered.

*Maheshwari*  
20/11/2021  
Project Director (R&R)  
Lower Suktel Irrigation Project  
Balangir

Memo No. 859 / LSIP

Date. 20.11.2021

Copy to the DIO, NIC, Balangir for uploading the modification on the Tender Call Notice in the District Website for wide publication of the same.

*Maheshwari*  
20/11/2021  
Project Director (R&R)  
Lower Suktel Irrigation Project  
Balangir

Memo No. 860 / LSIP

Date. 20.11.2021

Copy to the Chief Construction engineer / special Land acquisition Officer, LSIP, Balangir / financial Adviser & Chief Accounts Officer, LSIP, Balangir / Superintendent Engineer, LSIP, Balangir / RRC&B Division, Balangir for information and necessary action.

*Maheshwari*  
20/11/2021  
Project Director (R&R)  
Lower Suktel Irrigation Project  
Balangir