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Bid Identification No-01/ 22-23 of Panchayat Samiti Office,Bangomunda

Tender Call Notice No.01/22-23 of Panchayat Samiti Office, Bangomunda

GOVERNMENT OF ODISHA
PR & DW DEPARTMENT

BID DOCUMENT

FOR
TENDER OF BUILDING WORKS

NAME OF THE WORK:

CONSTRUCTION NEW HIGH SCHOOL BUILDING,UGHS CHULIFUNKA,AT/GP-CHULIFUNKA
UNDER BANGOMUNDA BLOCK OF

BALANGIR Dist. (Civil)

TENDER COST :Rs. 42,89,708.00

OFFICE OF THE PANCHAYAT SAMITI,
BANGOMUNDA
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Government of Odisha
OFFICE OF THE PANCHAYAT SAMITI, BANGOMUNDA

INVITATION FOR BIDS (IFB)

(Email ID - ori-bangomunda @nic.in)
Details Tender Call Notice No. 01 / BGM/ 22- 23

The Block Development Officer, Bangomunda on behalf of Governor of Odisha Invites Percentage Rate Bids In
Double Cover system in conformity with detail Tender call notice No. 01/ 22-23 of Panchayat Samiti, Bangomunda,
Dated:12.07.2022 to be eventually drawn up in State P.W.D Form P-1 contract for the execution of the works detail in
the table, from the class of eligible contractors as mentioned against the work in Column - 4 (four) registered with the
State Governments and contractors of equivalent Grade/ Class Registered with Central Government/ MES/ Railways/
CPWD for execution of civil works. The proof of registration from the appropriate authority shall be enclosed along with
the Bid. If successful, the bidder who has not registered under State Government has to register under the appropriate
registering authority of the State Government of Odisha in appropriate class of eligibility before award of the work as per
prevalent registration norms of the state.

The bidders may submit bids for the following works.

SI.No Name of work Approximate value Class of |Concerned| E.M.D.(Rs.)| Costof | Period of
of work. contractor |office. With document| completion.
Head grs. (Rs.)
1 2 3 4 5 6 7 8
1. INew Construction of New High ~ [Civil - Rs.42,89,708/ | ' .
school Building, UGHS B” Class & [Rs.42897/-Bid Security [6,000/- |12 (Twelve)
Chulifunka AYGP- Chulifunka A" Class Declaration Calendar
under Bangomunda Block of Months
Balangir Dist. (Civil Portion)
2. (Construction of Office Building ~ [X8-22,07,535/- 'D"&"C” . ‘ .
Inside Block Premises under Class Rs.22075/-Bid Security 6,000/~ |6 (Six)
Bangomunda Block of Balangir Declaration E;/I?)lr?taiar
Dist (Civil Portion)
3. [Construction of CDPO Office  [Rs-19,94,888/- 'D°&"C” _ _ _
Building, Bangomunda Block of Class Rs.19949/-Bid Security 6,000/- 9 (Nine)
Balangir Dist(Civil Portion) Declaration m‘st'r‘gar

1. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions
of contract and other necessary documents can be seen in the office of the undersigned during the office hours
every Day except on Sunday and public holiday till last date of receipt of tender papers Interested bidders may
obtained further information at the same address.

Bids must be accompanied with financial instruments towards E.M.D in shape of Bid security Declaration as
provided in Memorandum No0.5984 dt.27.04.2021 of Works Dept., Govt. of Odisha. The declaration of Schedule-
H of Tender Document relating to Bid security Declaration also to be attached. Bids must also be accompanied by
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self-attested Photo copy of valid GSTIN, PAN card and valid contract registration certificate, failing which the
bid will be liable for rejection.
The sale and receipt of the Bid document shall start from Dt. 13.07.2022 to 5 P.M of Dt. 27.07.2022 during office
hour in Panchayat SamitiOffice, Bangomunda and DRDA Balangir.

Bid must be dropped in the tender box having mentioned as Tender Call Notice No. 01 /BGM/22-23 in Panchayat
Samiti Office, Bangomunda and Project Director, DRDA, Balangir.

Bid documents can be Downloaded from official website of Government of Odisha(http://www.balangir.nic.in).
The bidders who have downloaded

the bidding documents from the internet site will have to pay the cost of the tender document as indicated in col
no. 7 of the above table in shape of Demand Draft in favour of Block Development Officer, Bangomunda
payable at SBI Bangomuda in a separate envelope marked “Cost of bidding documents down loaded from the
internet” with the bid document. Authority will not be held responsible, if any portion of the bid document is
excluded or modified in the downloaded bid documents.

Bidding documents requested by mail will have to be dispatched by registered / speed post on payment of an
extra amount of Rs. 500/- over the cost of documents. The undersigned will not be held responsible for the postal
delay if any, in the delivery of the documents or non-receipt of the same.

The Bids will be opened on the Dt. 28.07.2022 at 11.30 AM in the office of the undersigned, in the presence of the
members of tender committee of Panchayat SamitiOffice,Bangomunda, bidders or their authorized agents who
wish to attend at the Conference hall of Panchayat SamitiOffice, Bangomunda. If the office happens to be
closed on the last date of receipt/ opening as specified, the bids will be received / opened in the next working day
at the same time and venue specified in the notification. Other details can be seen in the bidding documents.

Additional performance security shall be obtained from the bidder when the bid amount is less than the estimated
cost put to tender. In such an event, only the successful bidder who has quoted less bid price/ rates than the
estimated cost put to tender shall have to furnish the exact amount as per table below. Additional Performance
Security (APS) has to be furnished in shape of Demand Draft/ Term Deposit Receipt pledged in favour of the
Block Development Officer, Bangomunda, within seven days of issue of letter of acceptance (LOA), otherwise
the bid shall be cancelled and the security deposit shall be forfeited. Further proceeding for black listing shall

be initiated against bidder.

Amount of Additional Performance Security

Range of Difference between the

SL. . Additional Performance Security to be deposited by the
estimated cost put to tender and .
No . successful bidder
Bid amount
I. | Below 5% No Additional Performance Security
I From 5% and above and below | 50% of (Difference between estimated cost put to tender

10% and Bid Amount)

150% of (Difference between estimated cost put to
tender and Bid Amount)

II1. | From 10% and above

In case of Engineering contractors seeking exemption of EMD are instructed to enclose an affidavit regarding the
list of works awarded during the current financial year 2021-22 with exemption of EMD along with an application to
avail the same for this work and will submit copy of original contract license and produce the original license at the
time of opening of tender, otherwise the tender will be rejected.

Scheduled Caste and Scheduled Tribe Tenderers will be given concession where their tenders are within 10% of
the rate quoted by the lowest tenderer, for any work, the work may be considered for award to him/ them at the
lowest tendered rate. The Security deposit at half the usual rate may be deposited/realized by/from the Scheduled
Caste or Scheduled Tribe contractors coming under categories up to “B” class only as against the permissible
percentage under Rule 13 of the PWD contractor’s regulations rules.

1. i any bidder quotes less than 15% (fifteen) of the amount put to tender then such a bid shall be rejected and the

tender shall be finalized basing on merit of the rest bids and if more than one bid is quoted at 14.99% (decimal
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upto 2 nos. will be taken for all practice purpose) less than the estimated cost, the tender accepting authority will
finalize the tender through transparent lottery system in presence of bidder or their representatives.

12. The tenderer while submitting tender shall furnish an affidavit in original, along with the tender about the
authenticity of the tender documents including E.M.D. The conditional tender will not be accepted on any
circumstances by the authority.

13. The Bid documents should be sealed in superscripted with the name of work & bid identification no.
14. The percentage quoted in the tender without mentioning excess or less shall be treated as excess.

15. The agency bidding for the work put of this notice, shall have to mention percentage of excess/less (both in words
& figure) over the amount put to tender required by him in the prescribed format at the end of the bill of quantity. In
the event of discrepancies the words & figure, the percentage quoted in words will count.

16. Validity of tender shall be 90 days from the date of opening of tender.

17. Any addendum/ corrigendum/ cancellation of above tender will be displayed in notice Board & published in the
website:(http://www.balangir.nic.in)only.

18. The authority reserves right to reject/cancel any or all the tenders without assigning any reason thereof.

19. Joint venture deed with eligible registered electrical contractors along with other relevant documents for
composite Building to be submitted along with Bid documents in Schedule |

Sd/-

Block Development Officer,

Bangomunda

Memo No. 2260 /Dt. 12.07.2022

Copy submitted to the Secretary | & PR Dept. Govt. Of Odisha for favour of kind information/copy
submitted to the NIC, Bhubaneswar/ copy submitted along with DTCN (Soft copy) to DIO, NIC Balangir with a
request to display the bid document in the website from Dt.13.07.2022 to Dt. 27.07.2022 up to 4.00 P.M.

Sd/-
Block Development Officer,
Bangomunda
Memo No. 2261  /Dt.12.07.2022

Copy submitted to the Editor, The Samaj Sambalpur Edition and Editor The Sambad, Sambalpur Edition
with request to get it published on Dt. 13.07.2022 for wide Circulation of the Tender Call Notice. Complimentary
Copy of the Newspaper containing the Tender Call Notice may be sent to this office for reference and record.

Sd/-
Block Development Officer,
Bangomunda
Memo No.2262 /Dt.12.07.2022

Copy submitted to Deputy Secretary, PR & DW Deptt. Odisha, Bhubaneswar for kind information and
necessary action.

Sd/-
Block Development Officer,
Bangomunda
Memo No.2263 /Dt.12.07.2022

Copy forwarded to Chief Construction Engineer, Lower Suktel Irrigation Project Balangir/
Executive Engineer (R&B) Division, Balangir & Kantabanji/ R.W. Division, Balangir, Titilagarh &
Patnagarh/ Irrigation Division, Balangir/ M.l. Division, Balangir/ P.H. Division Balangir/ WESCO,
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Balangir / ADM, Balangir / CDM & PHO, Balangir/ All Sub Collectors of Balangir District / All B.D.O.s/
All Tahasildars under Balangir, District Office Notice Board for information and wide circulation.

Sd/-
Block Development Officer,
Bangomunda
Memo No.2264 /Dt.12.07.2022
Copy submitted to the Collector & DM, Balangir for favour of kind information.
sd/-
Block Development Officer,
Bangomunda
Memo No. 2265/Dt. 12.07.2022

Copy submitted to the Chief Development Officer-cum-Executive Officer, Zilla Parishad, Balangir for
favour of kind information.

Sd/-
Block Development Officer,
Bangomunda
Memo No.2266 /Dt.12.07.2022

Copy to PA to Superintendent of Police, Balangir for kind information of SP, Balangir /Copy to Inspector-
in-charge PS Bangomunda /SDPO, Kantabanjhi for information and necessary action. He is requested to kindly
arrange police force in the office of the undersigned for smooth completion of the tender process on above
dates.

Sd/-
Block Development Officer,
Bangomunda

Memo No.2267 /Dt. 12.07.2022

Copy to Addl. PD (Tech) zilla Parishad, Balangir/ Assistant Engineer/ Junior Engineer, of ZillaParishad,
Balangir for information and necessary action.
Sd/-
Block Development Officer,
Bangomunda

Memo No.2268 /Dt.12.07.2022

Copy to Accounts Officer/ Section Officer/Dev. Section/Computer Programmer/AEE/AE/JE/GPTA/of
Panchayat Samiti Bangomunda for information and necessary action.
Sd/-

Block Development Officer,
Bangomunda
Memo No0.2269 /Dt.12.07.2022
Copy to Office Notice Board of Panchayat Samiti/ Tender File concerned.
Sd/-
Block Development Officer,

Bangomunda
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SI. Reference to Whether Ref. To
No. Particulars Clause furnished Page No.
Yes No

1.  |Cost of tender paper Rs. 6,000/- DTCN Page No. 4

2. Al the EMDs requirements DTCN Page No. 6
mentioned in the DTCN shall be Clause -2
Guided as per (Bid security
Declaration as per Schedule-H) Vide
OM No. 5984 Dt.27.04.2021 of works
department.

3.  |Additional Performance Security in DTCN Page No.6 & 7
case the bid price/ rate is less than Clause - 8
the estimated cost put to tender as
per OM No.4559 Dt.5.4.2021 of
Works Department, Govt of Odisha.

4.  |Copy of valid Registration Certificate DTCN -2 Page No. 6
Copy of GST & GSTIN Regd. DTCN Page No. 6
Certificate. Clause - 2

6. |Copy of PAN Card DTCN Page No. 6

Clause - 2
7.  INo Relation Certificate in Schedule-A DTCN Page No. 72
Schedule - A

8.(a) [Information regarding current DTCN Page No. 76
litigation, debarring/ expelling of the | Schedule - E
tender or abandonment of the work
by the tenderer

(b)Affidavit DTCN Page No. 77
(Schedule-F)

9 Similar Nature of Work DTCN Page No. 75
(Schedule-D)

10 |Qualification of key personnel DTCN Page No. 73
engaged. (Schedule-B)

11(a)|List of plant and equipment with the DTCN Page No. 74
contractor (Schedule-C)

Annexure - |
(b)|Apart from the above the contractor DTCN Page No. 74
shall have to arrange other (Schedule-C)
machineries of any required for the Annexure - ||
work

12  |Registration certificate PAN Card, DTCN Clause Page No. 74
Valid GST for execution of composite
work. For verification purpose.

Contractor
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A.|G
E
N CONTRACT DATA
ERAL INFORMATIONS
S| No. Item Details
1. Bid Identification No. 01/ BDO,BGM/ 2022-23
2. Name of the Work Construction of New High School
Building,UGHS, At/GP-Chulifunka,
Bangomunda Block of Balangir
District (Civil)
3. Officer Inviting Tender Block Development .Officer
Bangomunda
4. Executive Engineer concerned with Addl.PD(Tech) DRDA, Balangir
Head Quarter authorized as
Engineer-in-Charge of the work
5. Accepting Authority B.D.O, Bangomunda
6. Executing Authority B.D.O, Bangomunda
7. Estimated Cost Civil:  Rs.42,89,708.00

B. BID INFORMATION

8. Intended completion period/ 12 (Twelve) Calendar Months
Time period/ assigned for
Completion
9. Last Date & time of submission of| Time: 5.00 P.M. Date: 27.07.2022
Bid
10. Date of opening (Cover- | & II) Time: 11.30 A.M. Date: 28.07.2022
11. Cost of Bid Document (as per Cl No. 7 of Table), Page- 4 to 6
I | Amount | Rs.6,000/-
12. Bid Security
| Bid Security Declaration as per Schedule-l) vide F.D.OM No. 5894 Dt.
27.04.2021
13. Bid validity period 90 days
14. Currency of Contract Indian Rupee
15. Language of Contract English
16. Similar Nature of work. Similar Nature of work means experience in
Building works.
Contractor BLOCK DEVELOPMENT OFFICER,BANGOMUNDA
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Instruction to Bidders

(Relevant clauses in the DTCN/ Bid document shall be superseded)

A. GENERAL

1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

Contractor

The authority belonging to the major discipline is competent to invite tender of
composite bids. He will also nominate the Block Development Officer, Bangomunda who
will deal with all matters relating to the bids in the invitation of bids.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the
rules/ amendments issued there under from time to time. If he fails to do so, it will be
considered a breach of the contract and the Block Development Officer, Bangomunda
may in his discretion without prejudice to any other right or remedy available in law,
cancel the contract. The contractor shall also be liable for any pecuniary liability arising
on account of any violation by him of the provisions of the said Act.

The contractor shall be deemed to have satisfied himself as to the correctness and
sufficiency of the Tender and of the rates and prices quoted in the Bill of Quantities, all
of which shall, except in so far as it is otherwise provided in the Contract, cover all his
obligations under the Contract (including those in respect of the supply of goods,
materials, plant & services or of contingencies for which there is a Provisional Sum)
and all matters and things necessary for the proper execution and completion of the
work and the remedy of any defects therein.

The successful bidder shall complete the works by the intended completion date
specified in the Contract data.

Throughout these bidding documents, the terms “bid and tender” EMD and Bid
Security and their derivatives (bidder/ tenderer, bidding/ tendering, etc.) are
synonymous.

In case the tender for composite work includes in addition to main work/ building work all
other ancillary works such as sanitary and water supply installations, drainage installation,
electrical work, horticulture work, roads and paths and gate works in dams and canals
etc., the bidder apart from being a registered civil Contractor of appropriate class must
associate himself for the said work with agencies of appropriate class those who is eligible
to tender, electrical and horticulture works in the composite tender. Intending
purchasers are required to produce documents viz. Contractor Registration
Certificate, Pan card, Valid GST, of self and the contractor with whom associated for
execution of Composite work for verification purpose in the later stage. Furnishing
copy of such documents is mandatory along with the tender documents otherwise,
his/ her bid shall be declared as non-responsive and thus liable for rejection. The
Successful lowest Bidder is required to produce the originals of all the documents in
the office of Block Development Officer, Bangomunda_for verification within 5 (five)
days of opening of the financial bid. In the eventuality of failure on the part of the
lowest successful bidder to produce the original documents, he will be debarred in
future from participating in tender for 3 years and will be black listed by the competent
authority. In such a situation, successful L-2 bidder will be required to produce his
original documents for consideration of his tender at the negotiated rate equal to L-1

BLOCK DEVELOPMENT OFFICER,BANGOMUNDA
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bidder. The Successful bidder who has quoted less bid price/ rates than the estimated
cost put to tender shall have to furnish the exact amount of differential cost i.e.
estimated cost put to tender minus the quoted amount as Additional Performance
Security (APS) in shape of TDR in favour of the Block Development Officer,
Bangomunda__/ Bank Guarantee in favour of the Block Development Officer,
Bangomunda_from any Nationalized/ Schedule Bank in India Counter guaranteed by its
local branch at Balangir within 7 (Seven) days of issue of letter of acceptance (LOA)
by Block Development Officer, Bangomunda_to the successful bidder otherwise the bid
of the successful bidder shall be cancelled and the EMD/ Bid Security shall be
forfeited. Further processing for blacklisting shall be initiated against the bidder.
2. ELIGIBLE BIDDERS

2.1. This Bid is open to all Contractors of the class mentioned in the Invitation for Bids
registered with the State Governments and Contractors of Equivalent Grade/ Class
Registered with Central Government/MES/Railways for execution of civil works. The
Bidders are required to enclose the proof of registration license from the registering
authority. Contractors not registered with Government of odisha, can participate in
tender but have to subsequently register themselves with the appropriate registering
authority of the State Government before award of work as preregistration norms of
the state.

2.2. If the bidder has a relative employed as an Officer in the rank of an Assistant
Engineer/ Under Secretary and above in the State Government of Odisha in the
concerned Department, he shall inform the same in the bid mentioning the exact
details in a covering letter along with the tender, failing which his bid will not be
considered. Also, if the fact of relationship subsequently comes to light, his contract
will be rescinded. The bid security or the performance security will be forfeited and he
shall be liable to make good any loss or damage resulting from such cancellation. In
case the bidder has no relationship with any of the officers mentioned above he shall
have to furnish with his bid a certificate.

2.3. He shall also intimate the names of persons who are working with him in any capacity
or are Subsequently employed by him and who are near relatives to any gazette
officer in the concerned department. Any breach of this condition by the contractor
would render him liable for penal action for suppression of facts.

2.4. No Engineer of gazette rank or other gazette officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of Odisha is
allowed to work for contractor for a period of two years after his retirement from
Government service, without prior permission of the Government of Odisha in writing.
Such a contract is liable to be cancelled if either the contractor or any of his
employees is found any time to be such a person who had not obtained the
permission of the Government of Odisha as aforesaid before submission of the tender
for engagement in the contractor’s service.

3. QUALIFICATION CRITERIA:

3.1 The bid shall include following information and documents:

a. Copy of valid contractor’s registration certificate, PAN card, GST of self and the
Contractor with whom associated for execution of Composite work should accompany
the technical bid.

Contractor BLOCK DEVELOPMENT OFFICER,BANGOMUNDA
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Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business, written power of attorney of the
signatory.
The contractor or his identified sub-contractor (Permissible in case of Composite bids
only) should possess and furnish required valid license, PAN, GST for executing the
electrical installation works/ mechanical works/ building electrification works.

Details of work under progress.
Details of work for which bid submitted.
The detailed list of plant and machineries to be employed by the bidder for use in this

work is to be furnished as required Schedule-C

The Bidders are subject to be disqualified if they have
Made misleading or false representations in the forms, statements and attachments

submitted in proof of the qualification requirements.

Record of poor performance such as abandoning the works, not properly completing
the contract, inordinate delays in completion, litigation history, or financial failures etc.
Participated in the previous bidding for the same work and had quoted unreasonable
prices and could not furnish rational justification to the Engineer-in-Charge.

Indulged in unlawful & corrupt means in obtaining bids.
Been black listed/ suspended by the competent authority.

ONEBIDPERBIDDER

4.1 Each bidder shall submit only one bid for one work. A bid is said to be

complete if accompanied by cost of bid document and appropriate bid security.

5. COST OF BIDDING:

5.1

5.2

5.3

54

6.

The bidder shall bear all costs associated with the preparation and submission of his
bid, and the Block Development Officer, Bangomunda_will in no case be responsible and
liable for those costs.

The Estimated Cost is excluding GST and including CESS, Royalty and Cost of
Conveyance. The rates of item basing on which estimated cost has been derived are
excluding GST on different components to arrive at such rates. GST as applicable on
Works Contract shall be paid over the bill amount at the time payment of bill.
The rate of royalties and taxes prevailing on the date of measurement shall be
considered as per latest Govt. Circular.
The successful bidder shall make his own arrangement for all materials unless
otherwise specified in the conditions of contract.

SITE VISIT

(Revised/ substitutedasper Works Deptt. Office Memorandum No.12366 Dt.8.11.2013)

6.1Every bidder is expected before quoting his rate to inspect the site of proposed

Contractor

work. The bidder should also inspect the quarries and approach roads to
quarries and satisfy himself/themselves about the quality and availability of
materials. In every case the materials must comply with the relevant
specifications. Complaints in future date that the availability of materials at
quarries has been misjudged cannot be entertained. Bidders are advised to
satisfy themselves before submitting their tenders as to the nature of the ground
and sub-soil (so far as practicable), the form and nature of the site, the means of
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access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect their bid. A Bidder shall be deemed
to have full knowledge of the site whether he inspects it or not and no extra
charges consequent on any misunderstanding or otherwise shall be allowed.
The Bidder shall be responsible for arranging and maintaining at his own cost all
materials, tools & plants, water, electricity access, facilities for workers and all
other services required for executing the work unless otherwise specifically
provided for in the contract documents. Submission of a bid by a bidder implies
that he has read this notice and all other contract documents and has made
himself aware of the scope and specifications of the work to be done and of
conditions and rates at which tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the
execution of work.

6.2 The bidder, in preparing the bid, shall rely on site Investigation Reports referred
to in the Contract Data, supplemented by any information available to the bidder.

6.3 The Officer inviting the bid/ Engineer-in-Charge will clarify queries on the Contract Data
on requisition by the intending Bidder.

B. BIDDING DOCUMENTS

7. GENERAL INSTRUCTIONS:

1) The description of the work is as mentioned under Invitation for Bid.
2) The bids by the Tender Inviting Officer shall consist of general arrangements

drawings or typical sections of the project. Bidder may be seen these drawings and
take out the print for detail study. Any other drawings and documents pertaining to the
works available with the officer inviting the Bid will be open for inspection by the
bidders. The bidder is required to study all the documents for preparation of his bid. It
is assumed that while participating in the bid, the bidder has referred all the drawings
and required data given in the Bid. Seeking any revision of rates or backing out of the
bid claiming for not having referred to any or all documents provided in the Bid by the
Officer Inviting the Bid will be construed as plea to disrupt the bidding process and in
such cases the bid security shall be forfeited.

3) The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms and technical specifications, bill of quantities, forms,
Annexes Schedule and drawings in the Bid Document. Failure to comply with the
requirements of Bid Documents shall be at the bidder’s own risk.

8. CLARIFICATION OF BIDDING DOCUMENTS:
8.1 The bidder may clarify any quarries related to tender by attending office
within the stipulated time before last date and time of receipt of tender.
9. AMENDMENT OF BIDDING DOCUMENTS:
9.1 Before the deadline for submission of bids, the officer inviting the Bid may
modify the bidding documents by issuing addenda.
9.2 Any addendum/ corrigendum thus issued shall be part of the bidding
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documents and shall be notified in the website (http://www.balangir.nic.in ) notice
board.

9.3 The bidders are required to watch the website till last date and time of bid submission
for any addendum/ corrigendum/ cancellation thereof. Tender inviting authority is not
responsible for communication failure.

9.4 To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Officer inviting the Bid if also happens to be the
Block Development Officer, Bangomunda_with the permission of the higher authority
may, at his discretion, extend as necessary the dead line for submission of bids.

C. PREPARATION OF BIDS

10. LANGUAGE OF THE BID:

All documents relating to the Bid shall be in the English/ Hindi / Oriya language. Bids
submitted in any other language shall be summarily rejected.

11. DOCUMENTS COMPRISING THE BID:

1.1 ttl:oléq(\;ving documents will be deemed to be part of the bid even if not submitted with
e bid.
i) Invitation for Bids (IFB)
i) Instructions to bidders (ITB)
i) Conditions of Contract
iv) Specifications
(v) Drawings
11.2 All the volumes/ documents shall be provided in the website by the Officer inviting
the bid also. The bidder shall carefully go through the document as per DTCN and
prepare the required documents and submit the bid.
A. Cost of “Bid Document” &“Bid Security” shall comprise
(i) Cost of Bid Document
(ii) Bid Security
B. “ Bid” shall comprise.
(i) Declaration under the Official Secret Act, 1923

(ii) Qualification Information and supporting documents,
(iii) Certificates, undertakings, affidavits
(iv) Priced Bill of Quantities

~ o~~~

12. PROPOSAL BY THE BIDDER:

12.1 For Item rate tenders the bidder shall fill in rates in figures and should not
leave any cell blank.

12.2 In case of percentage rate tender, the bidder shall write his name in the space
provided in the specified location in the Bill of Quantities (BOQ) and write
percentage excess or less up to two decimal place only in the designated.

12.3 (Amendment to Appendix-IX. Clause-36 of OPWD Code Vol-ll by inclusion)
(Revised/substituted as per Works Deptt. Office Memorandum No. 12366
Dt.8.11.2013)

If the rate quoted by the bidder is less than 15% of the tendered amount, then such
a bid shall be rejected and the tender shall be finalized basing on the merits of rest
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bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers
will be taken for all practical purposes) less than the estimated cost, the tender
accepting authority will finalize the tender through a transparent lottery system,
where all bidders/ their authorized representatives, the Block Development Officer,
Bangomunda_and D.A.O will remain present.
12.4 The bidder shall bid for the whole works as described in the Bill of Quantities. The

Estimated Cost is excluding GST and including CESS, Royalty and Cost of
Conveyance. The rates of item basing on which estimated cost has been derived
are excluding GST on different components to arrive at such rates. GST as
applicable on Works Contract shall be paid over the bill amount at the time of
payment of bill.

12.5 Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the Conditions of Contract basic technical design as
indicated in the drawing and specification. Conditional offer or alternative offers will
not be considered in the process of bid evaluation.

12.6 In the case of any bid where unit rate of any item/ items appear unrealistic, such
bid will be considered as unbalanced and in case the bidder is unable to provide
satisfactory explanation such a tender is liable to be disqualified and rejected.

12.7 The contractor shall be deemed to have satisfied himself as to the correctness and

sufficiency of the Tender and of the rates and prices stated in the Bill of Quantities,
all of which shall, except in so far as it is otherwise provide in the Contract, cover
all his obligations under the Contract (including those in respect of the supply of
goods, materials, plant & services or of contingencies for which there is a
Provisional Sum) and all matters and things necessary for the proper execution
and completion of the work and the remedying of any defects therein.

12.8 The contractor shall confirm in all respects, by giving all notices and paying all
fees, with the provisions of:

(i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-
law of any local or other duly constituted authority in relation to the execution and
completion of the works and remedying of any defects therein.

(i) The rules and regulations of all public bodies and companies whose property rights
are affected or may be affected in any way by the works.

13.CURRENCIES OF BID AND PAYMENT:

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.
All payments shall be made in Indian Rupees.

14.VALIDITY:

14.1. Bids shall remain valid for a period not less than 90 days or the period mentioned in
the Contract Data, from the date of opening of tender as specified in the notice inviting
the Bid. A Bid valid for a shorter period shall be rejected by the Block Development
Officer, Bangomunda_as non-responsive.

14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer
inviting the Bid may request the bidders to extend the period of validity for a specified
additional period. The request and the bidders’ responses shall be made in writing. A
bidder may refuse the request without any risk of forfeiture of his bid security.

14.3. A bidder agreeing to the request will not be required or permitted to modify his bid but
will be required to extend the validity of his bid security for the period of the extension.

15.(A) BID SECURITY AND ADDITIONAL PERFORMANCE SECURITY:
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15.1 The Bidder shall submit, as part of his Bid, a Bid security for the amount mentioned under
NIT/Contract Data. Bidder intending to participate in the bid shall have to deposit their
Earnest Money deposit/Bid Security of the amount specified for the work in the table col. 6
of the Tender Call Notice, falling which the bid will be liable for rejection.

15.2  The Successful bidder who has quoted less bid price / rates than the estimated cost put to
tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to
tender minus the quoted amount as Additional Performance Security (APS) as below has to
be furnished in shape of Demand Draft/ Term Deposit Receipt pledged in favour of the
Block Development Officer, Bangomunda within 7 (Seven) days of issue of letter of
acceptance (LOA) by the Block Development Officer,Bangomunda_to the Successful bidder
otherwise the bid of the Successful bidder shall be cancelled the EMD/Bid Security shall be
forfeited. Further proceeding for black listing shall be initiated against bidder.

The Additional Performance Security shall be in the favour of officer as named in Contract
Date and shall be valid for a period of 45 days beyond the validity of the bid.

Revised Amendment has been modified with OM No. 4559, Dt. 05.04.2021 of
Works Deptt.

Bid Security
To be submitted Bid Security declaration as per the Office Memorandum No. 5894
Dt.27.04.2021 of Works Deptt.
Additional Performance Security
Amount S| |Range of difference between /Additional Performance
Estimated cost put to tender and [Security to be deposited by the
Bid amount. successful bidder.
1 Below 5% No additional Performance
Security.
2 |From 5% and above and below 50% of (Difference between
10% Estimated cost put to tender and
Bid amount.
3 |[From 10% and above. 150% of (Difference between
estimated cost put to tender and
Bid amount.

15. 3 Combined bid security for more than one work is not acceptable.

15. 4 In the case of schedule caste/schedule tribe contractors, Government Undertakings,
Co- operatives Societies, Diploma or Degree holders in Engineering who are
registered with the Government of Odisha, the rules framed by Government from
time to time about Cost of Bid documents, Bid security, availing price preference
facilities and performance security will apply.

15. 5 The Bid Security may be forfeited

a. If the bidder withdraws the bid after opening of the bid but within the period of
validity.
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b. If the Bidder seeks any revision of rates or back out of the bid claiming for not
having referred to any or all documents provided in the Bid by the Officer Inviting
the Bid.
c. If the Bidder fails to submit the original documents with in the stipulated date.
d. Inthe case of a successful bidder, if the bidder fails within the specified time limit to
(i)  Sign the Agreement
(i)  Furnish the required Performance Security including additional performance
security if any.
15.(B) FORMAT AND SIGNING OF BID:

a. The bidder can download/ purchasing the tender of his choice and undertake the
necessary preparatory work offline and submit the completed tender at his
convenience before the closing date and time of submission. The bidder shall
only submit single copy of the required documents and Price Bid in the bid
document. In the Financial bid, the bidder cannot leave any figure blank. He has
to only write the figures, & words. The Bidders are advised to submit the
completed Bid document well ahead of the last date & time of receipt.

b. The Bidder shall go through the Bid carefully and list the documents those are
asked for submission. He shall prepare all documents including cost of Bid
Document, Bid Security, Declaration form, price bid etc.

C. (DThe bidder should sign on all the documents, certificates submitted by
him,owing responsibility for their correctness. If any of the information furnished
by the bidder is found to be false/fabricated/bogus, his EMD/Bid Security shall
stand forfeited and the bidder is liable to be blacklisted.

(I However, the Officer inviting the Bid if so desires can ask for legible copies or
original copies for verification with in a stipulated period provided such
document in no way alters the Bidder’s price bid. If the Bidder fails to submit
the original documents and Additional Performance Security within the
stipulated date as defined in tender call notice, his bid security shall be
forfeited.

D. SUBMISSION OF BIDS

16.1(1) The bid shall require all the mandatory forms and filled up by the contractor before
submission of the bid/ tender.

16.1(ll) The bidder shall carefully go through the tender and prepare the required documents. The
bid shall have a Technical Bid & a Financial Bid. The Technical bid generally consists of
GST, / PAN, Registration Certificates, Affidavits, Joint venture agreement along with
other required documents as per Instruction to the bidder, Works in hand, List of
machineries along with any other information required by OIT.

The financial bid shall consist of the Bill of Quantities (BOQ).

16.2 In case of item rate tender, bidders shall fill in their rates other than zero value in the
specified place without keeping it blank. In the percentage rate tender the bidder quoting zero
percentage is valid and will be taken at par with the estimated rate of work put to tender. The
Successful bidder who has quoted less bid price / rates than the estimated cost put to tender
shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender
minus the quoted amount as Additional Performance Security(APS) in shape of TDR in favour
of the Block Development Officer, Bangomunda / Bank Guarantee in favour of the Block
Development Officer, Bangomunda_from any Nationalised/ Schedule Bank in India Counter
guaranteed by its local branch at Bangomunda within 7 (Seven) days of issue of letter of
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acceptance (LOA) by the Block Development Officer, Bangomunda_to the successful bidder

otherwise the bid of the successful bidder shall be cancelled and the EMD/Bid Security shall
be forfeited. Further processing for black listing shall be initiated against the bidder.

(a) The bidder shall write his name in the space provided in the specified location in the
Protected Bill of Quantities (BOQ) published by the officer inviting tender. The bidder
shall write rates in figure only in the rate column of respective items without any blank
cell in the rate column in case of item rate tender and write percentage excess or less
up to two decimal place only in case of percentage rate tender.

(b) The Bidder should ensure clarity/ legibility of the document submitted by him.
(c) The bidder should check whether all relevant documents are attached in bid or not.
17. DEADLINE FOR SUBMISSION OF THE BIDS:

* Bids cannot be submitted after due date and time. The bidder should ensure
correctness of the bid prior to submission. The bid cannot be opened even by the OIT
before the due date and time of opening.

+ The officer inviting the bid may extend the deadline for submission of bids by issuing an
addendum/corrigendum, in which case all rights and obligations of the officer inviting
the bid & and the bidders previously subject to the original deadline will then be subject
to the new deadline.

18. LATE BIDS:
18.1 Bids cannot be submitted after closer specified date and time.
19. MODIFICATION AND WITHDRAWAL OF BIDS:

19.1 In the tender, with-drawl of bid is allowed. But in such case he has to write a letter with
appropriate reasons for his withdrawal addressed to the Officer inviting the bid citing
reasons for withdrawal in the respective bid before the closure of receipt of the bid.

E. OPENING AND EVALUATION
OPENINGOFTHEBID:

20.1. Bid opening dates are specified in the DTCN or can be extended vide corrigendum.
These dates are available in IFB i. e, in tender document (DTCN).

20.2. In the event of the specified date of bid opening being declared a holiday for the Officer
inviting the Bid/ Engineer-in-Charge, the bids will be opened at the same time on the next
working day.

20.3. The Additional Performance Security shall be verified regarding the genuineness of the
financial instruments from the concerned banks / Post Offices of branch of the banks /
post offices.

20.4. Combined bid security for more than one work is not acceptable.

20.5. The Successful bidder who has quoted less bid price / rates than the estimated cost put
to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put
to tender minus the quoted amount as Additional Performance Security (APS) in shape of
TDR in favour of the Block Development Officer, Bangomunda / Bank Guarantee in favour
of the Block Development Officer, Bangomunda, Balangir from any Nationalised/ Schedule
Bank in India Counter guaranteed by its local branch at Balangir within 7(Seven) days of
issue of letter of acceptance (LOA) by the Block Development Officer, Bangomunda to the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the
EMD/ Bid Security shall be forfeited. Further processing for blacklisting shall be initiated
against the bidder.

20.6. The Technical evaluation of all the bids will be taken up only as per the information
furnished by the Bidders. But evaluation of the bid does not exonerate the lowest bidder
from checking their original documents and if at a later date the bidder is found to have
misled the evaluation through wrong information, action shall be taken against the
bidder/contractor.
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20.7. After technical evaluation of the bidders and selection of the qualified bidders, the
financial bids of the technically qualified bidders shall be opened on the due date of
opening. Members of the bid opening committee shall open the financial bids for the
technically qualified bidders. Opening of price bid and evaluation of lowest bidder is
subject to satisfaction of other qualification information provided in the bid.

i) The Financial Bid will be opened on the notified date & time in the presence of bidders or
their authorized representative who wish to be present.

ii) At the time of opening of “Financial Bid”, the names of the bidders whose bids were found
responsive will be announced. The bids of only those bidders will be opened. The
remaining bids will be rejected.

iii) The responsive bidders’ names, the bid prices, the item wise rates the total amount of
each item, any discounts and withdrawals, and such other details as the officer inviting
the tender may consider appropriate, will be announced by him or his authorized
representatives at the opening.

iv) Special rebate/ discount offers if any shall be declared and recorded first.

v) The Financial bid of the bidders shall be opened one by one by the designated officers.
Tender committee members shall sign on each page of the BOQ and Comparative
Statement.

vi) The Bidder can witness the principal activities and view the documents for that particular
work.

vii) Incaseofnon-responsivetendertheofficereinventingtendershouldcancelled/re-tender.
21. PROCESS TO BE CONFIDENTIAL.:

Information relating to the examination, clarification, evaluation and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful bidder
has been announced. Any effort by a bidder to influence the officer inviting the bid,
processing of bids or award decisions may result in the rejection of his bid. The authority
inviting bid may reserve the right to accept any additional document. The bidder will respond
in not more than 7 (Seven) days of issue of the clarification latter, for failing which the bid of
the bidder will be evaluated on its own merit.

22. CLARIFICATION OF BIDS:

To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid
may, at his discretion, ask any bidders in writing to clarify on the documents provided in the
Technical Bid, if necessary, with respect to any doubts or illegible documents.

23. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:

23.1. During the detailed evaluation of “Technical Bids”, the officer inviting the bid will
determine whether each bid: -

i) Bid security is confirmed as NIT.
i)  Has submitted legible documents as required for evaluation
i) s substantially responsive to the requirements of the bidding documents.

23.2(a) During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids
will be further determined with respect to the remaining bid conditions, i.e., priced
bill of quantities, technical specifications and drawings.

(b) For examination, evaluation and comparison of bids, the officer inviting the bid may,
at his discretion, ask the lowest bidder.

(c) For clarification of his rates including reduction of rate on negotiation and break
down of unit rates.
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F. AWARD OF CONTRACT

24 AWARD CRITERIA:

a) The officer in charge will award the contract to the bidder whose bid has been
determined to be substantially responsive to the bidding documents and who has offered
the lowest evaluated price.

b) The Employer shall notify acceptance of the work prior to expiry of the validity period by
confirmed by registered letter. This letter of acceptance will state the sum that the Block
Development Officer, Bangomunda_will pay the contractor in consideration of execution
completion of the Works by the contractor as prescribed by the contract & the amount of
Performance Security and Additional Performance Security required to be furnished. The
issue of the letter of Acceptance shall be treated as closure of the Bid process and
commencement of the contract.

c) On acceptance of the tender, the Contractor shall name in writing his accredited
representative(s) who would be responsible for taking instructions from the PD DRDA,
Balangir.

d) Competent Authority on behalf of Governor of Orissa reserves to himself the right of
accepting the whole or any part of the bid and the bidder shall be bound to perform the
same at the rate quoted.

e) The successful bidder registered under other State Government / MES / Railways /
CPWD in equivalent rank has to register understate PWD before signing of the
agreement.

25. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS:

If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall
be debarred from participation in bidding for 3(Three) years and action will be taken to
blacklist the contractor. Besides the consortium/ JV/ Firm where such an agency/ firm already
happens to be or is going to be a partner/ member/ proprietor, he/ they shall neither be
allowed for participation in bidding for three years nor his/there application will be considered
for registration and action will be initiated to blacklist him/them. In that case, the L-2bidder, if
fulfils other required criteria, would be called for drawing agreement for execution of work
subject to condition that the L-2 bidder negotiates at par with the rate quoted by the L-1 bidder
and furnish the required Additional Performance Security (If required), otherwise the tender
will be cancelled.

The bidding process shall be deemed to be complete till the date of issue of letter of
acceptance. If the bidder fails to sign the agreement with in the stipulated period mentioned
on DTCN, his bid security shall stand forfeited.

RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS:
The competent authority on behalf of the Governor of Odisha does not bind him

to accept the lowest or any other tender and reserves to him the authority to reject any or all
the tenders received without assigning any reason. All bids in which any of the prescribed
condition is not fulfilled or any condition including that of conditional rebate Is put forth by the
bidder shall be summarily rejected.

26. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

(a) The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

(b) The bidder shall within 7 (Seven) days of issue of letter of acceptance, furnish the
Performance security in the prescribed form & the work programme & shall sign the
agreement in prescribed format, failing which the Block Development Officer, Bangomunda
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit
the Bid Security absolutely. The agreement will incorporate all agreements between the
officer inviting the bid and the successful bidder.
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Following documents shall form part of the agreement.

i) The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of invitation
of bid and acceptance thereof together with any correspondence & documents
leading thereto & required amount of performance security including additional
performance security.

ii) Standard Bid Document P.W.D Form F2/P1 as the case may be

(c) The letter to proceed with the work shall be issued by Block Development Officer,

Bangomunda_only after signing of the agreement. The notification of award will constitute
the formation of the contract subject only to the furnishing of performance security and
additional performance security in accordance with the provisions of the agreement.

27. CORRUPT OR FRAUDULENT PRACTICES:

Contractor

The Block Development Officer, Bangomunda Will reject a proposal for award if he determines
that the bidder recommended for award has been engaged in corrupt or fraudulent
practices in competing for the contract in question. He will report to the Officer Inviting Bid
/next higher authority. Canvassing whether directly or indirectly, in connection with tenders
is strictly prohibited and the tenders submitted by the contractors who resort to canvassing
will be liable for rejection.
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DETAILED TENDER CALL NOTICE

1. The Percentage tender rate bids are invited in double cover system from ‘B”&”A”Class
contractors registered with the State Government and contractors of equivalent Grade / class
registered with Central Government / MES / Railways for execution of Composite Building
works on production of definite proof from the appropriate authority in prescribed firm to be
eventually drawn in P.W.D. FORM P-1 for the work “Construction of New High School
Building UGHS chulifunka, AT/GP_Chulifunka UNDER BANGOMUNDA_BLOCK Dist.
Balangir(Civil)” at an estimated cost of Rs.42,89,708/- (Rupees Forty Two Lakhs Eighty
Nine Thousand Seven Hundred Eight) only.

(@) This tender is on Composite basis and only tenderers with sound financial background
capable of investing required amount for advance procurement of all materials required for
the work need apply. Department shall not supply any material at all for the work.

(b)  This detailed Tender Call Notice along with the clauses mentioned here in shall from a part
of the contract and agreement.

(c) Contractor not registered with Government of Odisha, can participate but have to
subsequently register themselves with the appropriate registering authority of the State
Government before award of the work as per prevalent registration norms of the State.

2. The bid documents consisting of plans, specifications, the schedule of quantities and the
set of terms and conditions of contract and other necessary documents can been seen in
the website (Error! Hyperlink reference not valid.www.opepa.nic.in).

3. The Bid documents will be available in the website: (Error! Hyperlink reference not valid.from
13.07.2022 to 16.00 Hours of 27.07.2022.
4. The bid documents will be opened by the assigned officer in the office of the Panchayat

Samiti Office, Bangomunda at 11.30 A.M Hours on 28.07.2022 in the presence of the
bidders or their authorized representatives who wish to attend.

5. Bid must be accompanied with Earnest Money deposit/ Bid security and cost of Bid
documents of the amount specified at Column.06 & 07 of the Tender Call Notice. As for OM
No. 5894 Dt. 27.04.2021 of Works Deptt. Falling which the bid will be liable for rejection.

6. The Bids will be opened at 11.30 Hours on 28.07.2022 in the office of the Block Development
Officer, Bangomunda_in the presence of the bidders who wish to attend. Bidders who
participated in the bid can witness the opening of bids. If the office happens to be closed on
the last date of opening of the bids as specified, the bids will be opened on the next
working day at the same time and venue.

7. Contractor exempted from payment of EMD will be able to participate in the tender
attached with documentary evidences in shape of affidavit towards his eligibility for such
exemption.

8. The Successful bidder who has quoted less bid price / rates than the estimated cost put to

tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to
tender minus the quoted amount as Additional Performance Security (APS) in shape of
TDR in favour of the Block Development Officer, Bangomunda /Bank Guarantee in favour of the
Block Development Officer, Bangomunda_from any Nationalised/Schedule Bank in India Counter
guaranteed by its local branch at Balangir within 7 (Seven days) of issue of letter of
acceptance (LOA) by the Block Development Officer, Bangomunda_to the successful bidder
otherwise the bid of the successful bidder shall be cancelled and the EMD/Bid Security
shall be forfeited. Further processing for blacklisting shall be initiated against the bidder.
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9. Self attested photo copies of following documents: -
i) Registration certificate as per clause-2 of DTCN & Registration Certificate of associates.
i) Joint venture deed with eligible registered electrical contractors along with other relevant
documents for composite Building
i) GST and PAN as per DTCN.
iv) Schedule ‘E’ as DTCN
v) Schedule ‘F’ as of DTCN
vi) No relation certificate Other required schedule-A information as per DTCN
vii) Furnishing of such documents along with the Technical Bid is mandatory otherwise, his/ her
bid shall be declared as non-responsive and thus liable for rejection and action to be taken.
10. The contractors registered with State Government and contractors of equivalent Grade/ class
registered with Central Government / MES / Railways having registration for Civil, Electrical
and P.H. works having both legal competency and expertise in Civil, Public Health and
Electrical Engineering works can put tenders for this composite work and the documentary
evidence under appropriate Act in support of their legal competency and expertise to execute
Civil, Electrical and P.H. work invariably should accompany their tender papers. The Civil
Contractor in order to take part in the Composite tender should enter into a joint venture
agreement for that work with eligible Registered Electrical Contractors (Associate with the joint
venture) and a copy of such agreement for the work after due registration should be attached
with the Tender along with documents viz. Contractor Registration Certificate, Pan card, GST,
of self and the contractor with whom associated for execution of Composite work. Furnishing
copy of such documents is mandatory along with the tender documents otherwise, his/her bid
shall be declared as non-responsive and thus liable for rejection. If the Civil Contractor is
having registration in P.H. and Electrical works under the same name and style, the question
of joint venture does not arise. Successful bidder who has not registered under State
Government has to register under the appropriate registering authority of the State
Government of Odisha in appropriate class of eligibility before award of the work as per
prevalent registration norms of the state. The tender papers shall bear signature of authorised
person of the tenderer, the letter of authorisation should accompany tender papers. The
authorisation should clearly indicate the name of legal person to sign and enter in to
agreement and receiving payment and will be responsible for all contractual obligations for
execution of work for Civil Items of work to the Block Development Officer, Bangomunda.
(i) The contract will be drawn in PWD P1 Contract form
The contract shall be drawn & signed by Block Development Officer, Bangomunda_on behalf of the
Governor of Odisha.

11. No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter
should accompany the tender.

12. The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.

13. The work is to be completed in all respects within 06(Six) calendar months from the date of
issue of work order. Tenderer whose tender is accepted must submit a programme of work
immediately after issue of work order for approval of Block Development Officer, Bangomunda

14. All tenders received will remain valid for a period not less than 90 days or the period
mentioned in the contract data, from the date of opening of tender as specified in the notice
inviting the Bid. A bid valid for a shorter period shall be rejected by the Block Development
Officer, Bangomunda_as non-responsive. Validity of tenders can also be extended if agreed by the
tenderers and the Department.
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i. Inthe case of ltem Rate Tenders, the bidder shall write his nhame in the space provided in
the specified location in the Bill of Quantities (BOQ). The bidder shall write his rates in figure
only in the rate column of respective items without any blank cell in the rate column.

ii. In case of percentage Rate tenders, the bidder shall write his name in the space provided in
the specified location in the Bill of Quantities (BOQ) of the financial bid. Only percentage
quoted shall be considered. Percentage rate quoted by the Contractor shall be accurately
write in the specified location, so that there is no discrepancy. The percentage rate quoted in
the tender without mentioning excess or less and not supported with the corresponding
amount will be treated as excess. The Contractor will write percentage excess or less up to
two decimal place only. Bills for percentage rates tender shall prepared at the estimated rate
for individual item only and percentage excess or less shall be added or subtracted from the
gross amount of the bill. The Estimated Cost is excluding GST and including CESS, Royalty
and Cost of Conveyance. The rates of item basing on which estimated cost has been
derived are excluding GST on different components to arrive at such rates. GST as
applicable on Works Contract shall be paid over the bill amount at the time of Payment of
Bill. If the rate quoted by the bidder is less than15% of the tendered amount, then such a bid
shall be rejected and the tender shall be finalized basing on the merits of rest bids. But if
more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all
practical purposes) less than the estimated cost, the tender accepting authority will finalize
the tender through a transparent lottery system, where all bidders/ their authorized
representatives, the Block Development Officer, Bangomunda_and D.A.O  will remain present.
(Amendment to Appendix-IX, Clause-36 of OPWD Code Vol-Il by inclusion) (Revised/
substituted as per Works Deptt. Office Memorandum No. 12366 Dt.08.11.2013)

16. Every page of the D.T.C.N., tender paper to be signed by the tenderer during agreement.

17. The tendered shall carefully study the tentative drawings and specifications applicable to the
contract and all the documents, which will form a part of the agreement to be entered in to, by
the accepted tenderer and detailed specifications for Odisha, and other relevant specifications
and drawings, which are available. Complaint at a future date that the tenderers have not
seen plans and specifications cannot be entertained.

18. The drawings furnished with the tender are tentative and subject to revision or modification as
tendered during the execution as per actual necessity and detail test conducted. But the
tendered rates quoted by the tenderer will hold good in case of such modification of drawings
during the time of execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall however be executed as per final approved
drawing to be issued by the Engineer-in-Charge as and when required.

19. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by
actual inspection of the site and locality of the work, about the quality and availability of the
required quantity of material including the wheat/ rice referred to above, medical aid, labour
and food stuff etc. and that rates quoted by him in the tender will be adequate to complete the
work according to the specifications attached there to and that he had taken in to account all
conditions and difficulties that may be encountered during its progress and to have quoted
rates including labour and materials with lead, lifts, loading and unloading, freight for all
materials and all other charges necessary for the completion of the work, to the entire
satisfaction of the Engineer-in-Charge of the work and his authorised subordinates. After
acceptance of the contract rate Government will not pay any extra charges for any reason in
case the contractor claims later on to have misjudged as regard availability of materials,
labour and other factors. Every bidder is expected before quoting his rate to inspect the site of
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proposed work.The bidder should also inspect the quarries and approach roads to quarries
and satisfy himself/themselves about the quality and availability of materials. In every case the
materials must comply with the relevant specifications. Complaints in future date that the
availability of materials at quarries has been misjudged can not be entertained.
(Amendment to Para 3.4.16(a)(vii) of OPWD Code Vol-I by substitution) (Revised/substituted
as per Works Deptt. Office Memorandum No.12366 dt.8.11.2013) For the purpose of
estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be
responsible for ensuring the quality of materials supplied. The contractors would however be
responsible for procurement of materials from authorized sources and voluntarily disclose the
source of procurement for the purpose of billing. Besides the bidder would be required to
submit the details of quarry for procurement while submitting the bid.
The tender should be accompanied with the attested true copies of the valid Registration
certificate, GST, and PAN card which are mandatory. The bidder shall carefully go through the
tender and prepare the required documents of DTCN of Instruction to bidder for and the
originals of all scanned documents of the successful lowest bidder only are to be produced
within & (five) days after opening of Cover-Il of the tender in the offices of the Block
Development Officer, Bangomunda for verification otherwise his/her bid shall be declared as non-
responsive and he/she will be debarred in future from participating in tender for 3(three) years
and will be blacklisted by the competent authority. In such a situation, successful L-2 bidder
will be required to produce his original documents for consideration of his tender at the
negotiated rate equal to L-1 bidder along with the required Additional Performance Security.
The Successful bidder who has quoted less bid price / rates than the estimated cost put to
tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to
tender minus the quoted amount as Additional Performance Security (APS) in shape of TDR
in favour of the Block Development Officer, Bangomunda / Bank Guarantee in favour of the Block
Development Officer, Bangomunda_from any Nationalised/Schedule Bank in India Counter
guaranted by its local branch at Bangomunda within 7(Seven days) of issue of letter of
acceptance (LOA) by the Block Development Officer, Bangomunda_to the successful bidder
otherwise the bid of the successful bidder shall be cancelled and the EMD/Bid Security shall
be forfeited. Further processing for blacklisting shall be initiated against the bidder.
The tender containing extraneous conditions not covered by the tender notice are liable for
rejection and quotations should be strictly in accordance with the items mentioned in the
tender Call Notices. Any change in the wording will not be accepted.
Letters found in the tender documents raising or lowering the rates or dealing with any point in
connection with the tender and regarding adjustment. or any other matter will not be
considered.
The department reserves the right of authority to reject any or all tenders received without
assigning any reason whatsoever.
The earnest money will be retained in the case of successful tenderers and will be dealt with
as per terms and condition of O.P.W.D. Code the earnest money will be refunded to the
unsuccessful tenderers on application after completion of the tender process. The retention of
E.M.D.with the Department will carry no interest.
The Block Development Officer, Bangomunda_will notify the bidder / tenderer whose bid has been
accepted of the award prior to expiration of the validity period by cable, telex or facsimile
confirmed by
registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Block Development Officer, Bangomunda_will pay the
contractor in consideration of the execution, completion and maintenance of the Works by the
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contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract
Price”).
The bidder has to furnish performance (Initial Security Deposit) in shape of “bid security
declaration” as per Office memorandum No0.5984 Dt.27.04.2021 of works Deptt. After
successful bidder, he has to submit initial security deposit @ 2% of the quoted amount in from
of Deposit receipt of any Scheduled Commercial Bank in India / KissanVikashPatra / Post
Office Savings Bank Account/National Savings Certificate / Post Office Time Deposit Account
duly pledged in favour of the Block Development Officer, Bangomunda_payable at Balangir before
sigining the agreement in the P.W.D. form No. F-2 (Schedule XLV No. 61) for the fulfilment of
the contract in the office of the Block Development Officer, Bangomunda for civil as directed. The
amount of security deposit withheld according to the provision of P-1 agreement shall be
retained as security for the due fulfilment of this contract along with the additional performance
security as mentioned in the DTCN duly pledged in favour of the Block Development Officer,
Bangomunda payable at Balangir in accordance with the provisions of the agreement.
Standard P.W.D. Form P1 with latest amendments.
Failure to enter in to the required agreement and to make the security deposit as above shall
entail forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally
accepted until the required amount of initial security money is deposited. The security will be
refunded after Six months of completion of the work and payment of the final bill and will not
carry any interest.
As concurred by Law Department & Finance Department In their U.O.R. No 848, Dt.21.05.97
J.O.R No0.202 W.F.D. Dt.06.03.98 respectively the E.M.D. will be forfeited in case, where
tenderers back out from the offer before acceptance of tender by the competent authority.
If the L-1 bider does not turn up for agreement after finalization of the tender, then he shall be
debarred from participation in bidding for 3(three)years and action will be taken to blacklist the
contractor. Besides the consortium/JV/Firm where such an agency/firm already happens to be
or is going to be a partner/member/proprietor, he/they shall neither be allowed for participation
in bidding for three years nor his/there application will be considered for registration and action
will be initiated to blacklist him/them. In that case, the L-2 bidder, if fulfils other required
criteria, would be called for drawing agreement for execution of work subject to condition that
the L-2 bidder negotiates at par with the rate quoted by the L-1 bidder, otherwise the tender
will be cancelled.

27. The contractor should be liable to fully indemnify the Department for payment of
compensation under workmen compensation act. VIII of 1923 on account of the workmen
employed by the contractor and full amount of compensation paid will be recovered from the
contractor.

28. Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works
Department letter No.VIlI (R&B) 5225, dt.26-2-55 and No.ll, M-56/61-28842 (5), Dt.27-9-61.

29. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated
by work in full within the following or similar category.

a) Rent royalties, cess and other charges of materials, Octroi taxes including Ferry tolls,
conveyance-charges and other cost on account of land buildings including temporary
building required by the tenderer for collection of materials, storage, housing of staff or
other purpose of the work are to be borne by the contractor at his own cost. No rent will be
payable to Govt. for temporary occupation of land owned by govt. at the site of the work
for Bonafede use of the land for work and all such construction of temporary nature by the
contractor shall be done after Civil portion of the work and all such construction shall have
to be demolished and debris removed and ground made good and cleared after
completion of the work at no extra cost.
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b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K-
Forms are enclosed. Refund of royalty at later date after passing of the bills cannot be
entertained as the recovery of royalty is being credited to revenue.

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities
shall have to be provided by the Contractor.

d) Arrangement of suitable water supply including pipe water supply where available for the
staff and labour as well as for the execution of the work is sole responsibility of the
Contractor and no extra cost for carriage of water will be entertained.

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne
by the Contractor.

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in
risky operations are to be supplied by the contractor at his own cost.

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at
work and approaches in order in project the public and employees from accident has to be
provided by the Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out
of execution of the work and also any sum, which may become payable due to operation
of the workmen compensation act, shall have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever
necessary at his own cost.

30. No payment will be made for layout, benchmark, level pillars, profiles and benching and
levelling the ground required, which has to be carried out by the contractor at his own cost.
The rates to be quoted should be for finished items of work inclusive of carriage of all
materials and all incidental items of work

31. After the work is finished all surplus materials should be removed from the site of work,
preliminary work such as vats, mixing platforms, etc. should be dismantled and all materials
removed from the site and premises left neat and his should be inclusive in the rates. No extra
payment will be made to the Contractor in this account.

32. It should be understood clearly that no claim what-so-ever will be entertained to extra items of
works quantity of any item besides estimate amount unless written order is obtained from the
competent authority and rate settled before the extra items of work or extra quantity of any
items of work is taken up.

33. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.
of India, Ministry of Works and Housing & Supply in their standing order no.44150, Dt.25-11-
57.

34. No part of the contract shall be sublet without written permission to the Block Development
Officer, Bangomunda_or transfer be made by the power of attorney authorising others to receive
payment on contractor’s behalf.

35. Bid documents consisting of plans, specifications, the schedule of quantities and the set of
terms and conditions of contract and other necessary documents can be seen in all the offices
issuing the documents and office of the under signed during office hours every day expect on
Sundays and Public Holidays till last date of sale and receipt of tender papers. Interested
bidders may obtain further information at the same address. But it must be clearly understood
that tenders must be received in order and according to instructions in complete shape.
Incomplete tender is liable for rejection

36. No Relation certificateobtaining written permission from the Block Development Officer,
Bangomunda
The contractor shall furnish a certificate along with the tender to the effect that he is not
related to any officer in the rank of an Assistant Engineer & above in the state PR & DW
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Deptt. or Assistant/Under Secretary & above in the PR & DW Deptt. If the fact subsequently
proved to be false, the contract is liable to be rescinded. The earnest money & the total
security will be forfeited & he shall be liable of make good to damages the loss or damages
resulting for such cancellations. The proforma for no relationship certificate is contained in a
separate sheet vide Schedule-A.

37. PAYMENT FOR VARIATION IN PRICE (Clause-31 of F2/P1 Contract)
(Vide Works Department Memorandum No.15847 Dt.19.11.2019) Clause 31: Price
Adjustment

37.1: Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials fuels and lubricants in accordance with the following principles and procedures and
as per formula given in following Paras.

a) The price adjustment shall apply for the work done from the start date given in the contract
data up to end of the initial intended completion date or extensions granted by the Engineer
and shall not apply to the work carried out beyond the stipulated time for reasons
attributable to the contractor.

b) The price adjustment shall be determined during each month from the formula given in the
following Paras.

c) Following expressions and meanings are assigned to the work done during each months:

R= Total value of work done during the month. It would include the amount of secured advance
granted, if any during the month, less the amount of secured advance recovered, if any
during the month. It will exclude value for works executed for extra items under variations.
37.2: To the extent that full compensation for any rise or fall in costs to the contractor is
not covered by the provisions of this or other clauses in the contract, the unit rates and
prices included in the contract shall be deemed to include amounts to cover the
contingency of such other rise or fall in costs.

The formula (e) for adjustment of prices are:
38. (a) (i) Adjustment of Other materials Component
Price adjustment for increase or decrease in cost of local materials other than cement,
steel, bitumen, pipe and POL procured by the contractor shall be paid in accordance with
the following formula:
VM 0.85 x Pm/100 x R x (M1 — Mo)/Mo
VM Increase or decrease in the cost of work during the month under consideration due to
changes in rates for local materials other than cement, steel, bitumen and POL.
Mo The all India wholesale price index (all commodities) on 28 days preceding the date of
opening of Bids, as published by the Ministry of Commerce and Industry, Government of
India, New Delhi.
M1 The all India wholesale price index (all commodities) for the month under consideration
as published by the Ministry of Commerce and Industry, Government of India, New Delhi.
Pm Percentage of local material component (other than cement, steel, Bitumen and POL) of
the work.
38 (a)(ii)Adjustment for Cement Component
Price adjustment for increase or decrease in the cost of cement procured by the contractor
shall be paid in accordance with the following formula:
Vc 0.85x Pc/100 x R x (C1 —Co)/Co
Vc Increase or decrease in the cost of work during the month under considerationdue to
changes in the rates for cement.

Co The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days
preceding the date of opening of Bids, as published by the Ministry of Commerce and
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Industry, Government of India, New Delhi.
The all India wholesale price index for Ordinary Portland Cement (OPC) for the month
under consideration as published by the Ministry of Commerce and Industry,
Government of India, New Delhi.
Pc Percentage of Cement Component of thework.

Adjustment for Steel Component

ce adjustment for increase or decrease in the cost of Steel procured by the contractor
shall be paid in accordance with the following formula:
0.85 x Ps/100 x R x (S1 —-So0)/So

Increase or decrease in the cost of work during the month under consideration

due to changes in the rate for steel.
The all India wholesale price index for steel (Mild steel long products) on 28 days
preceding the date of opening of Bids, as published by the Ministry of Commerce and
Industry, Government of India, New Delhi.
The all India wholesale price index for steel (Mild Steel long products) for the month
under consideration as published by the Ministry of Commerce and Industry,
Government of India, New Delhi.
Percentage of Steel Component of the work.

te: For the application of this clause, index of (Mile Steel long products) has been
chosen to represent steel group.

Adjustment for Bitumen Component

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance

Vb
Vb

Bo

B1

Pb

with the following formula:

0.85 x Pb/100 x R x (B1 —Bo)/Bo

Increase or decrease in the cost of work during the month under consideration due to
changes in the rate for Bitumen.

The official retail price of bulk bitumen at the IOC/BPCL depot at nearest centre on the
day 28 days prior to date of opening of Bids,

The official retail price of bulk bitumen at the IOC/BPCL depot at nearest centre for the
15th day of the month under consideration

Percentage of Bitumen Component of the work.

38 (a)(v) Adjustment towards differential cost of pipes
Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance
with the following formula:

Vpi
Vpi

Ppi
Pi1

Pio

0.85 x Ppi/100 x R x (Pi1 —Pio)/Pio

Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid
or recovered during the month under consideration.
Percentage of Pipe Component of the work,
All India Whole sale price index of pipe for the period under consideration as published
by the Ministry of Commerce and Industry, Government of India, New Delhi
All India wholesale price index of pipe on 28 days preceding the date of opening of the
bids as published by the Ministry of Commerce and Industry, Government of India,
New Delhi.

38 (b) Adjustment for Labour Component
Price adjustment for increase or decrease in the cost due to labour shall be paid in
accordance with the following formula:
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VL 0.85xPl/100 x R x (L1 —Lo)/Lo

VL Increase or decrease in the cost of work during the month under consideration
due to changes in rates for local labour.

Lo  The minimum wages for unskilled labour as Notified by Government of Odisha as
prevailed on
the last stipulated date of receipt of tender including extension, if any.

L1 The minimum wages for unskilled labour as notified by Government of Odisha as
prevailed on the last date of the month previous to the one under consideration

PL  Percentage of labour Component of the work.

38 (c) Adjustment of POL (fuel and lubricant) Component

Price adjustment for increase or decrease in the cost POL (fuel and lubricant) shall bepaid
in accordance with the following formula:

Vf 0.85xPI/100 x R x (F1 — Fo)/ Fo
Vf Increase or decrease in the cost of work during the month under consideration due to

F

changes in the Rates for fuel and lubricants.

o The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of
IOC/BPCL/HPCL at nearest centre on the day 28 days prior to the date of opening of
Bids,

F1 The official retail price of HSD at the existing consumer pumps of IOC/BPCL/HPCL at

nearest centre for the 15th day of the month under consideration

Pf Percentage of fuel and lubricants Component of the work.

Note: For the application of this clause, the price of High Speed Diesel oil has been chosen

38

Vp
Vp

Po

P1

Pp

to represent fuel and lubricants group.

(d) Adjustment for Plant and Machinery Spares Component

Price adjustment for increase or decrease in the cost of plant and machinery spares
procured by the contractor shall be paid in accordance with the following formula:

0.85 x Pp/100 x R x (P1 —Po)/Po

Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for plant and machinery spares.

The All India Whole sale price index for manufacture of machinery for mining, quarrying
and construction on 28 days preceding the date of opening of Bids as published by the
Ministry of Commerce and Industry, Government of India, New Delhi,

The All India Whole sale price index for manufacture of machinery for mining, quarrying
and construction for the month under consideration as published by the Ministry of
Commerce and Industry, Government of India, New Delhi,

Percentage of plant and machinery spares Component of the work.

Note: For the application of this clause, index of manufacturing of machinery for mining,

quarrying and construction has been chosen to represent Plant and machinery Spares
group.

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price
adjustment due to change of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is
observed that, the commodity ‘Bars and Rod’, ‘Cement’, ‘Heavy machinery and parts’
included in the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-05 &
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2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-12 series shall

be considered corresponding to items in WPI 1993-94series.

S| No. Item in WPI 1993-94 Item in WPI 2004-05 Item in WPI 2011-12 series
series series
1 Cement Grey Cement Ordinary Portland cement
2 Bars & rods Rebars Mild steel long products.
3 Heavy Machinery & Construction Manufacture of machinery for
parts Machinery - .
mining, quarrying &
construction

38 (e) APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reimbursement/refund of differential cost of
steel, bitumen, cement, pipe, POL and wages, keep such books of account and other
documents as are necessary to show that the amount of increase claimed or reduction
available and shall allow inspection of the same by a duly authorised representative of
Government and further, shall at the request of the Engineer-in-Charge, furnish document to
be verified in such a manner as the Engineer-in-Charge may require any document and
information kept. The contractor shall within a reasonable time of 15 days of his becoming
aware of any alteration in the price of such material, wages of labour and /or price of POL
give notice thereof to the Engineer- in-Charge stating that the same is given pursuant to this
condition along with information relating to there to which he may be in a position to supply.

Percentage Table

Sl Category of works % Component (cost wise)
No. Labour POL Steel (Ps)+Cement (Pc) +
Bitumen (Pb)+Pipes (Ppi)+
(PL) (Pf) Plant & Machinery Spare &
Component (Pp) + Other
Materials*
1 R&B works (% of | Road Works 5 5 90
Component) Brldge works 5 5 90
Building works 5 5 90
2 Irrigation work Structural work 5 5 90
(% of Earth, canal & |5 5 90
Component Embankment work
3 P.H. work Structural work 5 5 90
Pipeline work 5 5 Pipe — 70%
Machinery + Other material -
20%
Sewer Line 5 5 Pipe — 70%
Machinery + Other material -
20%

*Note: - Further break up may be worked out considering the consumption of Cement, Steel,
Bitumen, Pipe and Plant & Machinery Spare Component in the concerned works and shall be
provided in the bid document in shape of “Schedule of Adjustment Data” as on “Appendix to

Bid” (enclosed herewith).
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Appendix to Bid Schedule of Adjustment Data

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel,
cement, pipes, other Materials and Machinery shall contribute to 90% of price adjustment and
shall be calculated for each work separately during preparation of estimate shall be approved
by the authority during technical sanction as a “Schedule of Adjustment Data” and shall form
part of the Bid Document]

Cl.No.38 Index Source of Index Base Base Weightage
of F2/P1 Descrip Value | Date of Item**
Contracts tion * *
Sl No.
38(a)(i) Other All India Whole sale price index (all
. commodities) as published by the
materials | £.onomic Advisor to the Govt.of India,
Ministry of Commerce and Industry,
38(a)(ii) Cement | Whole sale price index for Cement
(Ordinary  Portland Cement) as
published by the office of the
Economic Advisor to the Govt. of
India, Ministry of Commerce and
Industry,
38 (a)(iii) Steel Whole sale price index for Steel(Mild
Steel-Long Products) as published by
the office of the Economic Advisor to
the Govt. of India, Ministry of
Commerce and Industry,
38 (a)(iv) Bitumen | Official retail price of bulk bitumen at
(VG-30) | the nearest IOC/HPCL depot.
38 (a)(v) Pipes Whole sale price index for the type of
Pipe under consideration, as
published by the office of the
Economic Advisor to the Govt. of
India, Ministry of Commerce and
Industry,
38 (b) Labour Minimum Wage notified by the Labour 5%
and Employee’s State Insurance
Department of Government of Odisha/
India
38 (c) POL Official retail price of HSD at the 5%
nearest IOCL/HPCL/BPCL depot.
38 (d) Plant and| Whole sale price index for
Machiner | Manufacture of Machinery for Mining,
y Quarrying and Construction as
published by the office of the
Economic Advisor to the Govt. of
India, Ministry of Commerce and
Industry,
Total 100%

* Values to be filled up at the time of drawl of contract
** Values to be filled up in the bid document
39. All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed
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Standard Specification. |.R.C. & I.S.I. Codes & Bridge code section |, II, Ill, IV &VII & latest
design criteria for pre- stressed concrete bridge specially for Roads & Bridges issued by
MoRT&H., Government of India, Compacting shall have to be carried out with help of
mechanical vibrators from the range of 1.5.2505, 1.S.2006, 1.S.2514. 1.5.4656.

Shuttering & centring shall be with suitable steel shutters in side of which shall be lined with
suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly
sealed preferably with P.V.C. joints sealing tapes & compounds.

Form work including complete false work shall be designed by the Contractor without any
extra cost to employer and the Department will have the right to inspect the scaffolding,
centring and shuttering made for the work and can reject partly of fully such structures, if
found defective in their opinion. Any eventually such as loss of lives or properly due to failure
of centring and shuttering shall be the responsibility of the Contractor regarding compensation
of all claims thereof.

Cement Concrete should be machine mixed by weight by means of concrete mixture/batching
plant confirming to relevant grade and approved by the Engineer-in-charge for all types of
concrete works. The Contractor should arrange his own batching plant concrete mixer
appropriate vibrators, pumps, etc. for this purpose at his own cost and departmental
machinery If available only may be utilised on payment of necessary hire charges as detailed
in clause of recovery sheet on necessary requisition.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net &
the Engineer-in-Charge or his representative shall have the right to test the weight & quality
from time to time.

The tenderers shall make all arrangements for proper storage of materials but no cost for
raising shed for store and pay of security guard etc. will be borne by the Department. The
department is not responsible for any theft or loss of materials at site. It is contractor’s risk.
Under any such plea, if the tenderer stops the work he shall have to pay the full penalty as per
clauses of the contract.

Approach Road to site of work for transport of materials to site of work is sole responsibility of
the Contractor. Statutory traffic restriction in the town area for Transport of construction
material to site of work is to be taken in to consideration before tendering and no
consideration for extra time or compensation thereof shall be considered.

The contractor should at his own cost arrange necessary tools and plants required for efficient
execution of work and the rates quoted should be inclusive of transportation, hire and running
charges of such plant and cost of consumables.

The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and
takes care of the safety of workers.

The machineries if available, with the department may be supplied on hire as per charges
noted in the enclosed statement and may be changed from time to time subject to the
condition that the contractor will execute in advance an agreement with the Block
Development Officer, Bangomunda

No claim whatsoever will be entertained for supply of machineries.
The tenders should furnish along with their tender a list of works executed during the last

three years duly certified by the concerned Engineer-in-charge indicating the satisfactory
completion for Civil, P.H. & Electrical works as per the proforma enclosed in a separate sheet of
Schedule-H.

51.

An applicant or any of its constituent partners of whose contract for any work has been
rescinded or who has abandoned any work in the last Five years, prior to the date of the bid,
shall be debarred from qualification. The tenderer must submit the required information in
schedule-E of the DTCN the tenderer is to furnish an affidavit (in original) in the specified
format as per Schedule-F of the DTCN regarding authentication of tender documents &
information about any litigation & Bank guarantee etc. Non-furnishing of the information in
Schedule - E and required affidavit in Schedule — F(Original), the tender will be liable for
rejection.
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It should be clearly understood that:

The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge. No payment shall be made for the lapping/welding of M.S/Tor steel
reinforcement.

Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the
contractor in the presence of responsible officer of the rank not lower than that of an Assistant
Engineer or sub- Divisional Officer. The contractor shall bear the cost so involved in testing.
The test specimen in cube should be carried out in the Departmental Control and Research
Laboratory of Cuttack or Bhubaneswar/ Balangir. Test should be carried out in accordance
with the stipulation in Bridges code section- IlI.

Test specimens shall be formed carefully in accordance with the standard method of taking
test specimen and no plea shall be entertained later on the grounds that the casting of the test
specimen was faulty and that the result of the specimen did not give a correct indication of the
actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in Government Test Houses
at Alipore or control and Research Laboratory at Cuttack/ Bhubaneswar/ Balangir. Cost of
testing of all specimens and samples will be borne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with
execution of the work. No claim for carriage of water whatsoever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as
apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000.00. The
apprentices will be selected by the Block Development Officer, Bangomunda. The period of
employment will commence within one month after the date of work order and would last {ill
the date, when 90% of the work is completed. The fair wage to be paid to the apprentices
should not be less than the emolument of personnel of equivalent qualification employed
under GoverBlock Development Officer, Bangomunda_in the manner so that the total
expenditure does not exceed one percent of the tendered cost of the work.

List of tool & plants in running condition in possession of contractor is to be furnished in a
separate sheet of Schedule-C.

It is the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.

The contractor will be responsible for any misuse, loss or damages due to any reasons
whatsoever of any departmental material during the execution of work. In case of loss,
damage or misuse, recovery at the rate at 5 times the cost of the materials will be deducted
from the bills or his other dues.

The prevailing percentage of I.T. Department of the gross amount of the bill towards income
tax will be deducted from the contractor’s bill.

The Estimated Cost is excluding GST and including CESS, Royalty and Cost of Conveyance.
The rates of item basing on which estimated cost has been derived are excluding GST on
different components to arrive at such rates. GST as applicable on Works Contract shall be
paid over the bill amount at the time of payment of Bill.

It must be clearly understood that under no circumstances any interest is chargeable for the
dues or additional dues if any payable for the work executed and final bill pending disposal
due to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals
and materials.

Additional performance Security: (Amendment to Para 3.5.5(v)Note-iiof OPWD Code Vol-I by
modification) (Revised/substituted as per Works Deptt. Office Memorandum No0.4559
Dt.05.04.2021)

The Successful bidder who has quoted less bid price / rates than the estimated cost put to
tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to
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tender minus the quoted amount as Additional Performance Security (APS) in shape of TDR
in favour of the Block Development Officer, Bangomunda /Bank Guarantee in favour of the
Block Development Officer, Bangomunda from any Nationalised/Schedule Bank in India
Counter guaranteed by its local branch at Bangomunda within 7(Seven) days of issue of letter
of acceptance (LOA) by the Block Development Officer, Bangomunda_to the successful bidder
otherwise the bid of the successful bidder shall be cancelled and the EMD/Bid Security shall
be forfeited. Further processing for blacklisting shall be initiated against the bidder.

If the contractor fails to complete the work, the amount so furnished as Additional
Performance Security will

be forfeited in addition to the other penal clauses, if any, to be imposed.

Revised Amendment has been modified with OM No0.4559 Dt.5.04.2021 of Works Deptt.

Bid Security

To be submitted Bid Security declaration as per the Office Memorandum No0.5894
Dt.27.04.2021

of Works Department, Government of Odisha in lieu of Bid Security.

Additional Performance Security

Amount Sl | Range of difference between Additional Performance Security to
No| estimated cost put to tender and be deposited by the successful bidder.
.| Bid amount.
1 | Below 5% No additional Performance Security.
2 | From 5% and above and below | 50% of (Difference between estimated
10% cost put to tender and Bid Amount
3 | From 10% and above. 150% of (Difference between
estimated cost put to tender and Bid
Amount

62. Sample of all material - The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance as may be requiring by the concerned
Executive Engineer.

64. Super class contractor shall employ under himself two Graduate Engineer and two Diploma
holders belonging to the State of Odisha. Special class contractor shall employ under him
one graduate Engineer and two Diploma Holders belonging to the state of Orissa. Likewise
‘A’ class contractor shall employ under him one Graduate Engineer or two Diploma Holders
belonging to state of Orissa. The contractor shall pay to the Engineering personnel monthly
emoluments, which shall not be less than the emoluments of the personnel of equivalent
qualification employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Orissa
may however assist the contractor with names of such unemployed Graduate engineers and
Diploma Holders if such help is sought for by the contractor. The names of such Engineering
personnel appointed by the Contractors should be intimated to the tender receiving authority
along with the tender as to who would be supervising the work. Each bill of the Super Class,
Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the
Engineering personnel together with a Certificate of the Graduate Engineer or Diploma
Holder so employed by the contractor to the effect that the work executed as per the bill has
been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91).
The required certificate is to be furnished in the Performa contained in a separate sheet vide
Schedule-B

65. An engineering personnel of the executing agency should be present at work site at the time
of visit of High level Inspecting officers.

66. All reinforced cement work should conform to Orissa Detailed specification and should be of
proportion M-15 and M-20 having a minimum compressive strengthen (in work test)
150Kg/200Kg: per Cm2 in 15 Cm cubes at 28days, after mixing and test conducted in
accordance with IS 456/2000 and IS 516 using 12mm to 20mm. size hard black crusher
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broken granite chips (20mm size not be exceed25%).
Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H.
etc. either rainwater or sub-soil water if necessary should be borne by the contractor. No
payment will be made for benchmarks. Level pillars, profiles and benching and levelling the
ground wherever required. The rates quoted should be for finished items of works inclusive
of these incidental items of work.
It should be understood clearly that no claims whatsoever would beentertained.
The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and Supply in their standing order No-
44150dtd.25.11.57.
The Contractor will have to submit to the Block Development Officer, Bangomunda_for
monthly return of labour both skilled and unskilled employed by him on thework.
All fittings for doors and windows works as supplied by the Contractor should be of best
quality and conform to relevant |.S. specification and should be got approved by the
Engineer-in- charge of the respective wing before they are used on thework.
After completion of the work the contractor shall arrange at his own cost all requisite
equipments for testing buildings, if found necessary and bear the entire cost of such test,

The Tenderer has to furnish along with their tender.

1. Alist of works, which are at present in their hand
2. list of T&P and
3. list of work executed in the prescribed Performa enclosed.
All reinforced cement concrete works should be finished smooth Extra charges for plastering
required
toanyR.C.C.structureslikeroofslab,Columns,Chajjas,fins,parapets,shelvesetc.shallnotbepaid.
Deleted.

The contractor has to arrange the samples of materials required for execution to be got
tested and approved by the Department before taking up the work and during course of
execution required from time to time. All such samples are to tested at Government Test
house Alipore or at Control and Research Laboratory Cuttack at the cost of the Contractor
with no extra cost to the Department for civil work.

If there is any damage to the work due to natural calamities like flood or cyclone or any other
cause during the course of execution of work or up to 12 months after completion of work or
if any, imperfection becomes apparent to the work within 12 months from the date of final
certificate of completion of work the contractor shall make good of all such damages at his
own cost with no extra cost to the Department. No claims, whatsoever, in this regard will
been entertained.

The fly ash bricks should be well burnt and of good qualities. The bricks should be approved
by the Engineer-in- charge before use in the work and should conform to the minimum
strength as per National Building Code.

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who
undertakes execution of work through labour should produce valid licence from the licensing
authority of labour Department.

Standard co-efficient for linear measurement will be adopted while calculating consumption
of steel and no claim whatsoever regarding difference in co-efficient of steel will be
entertained. The rates quoted shall be inclusive of any eventuality of difference for co-
efficient for linear measurements.

Engineering contractors excepting those claiming exemption with production of affidavit,
should furnish E.M.D as specified in the Tender Notice failing which the tender will be
summarily rejected.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Orissa and it is agreed that neither
party to the contract will be competent to bring a suit in regard to the matter by this contract
at any place outside the State of Orissa.

SPECIAL CONDITIONS (PART OF THECONTRACT)

quantities and also the finished items of work where tests are applicable shall have to be
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tested through the Engineer-in- charge of the respective wing at appropriate Laboratories
according to the relevant I.S. specifications of the materials and the said items of works and
the cost of all such tests shall have to be borne by the Contractor and the rates of the items
of works should be inclusive of cost of such tests.

(i) The tests have to be planned & carried out such that the progress of work is not hampered
(i) The tests are mandatory as per the prescribed frequencies and |.S. specifications. However,

these are not exhaustive and the Engineer-in-charge has the right to prescribe other
required test if any as will be considered from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P1 contract form, the relevant
Clauses of the P1 contract form shall prevail over the D.T.C.N. The clauses not covered
under P1 contract form shall be governed the clauses of the D.T.C.N.

It must be definitely understood that the Government does not accept any responsibility for
the correctness and completeness of the trial borings shown in the Cross Section.

Schedule of quantities is accompanied in Cover-ll (Price Bid). It shall be definitely
understood that the Government does not accept any responsibility for the correctness or
completeness of this schedule and that this schedule is liable for alternation or omissions,
deductions or alternations set forth in the conditions of the contract and such omissions,
deductions, additions or alternations shall no way invalidate the contract and no extra
monetary compensation, will been entertained.

In case of any complaint by the labour working about the non-payment or less payment of
his wages as per latest minimum Wages Act, the APD (Tech) will have the right to
investigate and if the contractor is found to be in default, he may recover such amount due
from the contractor and pay such amount to the labour directly under intimation to the local
labour office of the Govt. The contractor shall not employ child labour. The decision of the
Addl. PD (Tech) is final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of
approved quality and specification at his own cost for completion of the work with the time
schedule. No extension of time will be granted on the application of the contractor due to
delay in procurement of materials.

If the contractor removes Government materials supplied to him from the site of work with a
view to dispose of the same dishonesty, he shall be in addition to any other liability civil or
criminal arising out of his contract be liable to pay a penalty equivalent to five times of the
price of the materials according to the stock issue rate or market rate whichever is higher.
The penalty so imposed shall be recovered at any time from any sum that may then or at
any time thereafter become due to the contractor or from his security deposit or from the
proceeds of sale thereof.

Though Departmental issue of cement and steel has indicated, it may not be taken as
binding. The contractor must have to arrange by themselves cement, steel, bitumen and
every sort of materials from approved manufacturer, get it tested in the Departmental
Laboratory and approved by the Department before use. No extension of time or escalation
of price on such accounts hall been entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size
available in the stock. For payment of reinforcement, the steel including plates etc. shall be
measured in length of different diameter, size and specification as actually used (including
hooks and cranks) in the work correct to an inch or cm. and their weight calculated as per
sectional weight prescribed by the Indian Standard Specification or as directed by the
Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

The contractor should at his own cost arrange necessary tools and plants required for the
efficient execution of work and the rates quoted should be inclusive of the running charges
of each plant and cost of conveyance.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3%
over the lowest quotation or tender as laid down in works and Transport Department
Resolution No-285 date-17.04.1974. The Orissa Construction Corporation will be allowed a
price preference to the extent of up to 3% over the lowest tender amount (Where their
tender is not the lowest) provided they express willingness to execute the work after
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reduction of rates by negotiation.
The contractor is required to pay royalty to Govt. as fixed from time of time and produce
such documents in support of their payment to the concerned Engineer-in-Charge with their
bills, falling which the amount towards royalties of different materials as utilised by them in
the work will be recovered from their bills and deposited in the revenue of concerned
department.
Under no circumstances interest is chargeable for the dues or additional dues if any payable
for the work.
Trial Boring - The foundation level as indicated in the body of the departmental drawing is
purely tentative and for the general guidance only. The Department has no responsibility for
the suitability of actual strata at the foundation level. The contractor has to conduct his own
boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the
contractor shall take in to account of the above aspects.
Any defects, shrinkage or other faults which may be noticed within 12(twelve) months from
the completion of the work arising out of defective or improper materials or workmanship
timing are upon the direction of the Engineer-in-Charge to be amended and made good by
the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall
be decided that they ought to be paid for and in case of default Department may recover
from the contractor the cost of making good the works. The contractor is also required to
maintain the road/ building for 12 months from the date of successful completion of the
work.

From the commencement of the works to the completion of the same, they are to be under
the contractors charge. The contractor is to be held responsible to make good all injuries,
damages and repairs occasioned or rendered necessary to the same by fire or other causes
and they hold the Govt. of Odisha harmless for any claims for injuries to person or structural
damage to property happening from any neglect, default, want of proper care or misconduct
on the part of the contractor or any one in his employment during the execution of the work.
Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot
or any other calamity whether natural or incidental damages so caused will have to be made
good by the contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement
as per the latest provision of relevant I.S. Code / |.R.C. code / MoRT&H specifications.
Where it will be found necessary by the Department, the Officer-in-Charge of the work shall
issue an order book to the contractor to be kept at the site of the work with pages serially
numbered. Orders regarding the work whenever necessary are to be entered in this book by
the P.W.D. Officer-in-Charge with their dated signatures and duly noted by the contractor or
his authorised agents with their dated signature. Orders entered in this book and noted by
the contractor’s agent shall be considered to have been duly given to the contractor for
following the instructions of the Department. The order Book shall be the property of the
P.W.D. and shall not be removed from the site of work without written permission of the
Engineer-in- charge and to be submitted to the Engineer-in- charge every month.

No part of the contract shall be sublet without written permission of the concerned Block
Development Officer, Bangomunda or transfer is made by power of Attorney authorising
others to receive payment on the contractor’s behalf.

The contractor should attach the certificate in token of payment deposit with the registration
authority as per recent circular of the Government relating to his registration.

The rates quoted by the contractor shall cover the latest approved rates of labours,
materials, P.O.L. and Royalties. Arrangement of borrows areas; land, approach road to the
building site etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the
term dewatering shall mean the execution or operation of the items due to standing water as
well as due to percolation of water. The quoted rates will be inclusive of this.

Deleted.

Number of tests as specified in .LR.C. / MO RT & H / I.S.l specification required for the
construction of roads /bridges/ buildings or any other structural works will be conducted in
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any Govt. Test House / Departmental laboratories/reputed material testing laboratory as to
be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of
samples and testing are to be conducted for both prior to execution and during execution as
may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne
by the contractor.

107. In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series one by
one, thereby facilitating a particular tender for award, then they shall be penalized with
adequate disincentives with forfeiture of EMD unless adequate justification for such back out
is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.

108. Condition for issue of plant & machinery to contractor on hire: - Deleted
109. AMMENDMENT TO THE CONDITION OF F2 CONTRACT

Clause-2(a) of F2 Contract: -TIME CONTROL.: -

(A) Progress of work and Re-scheduling programme.

+ The Block Development Officer, Bangomunda_shall issue the letter of acceptance to the
successful contractor. The issue of the letter of acceptance shall be treated as closure of the
Bid process and commencement of the contract.

* Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Block
Development Officer, Bangomunda_for approval a Programme commensurate to Clause no.15
showing the general methods, arrangements, and timing for all the activities in the Works
along with monthly cash flow forecast.

» To ensure good progress during the execution of the work the contractors shall be bound in all
cases in which the time allowed for any work exceeds one month to complete, 1/4th of the
whole time allowed under the contract has elapsed, 7z of the whole of the work before 'z of the
whole time allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th
of the whole time allowed under the contract has elapsed.

» If at any time it should appear to the Engineer-in-Charge that the actual progress of the work
does not conform to the programme to which consent has been given the Contractor shall
produce, at the request of the Engineer-in- Charge, a revised programme showing the
modifications to such programme necessary to ensure completion of the works within the time
for completion. If the contractor does not submit an updated Programme within this period, the
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next
payment certificate and continue to withhold this amount until the next payment after the date
on which the overdue Programme has been submitted.

* An update of the Work Programme shall be a programme showing the actual progress
achieved, on each activity and the effect of the progress achieved on the timing of the
remaining work including any changes to the sequence of the activities.

 The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s
obligations. The Contractor may revise the Programme and submit it to the Engineer-in-
Charge again at any time. A revised Programme is to show the effect of Variations and
Compensation Events.

(B) Extension of the Completion Date.

00 The time allowed for execution of the works as specified in the Contract data shall be the
essence of the Contract. The execution of the works shall commence from the 15th day or
such time period as mentioned in letter of Award after the date on which the Engineer-in-
Charge issues written orders to commence the work or from the date of handing over of the
site whichever is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, Government shall without prejudice to any other right or remedy available
in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit
absolutely.

[0 As soon as possible after the Agreement is executed, the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Department. The Chart shall be
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prepared in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and completion of
various trades of sections of the work and may be amended as necessary by agreement
between the Block Development Officer, Bangomunda_and the Contractor within the limitations
of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work,
exceeds one month (save for special jobs for which a separate programme has been agreed
upon) complete the work as per milestone given in contract data.

[0 In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use
constantly his best endeavours to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

i) Force major, or
i) Abnormally bad weather, or

ii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the
trades employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved
by the Intended Completion Date without the Contractor taking steps to accelerate the
remaining work and which would cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in
Contract data is beyond the Contractors control.

e [IRequest for reschedule and extension of time, to be eligible for consideration, shall
be made by the Contractor in writing within fourteen days of the happening of the
event causing delay. The Contractor may also, if practicable, indicate in such a
request the period for which extension is desired.

¢ In any such case a fair and reasonable extension of time for completion of work may
be given. Such extension shall be communicated to the Contractor by the Block
Development Officer, Bangomunda_in writing, within 3 months of the date of receipt of
such request. Non-application by the contractor for extension of time shall not be a
bar for giving a fair and reasonable extension by the Block Development Officer,
Bangomunda_and this shall be binding on the contract.

(C) Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 or to complete the
work and clear the site on or before the contract or extended date of completion, he shall,
without prejudice to any other right or remedy available under the law to the Government on
account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Block Development Officer, Bangomunda_(whose decision in writing
shall be final and binding) may decide on the amount of tendered value of the work for every
completed day / month (as applicable) that the progress remains below that specified in
Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has
been specified. Compensation @ 1.5% per month of for delay of work, delay to be completed
on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the
item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the contractor does
not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s)
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in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation levied at the final grant of extension of time. Withholding of
this amount on failure to achieve a milestone shall be automatic without any notice to the
contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for
the delay in subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest whatsoever shall be payable on
such withheld amount.

(D) Bonus for early completion: - (Amendment to Para 3.5.5(v)Note-iii of OPWD Code Vol-I by
modification) (Revised/substituted as per Works Deptt. Office Memorandum No0.5288
dt.04.05.2016)

For availing incentive clause in any project which is completed before the stipulated date of
completion, subject to other stipulations it is mandatory on the part of the concerned Block
Development Officer, Bangomunda_to report the actual date of completion of the project as
soon as possible through FAX or e-mail so that the report is received within 7 days of such
completion by the concerned Superintending Engineer, Chief Engineer & the Administrative
Department. The incentive for timely completion should be on a graduated scale of 1(one)
percent to 5(five) percent of contract value. Assessment of incentives may be worked out for
earlier completion of work in all respect in the following scale.

i. Before 30% of the contract period = 5%of contract value
i. Before 20% to 30% of the contract period=4%of contract value.
ii. Before 10% to 20% of the contract period= 3%of contract value.
iv. Before 5% to 10% of the contract period= 2% of contract value.
v. Before 5%o0f the contract period= 1% of contract value.

(E) Management Meetings

» Either the Engineer or the Contractor may require the other to attend a management meeting.
The business of management meetings shall be to review the plans for remaining work and to
deal with matters raised in accordance with the early warning procedure.

» The Engineer shall record the business of management meetings and is to provide copies of
his record to those attending the meeting and to the Employer. The responsibility of the
parties for actions to be taken to be decided by the Engineer either at the management
meeting or after the management meeting and stated in writing to all who attended the
meeting.

Clause-2 (b) of Item Rate F2 Agreement: - Rescission of Contract (Amendment as per letter
No0.10639 dt 27.05.2005 of Works Department, Orissa): -

To rescind the contract (of which rescission notice in writing to the contractor under the hand
of the Block Development Officer, Bangomunda_shall be conclusive evidence), 20% of the value
of left over work will be realised from the contractor as penalty.

110.The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in
addition to the clauses mentioned here in before tendering.

111.The safety certificate of the E.l. work will be furnished by the agencies after getting necessary
verification from the electrical inspector / equally competent authority responsible for the work
prior to Energisation of the building.

112. Amendment to Para 3.5.18 Note-viii of OPWD code Vol-I (Revised/substituted as per Works
Deptt. Office Memorandum No.12366 dt.8.11.2013)

Before acceptance of tender, the successful bidder will be required to submit a work
programme and mile stone basing on the financial achievement so as to complete the work
within the stipulated time and in case of failure on the part of the agency to achieve the mile
stone liquidated damage will be imposed.

113.Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code
Vol.- Il on rules for black listing of Contractors vide letter No.3365 dt.01.03.2007 of Works
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a) Misbehaviour/ threatening of Departmental & supervisory officers during execution of

work/ tendering process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the security of the

State.

f)  Submission of false/ fabricated / forged documents for consideration of a tender.

Total 113 Items only

HIRE CHARGES OF PLANTS AND MACHINERIES ( Whenever Required )

S1 Description Usage Rates in Rs.
No. Machine Activity Output Unit Rate
1. Dozer D-50-A-15 Spreading 200cum/hour Per hour 1592.17
Cutting 100cum/hour Per hour
Cleaning 150cum/hour Per hour
2. Dozer D-80-A-12 Spreading 300cum/hour Per hour 2190.43
Cutting 150cum/hour Per hour
Cleaning 200cum/hour Per hour
3. Motor Grader 3.35meter blade Clearing 200cum/hour Per hour 1343.48
Spreading 200cum/hour Per hour
GSB 50cum/hour Per hour
WMM 50cum/hour Per hour
4. Tractor with ordinary grader Per hour 251.30
5. Hydraulic Excavator of 1cum bucket Soil ordinary 60cum/hour Per hour 730.43
Soil Marshy 60cum/hour Per hour
Soil unsuitable 60cum/hour Per hour
6. Hydraulic Excavator of 2cum bucket Soil Per hour 1624.35
7. Front End loader 1 cum bucket capacity Soil loading 60cum/hour Per hour 452.17
Aggregate 25cum/hour Per hour
loading
8. Tipper Scum Transportation of | 5.5cum Per km. 20.87
soil, GSB, Per 2.17
WMM,Hotmix tonne.km
etc. Per hour 506.09
9. Vibratory Roller 8-10 tonne Earth/soil 100cum/hour Per hour 864.35
GSB 60cum/hour Per hour
WMM 60cum/hour Per hour
10. Smooth wheeled Roller 8-10 tonne Soil compaction 70cum/hour Per hour 294.78
BM compaction 25cum/hour Per hour
11. | Sheep foot Roller Soil compaction Per hour 56.52
12. | Truck mounted water tanker Water transport 6kL Per hour 506.09
13. | Tractor Pulling 50HP Per hour 200.87
14. | Rotavator Mixing 25cum/hour Per hour 9.57
15. | Ripper Scarifying 60cum/hour Per hour 15.65
16. | Air compressor General purpose 170/250cfm Per hour 179.13
17. | Diesel Compressor 400cfm Per hour 744.35
18. | Diesel Compressor 300cfm. Per hour 618.26
19. | Electrical Compressor 500cfm Per hour 432.17
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20. | Wet Mix Plant 60 TPH Wet Mix 25cum/hour Per hour 675.65

21. | Wet Mix Plant 75 TPH Wet Mix 35cum/hour Per hour 900.87

22. | Mechanical broom hydraulic Surface cleaning 1250sqm/hour Per hour 200.00

23. | Bitumen pressure distributor Applying 1750sqm/hour Per hour 601.74
bitumen tack
coat

24. | Emulsion pressure distributor Applying 1750sqm/hour Per hour 448.70
emulsion  tack
coat

25. | Hotmix plant-120 TPH DBM/BM/SDC/ 40cum/hour Per hour 13130.43
Premix

26 Hotmix plant-100 TPH DBM/BM/SDC/ 30cum/hour Per hour 9710.43
Premix

27. | Hotmix plant-60 to 90 TPH DBM/BM/SDC/ 25cum/hour Per hour 7765.22
Premix

28. | Hotmix plant-40 to 60 TPH DBM/BM/SDC/ 17cum/hour Per hour 6217.39
Premix

29. | Hotmix plant-8 to 10 TPH DBM/BM/SDC/ cum/hour Per hour 891.30
Premix

30. | Paver finisher Hydrostatic with sensor control| Paving of 40cum/hour Per hour 1500.00

100 TPH DBM/BM/SDC/

Premix

31. | Paver finisher Mechanical 100 TPH Paving of 40cum/hour Per hour 642.61
WMM /PMC
Paving of DLC 40cum/hour Per hour

32. | Paver finisher Mechanical Paving of DLC 75cum/hour Per hour 1605.22

33. | Hydraulic Chips Spreader Surface 1500sqm/hour Per hour 1478.26
dressing

34. | Tandem Road Roller Rolling of 30cum/hour Per hour 641.74
Asphalt surface

35. | Pneumatic Road Roller Rolling of Asphalt | 25cum/hour Per hour 697.39
surface

36. | Pothole repair machine Repair of 4cum/hour Per hour 508.70
potholes

37. | Bitumen boiler oil fired Bitumen spraying | 1500 litre Per hour 111.30

38. | Tar boiler Bitumen Per hour 64.35
spraying

39. | GSB plant 50 cum Producing GSB 40cum/hour Per hour 582.61

40. | Mastic Cooker Mastic wearing 1 tonne Per hour 1379.13
coat

41. | Batching and Mixing plant 15-20 cum. Concrete Mixing 13cum/hour Per hour 1043.48

42. | Batching and Mixing plant 30 cum. Concrete 20cum/hour Per hour 1252.17
Mixing

43. | Batching and Mixing plant 112.5 cum. Concrete 75cum/hour Per hour 2400.00
Mixing

44. | Batching and Mixing plant 262.5 cum. Concrete Mixing 175cum/hour Per hour 4486.96

45. | Transit Mixer Transportation of | 4.5cum/hour Per hour Per | 521.74
concrete mix to 3cum/hour hour 478.26
site.

46. | Grout pump Per hour 56.52

47. Concrete pump of 45 & 30 cum Pumping 33cum/hour Per hour 143.48
concrete 22cum/hour

48. | Pump with SHP diesel engine Pumping of Per hour 51.30
Water

49. | Pump with 10HP diesel engine Pumping of Water Per hour 93.91

50. | Pump with 20HP diesel engine Pumping of Per hour 144.35
Water
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51. | Pump with 40HP diesel engine Pumping of Per hour 241.74
Water
52. | Pump with 40HP electrical Pumping of Water Per hour 129.57
53. | Pump with SOHP electrical Pumping of Per hour 158.26
Water
54. | Cranes 80 tonnes Lifting purpose Per hour 717.39
55. | Cranes 35 tonnes Lifting purpose Per hour 478.26
56. | Cranes 3 tonnes Lifting purpose Per hour 200.00
57. | Crawler mounted crane(18T) Lifting purpose Per hour 1493.04
58. | Tower Crane Lifting purpose Per hour 479.13
59. | Welding Welding Per hour 70.43
60. | Grouting machine without compressor Per hour 79.13
61. Mechanical Winch(10T) Per hour 194.78
62. Power Winch(40HP) Per hour 191.30
63. | Concrete Bucket For pouring lcum Per hour 8.70
concrete
64. | Kerb casting machine Kerb making 80RM/hour Per hour 173.91
65. | Concrete Mixer Concrete Mixing 2.5cum/hour Per hour Per | 153.91
0.4/0.28 cum 7.5cum/hour hour
1 cum
66. | Vibrator(3HP Compacting Per hour 92.17
diesel) concrete
67. | Piling Rig with 0.75m dia to 2 to 3RM/hour Per hour 3065.22
Bentonite pump 1.2m dia boring
attachment
68. | Concrete Paver Paving of concrete | 20cum/hour Per hour 1608.70
Finisher with 40HP surface
Motor
69. | Integrated stone Crushing of 100TPH Per hour 4860.87
crusher spalls 200 TPH 10226.09
Crushing of
spalls
70. | Stone Crushing of Per hour 160.00
crusher(electrical) spalls
71. | Crushing & Per hour 204.35
processing
plant(electrical)
72. | Concrete paver Paving of concrete | 175cum/hour Per hour 14076.52
Finisher with 40HP surface
Motor
73. | Prestressing Jack Stressing of Per hour 72.17
with Pump & steel wires /
Access stand
74. Generator 100KVA Generation of 100KVA Per hour 391.30
Electric
Energy
75. Generator 250KVA Generation of 100KVA Per hour 978.26
Electric
Energy
76 Generator 33KVA Generation of S50KVA Per hour 208.70
Electric Energy
77. Generator 40KVA Generation of KVA Per hour 369.57
Electric Energy
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78. | Generator 125KVA Generation of KVA Per hour 786.96
Electric Energy
79. | Pneumatic Sinking Pneumatic sinking | 1.5 to 2.0 cum/hour | Per hour 2339.13
Plant of wells
80. | Truck 5.5cum per Material Transport | 4.5cum Per km. 17.39
10 tonnes Perton.km. 1.74
Per hour 484.35
81. | Road Marking Road marking 100sqm/hour Per hour 52.17
machine
82. | Mobile slurry seal Mixing and 2700sqm/hour Per hour 565.22
equipment laying slurry
seal
83. | Wagon drill Per hour 111.30
84. | Dimond drill Per hour 293.91
85. | Inwell rings Per hour 62.61
86. | Jack hammer Per hour 7.83
87. | Pneumatic rammer Per hour 11.30
88. | Pusher leg Per hour 4.35

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderer are expected to possess
and be well conversant with the following IS standard and code of practice.

1. Cement Will be as per |.S. 269/455 (However the grade of cement to be
selected by the Engineer-in-Charge of work and complex cube test
before commencement of work in each batch).

2. Steel I.S. 432 (Plain) and 1786 (Tor)

3. Vibrator I.S. 7246

4. Aggregate I.S. 383, I.S. 515

5. Water for mixing and curing | Shall be clean, free from injurious amount of oil, salt, acid, vegetable
materials and other substances and harmful to concrete in conformity
to I.S. 456 and 1.5.3025.

6. Sand / Fine Aggregate I.S. 2116, 383

7. Binding wire I.S. 280 (galvanised minimum 1 mm)

8. Rain water pipe I.S. 2527

9. Construction joints I.S. 3414

10. | Steel Window Frame [.S. 1038/83

11. | Steel Door Frame I.S. 4351/75

12. | Fitting & Fixtures for journey | Conforming to I.S. 7452/82 strictly conform to |.S. specification and as

works

per direction of Engineer-in-Charge.

Note: For road work (Approach Road) specification as per road and bridges (latest edition) published by
I.R.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding
specification |.S. shall be referred (Indian standard).
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ITEM OF WORK

Concrete shall be with conformity tol.S.456.

Foundation shall be with conformity tol.S.1080.

Stone masonry (R.R.) shall be with conformity to 1.S.1597(Part-I)

C.R. Masonry shall be with conformity tol.S.1597.

Brick masonry shall be with conformity tol.S.2212.

Cement plastering shall be with conformity to 1.S.9103 &6925.

Mortar shall be with conformity tol.S.2250

White and colour washing shall be with conformity tol.S.6278.

CC in foundation shall be with conformity tol.S.2571.

Anti-Termite Treatment shall be with conformity to 1.5.6813. (Part — | & Part —II)
Painting to all surfaces shall be with conformity to 1.5.2395 (Part — | & Part —II)
DPC shall be with conformity tol.S.3067

Tarfelt treatment shall be with conformity tol.S.1346

Mosaic flooring with conformity tol.S.2114

15.  Steel painting shall be with conformity to I.S. 1477 (Part -I Part — I1) I.S. 1661

16. Pile Foundation Shall be conformity to I.S. 2911 (Part 1 & Part 2)

© NN~
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SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related (*) to any officer of PR & DW
Department of the rank of Assistant Engineer & above and any officer of the rank of Assistant /
Under Secretary and above of the PR & DW Department, Govt. of Orissa. I/We* am/are* aware
that, if the facts subsequently proved to be false, my/our® contract will be rescinded with
forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or

damage resulting from such cancellation.

I/We also note that, non-submission of this certificate will render my / our tender liable for
rejection.

(*) - Strike out which isnotapplicable Signature of theTenderer
Date:-
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SCHEDULE-B

CERTIFICATEOFEMPLOYMENTOFUNEMPLOYEDGRADUATEENG
INEER / DIPLOMAHOLDERS
(for Super class / special class / A class contractors only)
I/WeherebycertifythatatpresentthefollowingEngineeringpersonnelareworkingwithme/inourfirm/company and
their bio-data are furnished below.

Sl. | Name of Qualificati | Date of Monthly Whether | If they are superannuated
No. | Engineering | on Appointment| emolument| full time |/ retired / dismissed or
personnel engagem | removed personnel from
appointed for ent and state Govt./ Central
supervising continuo | Govt./  Public  Sector
contractor’s us. Undertaking/ private
work with Companies and _orany
address. one ineligible for
Government service.
1 2 3 4 5 6 7

| / We also note that, non-submission of this certificate will render my / our tender liable for rejection.

Signature of the tenderer.
Date:-
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SCHEDULE-C

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK
(MINIMUM REQUIREMENT)

Sl. No. List of plants and equipments Marks
01. Truck/Tipper
02. Concrete Mixture
03. Generator
04. Plate Vibrator
05 Needle Vibrator
06 Centring& shuttering materials.
07 Water Tanker
08 Except if any
Total:-

ANNEXURE - Il OF SCHEDULE-C
Apart from the above the contractor shall have to arrange other machineries if any required for the work.
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SCHEDULE-D
WORK EXPERIENCE
LIST OF SIMILAR NATURE OF PROJECTS EXECUTED
Name of Name of Contract Major Stipulated date of |Actual date of| Value of work actually Reasons for
Employer| Location Price in items Commencement/ |Completion of| executed during last 5 delay in
and Name Indian of completion of the the Work. financial year starting/
of Work Rupees/ Works Work as per _ _ completion if
Agreeme Agreement. Financial | Value any.
nt No. year
1 2 3 4 5 6 7 8 9

Note:- The above information is to be certified by the Engineer in Charge / Employer not bellow the rank of
Executive Engineer.
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SCHEDULE-E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED

OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes / No
in any litigation relating to the work.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes / No
constituent partners been debarred/

expelled by any agency in India during the last 5 years

3.a) Has the tenderer or any of its constituent Yes / No
partners failed to perform on any contract work in
India during the last 5 years
b)If yes, give details:

Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will be summarily
be rejected.

Signature of the contractor
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SCHEDULE -F

(To be submitted in original in legal stamp paper)

1. The undersigned, do hereby certify that all the statements made in the required attachments
are true and correct.

2. The undersigned also hereby certifies that neither our firm M/s

nor any of its constituent partners have abandoned any
road/ bridge/lrrigation /Buildings or other project work in India nor any contract awarded to us
for such works have been rescinded during the last five years prior to the date of thisbid.

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to
verify this statement or regarding my (our) competency and generalreputation.

4. The undersigned understands and agrees that further qualifying information may be
requested and agree to furnish any such information at the request of theDepartment.

(Signed by an Authorised Officer of the firm)
Title of Officer

Name of Firm

Date:
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SCHEDULE -G

Existing commitments and ongoing works

Description of | Place Contract Name & | Value of | Stipulated | Value of | Anticipated
works & | No. Address Contract period of | works date of
State of (Rs.Lakh) | Completion| remaining to | completion
Employer be
completed
(Rs. Lakh)
1 2 3 4 5 6 7 8

*Attach Certificate(s) from the Engineer -in-charge
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Schedule-H

Form of Bid Security Declaration

Name Of the Work—

Date:
Bid Identification No.

To

(Fill up the complete name and address of the Authority/Employer/Tender Inviting Authority)

We, the undersigned declare that:

1.

We understand that, according to your conditions, bids must be supported by a Bid Security
Declaration.

We accept that the Authority/Employer/Tender Inviting Authority shall cancel our empanelment
and / or suspend/prohibit/debar/blacklist from participating in bidding in any contract of the State
for a minimum period of 180 days, if we are in breach of our obligation(s) under the bid conditions,
because we:

(a)Have withdrawn out Bid prior to the expiry date of the bid validity specified in the letter of Bid or
any extended date provided by us; or
(b)Having been notified of the acceptance of our Bid by the Employer prior to the expiry date the
bid validity in the Letter of Bid or any extended date provided by us,
(i) Failure of use to furnish the Performance Security and Additional Performance Security,
if required in accordance ITB/Terms of the Bid Document, or
(i) Fail to agree to the decisions of the contract negotiation meeting or
(iii) Failure refuse to execute the Contract.

We understand this Bid Security Declaration shall expire, if we are not the successful Bidder,
upon the earlier of your notification of the name of the successful Bidder through award of
contract; or after the expiry date of the Bid validity.

Name of the idder

Name of the person duly authorized to sign the Bid on behalf oftheBidder
Title of the person signing the Bid
Signature of the person named above

Date signed day of

In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder
Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid.

[Note: In case of a Joint Venture, the Bid Security Declaration must be in the name of all
members to the Joint Venture that submits the Bid]

APPROVED for 51 (Fifty one) pages only

Block Development Officer, Bangomunda
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TENDER SCHEDULE

NAME OF THE WORK : CONSTRUCTION OF NEW HIGH SCHOOL BUILDING,UGHS
CHULIFUNKA,AT\GP- CHULIFUNKA

BLOCK : BANGOMUNDA

ESTIMATED COST PUT TO TENDER Rs.42,89,708/-
(Rupees Forty Two Lakhs Eighty Nine Thousand Seven Hundred and Eight) only.

AMOUNT IN

SL.NO. ITEMS OF WORK QUANTITY | UNIT RATE Rs

Earth work excavation of
foundation trench in hard soil
within 1.50m initial lift and
depositing the excavated
1 materials with 50m.initial lead
including all cost of labour and
materials required for the work
etc. complete and as directed
by Engineer-in-charge.

98.72 Cum 198.78 19624.00

Filling in foundation and plinth
with sand well watered and
rammed including all cost of
labour and material required
for the work etc. complete and
as directed by Engineer-in-
charge.

128.45 Cum 331.79 42618.00

Cement Concrete (1:4:8) with 4
cm. size hard granite metal in
foundation with all cost of
labour and material required
for the work etc. complete and
as directed by the Engineer-in-
charge.

18.71 Cum 3909.03 73138.00

RRHG stone masonary in
cm(1:6) in foundation with all
cost of labour and material
4 | required for the work etc.| 3633 Cum | 3251.29 | 118119.00
complete and as directed by
the Engineer-in-charge.

RCC of M-20 grade with 20mm
5 and down grade size Dblack 94.38 Cum | 4672.13 440956.00
hard granite crusher broken
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chips for R.C.C work with all
cost of labour and material
required for the work etc.
complete and as directed by
the Engineer-in-charge.

Supplying and Labour charges
for cutting, bending, binding&
tying the grills of HYSD rod
and placing the grills in proper
position including cost of ms
6] rod(SAIL) with all taxes, royalty 84.94 QOntl | 10023.88 851428.00
and labour required for the
work etc. complete and as
directed by Engineer-in-charge.

Rigid and smooth centering &
shuttering for R.C.C work
including false work and
dismantling then after curing
period of casting with all cost of
labour and material required
for the work etc. complete and
as directed by Engineer-in-
charge.

(i) Column Base & Plinth
Band 186.50 Sqm | 105.61 19656.00

(ii) Slab, chhaja and landing
229.62 Sqm 449.81 103285.00

(iii) Lintel and wall beam
94.97 Sgm 291.25 27660.00

(iii) Column and beam
202.15 Sgm 781.61 158002.00

(iii) Stair case
15.05 Sgm 617.51 9294.00

Brick work with Fly ash Brick
in cement mortar (1:6)
including cost of all material
8 and labour required for the
work etc. complete and as
directed by Engineer-in-charge.

(A) Foundation and Plinth
3.40 Cum 4215.27 14332.00
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(B) Superstructure

46.38

Cum

4248.27

197035.00

Cement Concrete (1:5:10) with
4 cm. size hard granite
metal(HB) in foundation with
all cost of labour and material
required for the work etc.
complete and as directed by
the Engineer-in-charge.

24.18

Cum

3685.10

89106.00

10

12mm. thick plastering in
cement mortar (1:6) including
cost of all material and labour
required for the work etc.
complete and as directed by
Engineer-in-charge.

612.91

Sgm

133.47

81805.00

11

Supplying, fitting & fixing of
M.S Doors, Windows & Grills in
proper position including cost
of all material and labour
required for the work etc.
complete and as directed by
Engineer-in-charge.

1263.00

Kg

80.98

102278.00

12

Painting 2 coats with approved
enamel paint on new works comp.
with all cost of materials & labours
and as per direction of Engineer-
in-charge etc.

93.18

Sqm

143.54

13375.00

13

Wall priming 1 coats with
approved primer on new work

892.72

Sqm

65.89

58821.00

14

Wall putty 2 coats with Acrylic
wall putty on new works
complete including cost of all
material and labour required
for the work etc. complete and
as directed by Engineer-in-
charge.

1327.39

Sgm

31.81

42224.00

Contractor
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15

RCC of M-20 grade with 20mm
and down grade size black
hard granite crusher broken
chips for R.C.C work with all
cost of labour and material
required for the work etc.
complete and as directed by
the Engineer-in-charge.

64.99

Cum

5790.94

376353.00

16

Supplying and Labour charges
for cutting, bending, binding&
tying the grills of HYSD rod
and placing the grills in proper
position including cost of ms
rod(SAIL) with all taxes, royalty
and labour required for the
work etc. complete and as
directed by Engineer-in-charge.

64.99

Kg

10234.83

665162.00

17

Rigid and smooth centering &
shuttering for R.C.C work
including false work and
dismantling then after curing
period of casting with all cost of
labour and material required
for the work etc. complete and
as directed by Engineer-in-
charge.

(i) Slab, chhaja and landing

223.51

Sgm

539.78

120646.00

(ii) Lintel and wall beam

94.97

Sqm

349.50

33192.00

(iii) Column and beam

202.17

Sqm

937.93

189603.00

18

Brick work with Fly ash Brick
in cement mortar (1:6)
including cost of all material
and labour required for the
work etc. complete and as
directed by Engineer-in-charge.

(super structure)

46.38

Cum

4483.52

207946.00

19

12mm. thick plastering in
cement mortar (1:6) including
cost of all material and labour
required for the work etc.

612.91

Sgm

136.19

83472.00
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complete and as directed by
Engineer-in-charge.

Supplying, fitting & fixing of
M.S Doors, Windows & Grills in
proper position including cost
of all material and labour
20 required for the work etc. 1123 Kg 80.98 90941.00
complete and as directed by
Engineer-in-charge.

Wall priming 1 coats with
21 approved primer on new work 225.45 Sqm 67.18 15146.00

Cost of Transparancy Board made
out of Brick masonary including
plastering and painting with writing

22 1.00 No. 3000.00 3000.00
etc complete.

TOTAL ESTIMATED COST PUT TO TENDER 4289708.00
(Rupees Forty Two Lakhs Eighty Nine Thousand Seven Hundred Eight)
only
I M/S , Class

Contractor hereby quoted my % (Percentage) rates

at

% (Percentage) (both in figure & word) excess over than/ less than/
equal to the amount put to tender Rs 42,89,708/- (Rupees Forty Two Lakhs Eighty Nine
Thousand Seven Hundred Eight) only.

Note:

1. The contractor should not write anything except quoting of percentages and in
case anything else regarding tender rate mantioned, the tender is liable to
rejection.

2. Strike out which is not applicable.

3. Percentage should be quoted upto 2 (two) digit after the decimal point.
No of Corrections:-

No of over writting:-

No of Pages:-
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