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Government of Odisha
OFFICE OF THE PANCHAYAT SAMITI, PUINTALA

INVITATION FOR BIDS (IFB)

(Email ID - ori-puintala@nic.in)

Details Tender Call Notice No.PS PUINTALA/2022-23/03

The Block Development Officer, Puintala on behalf of Governor of Odisha Invites Percentage Rate Bids -
In Double Cover system in conformity with detail Tender call notice No. PS PUINTALA/2022-23/03 of
PanchayatSamiti, Puintala, Dated:28.09.2022 to be eventually drawn up in State P.W.D Form P-1 contract for
the execution of the works detail in the table, from the class of eligible contractors as mentioned against the work
in Column - 4 (four) registered with the State Governments and contractors of equivalent Grade/ Class Registered
with Central Government/ MES/ Railways/ CPWD for execution of civil works. The proof of registration from the
appropriate authority shall be enclosed along with the Bid. If successful, the bidder who has not registered under
State Government has to register under the appropriate registering authority of the State Government of Odisha in
appropriate class of eligibility before award of the work as per prevalent registratlon_ norms of the state.

The bidders may submit bids for the following works.

F"NU Name of work Approximate value Class of [Concerned office.| E.M.D. Cost of | Period of
of work. contract | With Head grs. (Rs.) document [completion

or ) (Rs.) .

1 2 , 3 4 5 6 7 8

1. i i Civil - Rs.4797179.00/ . :

l?;:;si:;‘:;c’ga?\fd';i%%icg - 'B” Class |PanchayatSamiti,[Rs.47970/- |6,000/- 09 (nine)
A" Puintala Calendar

Flass . Months

1. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in the office of the undersigned during
the office hours every Day except on Sunday and public holiday till last date of receipt of tender papers
Interested bidders may obtained further information at'the same address. - - = -

2. Bids must be accompanied with financial instruments towards E.M.D in shape of Bid Security Declaration
as provided in Memorandum No.5984 dt.27.04.2021 of Works Dept., Govt. of Odisha. The declaration of
Schedule- H of Tender Document relating to Bid Security Declaration also to be attached. Bids must also
be accompanied by self-attested Photo copy of valid GSTIN, PAN card and valid contract registration
certificate, failing which the bid will be liable for rejection. :

3. The sale and receipt of the Bid document shall start from Dt. 30.09.2022 to Dt. 20.10.2022 during office
hour in Panchayat Samiti Office, Puintala and ZILLA PARISHAD OFFICE, Balangir. - '

4. Bid must be dropped in the tender box having mentioned as Tender Call Notice No.PS PUINTALA/2022-
23/03 in Panchayat Samiti Office, Puintala and Zilla Parishad Office, Balangir.

5. Bid documents can be Downloaded from official website of Government of
Qdisha(http://www.balangir.nic.in). The bidders who have downloaded
the bidding documents from the internet site will have to pay the cost of the tender document as indicated
in col no. 7 of the above table in shape of Demand Draft in favour .of Block Development Officer,
Puintala payable at SBI Balangir in a separate envelope marked “Cost of bidding documents down loaded
from the internet” with the bid document. Authority will not be held responsible, if any portion of the bid
document is excluded or modified in the downloaded bid documents.

6. The Bids will be opened on the Dt.21.10.2022 at 11.30 AM in the office of the undersigned, in the presence
of the members of tender committee of Panchayat Samiti Office, Puintala, bidders or their authorized
agents who wish to attend at Panchayat Samiti Office, Puintala. If the office happens to be closed on the
last date of receipt/ opening as specified, the bids will be received / opened in the next'working day at the
same time and venue specified in the notification. Other details can be seen in the bidding documents.

!
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Additional performance security shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price/
rates than the estimated cost put to tender shall have to furnish the exact amount as per table below.
Additional Performance Security (APS) has to be furnished in shape of Demand Draft/ Term Deposit
Receipt pledged in favour of the Block Development Officer, Puintala, within seven days of issue of letter
of acceptance (LOA), otherwise the bid shall be cancelled and the security deposit shall be forfeited.
Further proceeding for black listing shall be initiated against bidder.

Amount of Additional Performance Security

SL

No

Range of Difference between the
estimated cost put to tender and
Bid amount

Additional Performance Security to be deposited by the
successful bidder

I. | Below 5% No Additional Performance Security

II.

From 5% and above and below | 50% of (Difference between estimated cost put to tender
10% and Bid Amount)

I11. | From 10% and above

150% of (Difference between estimated cost put to.
tender and Bid Amount)

9.

10.

1.

12.
13.
14.

15,
16.

17.
18.

In case of Engineering contractors seeking exemption of EMD are instructed to enclose an affidavit
regarding the list of works awarded during the current financial year 2021-22 with exemption of EMD along
with an application to avail the same for this work and will submit copy of original tontract license and
produce the original license at the time of opening of tender, otherwise the tender will be rejected.

Scheduled Caste and Scheduled Tribe Tenderers will be given concession where their tenders are within
10% of the rate quoted by the lowest tenderer, for any work, the work may be considered for award to him/
them at the lowest tendered rate. The Security deposit at half the usual rate may be deposited/realized
by/from the Scheduled Caste or Scheduled Tribe contractors coming under categories up to “B" class only
as against the permissible percentage under Rule 13 of the PWD contractor's regulations rules.

If any bidder quotes less than 15% (fifteen) of the amount put to tender then such a bid shall be rejected
and the tender shall be finalized basing on merit of the rest bids and if more than one bid is quoted at
14.99% (decimal upto 2 nos. will be taken for all practice purpose) less than the estimated cost, the tender
accepting authority will finalize the tender through transparent lottery system in presence of bidder or their
representatives,

The tenderer while submitting tender shall fumnish an affidavit in original'.' along with th.e tender about fhé
authenticity of the tender documents including E.M.D. The conditional tender will not.be accepted on any
circumstances by the authority.

The Bid documents should be sealed in superscripted with the name of work & bid identification no..

The percentage quoted in the tender without mentioning excess or less shall be treated as excess.

The agency bidding for the work put of this notice, shall have to mention percentage of excess/less (both in
words & figure) over the amount put to tender required by him in the prescribed format at the end of the bill
of quantity. In the event of discrepancies the words & figure, the percentage quoted in words will count.
Validity of tender shall be 90 days from the date of opening of tender. '

Any addendum/ corrigendum/ cancellation of above tender will be displayed in notice Board & published in
the website:(http://www.balangir.nic.in )only.

The authority reserves right to reject/cancel any or all the tenders without assigning any reason thereof.

Joint venture deed with eligible registered electrical contractors along with other relevant documents for
composite Building to be submitted along with Bid decuments in Schedule |

Contractor - - BLOCK DEVELOPMENTOFFICER, PUINTALA
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Memo No.3028 /Dt. 28.08.2022
Copy submitted to the Secretary | & PR Dept. Govt. Of Odisha for favour of kind information/copy submitted to the
NIC, Bhubaneswar/ copy submitted along with DTCN (Soft copy) to DIO, NIC Balangir with a request to display the
bid document in the website from Dt,29.08.2022 to Dt. 08.09.2022up to 5.00 P.M.

%%«LW

Puintala

Memo No.3029 /Dt.28.09.2022 .
Copy submitted to Deputy Secretary, PR & DW Deptt. Odisha, Bhubaneswar for kind information
and necessary action.

Block Develophient Officer,
~  Puintala

Memo No.3030 /Dt.28.09.2022

Copy forwarded to Chief Construction Engineer, Lower Suktel Irrigation Project Balangir/ Executive Engineer
(R&B) Division, Balangir & Kantabanji/ R.W. Division, Balangir, Titilagarh & Patnagarh/ Irrigation Division, Balangir/
M.l Division, Balangir/ P.H. Division Balangir/ WESCO, Balangir / ADM, Balangir / CDM & PHO, Balangir/ All Sub
Collectors of Balangir District / All B.D.0.s/ All Tahasildars under Balangir, District Qffice Notice Board for information

L

and wide circulation.

Block Development Officer,
Puintala
Memo No.3031 /Dt.28.09.2022 »
Copy submitted to the Collector & DM, Balangir for favour of kind informgation.

Memo No.3032/Dt. 28.09.2022 ~
Copy submitted to the Chief Development Officer-cum-Executive Officer,
favour of kind information.

uintala
Memo No.3033 /Dt.28.09.2022

Copy to PA to Superintendent of Police, Balangir for kind information of SP, Balangir /Copy to
Inspector-in-charge PS Puintala /SDPO, Balangir for information and necessary action. He is requested to
kindly arrange police force in the office of the undersigned for smooth completion of the tender process
on above dates. :

Block Development Officer,
Puintala
Memo No.3034 /Dt. 28.09.2022
Copy to Addl. PD (Tech) Zilla Parishad, Balangir/ Assistant Engineer/ Junior Engineer of Zilla Parishad,
Balangir for information and necessary action. ' '

Puintala ™

Memo No.3035 /Dt.28.09.2022
Copy to Office Notice Board of Panchayat Samiti/ Tender File concerned.

Puintala

Contractor BLOCK DEVELOPMENT OFFICER, PUINTALA
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CHECK LIST TO BE ENSURED BY THE BIDDER

Sl Reference to Whether Ref. To
No. Particulars Clause furnished Page No.
Yes No
1. |Cost of tender paper Rs. 6,000/- DTCN Page No. 2
2. Al the EMDs requirements| DTCN Page No. 42
mentioned in the DTCN shall be Clause -2
Guided as per (Bid security
Declaration as per Schedule-H) Vide
OM No. 5984 Dt.27.04.2021 of works|
department. )
3.  |Additional Performance Security in DTCN Page No. 3
case the bid price/ rate is less than Clause - 8
the estimated cost put to tender as
per OM No.4559 Dt.5.4.2021 of
Works Department, Govt. of Odisha.
Copy of valid Registration Certificate DTCN -2
©. [Copy of GST & GSTIN Regd. DTCN
Certificate. Clause - 2 i
6. [Copy of PAN Card DTCN
Clause - 2
7. |No Relation Certificate in Schedule-A DTCN Page No. 35
Schedule - A
8.(a) Information regarding current DTCN Page No. 39
litigation, debarring/ expelling of the | Schedule - E
tender or abandonment of the work
by the tenderer
(b) Affidavit DTCN Page No. 40
(Schedule-F)
\9 Similar Nature of Work DTCN - | Page No. 38
(Schedule-D)
10 |Qualification of key personnel DTCN Page No. 36
engaged. (Schedule-B)
11(a) [List of plant and equipment with the DTCN Page No. 37
contractor (Schedule-C)
Annexure - | r
(b)/Apart from the above the contractor DTCN Page No. 37
ishall have to arrange other (Schedule-C)
machineries of any required for the Annexure - ||
work ,
12 |Registration certificate PAN Card, DTCN Clause
Valid GST for execution of composite
work. For verification purpose.
U
Contractor BLOCK DEVELOPM'E\I;[I' OFFICER, PUINTALA
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A. G CONTRACT DATA
=5
GENERAL INFORMATIONS
Sl Item Details
No.
1. Bid Identification No. _| PS PUINTALA/2022-23/03
2. Name of the Work Construction of High School
Building at Randa UGHS
3. Officer Inviting Tender Block Development Officer,
Puintala
4. Executive Engineer concerned with Addl.PD (Tech) ZILLA PARISHAD
Head Quarter authorized as Engineer- | OFFICE, Balangir-
in-Charge of the work
5. Accepting Authority Block Development Officer, Puintala
6. Executing Authority Block Development Officer, Puintala
7. Estimated Cost Civil: Rs47,97,179.00

B. BID INFORMATION

8. Intended completion period/ 09 (nine) Calendar Months
Time period/ assigned for g
Completion
Q. ?gt Date & time of submission of Date: 20.10.2022 during officer hours
i
10. Date of opening (Cover- | & II) Time: 11.30 A.M. Date: 21.10.2022
11. Cost of Bid Document (as per CI No. 7 of Table), Page-41t06
I | Amount | Rs.6,000/-
12. Bid Security =] _ - '
| Bid Security Declaration as per Schedule-l) vide F.D.OM No. 5894 Dt.
27.04.2021 .
13. Bid validity period 90 days
14. Currency of Contract Indian Rupee
15. Language of Contract English
16. Similar Nature of work. Similar Nature of work means experience in
Building works.
Instruction to Bidders -
Contractor

BLOCK DEVELOPMENT OFFICER, PUINTALA
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(Relevant clauses in the DTCN/ Bid document shall be superseded)

A. GENERAL

1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

13,

1.2

1.3.

1.4,

L5,

1.6.

Contractor

The authority belonging to the major discipline is competent to invite tender of
composite bids. He will also nominate the Block Development Officer, Puintala
who will deal with all matters relating to the bids in the invitation of bids.

The contractor shall comply with the provisions of the Apprentices Act 1961, and
the rules/ amendments issued there under from time to time. If he fails to do so, it
will be considered a breach of the contract and the Block Development Officer,
Puintala may in his discretion without prejudice to any other right or remedy
available in law, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of
the said Act. ' =

The contractor shall be deemed to have satisfied himself as to the correctness
and sufficiency of the Tender and of the rates and prices quoted in the Bill of
Quantities, all of which shall, except in so far as it is otherwise provided in the
Contract, cover all his obligations under the Contract (including those in respect of
the supply of goods, materials, plant & services or of contingencies for which
there is a Provisional Sum) and all matters and things necessary for the proper
execution and completion of the work and the remedy of any defects therein.

The successful bidder shall complete the works by the intended completion date
specified in the Contract data.

Throughout these bidding documents, the terms “bid and tender” EMD and Bid
Security and their derivatives (bidder/ tenderer, bidding/ tendering, etc.) are
Synonymous.

In case the tender for composite work includes in addition to main work/ building

work all other ancillary works such as sanitary and water supply installations,
drainage installation, electrical work, horticulture work, roads and paths and gate
works in dams and canals etc., the bidder apart from being a registered civil
Contractor of appropriate class must associate himself for the said work with
agencies of appropriate class those who is eligible to tender.- electrical and
horticulture works in the composite tender. Intending purchasers are required to
produce documents viz. Contractor Registration Certificate, Pan card, Valid
GST, of self and the contractor with whom associated for execution of
Composite work for verification purpose in the later stage. Furnishing copy of
such documents is mandatory along with the tender documents otherwise, his/
her bid shall be declared as non-responsive and thus liable for rejection. The
Successful Lowest Bidder is required to produce the originals of all the
documents in the office of Block Development Officer, ﬁuintala for verification

within 5 (five) days of opening of the financial bid. In the eventuality of failure on
the part of the lowest successful bidder to produce the original documents, he
will be debarred in future from participating in tendi? for 3 years and will be

BLOCK DEVELOPMENT OFFICER, PUINTALA
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black listed by the competent authority. In such a situation, successful L-2

bidder will be required to produce his original documents for consideration of his
tender at the negotiated rate equal to L-1 bidder. The Successful bidder who
has quoted less bid price/ rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.e. estimated cost put to tender
minus the quoted amount as Additional Performance Security (APS) in shape of
TDR in favour of the Block Development Officer, Puintala/ Bank Guarantee in

favour of the Block Development Officer, Puintala from any Nationalized/
Schedule Bank in India Counter guaranteed by its local branch at Balangir
within 7 (Seven) days of issue of letter of acceptance (LOA) by Block
Development Officer. Puintala to the successful bidder otherwise the bid of the
successful bidder shall be cancelled and the EMD/ Bid Security shall be
forfeited. Further processing for blacklisting shall be initiated against the bidder.

2. ELIGIBLE BIDDERS

Contractor

2.,

2.2,

2.3,

2.4,

This Bid is open to all Contractors of the class mentioned in the /nvitation for
Bids registered with the State Governments and Contractors of Equivalent
Grade/ Class Registered with Central GovernmenUMES!Railwa):s for execution
of civil works. The Bidders are required to enclose the proof of registration
license from the registering authority. Contractors not registered with
Government of Odisha, can participate in tender but have to subsequently -
register themselves with the appropriate registering authority of the State
Government before award of work as preregistration norms of the state.

If the bidder has a relative employed as an Officer in the rank of an Assistant
Engineer/ Under Secretary and above in the State Government of Odisha in the
concerned Department, he shall inform the same in the bid mentioning the exact "
details in a covering letter along with the tender, failing which his bid will not be
considered. Also, if the fact of relationship subsequently comes to light, his
contract will be rescinded. The bid security or the performance security will be
forfeited and he shall be liable to make good any loss or damage resulting from
such cancellation. In case the bidder has no relationship with any of the offi icers
mentioned above he shall have to furnish with his bid a certificate. '
He shall also intimate the names of persons who are working with him in any
capacity or are Subsequently employed by him and who are near relatives to
any gazette officer in the concerned department. Any breach of this condition by
the contractor would render him liable for penal action for suppression of facts.

No Engineer of gazette rank or other gazette officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of
Odisha is allowed to work for contractor for a period of two years after his
retirement from Government service, without prior permission of the
Government of Odisha in writing. Such a contract is liable to be cancelled if
either the contractor or any of his employees is found any time to be such a
person who had not obtained the permission of the Government of Odisha as

BLOCK DEVELORMENT OFFICE-R, PUINTALA
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aforesaid before submission of the tender for engagement in the contractor's
service.

3. QUALIFICATION CRITERIA:

34

@ Q.

3.2

4,

4.1

The bid shall include following information and documents:

Copy of valid contractor's registration certificate, PAN card, GST of self and the
Contractor with whom associated for execution of Composite work should
accompany the technical bid. 1 = ' '
Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business, written power of attorney of the
signatory.

The contractor or his identified sub-contractor (Permissible in case of Composite
bids only) should possess and furnish required valid license, PAN, GST for
executing the electrical installation works/ mechanical works/ building
electrification works. -

Details of work under progress.
Details of work for which bid submitted.
The detailed list of plant and machineries to be employed by the bidder for use

in this work is to be furnished as required Schedule-C

The Bidders are subject to be disqualified if they have
Made misleading or false representations in the forms, statements and

attachments submitted in proof of the qualification requirements.

Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc. i _ :

Participated in the previous bidding for the same work and had quoted
unreasonable prices and could not furnish rational justification to the Engineer-
in-Charge.

Indulged in unlawful & corrupt means in obtaining bids.

Been black listed/ suspended by the competent authority.

ONEBIDPERBIDDER

Each bidder shall submit only one bid for one work. A bid is said to be
complete if accompanied by cost of bid document and appropriate bid
security.

5. COST OF BIDDING:

5.1

5.2

Contractor

The bidder shall bear all costs associated with the preparation and submission
of his bid, and the Block Development Officer, Puintata Will in no case be responsible
and liable for those costs.

The Estimated Cost is excluding GST and including CESS, Royalty and Cost of
Conveyance. The rates of item basing on which estimated cost has been
derived are excluding GST on different components to arrive at such rates. GST
as applicable on Works Contract shall be paid over/the bill amount at the time
payment of bill.

BLOCK DEVELOPMENT OFFICER, PUINTALA
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6.

3

4
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The rate of royalties and taxes prevailing on the date of measurement shall be
considered as per latest Govt. Circular.
The successful bidder shall make his own arrangement for all materials unless
otherwise specified in the conditions of contract.

SITE VISIT

(Revised/ substitutedasper Works Deptt. Office Memorandum No.12366

Dt.8.11.2013)

6.1Every bidder is expected before quoting his rate to inspect the site of

6.2

6.3

Contractor

proposed work. The bidder should also inspect the quarries and approach
roads to quarries and satisfy himself/themselves about the quality and
availability of materials. In every case the materials- must comply with the
relevant specifications. Complaints in future date that the availability of
materials at quarries has been misjudged cannot be entertained. Bidders
are advised to satisfy themselves before submitting their tenders as to the
nature of the ground and sub-soil (so far as practicable), the form and
nature of the site, the means of access to the site, the accommodation they
may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may
influence or affect their bid. A Bidder shall be deemed. to have full
knowledge of the site whether he inspects it or not and no extra charges
consequent on any misunderstanding or otherwise shall be allowed. The
Bidder shall be responsible for arranging and maintaining at his own cost
all materials, tools & plants, water, electricity access, facilities for workers
and all other services required for executing the work unless otherwise
specifically provided for in the contract documents. Submission of a bid by
a bidder implies that he has read this notice and all other contract
documents and has made himself aware of the scope and specifications of
the work to be done and of conditions and rates at which tools and plant,
etc. will be issued to him by the Government and local conditions and other
factors having a bearing on the execution of work.

The bidder, in preparing the bid, shall rely on site Investigation Reports
referred to in the Contract Data, supplemented by any information available
to the bidder.

The Officer inviting the bid/ Engineer-in-Charge will clarify queries on the
Contract Data on requisition by the intending Bidder.

B. BIDDING DOCUMENTS

GENERAL INSTRUCTIONS:

1)
2)

The description of the work is as mentioned under lnvifation for Bid.
The bids by the Tender Inviting Officer shall consist of general arrangements

drawings or typical sections of the project. Bidder may be seen these drawings
and take out the print for detail study. Any othﬂﬂdrawings and documents

BLOCK DEVELOPMENT OFFICER, PUINTALA
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pertaining to the works available with the officer inviting the Bid will be open for
inspection by the bidders. The bidder is required to study all the documents for
preparation of his bid. It is assumed that while participating in the bid, the bidder
has referred all the drawings and required data given in the Bid. Seeking any
revision of rates or backing out of the bid claiming for not having referred to any
or all documents provided in the Bid by the Officer Inviting the Bid will be
construed as plea to disrupt the bidding process and in such cases the bid
security shall be forfeited.

3) The bidder is expected to examine carefully all instructions, conditions of
contract, contract data, forms, terms and technical specifications, bill of
quantities, forms, Annexes Schedule and drawings in the Bid Document. Failure
to comply with the requirements of Bid Documents shall be at the bidder's own
risk.

8. CLARIFICATION OF BIDDING DOCUMENTS:

8.1 The bidder may clarify any quarries related to tender by attending
office within the stipulated time before last date and time of receipt of
tender.

9. AMENDMENT OF BIDDING DOCUMENTS:

9.1 Before the deadline for submission of bids, the officer mwtrng the Bid may
modify the bidding documents by issuing addenda:

9.2 Any addendum/ corrigendum thus issued shall be part of the bidding
documents and shall be notified in the website (http:/iwww.balangir.nic.in)
notice board.

9.3 The bidders are required to watch the website till last date and time of bid
submission for any addendum/ corrigendum/ cancellation thereof. Tender
inviting authority is not responsible for communication failure.

9.4 To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Officer inviting the Bid if also happens to be
the Block Development Officer, Puintala with the permission of the higher
authority may, at his discretion, extend as necessary the dead line for
submission of bids.

C. PREPARATION OF BID

10. LANGUAGE OF THE BID:

All documents relating to the Bid shall be in the English/ Hindi / Oriya language.
Bids submitted in any other language shall be summarily rejected.

11. DOCUMENTS COMPRISING THE BID:

11.1 Following documents will be deemed to be part of the bid even if not
submitted with the bid.
(i)  Invitation for Bids (IFB)
(i)  Instructions to bidders (ITB) =
(i) Conditions of Contract
(iv) Specifications
(v) Drawings

Contractor BLOCK DEVELDPMENT OFFICER, PUINTALA
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11.2 All the volumes/ documents shall be provided in the website by the Officer
inviting the bid also. The bidder shall carefully go through the document as
per DTCN and prepare the required documents and submit the bid.
A. Cost of “Bid Document” & “Bid Security” shall comprise
(i) Cost of Bid Document
(ii) Bid Security

B. “Bid” shall comprise.
(i) Declaration under the Official Secret Act, 1923

(ii) Qualification Information and supporting documents,
(i) Certificates, undertakings, affidavits
(iv) Priced Bill of Quantities

12. PROPOSAL BY THE BIDDER:

12.1 For Item rate tenders the bidder shall fill in rates in figures and should
not leave any cell blank. ;

12.2 In case of percentage rate tender, the bidder shall write his name in the
space provided in the specified location in the Bill of Quantities (BOQ) and
write percentage excess or less up to two decimal place only in the
designated,

12.3 ( ix- - Vol

inclusion) (Revised/substituted as per Works Deptt. Office
Memorandum No. 12366 Dt.8.11.2013) ;
If the rate quoted by the bidder is less than 15% of the tendered amount,
then such a bid shall be rejected and the tender shall be finalized basing on
the merits of rest bids. But if more than one bid is quoted at 14.99%
(Decimals up to two numbers will be taken for all practical purposes) less
than the estimated cost, the tender accepting authority will finalize the tender
through a transparent lottery system, where all bidders/ their authorized
representatives, the Block Development Officer.~Puintala and D.A.O will
remain present.

12.4 The bidder shall bid for the whole works as described in the Bill of Quantities.
The Estimated Cost is excluding GST and including CESS, Royalty and Cost
of Conveyance. The rates of item basing on which estimated cost has been
derived are excluding GST on different components to arrive at such rates.
GST as applicable on Works Contract shall be paid over the bill amount at -
the time of payment of bill.

12.5 Bidders shall submit offers that fully comply with the requirements of the
bidding documents, including the Conditions of Contract basic technical
design as indicated in the drawing and specification. Conditional offer or
alternative offers will not be considered in the process of bid evaluation.

12.6 In the case of any bid where unit rate of any item/ items appear unrealistic,
such bid will be considered as unbalanced and in case the bidder is unable to
provide satisfactory explanation such a tender is liable to be disqualified and
rejected. ’

12.7 The contractor shall be deemed to have satisfied himself as to the

correctness and sufficiency of the Tender and of the rates and prices stated
in the Bill of Quantities, all of which shall, except in so far as it is otherwise
provide in the Contract, cover all his obligations under the Contract (including
those in respect of the supply of goods, materials, plant & services or of
contingencies for which there is a Provisional| Sum) and all matters and
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things necessary for the proper execution and completion of the work and the
remedying of any defects therein.
12.8 The contractor shall confirm in all respects, by giving all notices and paying
all fees, with the provisions of:

() Any national or State Statue, Ordinance, or other Law, or any regulation, or
bye-law of any local or other duly constituted authority in relation to the
execution and completion of the works and remedying of any defects therein.

(i) The rules and regulations of all public bodies and companies whose property
rights are affected or may be affected in any way by the works.

13.CURRENCIES OF BID AND PAYMENT:

The unit rates and the prices shall be quoted by the bidder eniirely in Indian
Rupees. All payments shall be made in Indian Rupees.

14 .VALIDITY:

14.1. Bids shall remain valid for a period not less than 90 days or the period
mentioned in the Contract Data, from the date of opening of tender as specified
in the notice inviting the Bid. A Bid valid for a shorter period shall be rejected by
the Block Development Officer, puintala @s non-responsive.

14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer
inviting the Bid may request the bidders to extend the period of validity for a
specified additional period. The request and the bidders' responses shall be
made in writing. A bidder may refuse the request without any risk of forfeiture of
his bid security.

14.3. A bidder agreeing to the request will not be required or permitted to modify his
bid but will be required to extend the validity of his bid secunty for the period of
the extension.

15.(A) BID SECURITY AND ADDITIONAL PERFORMANCE SECURITY:

151  The Bidder shall submit, as part of his Bid, a Bid security for the amount mentioned
under NIT/Contract Data. Bidder intending to participate in the bid shall have to
deposit their Earnest Money deposit/Bid Security of the amount specified for the work
in the table col. 6 of the Tender Call Notice, falling which the bid will be liable for
rejection.

15.2  The Successful bidder who has quoted less bid price / rates than the estimated cost
put to tender shall have to furnish the exact amount of differential cost i.e. estimated
cost put to tender minus the quoted amount as Additional Performance Security (APS)
as below has to be furnished in shape of Demand Draft/ Term Deposit Receipt
pledged in favour of the Block Development Officer, Puintala within 7 (Seven) days of
issue of letter of acceptance (LOA) by the Block Development Officer, puintala to the
Successful bidder otherwise the bid of the Successful bidder shall be cancelled the
EMD/Bid Security shall be forfeited. Further proceedmg for black listing shall be
initiated against bidder.

The Additional Performance Security shall be in the favour of officer as named in
Contract Date and shall be valid for a period of 45 days beyond the validity of the bid.

Revised Amendment has been modified wn_ OM No. 4559, Dt.

05.04.2021 of Works Deptt.
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Bid Security
To be submitted Bid Security declaration as per the Office Memorandum No. 5894
Dt.27.04.2021 of Works Deptt.
Additional Performance Security
Amount S| Range of difference between  |Additional Performance
Estimated cost put to tender and Security to be deposited by the
Bid amount. isuccessful bidder.
1 Below 5% No additional Performance
Security.
2 |From 5% and above and below 50% of (Difference between
10% Estimated cost put to tender and
Bid amount.
3 |From 10% and above. 150% of (Difference between
i estimated cost put to tender and
Bid amount. r

15. 3 Combined bid security for more than one work is not acceptable.

15. 4 In the case of schedule caste/schedule tribe contractors, Government
Undertakings, Co- operatives Societies, Diploma or Degree holders in
Engineering who are registered with the Government of Qdisha, the rules
framed by Government from time to time about Cost of Bid documents, Bid
security, availing price preference facilities and performance security will apply.

15. 5§ The Bid Security may be forfeited

a. If the bidder withdraws the bid after opening of the bid but within the period of

validity. :

b. If the Bidder seeks any revision of rates or back out of the bid claiming for not
having referred to any or all documents provided in the Bid by the Officer
Inviting the Bid.

If the Bidder fails to submit the original documents with in the stipulated date.

d. Inthe case of a successful bidder, if the bidder fails within the specified time
limit to i o) b= -
(i)  Sign the Agreement )
(i) Furnish the required Performance Security including additional
performance security if any.

15.(B) FORMAT AND SIGNING OF BID:

o

a. The bidder can download/ purchasing the tender of his choice and
undertake the necessary preparatory work offline and submit the completed
tender at his convenience before the closing date and time of submission.
The bidder shall only submit single copy of the required documents and
Price Bid in the bid document. In the Financial bid, the bidder cannot leave
any figure blank. He has to only write the figures, & words, The Bidders are
advised to submit the completed Bid document well ahead of the last date &
time of receipt. -

b. The Bidder shall go through the Bid carefully and list the documents those
are asked for submission. He shall prepare all documents including cost of
Bid Document, Bid Security, Declaration form, priﬁj bid etc.
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¢ ()The bidder should sign on all the documents, certificates submitted by
him, owing responsibility for their correctness. If any of the information
furnished by the bidder is found to be false/fabricated/bogus, his EMD/Bid
Security shall stand forfeited and the bidder is liable to be blacklisted.

(1) However, the Officer inviting the Bid if so desires can ask for legible
copies or original copies for verification with in a stipulated period
provided such document in no way alters the Bidder's price bid. If the
Bidder fails to submit the original documents and Additional Performance
Security within the stipulated date as defined in tender call notice, his bid
security shall be forfeited. =

D. SUBMISSION OF BIDS

16.1(I) The bid shall require all the mandatory forms and filled up by the contractor before
submission of the bid/ tender. ol =} '

in India Counter guaranteed by its local branch at Puintala within 7 (Seven) days of
issue of letter of acceptance (LOA) by the Block Develo ment Officer, Puintalato the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the
EMD/Bid Security shall be forfeited. Further processing for black listing shall be initiated
against the bidder,

(a) The bidder shall write his name in the Space provided in the specified location in

bidder shall write rates in figure only in the rate column of respective items without
any blank cell in the rate column in case of item rate tender and write percentage
excess or less up to two decimal place only in case of percentage rate tender.

(b) The Bidder should ensure clarity/ Iegib‘iu'ity of the document submitted by him.

(c) The bidder should check whether all relevant documents are attached in bid or
not.

17. DEADLINE FOR SUBMISSION OF THE BIDS:

* Bids cannot be submitted after due date and time. The bidder should ensure
correctness of the bid prior to submission. The bid cannot be opened even by the
OIT before the due date and time of opening.

* The officer inviting the bid may extend the deadline for submission of bids by
issuing an addendumfcorrigendum, in which case all rights and obligations of the
officer inviting the bid & and the bidders previously subject to the original deadline
will then be subject to the new deadline. :

18. LATE BIDS:
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18.1 Bids cannot be submitted after closer specified date and time.
19. MODIFICATION AND WITHDRAWAL OF BIDS:

19.1

In the tender, with-drawl! of bid is allowed. But in such case he has to write a letter
with appropriate reasons for his withdrawal addressed to the Officer inviting the bid
citing reasons for withdrawal in the respective bid before the closure of receipt of
the bid.

E. OPENING AND EVALUATION

OPENINGOFTHEBID:

20.1.

20.2.

20.3.

20.4.
20.5.

20.6.

20.7.

vi)

Contractor

Bid opening dates are specified in the DTCN or can be extended vide corrigendum.
These dates are available in IFB i. e, in tender document (DTCN).

In the event of the specified date of bid opening being declared a holiday for the
Officer inviting the Bid/ Engineer-in-Charge, the bids will be opened at the same
time on the next working day.

The Additional Performance Security shall be verified regarding the genuineness of
the financial instruments from the concerned banks / Post Offices of branch of the
banks / post offices.

Combined bid security for more than one work is not acceptable.

The Successful bidder who has quoted less bid price / rates than the estimated cost
put to tender shall have to furnish the exact amount of differential cost i.e. estimated
cost put to tender minus the quoted amount as Additional Performance Security
(APS) in shape of TDR in favour of the Block Development Officer Puintala/ Bank
Guarantee in favour of the Block Development Officer.Puintala, Balangir from any
Nationalised/ Schedule Bank in India Counter guaranteed by its local branch at
Balangir within 7(Seven) days of issue of letter of acceptance (LOA) by the Block
Development Officer,Puintala to the successful bidder otherwise the bid of the
successful bidder shall be cancelled and the EMD/ Bid Security shall be forfeited.
Further processing for blacklisting shall be initiated against the bidder.

The Technical evaluation of all the bids will be taken up only as per the information
furnished by the Bidders. But evaluation of the bid does not exonerate the lowest
bidder from checking their original documents and if at a later date the bidder is
found to have misled the evaluation through wrong information, action shall be
taken against the bidder/contractor.

After technical evaluation of the bidders and selection of the qualified bidders, the
financial bids of the technically qualified bidders shall be opened on the due date of
opening. Members of the bid opening committee shall open the financial bids for the
technically qualified bidders. Opening of price bid and evaluation of lowest bidder is
subject to satisfaction of other qualification information provided in the bid.

The Financial Bid will be opened on the notified date & time in the presence of
bidders or their authorized representative who wish to be present. i

At the time of opening of “Financial Bid", the names of the bidders whose bids were
found responsive will be announced. The bids of only those bidders will be opened.
The remaining bids will be rejected.

The responsive bidders’ names, the bid prices, the item wise rates the total amount
of each item, any discounts and withdrawals, and such other details as the officer
inviting the tender may consider appropriate, will be announced by him or his
authorized representatives at the opening. =

Special rebate/ discount offers if any shall be declared and recorded first.

The Financial bid of the bidders shall be opened one by one by the designated
officers. Tender committee members shall sign on each page of the BOQ and
Comparative Statement, =

The Bidder can witness the principal activities and V‘E_’Z the documents for that

particular work.
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vii) Incaseofnon-responsivetendertheofficereinventingtendershouldcancelled/re-tender.
21. PROCESS TO BE CONFIDENTIAL:

Information relating to the examination, clarification, evaluation and comparison of bids
and recommendations for the award of a contract shall not be disclosed to bidders or
any other persons not officially concerned with such process until the award to the
successful bidder has been announced. Any effort by a bidder to influence the officer
inviting the bid, processing of bids or award decisions may result in the rejection of his
bid. The authority inviting bid may reserve the right to accept any additional document.
The bidder will respond in not more than 7 (Seven) days of issue of the clarification
latter, for failing which the bid of the bidder will be evaluated on its own merit.

22.  CLARIFICATION OF BIDS:

To assist in the examination, evaluation, and comparison of bids, the officer inviting the
bid may, at his discretion, ask any bidders in writing to clarify on the documents
provided in the Technical Bid, if necessary, with respect to any doubts or illegible
documents.

23. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVEP&ESS:

23.1. During the detailed evaluation of “Technical Bids”, the officer inviting the bid will
determine whether each bid: -

i)  Bid security is confirmed as NIT, _
i) Has submitted legible documents as required for evaluation
iii)  Is substantially responsive to the requirements of the bidding documents.

23.2(a) During the detailed evaluation of the "Financial Bid”, the responsiveness of the
bids will be further determined with respect to the remaining bid conditions,
i.e., priced bill of quantities, technical specifications and drawings.

(b) For examination, evaluation and comparison of bids, the officer inviting the bid
may, at his discretion, ask the lowest bidder.

(c) For clarification of his rates including reduction of rate on’ negotiation and
break down of unit rates.

F. AWARD OF CONTRACT

24 AWARD CRITERIA:

a) The officer in charge will award the contract to the bidder whose bid has been
determined to be substantially responsive to the bidding documents and who has
offered the lowest evaluated price.

b) The Employer shall notify acceptance of the work prior to expiry of the validity
period by confirmed by registered letter. This letter of acceptance will state the sum
that the Block Development Officer,Puintala will pay the contractor in consideration
of execution completion of the Works by the contractor- as prescribed by the
contract & the amount of Performance Security and Additional Performance
Security required to be furnished. The issue of the letter of Acceptance shall be
treated as closure of the Bid process and commencement of the contract.

c) On acceptance of the tender, the Contractor shall name in writing his accredited
representative(s) who would be responsible for taking instructions from the PD
ZILLA PARISHAD OFFICE,, Balangir.

d) Competent Authority on behalf of Governor of Orissa reserves to himself the right
of accepting the whole or any part of the bid and the bidder shall be bound to
perform the same at the rate quoted.

e) The successful bidder registered under other State Government / MES / Railways /
CPWD in equivalent rank has to register understate PWD before signing of the
agreement.

25. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS;
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If the L-1 bidder does not turn up for agreement after finalization of the tender, then
he shall be debarred from participation in bidding for 3(Three) years and action will be
taken to blacklist the contractor. Besides the consortium/ JV/ Firm where such an
agency/ firm already happens to be or is going to be a partner/ member/ proprietor, he/
they shall neither be allowed for participation in bidding for three years nor hfsllhgre
application will be considered for registration and action will be initiated to blacklist
him/them. In that case, the L-2bidder, if fulfils other required criteria, would be called for
drawing agreement for execution of work subject to condition that the L-2 bidder
negotiates at par with the rate quoted by the L-1 bidder and furnish the required
Additional Performance Security (If required), otherwise the tender will be cancelled.

The bidding process shall be deemed to be complete till the date of issue of letter
of acceptance. If the bidder fails to sign the agreement with in the stipulated period
mentioned on DTCN, his bid security shall stand forfeited.

RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS:
The competent authority on behalf of the Governor of Odisha does not bind him to

accept the lowest or any other tender and reserves to him the authority to reject any or
all the tenders received without assigning any reason. All bids in which any of the
prescribed condition is not fulfilled or any condition including that of conditional rebate
Is put forth by the bidder shall be summarily rejected.

26. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

(a) The issue of the letter of acceptance shall be treated as closure of the Bid process
and commencement of the contract.

(b) The bidder shall within 7 (Seven) days of issue of letter of acceptance, furnish the
Performance security in the prescribed form & the work programme & shall sign the
agreement in prescribed format, failing which the Block Development Officer,puintala
shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the Bid Security absolutely. The agreement will incorporate all agreements
between the officer inviting the bid and the successful bidder.

Following documents shall form part of the agreement. -

i) The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of
invitation of bid and acceptance thereof together with any correspondence &
documents leading thereto & required amount of performance security
including additional performance security.

i) Standard Bid Document P.W.D Form F2/P1 as the case may be

(c) The letter to proceed with the work shall be issued by Block Development
Officer.puintala only after signing of the agreement. The notification of award will
constitute the formation of the contract subject only to the furnishing of
performance security and additional performance security in accordance with the
provisions of the agreement.

27. CORRUPT OR FRAUDULENT PRACTICES:

The Block Development Officer,puintala Will reject a proposal for award if he determines
that the bidder recommended for award has been engaged in corrupt or fraudulent
practices in competing for the contract in question. He will report to the Officer
Inviting Bid /next higher authority. Canvassing whether directly-or indirectly, in
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connection with tenders is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable for rejection.

DETAILED TENDER CALL NOTICE

1. The Percentage tender rate bids are invited in double cover system from “B”&"A”
Class contractors registered with the State Government and contractors of equivalent
Grade / class registered with Central Government / MES / Railways for execution of
Composite Building works on production of definite proof from the appropriate authority
in prescribed firm to be eventually drawn in PW.D. FORM P-1 for the work
“Construction of HIGH SCHOOL BUILDING AT RANDA UGHSUNDER PUINTALA
BLOCK Dist. Balangir(Civil)" at an estimated cost of Rs.4797197/- (Rupees Forty

Seven Lakhs Ninety Seven Thousand One Hundred Ninety Seven) only.

(@ This tender is on Composite basis and only tenderers with sound financial
background capable of investing required amount for advance procurement of all
materials required for the work need apply. Department shall not supply any material
at all for the work.

(b)  This detailed Tender Call Notice along with the clauses mentioned here in shall from
a part of the contract and agreement. =1 _

(c)  Contractor not registered with Government of Odisha, can participate but have to
subsequently register themselves with the appropriate registering™ authority of the
State Government before award of the work as per prevalent registration norms of the
State. :
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2. The bid documents consisting of plans, specifications, the schedule of quantities and
the set of terms and conditions of contract and other necessary documents can been
seen in the website (www.balangir.nic.in).

3. The Bid documents will be available in the website: (www.balangir.nic.infrom
30.09.2022 to 17.00 Hours of 20.10.2022

4. The bid documents will be opened by the assigned officer in the office of the
Panchayat Samiti Office, Puintala at 11.30 A.M Hours on 21.10.2022 in the presence
of the bidders or their authorized representatives who wish to attend.

5. Bid must be accompanied with Earnest Money deposit/ Bid security and cost of Bid
documents of the amount specified at Column.06 & 07 of the Tender Call Notice. As
for OM No.5894 Dt. 27.04.2021 of Works Deptt. Falling which the bid will be liable for
rejection.

6. The Bids will be opened at 11.30 Hours on 21.10.2022 in the office of the Block
Development Officer,Puintala in the presence of the bidders who wish to attend.
Bidders who participated in the bid can witness the opening of bids. If the office
happens to be closed on the last date of opening of the bids as specified, the bids will
be opened on the next working day at the same time and venue.

7. Contractor exempted from payment of EMD will be able to participate in the tender
attached with documentary evidences in shape of affidavit towards his eligibility for
such exemption.

8. The Successful bidder who has quoted less bid price / rates than the estimated cost
put to tender shall have to furnish the exact amount of differential cost i.e. estimated
cost put to tender minus the quoted amount as Additional Performance Security
(APS) in shape of TDR in favour of the Block Development Officer,Puintala/Bank
Guarantee in favour of the Block Development Officer,Puintalafrom any
Nationalised/Schedule Bank in India Counter guaranteed by its local branch at
Balangir within 7 (Seven days) of issue of letter of acceptance (LOA) by the Block
Development Officer,Puintalato the successful bidder otherwise the bid of the
successful bidder shall be cancelled and the EMD/Bid Security shall be forfeited.
Further processing for blacklisting shall be initiated against the bldder

9. Self-attested photo copies of following documents: -

i) Registration certificate as per clause-2 of DTCN & Registration Certificate of
associates. _

ij) Joint venture deed with eligible registered electrical contractors along with other
relevant documents for composite Building =

i) GST and PAN as per DTCN.

iv) Schedule ‘E'as DTCN

v) Schedule 'F' as of DTCN

vi) No relation certificate other required schedule-A information as per DTCN

vii) Furnishing of such documents along with the Technical Bid is mandatory otherwise;
his/ her bid shall be declared as non-responsive and thus liable for rejection and
action to be taken.

10. The contractors registered with State Government and contractors of equivalent Grade/
class registered with Central Government / MES / Railways having registration for Civil,
Electrical and P.H. works having both legal competency and expertise in Civil, Public
Health and Electrical Engineering works can put tenders for this composite work and the
documentary evidence under appropriate Act in support of their legal competency and
expertise to execute Civil, Electrical and P.H. work mvanabg}?hou}d accompany their

tender papers. The Civil Contractor in order to take part in th omposite tender should
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enter into a joint venture agreement for that work with eligible Registered Electrical
Contractors (Associate with the joint venture) and a copy of such agreement for the work
after due registration should be attached with the Tender along with documents viz.
Contractor Registration Certificate, Pan card, GST, of self and the contractor with whom
associated for execution of Composite work. Furnishing copy of such documents is
mandatory along with the tender documents otherwise, his/her bid shall be declared as
non-responsive and thus liable for rejection. If the Civil Contractor is having registration
in P.H. and Electrical works under the same name and style, the question of joint
venture does not arise. Successful bidder who has not registered under State
Government has to register under the appropriate registering authority of the State
Government of Odisha in appropriate class of eligibility before award of the work as per
prevalent registration norms of the state. The tender papers shall bear signature of
authorised person of the tenderer, the letter of authorisation should accompany tender
papers. The authorisation should clearly indicate the name of legal person to sign and
enter in to agreement and receiving payment and will be responsible for all contractual
obligations for execution of work for Civil” Items of work to the Block Development
Officer,Puintala.
(i) The contract will be drawn in PWD P1 Contract form

The contract shall be drawn & signed by Block Development Officer,Puintalaon behalf of
the Governor of Odisha.

11. No tenderers will be permitted to furnish their tender in their own manuscript papers. No
letter should accompany the tender.

12. The tender should be strictly in accordance with the provisions as mentroned in the
tender schedule. Any change in the wordings will not be accepted.

13. The work is to be completed in all respects within 09(Nine) calendar months from the
date of issue of work order. Tenderer whose tender is accepted must submit a
programme of work immediately after issue of work order for approval of Block

Development Officer,Puintala

14. All tenders received will remain valid for a period not less than 90 days or the period
mentioned in the contract data, from the date of opening of tender as specified in the
notice inviting the Bid. A bid valid for a shorter period shall be rejected by the Block
Development Officer,Puintala as non-responsive. Validity of tenders can also be extended
if agreed by the tenderers and the Department.

15.

i. Inthe case of Item Rate Tenders, the bidder shall write his name in the space provided
in the specified location in the Bill of Quantities (BOQ). The bidder shall write his rates
in figure only in the rate column of respective items without any blank cell in the rate
column. -

ii. In case of percentage Rate tenders, the bidder shall write his name in the space
provided in the specified location in the Bill of Quantities (BOQ) of the financial bid.
Only percentage quoted shall be considered. Percentage rate quoted by the
Contractor shall be accurately write in the specified location, so that there is no
discrepancy. The percentage rate quoted in the tender without mentioning excess or
less and not supported with the corresponding amount wull be treated as excess. The
Contractor will write percentage excess or less up to twl ecimal place only. Bills for
percentage rates tender shall prepared at the estimat rate for individual item only
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and percentage excess or less shall be added or subtracted from the gross amount of
the bill. The Estimated Cost is excluding GST and including CESS, Royalty and Cost
of Conveyance. The rates of item basing on which estimated cost has been derived
are excluding GST on different components to arrive at such rates. GST as applicable
on Works Contract shall be paid over the bill amount at the time of Payment of Bill. If
the rate quoted by the bidder is less than15% of the tendered amount, then such a bid
shall be rejected and the tender shall be finalized basing on the merits of rest bids. But
if more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for
all practical purposes) less than the estimated cost, the tender accepting authority will
finalize the tender through a transparent lottery system, where all bidders/ their
authorized representatives, the Block Development Officer,puintalaand D.A.O will remain
present. (Amendment to Appendix-IX, Clause-36 of OPWD Code Vol-Il by inclusion)
(Revised/ substituted as per Works Deptt. Office Memorandum No. 12366
Dt.08.11.2013)

16. Every page of the D.T.C.N., tender paper to be signed by the tenderer during
agreement.

17. The tendered shall carefully study the tentative drawings and specifications applicable to
the contract and all the documents, which will form a part of the agreement to be entered
in to, by the accepted tenderer and detailed specifications for Odisha, and other relevant
specifications and drawings, which are available. Complaint at a future date that the
tenderers have not seen plans and specifications cannot be entertained.

18. The drawings furnished with the tender are tentative and subject to revision or
modification as tendered during the execution as per actual necessity and detail test
conducted. But the tendered rates quoted by the tenderer will hold good in case of such
modification of drawings during the time of execution and shall in no way invalidate the
contract and no extra monetary compensation will be entertained. The work shall
however be executed as per final approved drawing to be issued by the Engineer-in-
Charge as and when required.

19. By admission of a tender for the work, a tenderer will be deemed to have satisfied

himself by actual inspection of the site and locality of the work, about the quality and
availability of the required quantity of material including the wheat/ rice referred to
above, medical aid, labour and food stuff etc. and that rates quoted by him in the tender
will be adequate to complete the work according to the specifications attached there to
and that he had taken in to account all
conditions and difficulties that may be encountered during its progress and to have
quoted rates including labour and materials with lead, lifts, loading and unloading, freight
for all materials and all other charges necessary for the completion of the work. to the
entire satisfaction of the Engineer-in-Charge of the work and his authorised
subordinates. After acceptance of the contract rate Government will not pay any extra
charges for any reason in case the contractor claims later on to have misjudged as
regard availability of materials, labour and other factors. Every bidder is expected before
quoting his rate to inspect the site of proposed work. The bidder should also inspect the
quarries and approach roads to quarries and satisfy himselffthemselves about the
quality and availability of materials. In every case the materials must comply with the
relevant specifications. Complaints in future date that the availability of materials at
quarries has been misjudged cannot be entertained.

20. (Amendment to Para 3.4.16(a)(vi) of - OPWD Code Vol-l by substitution)
(Revised/substituted as per Works Deptt. Office Memorandum No.12366 dt.8.11.2013)
For the purpose of estimate, the approved quarry lead is to be provided judiciously.
Engineers in charge would be responsible for ensuring the quality of materials supplied.
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The contractors would however be responsible for procurement of materials from
authorized sources and voluntarily disclose the source of procurement for the purpose of
billing. Besides the bidder would be required to submit the details of quarry for
procurement while submitting the bid.
The tender should be accompanied with the attested true copies of the valid Registration
certificate, GST, and PAN card which are mandatory. The bidder shall carefully go
through the tender and prepare the required documents of DTCN of Instruction to bidder
for and the originals of all scanned documents of the successful lowest bidder only are
to be produced within 5 (five) days after opening of Cover-Il of the tender in the offices of
the Block Development Officer, Puintala for verification otherwise his/her bid shall be
declared as non-responsive and he/she will be debarred in future from participating in
tender for 3(three) years and will be blacklisted by the competent authority. In such a
situation, successful L-2 bidder will be required to produce his original documents for
consideration of his tender at the negotiated rate equal to.L-1 bidder along with the
required Additional Performance Security. The Successful bidder who has quoted less
bid price / rates than the estimated cost put to tender shall have to furnish the exact
amount of differential cost i.e. estimated cost put to tender minus the quoted amount as
Additional Performance Security (APS) in shape of TDR in favour of the Block
Development Officer,Puintala/ Bank Guarantee in favour of the Block Development
Officer,Puintala from any Nationalised/Schedule Bank in India Counter guaranteed by its
local branch at Balangir within 7(Seven days) of issue of letter of acceptance (LOA) by
the Block Development Officer,Puintala to the successful bidder otherwise the bid of the
successful bidder shall be cancelled and the EMD/Bid Security shall be forfeited. Further
processing for blacklisting shall be initiated against the bidder. .
The tender containing extraneous conditions not covered by the tender notice are liable
for rejection and quotations should be strictly in accordance with the items mentioned in
the tender Call Notices. Any change in the wording will not be accepted.
Letters found in the tender documents raising or lowering the rates or‘deaiing with any
point in connection with the tender and regarding adjustment. or any other matter will not
be considered.
The department reserves the right of authority to reject any or all tenders received
without assigning any reason whatsoever. -
The earnest money will be retained in the case of successful tenderers and will be dealt
with as per terms and condition of O.P.W.D. Code the earnest money will be refunded to
the unsuccessful tenderers on application after completion of the tender process. The
retention of E.M.D.with the Department will carry no interest.
The Block Development Officer,puintalawill notify the bidder / tenderer whose bid has been
accepted of the award prior to expiration of the validity period by cable, telex or facsimile
confirmed by )
registered letter. This letter (hereinafter and in the conditions of Contract called the
“Letter of Acceptance”) will state the sum that the Block Development Officer,Puintala Will
pay the contractor in consideration of the execution, completion and maintenance of the

Works by the contractor as prescribed by the contract (Hereinafter and in the contract
called the “Contract Price"). '

The bidder has to furnish performance (Initial Security Deposit) in shape of “bid security
declaration” as per Office memorandum No.5984 Dt.27.04.2021 of works Deptt. After
successful bidder, he has to submit initial security deposit @ 2% of the quoted amount in
from of Deposit receipt of any Scheduled Commercial Bank in India / KissanVikashPatra
/ Post Office Savings Bank Account/National Savings C?iﬁcate / Post Office Time

Deposit Account duly pledged in favour of the Block Developrdent Officer,puintala payable at
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Balangir before signing the agreement in the P.W.D. form No. F-2 (Schedule XLV No.
61) for the fulfilment of the contract in the office of the Block Development Officer, puintala
for civil as directed. The amount of security deposit withheld according to the provision
of P-1 agreement shall be retained as security for the due fulfilment of this contract
along with the additional performance security as mentioned in the DTCN duly pledged
in favour of the Block Development Officer,puintala payable at Puintala in accordance with
the provisions of the agreement.
Standard P.W.D. Form P1 with latest amendments.
Failure to enter in to the required agreement and to make the security deposit as above
shall entail forfeiture of the Bid Security (earnest money). No contract (tender) shall be
finally accepted until the required amount of initial security. money is deposited. The
security will be refunded after Nine months of completion of the work and payment of the
final bill and will not carry any interest. .
As concurred by Law Department & Finance Department In their U.O.R. No 848,
Dt.21.05.97 J.O.R No.202 W.F.D. Dt.06.03.98 respectively the E.M.D. will be forfeited in
case, where tenderers back out from the offer before acceptance of tender by the
competent authority. : .
If the L-1 bidder does not turn up for agreement after finalization of the tender, then he
shall be debarred from participation in bidding for 3(three)years and action will be taken
to blacklist the contractor. Besides the consortium/JV/Firm where such an agency/firm
already happens to be or is going to be a partner/member/proprietor, he/they shall
neither be allowed for participation in bidding for three years nor his/there application will
be considered for registration and action will be initiated to blacklist him/them. In that
case, the L-2 bidder, if fulfils other required criteria, would be called for drawing
agreement for execution of work subject to condition that the L-2 bidder negotiates at
par with the rate quoted by the L-1 bidder, otherwise the tender will be cancelled.

The contractor should be liable to fully indemnify the Department for payment of

compensation under workmen compensation act. VIII of 1923 on account of the

workmen employed by the contractor and full amount of compensation paid will be
recovered from the contractor.

Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa,

Works Department letter No.VII (R&B) 5225, dt.26-2-55 and No.ll, M-56/61-28842 (5),

Dt.27-9-61.

The contractor shall bear cost of various incidentals, sundries and contingencies

necessitated by work in full within the following or similar category.

a) Rent royalties, cess and other charges of materials, Octroi taxes including Ferry tolls,
conveyance-charges and other cost on account of land buildings including temporary
building required by the tenderer for collection of materials, storage, housing of staff
or other purpose of the work are to be borne by the contractor at his own cost. No
rent will be payable to Govt. for temporary occupation of land owned by govt. at the
site of the work for Bonafide use of the-land for work and all such construction of
temporary nature by the contractor shall be done after Civil portion of the work and
all such construction shall have to be demolished and debris removed and ground
made good and cleared after completion of the work at no extra cost.

b) Royalty will be recovered from each bill as notified by Gowt. from time to time.
Refund of royalty at later date after passing of the bills cannot be entertained as the
recovery of royalty is being credited to revenue.

c) Labour camps or huts necessary to a suitable scale including conservancy and
sanitary arrangements therein to the satisfaction of the local labour laws and health
authorities shall have to be provided by the Contractor. /
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d) Arrangement of suitable water supply including pipe water supply where available for
the staff and labour as well as for the execution of the work is sole responsibility of
the Contractor and no extra cost for carriage of water will be entertained.

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be
borne by the Contractor.

f) Suitable safety equipment's and dresses, gloves, life belts etc. for the labour
engaged in risky operations are to be supplied by the contractor at his own cost.

g) Suitable fencing barriers, signals including paraffin and electric signals where
necessary at work and approaches in order in project the public and employees from
accident has to be provided by the Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising
out of execution of the work and also any sum, which may become payable due to
operation of the workmen compensation act, shall have to be borne by the
contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever
necessary at his own cost.

30. No payment will be made for layout, benchmark, level pillars, profiles and benching and
levelling the ground required, which has to be carried out by the contractor at his own
cost. The rates to be quoted should be for finished items of work inclusive of carriage of
all materials and all incidental items of work

31. After the work is finished all surplus materials should be removed from the site of work,
preliminary work such as vats, mixing platforms, etc. should be dismantled and all
materials removed from the site and premises left neat and his should be inclusive in the
rates. No extra payment will be made to the Contractor in this account.

32. It should be understood clearly that no claim what-so-ever will be entertained to extra
items of works quantity of any item besides estimate amount unless written order is
obtained from the competent authority and rate settled beforé the extra items of work or
extra quantity of any items of work is taken up.

33. The tenderers shall have to abide by the C.P.W.D. safety code rules mtroduced by the
Govt. of India, Ministry of Works and Housing & Supply in their standlng order no.44150,
Dt.25-11-57.

34.No part of the contract shall be sublet ~without written permission to the Block
Development Officer,puintala or transfer be made by the power of attorney authorising
others to receive payment on contractor's behalf.

35. Bid documents consisting of plans, specifications, the schedule of quantmes and the set
of terms and conditions of contract and other necessary documents can be seen in all
the offices issuing the documents and office of the under signed during office hours
every day expect on Sundays and Public Holidays till last date of sale and receipt of
tender papers. Interested bidders may obtain further information at the same address.
But it must be clearly understood that tenders must be received in order and according
to instructions in complete shape. Incomplete tender is liable for rejection

36. No Relation certificate obtaining written permission from the Block Development
Officer,puintala
The contractor shall furnish a certificate along with the tender to the effect that he is not
related to any officer in the rank of an Assistant Engineer & above in the state PR & DW
Deptt. or Assistant/Under Secretary & above in the PR & DW Deptt. If the fact
subsequently proved to be false, the contract is liable to be rescinded. The earnest
money & the total security will be forfeited & he shall be liable of make good to damages
the loss or damages resulting for such cancellations. The pro@ma for no relationship

certificate is contained in a separate sheet vide Schedule-A.
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37. All items of work as per schedule of quantities of this tender should confirm to Orissa
Detailed Standard Specification. |.R.C. & I.S.. Codes & Bridge code section |, I, IlI, IV
&VIl & latest design criteria for pre- stressed concrete bridge specially for Roads &
Bridges issued by MoRT&H., Government of India, Compacting shall have to be carried
out with help of mechanical vibrators from the range of 1.S.2505, 1.S.2006. 1.S.2514.
1.S.4656.

38. Shuttering & centring shall be with suitable steel shutters in side of which shall be lined
with suitable sheeting and made leak proof and watertight. All joints in formwork shall be
properly sealed preferably with P.V.C. joints sealing tapes & compounds.

39. Form work including complete false work shall be designed by the Contractor without
any extra cost to employer and the Department will have the right to inspect the
scaffolding, centring and shuttering made for the work and can reject partly of fully such
structures, if found defective in their opinion. Any eventually such as loss of lives or
properly due to failure of centring and shuttering shall be the responsibility of the
Contractor regarding compensation of all claims thereof. i

40. Cement Concrete should be machine mixed by weight by means of concrete
mixture/batching plant confirming to relevant grade and approved by the Engineer-in-
charge for all types of concrete works. The Contractor should arrange his own batching
plant concrete mixer appropriate vibrators, pumps, etc. for this purpose at his own cost
and departmental machinery If available only may be utilised on payment of necessary
hire charges as detailed in clause of recovery sheet on necessary requisition.

41. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg.
net & the Engineer-in-Charge or his representative shall have the right to test the weight
& quality from time to time. -

42. The tenderers shall make all arrangements for proper storage of materials but no cost
for raising shed for store and pay of security guard etc. will be borne by the Department.
The department is not responsible for any theft or loss of materials at site. It is
contractor’s risk. Under any such plea, if the tenderer stops the work he shall have to
pay the full penalty as per clauses of the contract.

43. Approach Road to site of work for transport of materials to site of work is sole
responsibility of the Contractor. Statutory traffic restriction in the town area for Transport
of construction material to site of work is to be taken in to consideration before tendering
and no consideration for extra time or compensation thereof shall be considered.

44. The contractor should at his own cost arrange necessary tools and plants required for
efficient execution of work and the rates quoted should be inclusive of transportation,
hire and running charges of such plant and cost of consumables.

45. The contractor shall properly co-ordinate with the execution of P.H. and Electrical works
and takes care of the safety of workers.

46. The machineries if available, with the department may be supplied on hire as per
charges noted in the enclosed statement and may be changed from time to time subject
to the condition that the contractor will execute in advance an agreement with the Block
Development Officer,Puintala

47. No claim whatsoever will be entertained for supply of machineries.

48. The tenders should furnish along with their tender a list of works executed during the last
three years duly certified by the concerned Engineer-in-charge indicating the satisfactory
completion for Civil, P.H. & Electrical works as per the proforma enclosed in a separate
sheet of Schedule-H.

49. An applicant or any of its constituent partners of whose contract for any work has been
rescinded or who has abandoned any work in the last Five years, prior to the date of the
bid, shall be debarred from qualification. The tenderer must submit the required
information in schedule -E of the DTCN the tenderer is to furnish-an affidavit (in original)
in the specified format as per Schedule-F of the DTCN regarding authentication of
tender documents & information about any litigation & 3ank guarantee etc. Non-
furnishing of the information in Schedule - E and required affidavit in Schedule —
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F(Original), the tender will be liable for rejection.
50. It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be
directed by the Engineer-in-charge. No payment shall be made for the lapping/welding of
M.S/Tor steel reinforcement.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of
the contractor in the presence of responsible officer of the rank not lower than that of an
Assistant Engineer or sub- Divisional Officer. The contractor shall bear the cost so
involved in testing. The test specimen in cube should be carried out in the Departmental
Control and Research Laboratory of Cuttack or Bhubaneswar/ Balangir. Test should be
carried out in accordance with the stipulation in Bridges code section- Il

c) Test specimens shall be formed carefully in accordance with the standard method of
taking test specimen and no plea shall be entertained later on the grounds that the
casting of the test specimen was faulty and that the result of the specimen did not give a
correct indication of the actual quality of concrete. s

d) Plain concrete and reinforced concrete specimens will be tested in Government Test
Houses at Alipore or control and Research Laboratory at Cuttack/ Bhubaneswar/
Balangir. Cost of testing of all specimens and samples will be borne by the Contractor.

51. The rates quoted should be inclusive of carriage of water required in connection with
execution of the work. No claim for carriage of water whatsoever will be entertained.

52. List of tool & plants in running condition in possession of contractor is to be furnished in
a separate sheet of Schedule-C. i

53. It is the responsibility of the contractor to procure and store explosive required for
blasting operation. Department may render necessary possible help for procuring
license.

54. The contractor will be responsible for any misuse, loss or damages due to any reasons
whatsoever of any departmental material during the execution of work. In case of loss,
damage or misuse, recovery at the rate at 5 times the cost of the materials will be
deducted from the bills or his other dues. )

55. The prevailing percentage of I.T. Department of the gross amount of the bill towards
income tax will be deducted from the contractor's bill.

56. The Estimated Cost is excluding GST and including CESS, Royalty and Cost of
Conveyance. The rates of item basing on which estimated cost has been derived are
excluding GST on different components to arrive at such rates. GST as applicable on
Works Contract shall be paid over the bill amount at the time of payment of Bill.

57. It must be clearly understood that under no circumstances any interest is chargeable for
the dues or additional dues if any payable for the work executed and final bill pending
disposal due to any reason whatsoever.

58. No extra payment will be made for removing spreading and consolidating salvaged
metals and materials.

59. Additional performance Security: (Amendment to Para 3.5.5(v)Note-ii-of OPWD Code
Vol-I by modification) (Revised/substituted as per Works Deptt. Office Memorandum
No.4559 Dt.05.04.2021)

The Successful bidder who has quoted less bid price / rates than the estimated cost put
to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put
to tender minus the quoted amount as Additional Performance Security (APS) in shape
of TDR in favour of the Block Development Officer,Puintala/Bank Guarantee in favour of
the Block Development Officer,Puintala from any Nationalised/Schedule Bank in India
Counter guaranteed by its local branch at Puintala within 7(Seven) days of issue of letter
of acceptance (LOA) by the Block Development Officer,Puintala to the successful bidder
otherwise the bid of the successful bidder shall be canceéig! and the EMD/Bid Security

shall be forfeited. Further processing for blacklisting shall initiated against the bidder.
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If the contractor fails to complete the work, the amount so furnished as Additional
Performance Security will

be forfeited in addition to the other penal clauses, if any, to be imposed.

Revised Amendment has been modified with OM No.4559 Dt.5.04.2021 of Works Deptt.

Bid Security

To be submitted Bid Security declaration as per the Office Memorandum No.58094
Dt.27.04.2021

of Works Department, Government of Odisha in lieu of Bid Security.

Additional Performance Security

Amount S| [ Range of difference between Additional Performance Security to
No| estimated cost put to tender and be deposited by the successful bidder.
.| Bid amount.
1 | Below 5% No additional Performance Security.
2 | From 5% and above and below | 50% of (Difference between estimated
10% cost put to tender and Bid Amount
3 | From 10% and above. 150% of (Difference between
estimated cost puttotenderand Bid
Amount- - '

60. Sample of all material - The contractor shall supply sample of all materials
fully before procurement for the work for testing and acceptance as may be
requiring by the concerned ExecutiveEngineer.

61. Super class contractor shall employ under himself two Graduate Engineer and two
Diploma holders belonging to the State of Odisha. Special class contractor shall
employ under him one graduate Engineer and two Diploma Holders belonging to the
state of Orissa. Likewise ‘A’ class contractor shall employ under him one Graduate
Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay
to the Engineering personnel monthly emoluments, which shall not be less than the
emoluments of the personnel of equivalent qualification employed under the State
Govt. of Odisha. The Engineer-in Chief (Civil), Orissa may however assist the
contractor with names of such unemployed Graduate engineers and Diploma Holders
if such help is sought for by the contractor. The names of such Engineering personnel
appointed by the Contractors should be intimated to the tender receiving authority
along with the tender as to who would be supervising the work. Each bill of the Super
Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment
Roll of the Engineering personnel together with a Certificate of the Graduate Engineer
or Diploma Holder so employed by the contractor to the effect that the work executed
as per the bill has been supervised by him. (Vide Works Department No. Codes M-
22/91-15384 dated 9.7.91). The required certificate is to be furnished in the Performa
contained in a separate sheet vide Schedule-B

62. An engineering personnel of the executing agency should be present at work site at
the time of visit of High level Inspecting officers.

63. All reinforced cement work should conform-to Orissa Detailed specification and should
be of proportion M-15 and M-20 having a minimum compressive strengthen (in work
test) 150Kg/200Kg: per Cm2 in 15 Cm cubes at 28days, after .mixing and test
conducted in accordance with IS 456/2000 and IS 516 using 12mm to 20mm. size
hard black crusher broken granite chips (20mm size not be exceed25%).

64. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak
pits/Sumps/M.H. etc. either rainwater or sub-soil water if necessary should be borne by
the contractor. No payment will be made for benchmarks. Level pillars, profiles and
benching and levelling the ground wherever required. The rates quoted should be for
finished items of works inclusive of these incidental items ofqwork.

65. It should be understood clearly that no claims whatsoever wpuld be entertained.
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The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and Supply in their standing order No-
44150dtd.25.11.57.
The Contractor will have to submit to the Block Development Officer Puintala for
monthly return of labour both skilled and unskilled employed by him on the work.
All fittings for doors and windows works as supplied by the Contractor should be of
best quality and conform to relevant |.S. specification and should be got approved by
the Engineer-in- charge of the respective wing before they are used on the work.
After completion of the work the contractor shall arrange at his own cost all requisite
equipment’s for testing buildings, if found necessary and bear the entire cost of such
test,
The Tenderer has to furnish along with their tender.

1. Alist of works, which are at present in their hand

2. List of T&P and

3. List of work executed in the prescribed Performa enclosed.

All reinforced cement concrete works should be finished smooth Extra charges for
plastering required to any R.C.C. structures like roof slab, Columns, Chajas, fins,
parapets, shelves etc. shall not be paid. ]

The contractor has to arrange the samples of materials required for execution to be got
tested and approved by the Department before taking up the work and during course
of execution required from time to time. All such samples are to tested at Government
Test house Alipore or at Control and Research Laboratory Cuttack at the cost of the
Contractor with no extra cost to the Department for civil work. .

If there is any damage to the work due to natural calamities like flood or cyclone or any
other cause during the course of execution of work or up to 12 months after
completion of work or if any, imperfection becomes apparent to the work within 12
months from the date of final certificate of completion of work the contractor shall
make good of all such damages at his own cost with no extra cost to the Department.
No claims, whatsoever, in this regard will been entertained.

The fly ash bricks should be well burnt and of good qualities. The bricks should be
approved by the Engineer-in- charge before use in the work and should conform to the
minimum strength as per National Building Code. .

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor
who undertakes execution of work through labour should produce valid licence from
the licensing authority of labour Department.

Standard co-efficient for linear measurement will be adopted while calculating
consumption of steel and no claim whatsoever regarding difference in co-efficient of
steel will be entertained. The rates quoted shall be inclusive of any eventuality of
difference for co-efficient for linear measurements.

Engineering contractors excepting those claiming exemption with production of
affidavit, should furnish EM.D as specified in the Tender Notice failing which the
tender will be summarily rejected.

That for the purpose of jurisdiction in the event of disputes if any of the contract would
be deemed to have been entered in to within the State of Orissa and it is agreed that
neither party to the contract will be competent to bring a suit in regard to the matter by
this contract at any place outside the State of Odisha. i

SPECIAL CONDITIONS (PART OF THECONTRACT)

quantities and also the finished items of work where tests are applicable shall have to
be tested through the Engineer-in- charge of the respective wing at appropriate
Laboratories according to the relevant |.S. specifications of the materials and the said
items of works and the cost of all such tests shall have to be borne by the Contractor
and the rates of the items of works should be inclusive of cost of such tests.

(i) The tests have to be planned & carried out such that the progress of work is not

hampered

and 1.S. specifications.
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However, these are not exhaustive and the Engineer-in-charge has the right to
prescribe other required test if any as will be considered from time to time.
In case of ambiguity between clauses of this D.T.C.N. and the P1 contract form, the
relevant Clauses of the P1 contract form shall prevail over the D.T.C.N. The clauses
not covered under P1 contract form shall be governed the clauses of the D.T.C.N.
It must be definitely understood that the Government does not accept any
responsibility for the correctness and completeness of the trial borings shown in the
Cross-section.
Schedule of quantities is accompanied in Cover-ll (Price Bid). It shall be definitely
understood that the Government does not accept any responsibility for the correctness
or completeness of this schedule and that this schedule is liable for alternation or
omissions, deductions or alternations set forth in the conditions of the contract and
such omissions, deductions, additions or alternations shall no way invalidate the
contract and no extra monetary compensation, will been entertained.
In case of any complaint by the labour working about the non-payment or less
payment of his wages as per latest minimum Wages Act, the APD (Tech) will have the
right to investigate and if the contractor is found to be in default, he may recover such
amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child
labour. The decision of the Addl. PD (Tech) is final and binding on the contractor.
The contractor should arrange the materials like Steel, Cement, paint and bitumen etc.
of approved quality and specification at his own cost for completion_of the work with
the time schedule. No extension of time will be granted on the application of the
contractor due to delay in procurement of materials.
If the contractor removes Government materials supplied to him from the site of work
with a view to dispose of the same dishonesty, he shall be in addition to any other
liability civil or criminal arising out of his contract be liable to pay a penalty equivalent
to five times of the price of the materials according to the stock issue rate or market
rate whichever is higher. The penalty so imposed shall be recovered.at any time from
any sum that may then or at any time thereafter become due to the contractor or from
his security deposit or from the proceeds of sale thereof.
Though Departmental issue of cement and steel has indicated, it may not be taken
as binding. The contractor must have to arrange by themselves cement, steel,
bitumen and every sort of materials from approved manufacturer, get it tested in the
Departmental Laboratory and approved by the Department before use. No extension
of time or escalation of price on such accounts has been entertained in future.
TOR rods, plates and structural members will be supplied in quantity, length and size
available in the stock. For payment of reinforcement, the steel including plates etc.
shall be measured in length of different diameter, size and specification as actually
used (including hooks and cranks) in the work correct to an inch or cm. and their
weight calculated as per sectional weight prescribed by- the Indian Standard
Specification or as directed by the Engineer-in-Charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment).
The contractor should at his own cost arrange necessary tools and plants required for
the efficient execution of work and the rates quoted should be inclusive of the running
charges of each plant and cost of conveyance.
Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to
3% over the lowest quotation or tender as laid down in-works -and Transport
Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender
amount (Where their tender is not the lowest) provided they express willingness to
execute the work after reduction of rates by negotiation.
The contractor is required to pay royalty to Govt. as fixed from time of time and
produce such documents in support of their payment to the concerned Engineer-in-
Charge with their bills, falling which the amount towards royalties of different materials
as utilised by them in the work will be recovered from their bills and deposited in the
revenue of concerned department. / ’
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Under no circumstances interest is chargeable for the dues or additional dues if any
payable for the work.
Trial Boring - The foundation level as indicated in the body of the departmental
drawing is purely tentative and for the general guidance only. The Department has no
responsibility for the suitability of actual strata at the foundation level. The contractor
has to conduct his own boring before starting the work and get the samples tested at
his own cost to ascertain the S.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take in to account of the above
aspects.
Any defects, shrinkage or other faults which may be noticed within 12(twelve) months
from the completion of the work arising out of defective or improper materials or
workmanship timing are upon the direction of the Engineer-in-Charge to be amended
and made good by the contractor at his own cost unless the Engineer for reasons to
be recorded in writing shall be decided that they ought to be paid for and in case of
default Department may recover from the contractor the cost of making good the
works. The contractor is also required to maintain the road/ building for 12 months
from the date of successful completion of the work.

From the commencement of the works to the completion of the same; they are to be
under the contractor's charge. The contractor is to be held responsible to make good
all injuries, damages and repairs occasioned or rendered necessary to the same by
fire or other causes and they hold the Govt. of Odisha harmless for any claims for
injuries to person or structural damage to property happening from any neglect,
default, want of proper care or
misconductonthepartofthecontractororanyoneinhisemploymentduringthe execution of
the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone,
epidemic, riot or any other calamity whether natural or incidental damages so caused
will have to be made good by the contractor at his own cost,

Gradation of ingredients: The coarse and fine aggregate shall meet the grade
requirement as per the latest provision of relevant |.S. Code / I.R.C. code / MoRT&H
specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work
shall issue an order book to the contractor to be kept at the site of the work with pages
serially numbered. Orders regarding the work whenever necessary gre to be entered
in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted
by the contractor or his authorised agents with their dated signature. Orders entered in
this book and noted by the contractor’s agent shall be considered to have been duly
given to the contractor for following the instructions of the Department. The order Book
shall be the property of the P.W.D. and shall not be removed from the site of work
without written permission of the Engineer-in- charge and to be submitted to the
Engineer-in- charge every month. L

No part of the contract shall be sublet without written permission of the concerned
Block Development Officer,Puintala or transfer is made by power of Attorney

authorising others to receive payment on the contractor's behalf.

The contractor should attach the certificate in token of payment deposit with the
registration authority as per recent circular of the Government relating to his
registration.

The rates quoted by the contractor shall cover the latest approved rates of labours,
materials, P.O.L. and Royalties. Arrangement of borrows areas; land, approach road to
the building site etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively
necessary the term dewatering shall mean the execution or operation of the items due
to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.

Deleted. -

Number of tests as specified in LR.C. /MORT & H/1.S.| specification required for the
construction of roads /bridges/ buildings or any other structural works will be
conducted in any Govt. Test House / Departmental Jaboratories/reputed material
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testing laboratory as to be decided by the Engineer-in-charge. Testing charges
including expenditure for collection / transportation of samples Ispecimens etc. will be
borne by the contractor. The collection of samples and testing are to be conducted for
both prior to execution and during execution as may be directed by the Engineer-in-
charge and on both the accounts the cost shall be borne by the contractor.

103. In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series
one by one, thereby facilitating a particular tender for award, then they shall be
penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate action for black listing the
tenderers shall also be taken apart from dis-incentivising the tenderer.

104. Condition for issue of plant & machinery to contractor on hire: - Deleted
105. AMMENDMENT TO THE CONDITION OF F2 CONTRACT

Clause-2(a) of F2 Contract: -TIME CONTROL: -

(A) Progress of work and Re-scheduling programme.

« The Block Development Officer,Puintala shall issue the letter of acceptance to the
successful contractor. The issue of the letter of acceptance shall be treated as closure of
the Bid process and commencement of the contract.

*  Within 15 days of issue of the letter of acceptance, the contractor shall submit to the
Block Development Officer,Puintala for approval a Programme commensurate to Clause
no.15 showing the general methods, arrangements, and timing for all the activities in the
Works along with monthly cash flow forecast.

* To ensure good progress during the execution of the work the contractors shall be
bound in all cases in which the time allowed for any work exceeds one month to
complete, 1/4th of the whole time allowed under the contract has elapsed, % of the
whole of the work before ¥ of the whole time allowed under the contract has elapsed,
3/4th of the whole of the work before 3/4th of the whole time allowed under the contract
has elapsed.

* If at any time it should appear to the Engineer-in-Charge that the actual progress of the
work does not conform to the programme to which consent has been given the
Contractor shall produce, at the request of the Engineer-in- Charge, a revised
programme showing the modifications to such programme necessary to ensure
completion of the works within the time for completion. If the contractor. does not submit
an updated Programme within this period, the Engineer-in-Charge may withhold the
amount of 1% of the contract value from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Programme has been submitted.

* An update of the Work Programme shall be a programme showing the actual progress
achieved, on each activity and the effect of the progress achieved on the timing of the
remaining work including any changes to the sequence of the activities. -

* The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's
obligations. The Contractor may revise the Programme and submit it to the Engineer-in-
Charge again at any time. A revised Programme is to show the effect of Variations and
Compensation Events.

(B) Extension of the Completion Date.

0 The time allowed for execution of the works as specified in the Contract data shall be the
essence of the Contract. The execution of the works shall commence from the 15th day
or such time period as mentioned in letter of Award after the date on which the
Engineer-in-Charge issues written orders to commence the work or from the date of
handing over of the site whichever is later. If the Contractor commits default in
commencing the execution of the work as aforesaid, Government shall without prejudice
to any other right or remedy available in law, be at liberty to forfeit the earnest money &
performance guarantee / Security deposit absolutely. )

0 As soon as possible after the Agreement is executed: ‘25 Contractor shall submit the
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Time & Progress Chart for each milestone and get it approved by the Department. The
Chart shall be prepared in direct relation to the time stated in the Contract documents for
completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be
amended as necessary by agreement between the Block Development Officer,Puintala
and the Contractor within the limitations of time imposed in the contract documents, and
further to ensure good progress during the execution of the work, the contractor shall in

jobs for which a Separate programme has been agreed upon) complete the work as per
milestone given in contract data.
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i) Force major, or
ii) Abnormally bad weather, or
iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of
the trades employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge in executing work not forming-part of the Contract.

Vi) In case a Variation is issued which makes it impossible for Completion to be
achieved by the Intended Completion Date without the Contractor taking steps to
accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in
Contract data is beyond the Contractars control,

* [Request for reschedule and extension of time, to be eligible for consideration,
shall be made by the Contractor in writing within fourteen days of the happening

* Inany such case a fair and reasonable extension of time for completion of work

y be given. Such extension shall be communicated to the Contractor by the

Block Development Officer.Puintala in writing, within 3 months of the date of

receipt of such request. Non-application by the contractor for extension of time

shall not be a bar for giving a fair and reasonable extension by the Block
Development Officer. Puintala and this shall be binding on the contract.

(C)Management Meetings
* Either the Engineer or the Contractor may require the other to attend a management

meeting. The business of management meetings shall be to review the plans for

Clause-2 (b) of Item Rate F2 Agreement: - Rescission of Contract (Amendment as per
letter No. 10639 dt 27.05.2005 of Works Department, Orissa): -

To rescind the contract (of which rescission notice in writing to the contractor under the
hand of the Block Development Officer Puintala shall be conglusive evidence), 20% of the
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value of left over work will be realised from the contractor as penalty.

107. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in

addition to the clauses mentioned here in before tendering.

108.The safety certificate of the E.I. work will be furnished by the agencies after getting

necessary verification from the electrical inspector / equally competent authority
responsible for the work prior to Energisation of the building.

109. Amendment to Para 3.5.18 Note-viii of OPWD code Vol-| (Revised/substituted as per

Works Deptt. Office Memorandum No.12366 dt.8.11 .2013)

Before acceptance of tender, the successful bidder will be required to submit a work
programme and mile stone basing on the financial achievement so as to complete the
work within the stipulated time and in case of failure on the part of the agency to
achieve the mile stone liquidated damage will be imposed. )

110.Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD

Code Vol.- Il on rules for black listing of Contractors vide letter No.3365 dt.01 .03.2007 of
Works Department, Odisha.

As per said amendment a Contractor may be blacklisted

a) Misbehaviour/ threatening of Departmental & supervisory officers during execution
of work/ tendering process. .

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds
and non- adherence to quality specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the security of
the State.

f)  Submission of false/ fabricated / forged documents for consideration of a tender.

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK
Materials of following specification are to be used in work. The Tenderer are expected to

possess and be well conversant with the following IS standard and code of practice.

15 Cement Will be as per |.S. 269/455 (However the grade of cement to be
selected by the Engineer-in-Charge of work and complex cube test
before commencement of work in each batch).

2. Steel .S. 432 (Plain) and 1786 (Tor)

3. | Vibrator I.S. 7246

4. | Aggregate I.S. 383, I.S. 515

5. Water for mixing and curing | Shall be clean, free from injurious amount of oil, salt, acid, vegetable
materials and other substances and harmful to concrete in conformity
to |.S. 456 and 1.5.3025.

6. Sand / Fine Aggregate I.S. 2116, 383

T Binding wire I.S. 280 (galvanised minimum 1 mm)

8. | Rain water pipe 1.S. 2527

9. Construction joints 1.S. 3414

10. | Steel Window Frame 1.S. 1038/83

11. | Steel Door Frame I.S. 4351/75

12. | Fitting & Fixtures for journey Conforming to I.S. 7452/82 strictly conform to IS specification and as

works per direction of Engineer-in-Charg?'
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Note: For road work (Approach Road) specification as per road and bridges (latest edition) published by
I.R.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision,
regarding specification |.S. shall be referred (Indian standard).

ITEM OF WORK

Concrete shall be with conformity tol.S.456.
Foundation shall be with conformity tol.S.1080.
Stone masonry (R.R.) shall be with conformity to 1.S.1597(Part-I)
C.R. Masonry shall be with conformity tol.S.1597.
Brick masonry shall be with conformity tol.S.2212.
Cement plastering shall be with conformity to .S.9103 &6925.
Mortar shall be with conformity tol,S.2250
White and colour washing shall be with conformity tol.S.6278.
CC in foundation shall be with conformity tol.S.2571.
Anti-Termite Treatment shall be with conformity to 1.5.6813. (Part — | & Part =Il)
Painting to all surfaces shall be with conformity to |.5.2395 (Part — | & Part =I1)
DPC shall be with conformity tol.S.3067 -
Tarfelt treatment shall be with conformity tol.S, 1346
Mosaic flooring with conformity tol.S.2114

Steel painting shall be with conformity to I.S. 1477 (Part - Part — ) I.S. 1661

Pile Foundation Shall be conformity to I.S. 2911 (Part 1 & Part 2)
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SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/\We* am/are* related/not related (*) to any officer of PR &
DW Department of the rank of Assistant Engineer & above and any officer of the rank of
Assistant / Under Secretary and above of the PR & DW Department, Govt. of Orissa. |/We*
am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be
rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make

good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for
rejection.

(%) - Strike out which is not applicable Signature of the
Tenderer Date: -
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EENGINEER / DIPLOM
(for Super class / special class / A cla
l!WeherebyceriifythatatpresentthefollowingEngineering personn
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SCHEDULE-B

NEMPLOYEDGRADUAT

AHOLDERS

SS contractors only)
e!areworkingwithme!inourﬁrrnfcompany

and their bio-data are furnished below,
[SI [ Name of Qualificati | Date of Monthly | Whether [ If they are superannuated |
No. Engineering | on Appointment| emolument| full time |/ retired / dismissed or
personnel engagem | removed personnel from
appointed for ent and state  Gowvt/ Central
supervising continuo | Govt/  Public Sector
contractor’s us. " | Undertaking/ private
work with Companies and or any
address. one  “ineligible for

Government service.

1 2 3 4 5 7

L |

I/ We also note that, non-submission of this certificate will render my / our tender liable for rejection.

Contractor

ANNEXURE-|

S}gnature of the
tenderer. Date: -

F SCHEDULE-C
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LISTOFPLANTANDEQUIPMENTSTOBEDEPLOYEDONTHE CONTRACTWORK

(MINIMUMREQUIREMENT)

Sl. No. List of plants and equipment’s Marks
01. Truck/Tipper
02. Concrete Mixture
03. Generator
04. Plate Vibrator
05 Needle Vibrator
06 Centring& shuttering materials. B
07 Water Tanker
08 Except if any
Total:-

ANNEXURE - Il OF SCHEDULE-C
Apart from the above the contractor shall have to arrange other machineries if any required for the work.
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SCHEDULE-D
WORK EXPERIENCE
LIST OF SIMILAR NATURE OF PROJECTS EXECUTED

Name of| Name of Contract Major Stipulated date of |Actual date of| Value of work actually | Reasons for

Employer| Location Price in items Commencement/ |Completion of| executed during last 5 delay in

and Name Indian of completion of the | the Work. | financial year starting/
of Work Rupees/ Works Work as per completion if

Agreeme Agreement. Financial | Value any.
nt No. year
1 2 3 4 5 6 T 8 9

Note: - The above information is to be certified by the Engineer in Charge / Employer not bellow the rank of
Executive Engineer.

e
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SCHEDULE-E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED

OR ABANDONMENTOF WORK BY THE TENDERER

1 a) Is the tenderer currently involved Yes /
No
in any litigation relating to the work. =
b) If yes: give details :
2 a) Has the tenderer or any ofits Yes / No
Constituent partners been debarred/
Expelled by any agency in India during the last 5 years

3.a) Has the tenderer or any of its constituent Yes /
No
Partners ailedtope rform on any contract work in
India during the last 5 years
b)If yes, give details:

Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will be
summarily be rejected.

Signature of the contractor
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SCHEDULE -
F

(To be submitted in original in legal stamp paper)

The undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

The wundersigned also hereby certifies that neither our firm M/s

nor any of its constituent partners have abandoned
any road/ bridge/Irrigation /Buildings or other project work in- India nor any contract
awarded to us for such works have been rescinded during the last five years prior to
the date of this bid. .

The undersigned hereby authorised and request (s) any bank, person, firm or
Corporation to furnish pertinent information as deemed necessary and as requested by
the Department to verify this statement or regarding my (our) competency and general
reputation.

The undersigned understands and agrees that further qualifying information may be
requested and agree to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm)
Title of Officer

Name of Firm

Date:
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SCHEDULE -

G

Existing commitments and on-going works

Description of | Place Contract Name & | Value of | Stipulated | Value of | Anticipated
works & | No. Address Contract | period of | works date of
State of (Rs. Completion | remaining to | completion
Employer | Lakh) be
: 2 . completed
(Rs. Lakh)
2 3 4 5 6 7 8
"Attach Certificate(s) from the Engineer -in-charge
Contractor BLOCK DEVELOPMENT _OFFICER; PUINTALA
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Schedule-H

Form of Bid Security Declaration

Name of the Work—

Date:
Bid Identification No.

To

(Fill up the complete name and address of the Authority/Employer/Tender Inviting
Authority)

We, the undersigned declare that:

1. We understand that, according to your conditions, bids must be suppbned by a Bid Security
Declaration. .

2. We accept that the Authority/Employer/Tender Inviting Authority shall cancel our
empanelment and / or suspend/prohibit/debar/blacklist from participating in bidding in any
contract of the State for a minimum period of 180 days, if we are in breach of our
obligation(s) under the bid conditions, because we: _

(a)Have withdrawn out Bid prior to the expiry date of the bid validity specified in the letter of
Bid or any extended date provided by us; or
(b)Having been notified of the acceptance of our Bid by the Employer prior to the expiry date
the bid validity in the Letter of Bid or any extended date provided by us,
() Failure of use to furnish the Performance Security and Additional Performance
Security, if required in accordance ITB/Terms of the Bid Document, or
(i) Fail to agree to the decisions of the contract negotiation meeting or
(i) Failures refuse to execute the Contract.

3. We understand this Bid Security Declaration shall expire, if we are not the successful
Bidder, upon the earlier of your notification of the name of the successful Bidder through
award of contract; or after the expiry date of the Bid validity.

Name of the Bidder
Name of the person duly authorized to sign the Bid on behalf of the Bidder

Title of the person signing the Bid

Signature of the person named above

Date signed day of

In the case of the Bid submitted by joint venture specify the name of the Joint Venture as .
Bidder

Person signing the Bid shall have the power of attorney given by the Bidder attached to the
Bid.
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[Note: In case of a Joint Venture, the Bid Security Declaration must be in the name of
all members to the Joint Venture that submits the Bid]

Block Development Officer, Puintala

TENDER SCHEDULE

NAME OF THE WORK : CONSTRUCTION OF HIGH SCHOOL BUILDING AT RANDA
UGHS UNDER PUINTALA

BLOCK : PUINTALA

4797179/ -

(Rupees Forty Seven Lakhs Ninety Seven Thousand One Hundred Seventy Nine )
only.

SL. AMOUNT IN
NO. Rs.

QUANTIT

ITEMS OF WORK v

UNIT RATE

Earth work excavation in hard soil
with in 50m, initial lead & 1.50m
initial lift including rough dressing,
breaking of clods to maximum Scm
to7 em size and Iayj_ng in ]_ayers not 336.42 Cum 195.40 65736.47
exceeding 0.30m in depth & as per
direction of the Engineer-in-charge.

Filling in foundation and plinth with
sand well watered and rammed
hard etc.

204.10 | Cum 419.70 85660.06

C.C.( 1:4:8) using 40mm size
H.G.metal including Cost,
Conveyance and royalty etc.

copmlete 73.60 Cum | 3877.40 285365.01

RRHG stone masonary in cm(1:6)
in foundation and plinth etc.

Complete
60.52 Cum | 3322.40 201071.38

Brick work with Flay ash
bricks(23cmx 1 lemx8cm)size having
crushing strength not less than
75kg/cm? with dimensional
tolerance + 8% in cement in C.M.
(1:6) in super structure etc.

complete. CJ ),

5
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(i) Ground Floor

111.60

Cum

4146.60

462751.23

(ii)First Floor

8.37

Cum

4419.40

36994.56

RCC work of M20 garde with 20mm
and down grade black hard crusher
broken granite chips including
hoisting and laying in position
compacting to specified design
section and curing for proper period
including cost, conveyance, royalty,
taxes of all materials & all labour
charges T & P etc. complete as per
direction of Engineer-in-charge,

Ground Floor

1 146.10

Cum

4419.50

First Floor

0.66

Cum

4506.10

Rigid and smooth centering &
shuttering for R.C.C work including
false work and dismentling the
same after casting including with all
cost of materials and labours

Ground Floor

’ 645675.24

2974.03

(1) Slab&Chajj a

447.74

Sgm

436.95

(ii) Lintel Band

41.70

Sgm

266.60

195638.25
11117.22

(iii ) Staircase

32.04

Sqm

611.20

19582.85.

(iv) Column and Roof Beam

520.70

Sgm

750.00

First Floor

|
)- 390527.9{!

(i) Lintel

11.65

Sgm

]

8

Supplying,cutting,bending,binding,t
ying the grills & placing in position
of steel reinforcements (SAIL) for

131.49 ’

Qtl

o

320.00

8565.50

3728.00

1126253.68
)

Contractor
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RCC works including cost of
binding wires of 18-20 gauge as per
drawing and
specification...etc/compl.( For 1MT.)
i:ixing of Vitrified floor tiles in floors treads
or steps and landing on 25mm thick bed of
cement ... etc complete 312.06 | Sgm 955.20 298079.71
9
Fixing vitrified tiles in walls and dados....
etc. complete
32.31 Sqm 1060.30 34146.96
10
Fitting and fixing Ceramic Floor tiles on
Floors treads or steps........etc.
242.22 | Sgm 909.80 220374.30 |
11
Providing 12mm thick cement plaster in 1:6
sl Kiecomplete 22292 | Sqm | 140.30 31274.97
12
Finishing walls with water proofing weather
coat of approved shade on new works (two
13 coats) to given an even shade ....etc.
Ground Floor
222,92 | Sqm 133.60 29781.44
First Fl '
e 173.02 | Sqm | 138.80 24015.18
Providing 16mm thick cement plaster in 1:6
C.M... Etc complete
14
d Fl = T .
gy 1039.06 | Sgm | 200.80 208643.25
FRELIRSE 205.90 | Sqm | 205.90 6677.34
6 mm thick CP in CM(1:4) including all cost
compl 157.20 Sgm 157.20 7760.65
15
Distempering two coats to walls with
distemper of approved shade on new
works to give an even shade including
cost of distemper
16
Ground Floor 1351.12 | Sqm,{ 125.70 169835.78
v
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First Floor

89.43 Sqm 128.80

11518.58

Supplying, fitting & fixing of MS door,
windows frame and shutter in position
including cost, conveyance, taxes of all
materials & all labour charges T & P etc. 1943.64 Kg 80.00
complete as per direction of Engineer-in-
charge.

17

155491.00

Finishing door & window with synthetic
enamel paint of approved shade on new . i
work two coat over a coat of primer to 13.41 Smt 193.90
give an even shade including cost of paint

18

2600.00

Supplying, fitting and fixing of stainless
steel of 304 grade in hand railing using 50 10.4
mm dia of 2mm thick circular pipe etc. of -

- 125.64
size 32mmx32mmx2mm @ 0.9 mtr Kg/
C[C.ssveines BEC. Rmt

334.64

19

42044.00 |

Supplying, fitting & fixing of
Chequered tiles in floors of
approved make laid on 20 mm thick
cement mortar (1:4) (1 cement : 4
course sand) and filling joints with
epoxy gouut of of approved quality 44.64 Sqm 489 70
including cost of all materials,
labour T&P etc required for the
work all complete as per direction of
the Engineer-in-charge

20

21860.21

Add cost for Transparency Board at work
site made of brick masonry (3'(W)x4'(Ht),
plastering, coloring & writing ... etc
comple

21

3000.00

Limited to 4797179.28

" 4800179.2
8

(Rupees Forty Seven Lakhs Ninety Seven Thousand One Hundred Seven Nine )

only.
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I M/S y Class

Contractor hereby quoted my % (Percentage) rates

at

% (Percentage) (both in figure & word) excess over than/ less than/
equal to the amount put to tender Rs 47,97,179/- (RupeesForty Seven Lakhs Ninety
Seven Thousand One Hundred Seven Nine) only.

Note:

1. The contractor should not write anything except quoting of percentages and in
case anything else regarding tender rate mentioned, the tender is liable to
rejection.

2. Strike out which is not applicable.

3. Percentage should be quoted up to 2 (two) digit after the decimal point.
No of Corrections:-

No of over writing:-

No of Pages:-

Contractor BLOCK DEVELOPMENT OFFICER, PUINTALA



SECONDARY SCHOOL BUILDING

foundatlon plan
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