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E-mail I-ori-titilagarhdnic.in

Government Of Odisha
OFFICE OF THE PANCHAYAT SAMITIL, TITILAGARH
No. 2 29 Date. 317%; 03 ]‘L'_?,

INVITATION FOR BIDS (IFB)

Bid Identification No. 04 / TLG/2022-23
Detail Tender Call Notice No. £4 /TLG/2022-23

The Block Development Officer, Titilagarh on behalf of Governor of Odisha Invites
Percentage Rate Bids In Single Cover system in conformity with detail Tender call notice No.
! TLGI/2022-23, Dated: /| /2023 fo be eventually drawn up in State P.W.D Form P-1
contract for the execution of the works detail in the table, from the class of eligible contractors as
mentioned against the work in Column - 4 (four) registered with the State Governments and
contractors of equivalent Grade/ Class Registered with Central Government/ MES/ Railways/
CPWOD for execution of civil works. The proof of registration from the appropriate authority shall be
enclosed along with the Bid. If successful, the bidder who has not registered under State
Government has to register under the appropriate registering authority of the State Government of
Qdisha in appropriate class of eligibility before award of the work as per prevalent registration
norms of the state,
The bidders may submit bids for the following works.

!
Sl No Name of work Approximate Class of |Concerned, Sacurity Tender | Poriod of
. value of work. contractor |office. With E.M. 1. [Ro Paper | completion.
Head qrs. Cost (Rs.)
i 2z 3 - 5 & 7 8
1 Construction of Day Care Sub GVl -Rs. 32 21,377/ =
Centre cum Health & Wellness | E! - Rs. 251229/ | "C’ Class & Pamhgyat 39,000/- 6,000/- & (Six)
Centre at Amuria under PH-Rs 378,607/-| © Class Tﬁ?;:,'f;,.. Ch:l?n:gr:r
Titilagarh Block of Balangir Dist: |Total Rs.38,51,213/- okl
(Civil, El, PH) (Composite Tender)
2 | Construction of Day Care Sub |CIVil -Re. 32.05,078 ) )
Centre cum Health & Wellness | El- R 2.51,220/- "IHJ' _Class & Panchayat| 38,000~ 6,000/- B (Six)
Centre at Desil under Titilagarh | PH - Rs 377.754)- | ‘B Class Tﬁj‘f“f“r-r Cg'iﬁzf
Block of Balangir Dist. (Civil, El, |Total Rs.38,34,0861/- agarh o
PH) (Composite Tender)
3. | Construction of Day Care Sub [C'vil-Rs. 32,176,026/ _
Gentre cum Health & Wellness | El - Rs. 2.51,229) | *C" Class & [Panchayat] 39,000~ | 8000~ | 6(Six)
Centre at Sagﬂdghat under t'u_J :.Ef':_:i.“.a 185, ‘B" Class Samiti, Cha?’randar
Titilagarh Block of Balangir Dist. |Total Rs.38,45,447/- Titilagarh onthe
{Ciwil, El, PH) (Composite Tender)




GConstruction of Day Care Sup [C/Vil -Rs. 31,84 491

Gontre cum Health & Wellness | E! - Rs: 2.51.220/. | 'C" Cless & [Panchayatl  39.000i- | 6,000~ 6 (Six)

Centre at Sihini under Titllagarh

P - ps 477 yzs. | B Class | Samiti Calendar

Block of Balangir Dist. (Civl, El, [Total Rs.38,23,045/- il e
PH) (Composite Tender)
1. The tender Cail Notice, DTCN with Tender document can be downioaded from the District Portal

(http:/ww.balangir,nic.in) from dt.03.04.2023 to dt.17.04.2023.

Bids must be accompanied by E.M.D/Bid security of the amount as specified for the work column no.8
of the above table in shape of demand draft drawn in any nationalised bank dully placed in favour of
Block Development Officer, Titilagarh payable at SBI. Titiagarh in a separate envolpe " Cost of biding
document® inside the bid document. Authority will not be held responsible, if any portion of the bid
document is excluded or modified in the downloaded bid documents. Bids must also be accompanied
by self-attested Photo copy of valid GSTIN, PAN card and valid contract registration certificate,
Labour Licence, Affidafit regarding authentication of document ,no relation certificate,
document required as per the relevant clause of DTCN failing which the bid will be liable for
rejection.

The bidders are not required to write their name in the outer cover of the bid but they required to
writing the name of wark with location. Envelop should be close with adhesive (stapling not allowed)
properly. Tempered envelop will be treated as rejected.

The tender document completing in all respect will be received in the Office of the Block Development
Officer, Titiizgarh till dt 17.04.2023 upto 5.00 P.M. through Regd/Speed Post only in Official address of
Block Development Officer, Titilzgarh . The document must be super scribed as “Name of the Work
with location."The tender document received after 5.00 PM of dt.17.04 2023 will not be considered.
Incase of any postal delay the authority shall not be held responsible.

The Bids will be opened on the Dt. 18/04/2023 at 4.00 PM in the office of the undersigned, in the
presence of the members of tender committee of Panchayat Samiti Office, Titilagarh, bidders or
their authorized agents who wish to attend at the Office Chamber of Block Development Officer,
Tititagarh.

Additional performance security shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender. In such an event, only the sugcessful bidder who has quoted less bid
price/ rates than the estimated cost put to tender shall have to furnish the exact amount as per table
below, Additional Performance Security (APS) has to be furnished in shape of Demand Draft/ Term
Deposit Receipt pledged in favour of the Block Development Officer, Titilagarh, within seven days
of issue of letter of acceptance (LOA), otherwise the bid shall be cancelled and the security deposit
shall be forfeited. Further proceeding for black listing shall be initiated against bidder.

Amount of Additional Performance Security

Sk
Na

Range of Difference between
the estimated cost put to
tender and Bid amount

Additional Performance Security to be deposited by
the successful bidder

I.| Below 5% No Additional Performance Security

{.| From 5% and above and | 50% of (Difference between estimated cost put to

below 10% tender and Bid Amount)

I11. | From 10% and above 150% of (Difference between estimated cost put to

tender and Bid Amount)

Contractor "

er, Titilagarh
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7. In case of Engineering contractors seeking exemption of EMD are instructed to enclose an affidavit
regarding the list of works awarded during the current financial year 2022-23 with exemption of EMD
along with an application to avail the same for this work and will submit copy of original contract
license and produce the original license at the time of opening of tender, otherwise the tender will be
rejected.

8. Scheduled Caste and Scheduled Tribe Tenderers will be given concession where their tenders are
within 10% of the rate quoted by the lowest tenderer, for any work, the work may be considered for
award to him/ them at the lowest tendered rate. The Security deposit at half the usual rate may be
deposited/realized by/from the Scheduled Caste or Scheduled Tribe contractors coming under
categories up to "B" class only as against the permissible percentage under Rule 13 of the PWD
contractor's regulations rules to enclose an affidavit and Caste Certificate.

9. If any bidder quotes less than 15% (fifteen) of the amount put to tender then such a bid shall be
rejected and the tender shall be finalized basing on merit of the rest bids and if more than one bid is
quoted at 14.99% (decimal upto 2 nos. will be taken for all practice purpose) less than the estimated
cost, the tender accepting authority will finalize the tender through transparent lottery system in
presence of bidder or their representatives.

10. The tenderer while submitting tender shall furnish an affidavit in original, along with the tender about
the authenticity of the tender documents including E.M.D. The conditional tender will not be accepted
on any circumstances by the authority.

11. The bid documents should be sealed in an envelope superscribed with the name of work & bid
identification no.

12. The percentage quoted in the tender without mentioning excess or less shall be treated as excess.

13. The agency bidding for the work put of this notice, shall have to mention percentage of excess/less
(both in words & figure) over the amount put to tender required by him in the prescribed format at the
end of the bill of quantity. In the event of discrepancies the words & figure, the percentage quoted in
words will count.

14. Validity of tender shall be 90 days from the date of opening of tender.
15. Any addendum/ corrigendum/ cancellation of above tender will be displayed in notice Board &

published in the website (http://www balangir.nic.in)only.

16. The authority reserves right to reject/cancel any or all the tenders without assigning any reason
thereof,

17. Joint venture deed with eligible registered electrical contractors along with other relevant documents
for composite Building to be submitted along with Bid documents in Schedule |

Block Development ENNT’VL/arh

ofFICEF
Memo No. ¢ /ot. 23 {03 [’}.35 mm“m“‘}:_ﬁnﬂ
Copy submitted to the NIC, Bhubaneswar/ copy submitted along with DTCN (Soft copy) to DIO, NIC Balangir with

a request to display the bid document in the website from Dt. 03 /04 /2023 te Dt. 17/04 /2023 up to 5.00 P.M.

.

Block Development Officer, i ihﬁ'{&fc
- 1.|.|-.!k Wl
MemoNo. €| /ot ;A’J 03 } D BLJ’C'_‘\_:_-‘DTITELAGARH

Copy subrmitted to the Secretary | & PR Dept. Govt. Of Odisha with request to get it published before Dt.
03/04/2022 for wide Circulation of the Tender Call Notice. Complimentary Copy of the Newspaper containing the

!E id& CB" NCItICE Hta'f b’E sent to ti”s O“"Ce IDI IEfEEE”CE Ellﬁ reco d.

(’a‘a—‘ “ |IMGW
Contractor Block Deualupmem_ﬂhku(ﬂ'ﬂilagarh

ST LUJPMENT OFFICER
TITILAGARH




Contractor

MemoNo, & 22 for. M’Y" 3 ]‘23

Copy submitted to Deputy Secretary, PR & DW Deptt. Odisha, Bhubaneswar for kind
necessary action,

formation and

o

&=
Block Developme!

Memo No. %ﬁbg jor. &Y I‘””a-% SO0 TITILAGARH

Copy forwarded to Chief Construction Engineer, Lower suktel Project Balangir/ Superintending Engineer
(R&B) Division, Balangir & Kantabanji/ R.W. Division, Balangir, Titilagarh & Patnagarh/ Irrigation Division,
Balangir/ M.l Division, Balangir/ P.H. Division Balangir/ ADM, Balangir / COM & PHO, Balangir/ All Sub
Collectors of Balangir District / All B.D.O.s/ All Tahasildars / All CHC Superintendent under Balangir District
DOffice Notice Board for information and wide circulation.

/’8-.{

8LOCK DEVELOPMENT
Memo Naga,q;m. .‘J){" 2 ) 29 TITILAGARH

Copy submitted to the Collector & DM, Balangir for favour of kind information.

Block Developme cer, Titilagarh

DEVELOFMENT OFFICEF
MemoNo 2,57 /ot ”**r" 2 [Q'? B miLAGARN
Copy submitted to the Chief Development Officer cum Executive officer, Zilla Parisad Balangir for favour

of kind information.
o ,;‘ér
Block Develop cer, TitHlagarh
FICER

Memo No. Q%L /ot. l}fe a]q,-g) aLucunw‘:'ﬁPL:Eﬂ

Copy to PA to Superintendent of Police, Balangir for kind information of SP, Balangir /Copy to Inspector-
in-charge PS Titilagarh SDPO, Titilagarh for infarmation and necessary action, He is requested to kindly arrange
police force in the office of the undersigned for smooth completion of the tender process on above dates,

<

, Titilagarh

e

er, Titilagarh

Block Developme f ~Tititagarh
£ LOPMENT OFFIC
Memo No. &3 3 /o, a)‘ro".’: 22 BLOCK “Wnﬁw;,m,;

Copy to Addl EO (Tech) Zilla Parisad/ Assistant Engineer/ Junior Engineer, NHM of Zilla Parisad, Balangir
far information and necessary action, They are requested to attend the date of Tender Opening.

T

Block Di\ggﬂg ¥, Titilagarh

8LOCK DEVE

Memo No. 2 %’%/ 1T o Y J ) TITILAGARH

Copy to Accounts Officer/ A.B.D.O/Section Officer/Dev. Section/Computer section/AEE/AE/JE/GFTA O/O
Panchayat Samiti Titilagarh for information and necessary action. %: '
-‘_,.-""
5'“"‘&5“&"8%% ititagarh

8LOCK

MemoNo %3G /ot 2[00 |3 TITILAGARH

Copy to Office Notice Board of Panchayat Samiti/ Tender File concerned.
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CHECK LIST TO BE ENSURED BY THE BIDDER
Sl Reference to Whether Ref. To
No. Particulars Clause furnished Page No.
Yes | No
1. [Cost of tender paper Rs. 6.000/- DTCN ) Page No. 2
2.  |Additional Performance Security in case DTCN Page No. 3
the bid price/ rate is less than the Clause -8
estimated cost put to tender as per OM
No.4559 Dt.5.4.2021 of Works
Department, Govt of Qdisha.
3.  [Copy of valid Registration Certificate DTCN Page No. 3
Clause - 2
4.  [Copy of GST & GSTIN Regd. Certificate. DTCN Page No. 3
Clause - 2
5.  |Copy of PAN Card DTCN Page No. 3
Clause - 2
6. No Relation Certificate in Schedule-A DTCN Page No. 62
Schedule - A
8.(a) |Information regarding current litigation, DTCN Page No. 66
debarring/ expelling of the tender or Schedule - E
abandonment of the work by the tenderer
(b) |Affidavit in legal stamp paper DTCN Page No. 67
(Schedule-F)
9 [Similar Nature of Work DTCN Page No. 65
(Schedule-D)
10  |Qualification of key personnel engaged. DTCN Page No. 63
(Schedule-B)
11(a) List of plant and equipment with the DTCN Page No. 64
contractor (Schedule-C)
| Annexure - |
(b)Apart from the above the contractor shall DTCN Page No. 64
.have to arrange other machineries of any | (Schedule-C)
required for the work Annexure - 1|
12 |Registration certificate PAN Card, Valid | DTCN Clause Page No. 10
GST for execution of composite work. For (IFB)
verification purpose.
13 [Existing commitments and engoing DTCN Page No. 69& 70
works, And MoU for Electrical (Schedule-G&l)
14 [Tender Schedule BOQ Page No.71-87
Contractor Block Development O 5

Gk

OCKROEVELU Pk

Telagagh

TITILAGARH




CONTRACT DATA
A. GENERAL INFORMATIONS

Sl No. ltem Details
1. Bid Identification No. D4ITLGI2022-23
2. Name of the Work Construction of Day Care Sub Centre

cum Health & Wellness Centre, At-
Sihiny under Titilaaarh Block of Balangir
Dist. (Civil, El, PH)

a. Officer Inviting Tender Block Development Officer.
Titilagarh
4, Executive Engineer concerned with Addl. E.O. (Tech.).ZP, Balangir

Head Quarter authorized as
Engineer-in-Charge of the work

5. Accepting Authority Block Development Officer,
Titilagarh

6. Executing Authority Block Development Cfficer, Titilagarh

7. Tender Cost Civii Rs.31,94,491.00

El Rs. 2,51,229.00
PH: Rs 3.77,325.00
Total: Rs.38,23,045.00

B. BID INFORMATION

B. Intended completion period/ 06 (Six) Calendar Months
Time period/ assigned for
Completion
9. Iéagt Date & time of submission of Time: 5.00 P.M. Date: 17/04/2023
i
10. Date of opening Time: 4.00 P.M. Date:  18/04/2023
11. Cost of Bid Document (as per Cl No. 7 of Table), Page- 2
I | Amount | Rs.6,000/-
12, Bid Security
| [Amount Rs.39,000/-
3. Bid validity period 90 days
14. Currency of Contract Indian Rupee”
15. Language of Contract English
186. Similar Nature of work. Similar Nature of work means expenence in
Building works.

Contractor




Instruction to Bidders

(Relevant clauses in the DTCN/ Bid document shall be superseded)

A. GENERAL

1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

1.1.

1.2,

13,

1.4,

1.5.
1.6.

Contractor

The authority belonging to the major discipline is competent to invite tender of
composite bids. He will also nominate the Block Development Officer, Titilagarh who
will deal with all matters relating to the bids in the invitation of bids.

The contractor shall comply with the provisions of the Apprentices Act 1861, and the
rules/ amendments issued there under from time to time. If he fails to do so, it will be
considered a breach of the contract and the Block Development Officer, Titilagarh
may in his discretion without prejudice to any other right or remedy available in law,
cancel the contract. The contractor shall also be liable for any pecuniary liability arising
on account of any violation by him of the provisions of the said Act.

The contractor shall be deemed fo have satisfied himself as to the correctness and
sufficiency of the Tender and of the rates and prices quoted in the Bill of Quantities, all
of which shall, except in so far as it is otherwise provided in the Contract, cover all his
obligations under the Contract (including those in respect of the supply of goods,
materials, plant & services or of contingencies for which there is a Provisional Sum)
and all matters and things necessary for the proper execution and completion of the
work and the remedy of any defects therein.

The successful bidder shall complete the works by the intended completion date
specified in the Contract data.

Deleted.

In case the tender for composite work includes in addition to main work/ building work all
other ancillary works such as sanitary and water supply installations, drainage installation,
electrical work, horticulture work, roads and paths and gate works in dams and canals
efc., the bidder apart from being a registered civil Contractor of appropriate class must
associate himself for the said work with agencies of appropriate class those who is eligible
to tender, electrical and horticulture works in the composite tender. Intending
purchasers are required to produce documents viz. Contractor Registration
Certificate, Pan card, Valid GST, of self and the contractor with whom associated for
execution of Composite work for verification purpose in the later stage. Furnishing
copy of such documents is mandatory along with the tender documents otherwise,
his/ her bid shall be declared as non-responsive and thus liable for rejection. The
Successful lowest Bidder is required to produce the originals of all the documents in
the office of Block Development Officer, Titilagarh for verification within 5 (five)
days of opening of the financial bid. In the eventuality of failure on the part of the
lowest successful bidder to produce the original documents, he will be debarred in
future from participating in tender for 3 years and will be black listed by the competent
authority. In such a situation, successful L-2 bidder will be required to produce his
original documents for consideration of his tender at the negotiated rate equal to L-1
bidder. The Successful bidder who has quoted less bid price/ rates than the estimated
cost put to fender shall have to furnish the exact amount of differential cost i.e.
estimated cost put to tender minus the guoted amount as Additional Performance

TITILAGARH
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Security (APS) in shape of TDR in favour of the Block Development Officer,
Titilagarh/ Bank Guarantee in favour of the Block Development Officer, Titilagarh
from any Nationalized/ Schedule Bank in India Counter guaranteed by its local branch
at Titilagarh _within 7 (Seven) days of issue of letter of acceptance (LOA) by the
Block Development Officer, Titilagarh to the successful bidder otherwise the bid of
the successful bidder shall be cancelled and the EMD/ Bid Security shall be forfeited.
Further processing for blacklisting shall be initiated against the bidder.
2. ELIGIBLE BIDDERS

2.1. This Bid is open to all Contractors of the class mentioned in the Invitafion for Bids
registered with the State Governments and Contractors of Equivalent Grade/ Class
Registered with Central Government/MES/Railways for execution of civil works. The
Bidders are required to enclose the proof of registration license from the registering
authority. Contractors not registered with Government of Odisha, can participate in
tender but have to subsequently register themselves with the appropriate registering
authority of the State Government before award of work as preregistration norms of
the state.

2.2, If the bidder has a relative employed as an Officer in the rank of an Assistant
Engineer/ Under Secretary and above in the State Government of Odisha in the
concerned Department, he shall inform the same in the bid mentioning the exact
details in a covering letter along with the tender, failing which his bid will not be
considered. Also, if the fact of relationship subsequently comes to light, his contract
will be rescinded. The bid security or the performance security will be forfeited and he
shall be liable to make good any loss or damage resulting from such cancellation. In
case the bidder has no relationship with any of the officers mentioned above he shall
have to furnish with his bid a certificate.

2.3. He shall also intimate the names of persons who are working with him in any capacity
or are Subsequently employed by him and who are near refatives to any gazette
officer in the concerned department. Any breach of this condition by the contractor
would render him liable for penal action for suppression of facts.

2.4. No Engineer of gazette rank or other gazette officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of Odisha is
allowed to work for contractor for a period of two years after his retirement from
Government service, without prior permission of the Government of Odisha in writing.
Such a contract is liable to be cancelled if either the contractor or any of his
employees is found any time to be such a person who had not obtained the
permission of the Government of Odisha as aforesaid before submission of the tender
for engagement in the contractor’s service.

3. QUALIFICATION CRITERIA:

31 The bid shall include following information and documents:

a. Copy of valid contractor's registration certificate, PAN card, GST of self and the
Contractor with whom associated for execution of Composite work should accompany
the technical bid.

b. Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business, written power of attorney of the
signatory.

‘:,_—"‘"

Contractor Block Dysésppant rh
TITILAGARH
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¢. The contractor or his identified sub-contractor (Permissible in case of Composite bids
only) should possess and furnish required valid license, PAN, GST for executing the
electrical installation works/ mechanical works/ building electrification works.

d. Details of work under progress.
e. Details of work for which bid submitted.
f. The detailed list of plant and machineries to be employed by the bidder for use in this

work is to be furnished as required Schedule-C

3.2 The Bidders are subject to be disqualified if they have
a. Made misleading or false representations in the forms, statements and attachments

submitted in proof of the qualification requirements.
b. Record of poor performance such as abandoning the works, not properly completing
the contract, inordinate delays in completion, litigation history, or financial failures etc.
c. Participated in the previous bidding for the same work and had quoted unreasonable
prices and could not furnish rational justification to the Engineer-in-Charge.

d. Indulged in unlawful & corrupt means in obtaining bids.
e. Been black listed/ suspended by the competent authority.

4. ONE BID PER BIDDER

4.1 Each bidder shall submit only one bid for one work. A bid is said to be
complete if accompanied by cost of bid document and appropriate bid security.

5. COST OF BIDDING:

5.1 The bidder shall bear all costs associated with the preparation and submission of his
bid, and the Block Development Officer, Titilagarh will in no case be responsible and
liable for those costs.

52 The Estimated Cost is excluding GST and including CESS, Royalty and Cost of
Conveyance. The rates of item basing on which estimated cost has been derived are
excluding GST on different components to arrive at such rates. GST as applicable on
Works Contract shall be paid over the bill amount at the time payment of bill.

5.3 The rate of royalties and taxes prevailing on the date of measurement shall be
considered as per latest Govt. Circular.

9.4 The successful bidder shall make his own arrangement for all materials unless
otherwise specified in the conditions of contract.

6. SITE VISIT
(Revised/ substituted as per Works Deptt. Office Memorandum No.12366 Dt.8.11.2013)

6.1Every bidder is expected before quoting his rate to inspect the site of proposed
work. The bidder should also inspect the quarries and approach roads to
quarries and satisfy himselfithemselves about the quality and availability of
materials. In every case the materials must comply with the relevant
specifications. Complaints in future date that the availability of materials at
quarries has been misjudged cannot be entertained. Bidders are advised to
satisfy themselves before submitting their tenders as to the nature of the ground
and sub-soil (so far as practicable), the form and nature of the site, the means of
access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks, contingencies and other

Contractor Block Development Offi zarh

BLOCK DEVELOPMENT OFFICER
TITILAGARM



6.2

6.3

circumstances which may influence or affect their bid. A Bidder shall be deemed
to have full knowledge of the site whether he inspects it or not and no extra
charges consequent on any misunderstanding or otherwise shall be allowed.
The Bidder shall be responsible for arranging and maintaining at his own cost all
materials, tools & plants, water, electricity access, facilities for workers and all
other services required for executing the work unless otherwise specifically
provided for in the contract documents. Submission of a bid by a bidder implies
that he has read this notice and all other contract documents and has made
himself aware of the scope and specifications of the work to be done and of
conditions and rates at which tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the
execution of work.

The bidder, in preparing the bid, shall rely on site Investigation Reports referred
to in the Contract Data, supplemented by any information available to the bidder.
The Officer inviting the bid/ Engineer-in-Charge will clarify queries on the Contract Data
on requisition by the intending Bidder.

B. BIDDING DOCUMENTS

7. GENERAL INSTRUCTIONS:

1) The description of the work is as mentioned under Invitation for Bid.
2) The bids by the Tender Inviting Officer shall consist of general arrangements

drawings or typical sections of the project. Bidder may be seen these drawings and
take out the print for detail study. Any other drawings and documents pertaining to the
works available with the officer inviting the Bid will be open for inspection by the
bidders. The bidder is required to study all the documents for preparation of his bid. It
is assumed that while participating in the bid, the bidder has referred all the drawings
and required data given in the Bid. Seeking any revision of rates or backing out of the
bid claiming for not having referred to any or all documents provided in the Bid by the
Officer Inviting the Bid will be construed as plea to disrupt the bidding process and in
such cases the bid security shall be forfeited.

3) The bidder is expected to examine carefully all instructions, conditions of contract,

contract data, forms, terms and technical specifications, bill of quantities, forms,
Annexes Schedule and drawings in the Bid Document. Failure to comply with the
requirements of Bid Documents shall be at the bidder's own risk.

7. CLARIFICATION OF BIDDING DOCUMENTS:

8. AM

8.1 The bidder may clarify any quarries related to tender by attending office
within the stipulated time before last date and time of receipt of tender.
ENDMENT OF BIDDING DOCUMENTS:

| 11

9.1 Before the deadline for submission of bids, the officer inviting the Bid may

9.

9.

Contractor

modify the bidding documents by issuing addenda.
2 Any addendum/ corrigendum thus issued shall be part of the bidding
documents and shall be notified in the website (http://www.balangir.nic.in)&notice

board.
3 The bidders are required to watch the website till last date and time of bid submission

Block DevBIGHH
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for any addendum/ corrigendum/ cancellation thereof. Tender inviting authority is not
responsible for communication failure.

9.4 To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Officer inviting the Bid if also happens to be the
Block Development Officer, Titilagarh with the permission of the higher authority
may, at his discretion, extend as necessary the dead line for submission of bids.

C. PREPARATION OF BIDS
10. LANGUAGE OF THE BID:

All documents relating to the Bid shall be in the English/ Hindi / Oriya language. Bids
submitted in any other language shall be summarily rejected.

11. DOCUMENTS COMPRISING THE BID:

11.1 H!:ol{)q;.ring documents will be deemed to be part of the bid even if not submitted with
e bid.

(i) Invitation for Bids (IFB)
(i) Instructions to bidders (ITB)
(i) Conditions of Contract
(iv) Specifications
(v) Drawings
11.2 All the volumes/ documents shall be provided in the website by the Officer inviting
the bid also. The bidder shall carefully go through the document as per DTCN and
prepare the required documents and submit the bid.
A.Cost of “Bid Document” &“Bid Security” shall comprise
i) Cost of Bid Document
(i) Bid Security
B. “Technical Bid” shall comprise.
0] Declaration under the Official Secret Act, 1923
(i) Qualification Information and supporting documents,

(iii) Certificates, undertakings, affidavits

C.“Financial Bid" shall comprise.
(i) Priced Bill of Quantities (Tender Schedule)

12. PROPOSAL BY THE BIDDER:

12.1 For ltem rate tenders the bidder shall fill in rates in figures and should not
leave any cell blank.

12.2 In case of percentage rate tender, the bidder shall write his name in the space
provided in the specified location in the Bill of Quantities (BOQ) and write

Dt.8.11.2013)

If the rate quoted by the bidder is less than 15% of the tendered amount, then such
a bid shall be rejected and the tender shall be finalized basing on the merits of rest
bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers

- Fg@\.—j
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will be taken for all practical purposes) less than the estimated cost, the tender
accepting authority will finalize the tender through a transparent lottery system,
where all bidders/ their authorized representatives, the Block Development
Officer, Titilagarh and Tender Committee will remain present.

The bidder shall bid for the whole works as described in the Bill of Quantities. The

Estimated Cost is excluding GST and including CESS, Royalty and Cost of
Conveyance. The rates of item basing on which estimated cost has been derived
are excluding GST on different components to arrive at such rates. GST as
applicable on Works Contract shall be paid over the bill amount at the time of
payment of bill.

Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the Conditions of Contract basic technical design as
indicated in the drawing and specification. Conditional offer or alternative offers will
not be considered in the process of bid evaluation.

In the case of any bid where unit rate of any item/ items appear unrealistic, such
bid will be considered as unbalanced and in case the bidder is unable to provide
satisfactory explanation such a tender is liable to be disqualified and rejected.

The contractor shall be deemed to have satisfied himself as to the correctness and

sufficiency of the Tender and of the rates and prices stated in the Bill of Quantities,
all of which shall, except in so far as it is otherwise provide in the Contract, cover
all his obligations under the Contract (including those in respect of the supply of
goods, materials, plant & services or of contingencies for which there is a
Provisional Sum) and all matters and things necessary for the proper execution
and completion of the work and the remedying of any defects therein.

The contractor shall confirm in all respects, by giving all notices and paying all
fees, with the provisions of:

Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-
law of any local or other duly constituted authority in relation to the execution and
completion of the works and remedying of any defects therein.

The rules and regulations of all public bodies and companies whose property rights
are affected or may be affected in any way by the works.

13.CURRENCIES OF BID AND PAYMENT:

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.
All payments shall be made in Indian Rupees.

14.VALIDITY:

14.1.

14.2.

14.3.

Bids shall remain valid for a period not less than 80 days or the period mentioned in
the Contract Data, from the date of opening of tender as specified in the notice inviting
the Bid. A Bid valid for a shorter period shall be rejected by the Block Dev. Officer,
Titilagarh as non-responsive.
In exceptional circumstances, prior to expiry of the original time limit, the Officer
inviting the Bid may request the bidders to extend the period of validity for a specified
additional period. The request and the bidders’ responses shall be made in writing. A
bidder may refuse the request without any risk of forfeiture of his bid security.
A bidder agreeing to the request will not be required or permitted to modify his bid but
will be required to extend the validity of his bid security for the period of the extension.

15.(A) BID SECURITY AND ADDITIONAL PERFORMANCE SECURITY:

Contractor
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The Bidder shall submit, as part of his Bid, a Bid security for the amount mentioned under
NIT/Contract Data. Bidder intending to participate in the bid shall have to depasit their
1
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Earnest Money deposit/Bid Security of the amount specified for the work in the table Col. &
of the Tender Call Notice, failing which the bid will be liable for rejection.

15.2  The Successful bidder who has quoted less bid price / rates than the estimated cost put to
tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to
tender minus the quoted amount as Additional Performance Security (APS) as below has to
be furnished in shape of Demand Draft/ Term Deposit Receipt pledged in favour of the
Block Development Officer, Titilagarh within 7 (Seven) days of issue of letter of acceptance
(LOA) by the Block Development Officer, Titilagarh to the Successful bidder otherwise the
bid of the Successful bidder shall be cancelled the EMD/Bid Security shall be forfeited.
Further proceeding for black listing shall be initiated against bidder.

The Additional Performance Security shall be in the favour of officer as named in Contract
Date and shall be valid for a period of 45 days beyond the validity of the bid.

Revised Amendment has been modified with OM No. 4559, Dt. 05.04.2021 of

Works Deptt.
Bid Security
To be submitted Required E.M.D. as mentioned in Column 6
Additional Performance Security
Amount S| IRange of difference between dditional Performance
Estimated cost put to tender and Fecurity to be deposited by the
Bid amount. successful bidder.
1 Below 5% [No additional Performance
Security.
2 [From 5% and above and below 50% of (Difference between
10% Estimated cost put to tender and
Bid amount,
3 |[From 10% and above. 150% of (Difference between
estimated cost put to tender and
Bid amount.

15. 3 combined bid security for more than one work is not acceptable.

15. 4 In the case of schedule caste/schedule tribe contractors, Government Underiakings,
Co-operatives Societies, Diploma or Degree holders in Engineering who are
registered with the Government of Odisha, the rules framed by Government from
time to time about Cost of Bid documents, Bid security, availing price preference
facilities and performance security will apply.

15. 5 The Bid Security may be forfeited

a. If the bidder withdraws the bid after opening of the bid but within the period of
validity.

b. If the Bidder seeks any revision of rates or back out of the bid claiming for not
having referred to any or all documents provided in the Bid by the Officer Inviting
the Bid.

c. If the Bidder fails to submit the original documents with in the stipulated date.

- fff—‘g:ﬂz—'
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d. Inthe case of a successful bidder, if the bidder fails within the specified time limit to
(i)  Sign the Agreement
(i) Furnish the required Performance Security including additional performance
security if any.

15. (B) FORMAT AND SIGNING OF BID:

a. The bidder can download/ purchasing the tender of his choice and undertake the
necessary preparatory work offline and submit the completed tender at his
convenience before the closing date and time of submission. The bidder shall
only submit single copy of the required documents and Price Bid in the bid
document. In the Financial bid, the bidder cannct leave any figure blank. He has
to only write the figures, & words. The Bidders are advised to submit the
completed Bid document well ahead of the last date & time of receipt.

b. The Bidder shall go through the Bid carefully and list the documents those are
asked for submission. He shall prepare all documents including cost of Bid
Document, Bid Security, Declaration form, price bid etc.

c. (1) The bidder should sign on all the documents, certificates submitted by him,
owing responsibility for their correctness. If any of the information furnished by
the bidder is found to be false/fabricated/bogus, his EMD/Bid Security shall
stand forfeited and the bidder is liable to be blacklisted.

(1) However, the Officer inviting the Bid if so desires can ask for legible copies or
original copies for verification within a stipulated period provided such
document in no way alters the Bidder's price bid. If the Bidder fails to submit
the original documents and Additional Performance Security within the
stipulated date as defined in tender call notice, his bid security shall be
forfeited.

D. SUBMISSION OF BIDS

16.1(l) The bid shall require all the mandatory forms and filled up by the contractor before
submission of the bid/ tender.

16.1(ll) The bidder shall carefully go through the tender and prepare the required documents. The
bid generally consists of GST, / PAN, Registration Certificates, Affidavits, Joint venture
agreement along with other required documents as per Instruction fo the bidder, Works in
hand, List of machineries along with any other information required by OIT.

The financial bid shall consist of the Bill of Quantities (BOQ).

16.2 In case of item rate tender, bidders shall fill in their rates other than zero value in the
specified place without keeping it blank. In the percentage rate tender the bidder quoting zero
percentage is valid and will be taken at par with the estimated rate of work put to tender. The
Successful bidder who has quoted less bid price / rates than the estimated cost put to tender
shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender
minus the quoted amount as Additional Performance Security(APS) in shape of TDR in favour
of the Block Development Officer, Titilagarh/ Bank Guarantee in favour of the Block
Development Officer, Titilagarh from any Nationalised/ Schedule Bank in India Counter
guaranteed by its local branch at Balangir within 7 (Seven) days of issue of letter of
acceptance (LOA) by the Block Development Officer, Titilagarh to the successful bidder
otherwise the bid of the successful bidder shall be cancelled and the EMD/Bid Security shall
be forfeited. Further processing for black listing shall be initiated against the bidder.

ICER
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(a) The bidder shall write his name in the space provided in the specified location in the
Protected Bill of Quantities (BOQ) published by the officer inviting tender. The bidder
shall write rates in figure only in the rate column of respective items without any blank
cell in the rate column in case of item rate tender and write percentage excess or less
up to two decimal place only in case of percentage rate tender.

(b) The Bidder should ensure clarity/ legibility of the document submitted by him.
(c) The bidder should check whether all relevant documents are attached in bid or not.
17. DEADLINE FOR SUBMISSION OF THE BIDS:

. Bids cannot be submitted after due date and time. The bidder should ensure
correctness of the bid prior to submission. The bid cannot be opened even by the OIT
before the due date and time of opening.

+ The officer inviting the bid may extend the deadline for submission of bids by issuing an
addendum/corrigendum, in which case all rights and obligations of the officer inviting
the bid & and the bidders previously subject to the original deadline will then be subject
to the new deadline.

18. LATE BIDS:
18.1 Bids cannot be submitted after closer specified date and time.
19. MODIFICATION AND WITHDRAWAL OF BIDS:

19.1 In the tender, withdrawal of bid is allowed. But in such case he has to write a letter with
appropriate reasons for his withdrawal addressed to the Officer inviting the bid citing
reasons for withdrawal in the respective bid before the closure of receipt of the bid.

E. OPENING AND EVALUATION

OPENINGOFTHEBID:

20.1. Bid opening dates are specified in the DTCN or can be extended vide corrigendum.
These dates are available in IFB i. e, in tender document (DTCN).

20.2.  In the event of the specified date of bid opening being declared a holiday for the Officer
inviting the Bid/ Engineer-in-Charge, the bids will be opened at the same time on the next
working day.

20.3. The Additional Performance Security shall be verified regarding the genuineness of the

financia! instruments from the concerned banks / Post Offices of branch of the banks /
post offices.

20.4. Combined bid security for more than one work is not acceptable.

20.5. The Successful bidder who has quoted less bid price / rates than the estimated cost put
to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put
to tender minus the quoted amount as Additional Performance Security (APS) in shape of
TDR in favour of the Block Development Officer, Titilagarh / Bank Guarantee in favour
of the Block Development Officer, Titilagarh from any Nationalised/ Schedule Bank In
India Counter guaranteed by its local branch at Titilagarh within 7(Seven) days of issue
of letter of acceptance (LOA) by the Block Development Officer, Titilagarh to the
suceessiul bidder otherwise the bid of the successful bidder shall be cancelled and the
EMD/ Bid Security shall be forfeited. Further processing for blacklisting shall be initiated
against the bidder.

206. The evaluation of all the bids will be taken up only as per the information furnished by the
Bidders. But evaluation of the bid does not exonerate the lowest bidder from checking
their original documents and if at a later date the bidder is found to have misled the
evaluation through wrong information, action shall be taken against the bidder/contractor.

20.7. Deleted
21. PROCESS TO BE CONFIDENTIAL:

Information relating to the examination, clarification, evaluation and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other
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persons not officially concerned with such process until the award to the successful bidder
has been announced. Any effort by a bidder to influence the officer inviting the bid,
processing of bids or award decisions may result in the rejection of his bid. The authority
inviting bid may reserve the right to accept any additional document. The bidder will respond
in not more than 7 (Seven) days of issue of the clarification letter, for failing which the bid of
the bidder will be evaluated on its own merit.

22. CLARIFICATION OF BIDS:

To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid
may, at his discretion, ask any bidders in writing to clarify on the documents provided in the
Technical Bid, if necessary, with respect to any doubts or illegible documents,

23. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:

23.1. During the detailed evaluation of Bids, the officer inviting the bid will determine
whether each bid: -

i) Bid security is confirmed as NIT.

i)  Has submitted legible documents as required for evaluation

i) Is substantially responsive to the requirements of the bidding documents.
23.2 Deleted.

F. AWARD OF CONTRACT

24. AWARD CRITERIA:

a) The officer in charge will award the contract to the bidder whose bid has been
determined to be substantially responsive to the bidding documents and who has offered
the lowest evaluated price.

b) The Employer shall notify acceptance of the work prior to expiry of the validity period by
confirmed by registered letter. This letter of acceptance will state the sum that the Block
Development Officer, Tililagarh will pay the contractor in consideration of execution
completion of the Works by the contractor as prescribed by the contract & the amount of
Performance Security and Additional Performance Security required to be furnished. The
issue of the letter of Acceptance shall be treated as closure of the Bid process and
commencement of the contract.

¢) On acceptance of the tender, the Contractor shall name in writing his accredited
representative(s) who would be responsible for taking instructions from the Block

Development Officer, Titilagarh.

d) Competent Authority on behalf of Governor of Orissa reserves to himself the right of
accepting the whole or any part of the bid and the bidder shall be bound to perform the
same at the rate quoted.

e) The successful bidder registered under other State Government / MES / Railways /
CPWD in equivalent rank has to register understate PWD before signing of the
agreement.

25. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS:

If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall
be debarred from participation in bidding for 3(Three) years and action will be taken to
blacklist the contractor. Besides the consortium/ JV/ Firm where such an agency/ firm already
happens to be or is going to be a partner/ member/ proprietor, he/ they shall neither be
allowed for participation in bidding for three years nor his/there application will be considered
for registration and action will be initiated to blacklist him/them. In that case, the L-2bidder, if
fulfils other required criteria, would be called for drawing agreement for execution of work
subject to condition that the L-2 bidder negotiates at par with the rate quoted by the L-1 bidder
and furnish the required Additional Performance Security (If required), otherwise the tender
will be cancelled.

Contractor
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The bidding process shall be deemed to be complete till the date of issue of letter of
acceptance. If the bidder fails to sign the agreement within the stipulated period mentioned
on DTCN, his bid security shall stand forfeited.

RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS:
The competent authority on behalf of the Governor of Odisha does not bind him

to accept the lowest or any other tender and reserves to him the authority to reject any or all
the tenders received without assigning any reason. All bids in which any of the prescribed
condition is not fulfilled or any condition including that of conditional rebate is put forth by the
bidder shall be summarily rejected.

26. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

(a) The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

(b) The bidder shall within 7 (Seven) days of issue of letter of acceptance, furnish the
Performance security in the prescribed form & the work programme & shall sign the
agreement in prescribed format, failing which the Block Dev. Officer, Titilagarh shall
without prejudice to any other right or remedy available in law, be at liberty to forfeit the
Bid Security absolutely. The agreement will incorporate all agreements between the
officer inviting the bid and the successful bidder.

Following documents shall form part of the agreement.
iy The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of invitation
of bid and acceptance thereof together with any correspondence & documents
leading thereto & required amount of performance security including additional
performance security.
iiy Standard Bid Document P.W.D Form F2/P1 as the case may be

(c) The letter to proceed with the work shall be issued by Block Dev. Officer, Titilagarh only
after signing of the agreement. The notification of award will constitute the formation of
the contract subject only to the furnishing of performance security and additional
performance security in accordance with the provisions of the agreement.

27. CORRUPT OR FRAUDULENT PRACTICES:

The Block Development Officer, Titilagarh will reject a proposal for award if he
determines that the bidder recommended for award has been engaged in corrupt or
fraudulent practices in competing for the contract in question. He will report to the Officer
Inviting Bid /next higher authority, Canvassing whether directly or indirectly, in connection
with tenders is strictly prohibited and the tenders submitted by the contractors who resort
to canvassing will be liable for rejection.

U
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| TJEND L NOTICE

1. The Percentage tender rate bids are invited in Single cover system from 'C"&"B"Class
contractors registered with the State Government and contractors of equivalent Grade / class
registered with Central Government / MES / Railways for execution of Composite Building
works on production of definite proof from the appropriate authority in prescribed form to be
eventually drawn in P.W.D. FORM P-1 for the work “Const. Of Day Care Sub Centre cum
Health & Wellness Centre at Sihini under Titilagarh Block Of Balangir Dist.(Civil.EI.PH)
at an estimated cost of Rs.38,23.045/- (Rupees Thirtyeight lakhs Twentythree Thousand
Fortyfive) only.

(a) This tender is on Composite basis and only tenderers with sound financial background
capable of investing required amount for advance procurement of all materials required for
the work need apply. Depariment shall not supply any material at all for the work.

(b)  This detailed Tender Call Notice along with the clauses mentioned here in shall from a part
of the contract and agreement.

(¢) Contractor not registered with Government of Odisha, can participate but have to
subsequently register themselves with the appropriate registering authority of the State
Government before award of the work as per prevalent registration norms of the State.

2. The bid documents consisting of plans, specifications, the schedule of quantities and the
set of terms and conditions of contract and other necessary documents can been seen in
the website (http://www.balangir.nic.in

3.  The Bid documents will be available in the website: (http:/www.balangir.nic.in). from Dt.
03/04/.2023 to 5.00 PM of Dt, 17 /04/.2023,

4. The bid documents will be opened by the assigned officer in the office of the Panchayat
Samiti, Titilagarh at 4.00 P.M on Dt. 18/04/2023 in the presence of the bidders or their
authorized representatives.

5. Bid must be accompanied with Earnest Money deposit/ Bid security and cost of Bid
documents of the amount specified at Column.06 & 07 of the Tender Call Notice. As for OM
No. 5894 Dt. 27.04.2021 of Works Deptt. Failing which the bid will be liable for rejection.

6. The Bids will be opened at 4.00 P.M on Dt. 18/04/2023 in the office of the Panchayat
Samiti, Titilagarh in the presence of the bidders who wish to attend. Bidders who
participated in the bid can witness the opening of bids. If the office happens to be closed on
the last date of opening of the bids as specified, the bids will be opened on the next
working day at the same time and venue.

7; Contractor exempted from payment of EMD will be able to participate in the tender
attached with documentary evidences in shape of affidavit towards his eligibility for such
exemption.

8. The Successful bidder who has quoted less bid price / rates than the estimated cost put lo
tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to
tender minus the quoted amount as Additional Performance Security (APS) in shape of
TDR in favour of the Block Development Officer, Titilagarh /Bank Guarantee in favour of
the Block Devevelopment Officer, Titilagarh from any Nationalised/Schedule Bank in India
Counter guaranteed by its local branch at Titilagarh within 7 (Seven days) of issue of letter
of acceptance (LOA) by the Block Development Officer, Titilagarh to the successful bidder
otherwise the bid of the successful bidder shall be cancelled and the EMD/Bid Security
shall be forfeited. Further processing for blacklisting shall be initiated against the bidder.

Contractor Block Develo;
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9. Self attested photo copies of following documents: -

i) Registration certificate as per clause-2 of DTCN & Registration Certificate of associates.

i) Joint venture deed with eligible registered electrical contractors along with other relevant
documents for composite Building

iify GST and PAN as per DTCN.

iv) Schedule ‘E' as DTCN

v) Schedule ‘F' as of DTCN

vi) No relation certificate Other required schedule-A information as per DTCN

vii) Furnishing of such documents along with the Bid is mandatory otherwise, his/ her bid shall
be declared as non-responsive and thus liable for rejection and action to be taken.

10. The contractors registered with State Government and contractors of equivalent Grade/ class
registered with Central Government / MES / Railways having registration for Civil, Electrical
and P.H. works having both legal competency and expertise in Civil, Public Health and
Electrical Engineering works can put tenders for this composite work and the documentary
evidence under appropriate Act in support of their legal competency and expertise to execute
Civil, Electrical and P.H. work invariably should accompany their tender papers. The Civil
Contractor in order to take part in the Composite tender should enter into a joint venture
agreement for that work with eligible Registered Electrical Contractors (Associate with the joint
venture) and a copy of such agreement for the work after due registration should be attached
with the Tender along with documents viz. Contractor Registration Certificate, Pan card, GST,
of self and the contractor with whom associated for execution of Composite work. Furnishing
copy of such documents is mandatory along with the tender documents otherwise, his/her bid
shall be declared as non-responsive and thus liable for rejection. If the Civil Contractor is
having registration in P.H. and Electrical works under the same name and style, the question
of joint venture does not arise. Successful bidder who has not registered under State
Government has to register under the appropriate registering authority of the State
Government of Qdisha in appropriate class of eligibility before award of the work as per
prevalent registration norms of the state. The tender papers shall bear signature of authorised
person of the tenderer, the letter of authorisation should accompany tender papers. The
authorisation should clearly indicate the name of legal person to sign and enter in to
agreement and receiving payment and will be responsible for all contractual obligations for
execution of work for Civil, P.H and Electrical Items of work to the Block Development Officer,
Titilagarh

(i) The contract will be drawn in PWD P1 Contract form & will constitute 3 parts as follows:

(a) Part-1 For Civil items of works

(k) Part-1| For Electrical items of works

(c) Part-1ll For P.H items of work.
The contract shall be drawn & signed by Block Development Officer, Titilagarh on behalf of
the Governor of Qdisha.

11. No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter
should accompany the tender.

12. The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.

13. The work is to be completed in all respects within 08(Six) calendar months from the date of
issue of work order. Tenderer whose tender is accepted must submit a programme of work
‘including E.I. & P.H. work (both internal and external) immediately after issue of work order for
approval of Block Development Officer, Titilagarh

Contractor Block Development Ofﬂmii rh
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14. All tenders received will remain valid for a period not less than 90 days or the period
mentioned in the contract data, from the date of opening of tender as specified in the notice
inviting the Bid. A bid valid for a shorter period shall be rejected by the Block Development
Officer, Titilagarh as non-responsive. Validity of tenders can also be extended if agreed by
the tenderers and the Department.

15.

i. In the case of Item Rate Tenders, the bidder shall write his name in the space provided in
the specified location in the Bill of Quantities (BOQ). The bidder shall write his rates in figure
only in the rate column of respective items without any blank cell in the rate column.

ii. Incase of percentage Rate tenders, the bidder shall write his name in the space provided In
the specified location in the Bill of Quantities (BOQ) of the financial bid. Only percentage
quoted shall be considered. Percentage rate quoted by the Contractor shall be accurately
write in the specified location, so that there is no discrepancy. The percentage rate quoted in
the tender without mentioning excess or less and not supported with the corresponding
amount will be treated as excess. The Contractor will write percentage excess or less up to
two decimal place only. Bills for percentage rates tender shall prepared at the estimated rate
for individual item only and percentage excess or less shall be added or subtracted from the
gross amount of the bill. The Estimated Cost is excluding GST and including CESS, Royalty
and Cost of Conveyance. The rates of item basing on which estimated cost has been
derived are excluding GST on different components to arrive at such rates. GST as
applicable on Waorks Contract shall be paid over the bill amount at the time of Payment of
Bill. If the rate quoted by the bidder is less than15% of the tendered amount, then such a bid
shall be rejected and the tender shall be finalized basing on the merits of rest bids. But if
more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all
practical purposes) less than the estimated cost, the tender accepting authority will finalize
the tender through a transparent lottery system, where all bidders/ their authorized
representatives, the Block Development Officer, Titilagarh and Tender Committee  will
remain present. (Amendment to Appendix-1X, Clause-36 of OPWD Code Vokll by inclusion)
(Revised!/ substituted as per Works Deptt. Office Memorandum No. 12366 Dt.08.11.2013)

16. Every page of the D.T.C.N., tender paper to be signed by the tenderer during agreement.

17. The tendered shall carefully study the tentative drawings and specifications applicable to the
contract and all the documents, which will form a part of the agreement to be entered in to, by
the accepted tenderer and detailed specifications for Odisha, and other relevant specifications
and drawings, which are available. Complaint at a future date that the tenderers have not
seen plans and specifications cannot be entertained.

18. The drawings furnished with the tender are tentative and subject to revision or modification as
tendered during the execution as per actual necessity and detail test conducted. But the
tendered rates quoted by the tenderer will hold good in case of such modification of drawings
during the time of execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall however be executed as per final approved
drawing to be issued by the Engineer-in-Charge as and when required.

19, By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by
actual inspection of the site and locality of the work, about the quality and availability of the
required quantity of material including the wheat/ rice referred to above, medical aid, labour
and food stuff etc. and that rates quoted by him in the tender will be adequate to complete the
work according to the specifications attached there to and that he had taken in to account all
conditions and difficulties that may be encountered during its progress and to have quoted
rates including labour and materials with lead, lifts, loading and unloading, freight for all
materials and all other charges necessary for the completion of the work, to the entire
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satisfaction of the Engineer-in-Charge of the work and his authorised subordinates. After
acceptance of the contract rate Government will not pay any extra charges for any reason in
case the contractor claims later on to have misjudged as regard availability of materials,
labour and other factors. Every bidder is expected before quoting his rate to inspect the site of
proposed work.The bidder should also inspect the quarries and approach roads to quarries
and satisfy himself/themselves about the quality and availability of materials. In every case the
materials must comply with the relevant specifications. Complaints in future date that the
availability of materials at quarries has been misjudged can not be entertained.

20. (Amendment to Para 3.4.16(a)(vii) of OPWD Code Vol-l by substitution) (Revised/substituted
as per Works Deptt. Office Memorandum No.12366 dt.8.11.2013) For the purpose of
estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be
responsible for ensuring the quality of materials supplied. The contractors would however be
responsible for procurement of materials from authorized sources and voluntarily disclose the
source of procurement for the purpose of billing. Besides the bidder would be required to
submit the details of quarry for procurement while submitting the bid.

21. The tender should be accompanied with the attested true copies of the valid Registration
certificate, GST, and PAN card which are mandatory. The bidder shall carefully go through the
tender and prepare the required documents of DTCN of Instruction to bidder for and the
originals of all scanned documents of the successful lowest bidder only are to be produced
within 5 (five) days after opening of Cover-Il of the tender in the offices of the panchayat
Samiti Titilagarh for verification otherwise his/her bid shall be declared as non-responsive
and he/she will be debarred in future from participating in tender for 3(three) years and will be
blacklisted by the competent authority. In such a situation, successful L-2 bidder will be
required to produce his original documents for consideration of his tender at the negotiated
rate equal to L-1 bidder along with the required Additional Performance Security. The
Successful bidder who has quoted less bid price / rates than the estimated cost put to tender
shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender
minus the quoted amount as Additional Performance Security (APS) in shape of TDR in
favour of the Block Dev. Officer, Titilagarh/ Bank Guarantee in favour of the Block
Development Officer, Titilagarh from any Nationalised/Schedule Bank in India Counter
guaranteed by its local branch at Titilagarh within 7(Seven days) of issue of letter of
acceptance (LOA) by the Block Development Officer, Titilagarh to the successful bidder
otherwise the bid of the successful bidder shall be cancelled and the EMD/Bid Security shall
be forfeited. Further processing for blacklisting shall be initiated against the bidder.

22. The tender containing extraneous conditions not covered by the tender notice are liable for
rejection and quotations should be strictly in accordance with the items mentioned in the
tender Call Notices. Any change in the wording will not be accepied.

23. Letters found in the tender documents raising or lowering the rates or dealing with any point in
connection with the tender and regarding adjustment. or any other matter will not be
considered.

24. The department reserves the right of authority to reject any or all tenders received without
assigning any reason whatsoever,

25. The earnest money will be retained in the case of successful tenderers and will be dealt with
as per terms and condition of O.P.W.D. Code the earnest money will be refunded to the
unsuccessful tenderers on application after completion of the tender process. The retention of
E.M.D. with the Department will carry no interest.

26. The Block Development Officer, Titilagarh will notify the bidder / tenderer whose bid has
been accepted of the award prior to expiration of the validity period by cable, telex or facsimile

confirmed by
o
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registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Block Development Officer, Titilagarh will pay the
contractor in consideration of the execution, completion and maintenance of the Works by the
contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract
Price”).
The bidder has to furnish performance (Earnest Money Deposit) @1% of Tender amount in
shape of TDR. After successful bidder, he has to submit initial security deposit @ 1% of the
quoted amount in from of Depaosit receipt of any Scheduled Commercial Bank in India / Kissan
Vikash Patra / Post Office Savings Bank Account/National Savings Certificate / Post Office
Time Deposit Account duly pledged in favour of the Block Development Officer, Titilagarh
payable at Titilagarh before signing the agreement in the P.W.D. form No. P-1 (Schedule
XLV No. 61) for the fulfilment of the contract in the office of the Panchayat Samiti, Titlagarh
for civil, El & PH component respectively as directed. The amount of security deposit withheld
according to the provision of P-1 agreement shall be retained as security for the due fulfilment
of this contract along with the additional performance security as mentioned in the DTCN duly
pledged in favour of the Block Development Officer, Titlagarh payable at Tiilagarh in
accordance with the provisions of the agreement.

Standard P.W.D. Form P1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall

entail forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally

accepted until the required amount of initial security money is deposited. The security will be
refunded after Six months of completion of the work and payment of the final bill will not carry
any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848, D1.21.05.97

J.O.R No.202 W.F.D. Dt.06.03.98 respectively the EM.D. will be forfeited in case, where

tenderers back out from the offer before acceptance of tender by the competent authority.

If the L-1 bidder does not tum up for agreement after finalization of the tender, then he shall

be debarred from participation in bidding for 3(three)years and action will be taken to blacklist

the contractor. Besides the consortium/JV/Firm where such an agency/firm already happens
to be or is going to be a partner/member/proprietor, he/they shall neither be allowed for
participation in bidding for three years nor his/their application will be considered for
registration and action will be initiated to blacklist him/them. In that case, the L-2 bidder, if
fulfils other required criteria, would be called for drawing agreement for execution of work

subject to condition that the L-2 bidder negotiates at par with the rate quoted by the L-1

bidder, otherwise the tender will be cancelled.

27.The contractor should be liable to fully indemnify the Department for payment of
compensation under workmen compensation act. VIl of 1923 on account of the workmen
employed by the contractor and full amount of compensation paid will be recovered from the
contractor.

28. Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works

Department letter No.VIl (R&B) 5225, dt.26-2-55 and No.Il, M-56/61-28842 (5), Dt.27-9-61.

28. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated
by work in full within the following or similar category.

a) Rent royalties, cess and other charges of materials, Octroi taxes including Ferry tolls,
conveyance-charges and other cost on account of land buildings including temporary
building required by the tenderer for collection of materials, storage, housing of staff or
other purpose of the work are to be borne by the contractor at his own cost. No rent will be
payable to Govt. for temporary occupation of land owned by gowvt. at the site of the work
for Bonafede use of the land for work and all such construction of temporary nature by the

Contractor Block Dﬁtﬂegu;%ﬂﬁﬁgrh
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contractor shall be done after Civil portion of the work and all such construction shall have
to be demolished and debris removed and ground made good and cleared after
completion of the work at no extra cost.

Royalty will be recovered from each bill as notified by Govt. from time to time unless K-
Forms are enclosed. Refund of royalty at later date after passing of the bills cannot be
entertained as the recovery of royaity is being credited to revenue.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities
shall have to be provided by the Contractor.

Arrangement of suitable water supply including pipe water supply where available for the
staff and labour as well as for the execution of the work is sole responsibility of the
Contractor and no extra cost for carriage of water will be entertained.

All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne
by the Contractor,

Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in
risky operations are to be supplied by the contractor at his own cost.

Suitable fencing barriers, signals including paraffin and electric signals where necessary at
work and approaches in order in project the public and employees from accident has to be
provided by the Contractor at his own cost.

Compensation including cost of any legal suit for injury to persons or property arising out
of execution of the work and also any sum, which may become payable due to operation
of the workmen compensation act, shall have to be borne by the contractor,

The contractor has to arrange adequate lighting arrangements for the work wherever
necessary at his own cost.

payment will be made for layout, benchmark. level pillars, profiles and benching and

levelling the ground required, which has to be carried out by the contractor at his own cost.
The rates to be quoted should be for finished items of work inclusive of carriage of all

mat

erials and all incidental items of work

31. After the work is finished all surplus materials should be removed from the site of work,

prel

iminary work such as vats, mixing platforms, etc. should be dismantled and all materials

removed from the site and premises left neat and this should be inclusive in the rates. No
extra payment will be made to the Contractor in this account.
32. It should be understood clearly that no claim what-so-ever will be entertained to extra items of

wor

ks guantity of any item besides estimate amount unless written order is obtained from the

competent authority and rate settled before the extra items of work or extra quantity of any
items of work is taken up.

33. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Gowt.
of India, Ministry of Works and Housing & Supply in their standing order no.44150, Dt.25-11-

57.
34. No

part of the contract shall be sublet without written permission to the Block Development

Officer, Titilagarh or transfer be made by the power of attorney authorising others to receive

pay
35. Bid

ment on contractor's behalf,
documents consisting of plans, specifications, the schedule of quantities and the set of

terms and conditions of contract and other necessary documents can be seen in all the offices
issuing the documents and office of the under signed during office hours every day expect on
Sundays and Public Holidays till last date of sale and receipt of tender papers. Interested
bidders may obtain further information at the same address. But it must be clearly understood

that

tenders must be received in order and according to instructions in complete shape.

Incomplete tender is liable for rejection

Contractor
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8LOCK DEVELOPMENT OFFICER
TITILAGARH



| 25

36. No Relation certificate
The contractor shall furnish a certificate along with the tender to the effect that he s not
related to any officer in the rank of an Assistant Engineer & above in the state PR & DW
Deptt. or Assistant/Under Secretary & above in the PR & DW Deptt. If the fact subsequently
proved to be false, the contract is liable to be rescinded. The earnest money & the total
security will be forfeited & he shall be liable of make good to damages the loss or damages
resulting for such cancellations. The proforma for no relationship cerificate is contained in a
separate sheet vide Schedule-A.

37. PAYMENT FOR VARIATION IN PRICE (Clause-31 of F2/P1 Contract)
(Vide Works Department Memorandum No.15847 Dt.19.11.2019) Clause 31: Price
Adjustment

37.1: Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials fuels and lubricants in accordance with the following principles and procedures and
as per formula given in following Paras.

a) The price adjustment shall apply for the work done from the start date given in the contract
data up to end of the initial intended completion date or extensions granted by the Engineer
and shall not apply to the work carried out beyond the stipulated time for reasons
attributable to the contractor.

b) The price adjustment shall be determined during each month from the formula given in the
following Paras.

¢) Following expressions and meanings are assigned to the work done during each months:

R= Total value of work done during the month. It would include the amount of secured advance
granted, if any during the month, less the amount of secured advance recovered, if any
during the month. It will exclude value for works executed for extra items under variations.
37.2: To the extent that full compensation for any rise or fall in costs to the contractor is
not covered by the provisions of this or other clauses in the contract, the unit rates and
prices included in the contract shall be deemed to include amounts to cover the
contingency of such other rise or fall in costs.

The formula (e) for adjustment of prices are:
38. (a) (i) Adjustment of Other materials Component
Price adjustment for increase or decrease in cost of local materials other than cement,
steal, bitumen, pipe and POL procured by the contractor shall be paid in accordance with
the following formula:
VM 0.85 x Pm/100 x R x (M1 — Mo)/Mo
VM Increase or decrease in the cost of work during the month under consideration due to
changes in rates for local materials other than cement, steel, bitumen and POL.
Mo The all India wholesale price index (all commodities) on 28 days preceding the date of
opening of Bids, as published by the Ministry of Commerce and Industry, Government of
India, New Delhi.
M1 The all India wholesale price index (all commodities) for the month under consideration
as published by the Ministry of Commerce and Industry, Government of India, New Delhi.
Pm Percentage of local material component (other than cement, steel, Bitumen and POL) of
the work.

38 (a)(ii)Adjustment for Cement Component

Price adjustment for increase or decrease in the cost of cement procured by the contractor
shall be paid in accordance with the following formula:
Ve 0.85x Pe/100 x R x (C1-Co)/Co

Contractor Block Devg|oRuraeyELRMENT OiFijH
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Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for cement.

The all India wholesale price index for Ordinary Portland Cement (OFC) on 28 days
preceding the date of opening of Bids, as published by the Ministry of Commerce and
Industry, Government of India, NewDelhi.

The all India wholesale price index for Ordinary Portland Cement (OPC) for the month
under consideration as published by the Ministry of Commerce and Industry,
Government of India, NewDelhi.

Percentage of Cement Component of thework.

Adjustment for Steel Component

ce adjustment for increase or decrease in the cost of Steel procured by the contractor
shall be paid in accordance with the following formula:
0.85 x Ps/100 x R x (S1 -S0)/So

Increase or decrease in the cost of work during the month under consideration

due to changes in the rate for steel.
The all India wholesale price index for steel (Mild steel long products) on 28 days
preceding the date of opening of Bids, as published by the Ministry of Commerce and
Industry, Government of India, New Delhi.
The all India wholesale price index for steel (Mild Steel long products) for the month
under consideration as published by the Ministry of Commerce and Industry,
Government of India, New Delhi.
Percentage of Steel Component of the work.

Note: For the application of this clause, index of (Mile Steel long products) has been

38 (a)(iv)

chosen to represent steel group.

Adjustment for Bitumen Component

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance

Vb
Vb

Bo

B1

Pb

with the following formula:

0.85 x Pb/100 x R x (B1 —Bo)/Bo

Increase or decrease in the cost of work during the month under consideration due to
changes in the rate for Bitumen.

The official retail price of bulk bitumen at the IOC/BPCL depot at nearest centre on the
day 28 days prior to date of opening of Bids,

The official retail price of bulk bitumen at the I0C/BPCL depot at nearest centre for the
15th day of the month under consideration

Percentage of Bitumen Component of the work.

38 (a)(v) Adjustment towards differential cost of pipes

Prie

€ adjustment for increase or decrease in the cost of pipe shall be paid in accordance

with the following formula:

Vpi
Vpi

Ppi
Fil

Contractor

0.85 x Ppi/100 x R x (Pi1 —Pio)/Pio

Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid
or recovered during the month under consideration.
Percentage of Pipe Component of the work,
All India Whole sale price index of pipe for the period under consideration as published
by the Ministry of Commerce and Industry, Government of India, New Delhi

TITILAGARM
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Pio All India wholesale price index of pipe on 28 days preceding the date of opening of the
bids as published by the Ministry of Commerce and Industry, Government of India,
New Delhi.
38 (b) Adjustment for Labour Component
Price adjustment for increase or decrease in the cost due to labour shall be paid in
accordance with the following formula:
VL 085xPI1100x Rx(L1-Lo)/Lo
VL Increase or decrease in the cost of work during the month under consideration
due to changes in rates for local labour.
Lo The minimum wages for unskilled labour as Notified by Government of Odisha as
prevailed on
the last stipulated date of receipt of tender including extension, if any.
L1  The minimum wages for unskilled labour as notified by Government of Odisha as
prevailed on the last date of the month previous to the one under consideration
PL Percentage of labour Component of the work.

38 (c) Adjustment of POL (fuel and lubricant) Component

Price adjustment for increase or decrease in the cost POL (fuel and lubricant) shall be paid
in accordance with the following formula:

Vf 0.85x PI/100 x R x (F1 = Fo)/ Fo

Vi Increase or decrease in the cost of work during the month under consideration due to
changes in the Rates for fuel and lubricants.

Fo The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of
|OC/BPCL/HPCL at nearest centre on the day 28 days prior to the date of opening
ofBids,

F1 The official retail price of HSD at the existing consumer pumps of IOC/BPCL/HPCL at
nearest centre for the 15th day of the month under consideration

Pf Percentage of fuel and lubricants Component of the work.

Note: For the application of this clause, the price of High Speed Diesel oil has been chosen
to represent fuel and lubricants group.

38 (d) Adjustment for Plant and Machinery Spares Component

Price adjustment for increase or decrease in the cost of plant and machinery spares
procured by the contractor shall be paid in accordance with the following formula:

Vp 0.85x Pp/100 x R x (P1 ~Po)/Po

Vp Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for plant and machinery spares.

Po The All India Whole sale price index for manufacture of machinery for mining, quarrying
and construction on 28 days preceding the date of opening of Bids as published by the
Ministry of Commerce and Industry, Government of India, New Delhi,

P1 The All India Whole sale price index for manufacture of machinery for mining, quarrying
and construction for the month under consideration as published by the Ministry of
Commerce and Industry, Government of India, New Delhi,

Pp Percentage of plant and machinery spares Component of the work.

Note: For the application of this clause, index of manufacturing of machinery for mining,
quarrying and construction has been chosen to represent Plant and machinery Spares
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group.

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price
adjustment due to change of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is
observed that, the commodity ‘Bars and Rod', ‘Cement’, ‘Heavy machinery and parts’
included in the list of WP| 1993-94 series are not mentioned as such in the WPI 2004-05 &
2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-12 series shall
be considered corresponding to items in WP| 1993-94series.

P —

Sl No. Item in WPI 1993-84 Item in WPI 2004-05 | ltem in WPl 2011-12 series

series Series
Cement Grey Cement Ordinary Portland cement
Bars & rods Rebars Mild steel long products.
Heavy Machinery & Construction Manufacture of machinery for
paris Machinery mining, quarrying &
construction

38 (e) APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reimbursement/refund of differential cost of
steel, bitumen, cement, pipe, POL and wages, keep such books of account and other
documents as are necessary to show that the amount of increase claimed or reduction
available and shall allow inspection of the same by a duly authorised representative of
Government and further, shall at the request of the Engineer-in-Charge, furnish document to
be verified in such a manner as the Engineer-in-Charge may require any document and
information kept. The contractor shall within a reasonable time of 15 days of his becoming
aware of any alteration in the price of such material, wages of labour and /or price of POL
give notice thereof to the Engineer- in-Charge stating that the same is given pursuant to this
condition along with information relating to there to which he may be in a position to supply.

Percentage Table

SI | Category of works % Component (cost wise)
No. I Labour | POL Steel (Ps)+Cement (Pc) +
(PL) (Ph) Bitumen (Pb)+Pipes (Ppi)+
Plant & Machinery Spare &
Component (Pp) + Other
Materials*
1 R&B works (% of | Road Works 5 5 90
component) Bridge works 5 5 90
' Building works 5 5 90
2 Irrigation work Structural work 5 5 a0
(% of Earth, canal &5 - 80
Component Embankment work
3 P.H. work Structural work 5 90
Pipeline work 5 5 Pipe — 70%
Machinery + Other material -
20%
!
=
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Sewer Line 5 5

Pipe — 70%

Machinery + Other material -
20%

*Note: - Further break up may be worked out considering the consumption of Cement, Steel,
Bitumen, Pipe and Plant & Machinery Spare Component in

provided in the bid document in shape of “Schedule of Adjustment Data” as on

Bid" (enclosed herewith).
Appendix to Bid Schedule of Adjustment Data
[For all works, adjustment factor for Labour and POL shall

cement, pipes, other Materials an
shall be calculated for each work separately during

the concerned works and shall be
"Appendix to

be considered @ 5% each. Steel,

d Machinery shall contribute to 80% of price adjustment and
preparation of estimate shall be approved

by the authority during technical sanction as & “Schedule of Adjustment Data” and shall form
part of the Bid Document]

Cl.No.38
of F2/P1

Contracts
Si No.

index
Descrip
tion

Source of Index

Base
Date

Base
Value

-

“Weightage

of Item™*
|

38(a)(i)

Other
materials

All India Whole sale price index (all
commodities) as published bythe

EconomicAdvisortotheGovt.ofindia,
Ministry of Commerce and Industry,

38(a)(ii)

Cement

Whole sale price index for Cement
(Ordinary Portland Cement) as
published by the office of the
India, Ministry of Commerceand
Industry,

Economic Advisor to the Govt of

38 (a)(ii)

Steel

Whole sale price index for Steel(Mild
Steel-Long Products) as published by
the office of the Economic Advisor
totheGovt. of India, Ministry of
Commerce andindustry,

38 (a)(iv)

Bitumen
(VG-30)

Official retail price of bulk bitumen at
the nearest IOC/HPCL depot.

38 (a)(v)

Pipes

Whole sale price index for the type of
Pipe under consideration, as
published by the office of the
Economic Advisor tothe Govt. of India,
Ministry of Commerce and Industry,

38 (b)

Labour

Minimum Wage notified by the Labour
andEmployee'sStatelnsuranceDepart
ment of Government of Odisha, India

5%

38 (©)

POL

Official retail price of HSD at the
nearestiOCL/HPCL/BPCL depot.

5%

38 (d)

Plant and
Machiner

y

Whole sale price index for
Manufacture of Machinery for Mining,
Quarrying and Construction as
published by the office
oftheEconomicAdvisortotheGovt.of
India, Ministry of Commerce and
Industry,
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Total 100%

* Values to be filled up at the time of drawal of centract
" Values to be filled up in the bid document

39. All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed
Standard Specification. I.R.C. & I.S.l. Codes & Bridge code section |, |, 1, IV &VIl & latest
design criteria for pre- stressed concrete bridge specially for Roads & Bridges issued by
MoRT&H., Government of India, Compacting shall have to be carried out with help of
mechanical vibrators from the range of 1.5.2505, 1.5.2006, 1.S.2514. 1.S.4656.

40. Shuttering & centring shall be with suitable steel shutters in side of which shall be lined with
suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly
sealed preferably with P.V.C. joints sealing tapes & compounds.

41. Form work including complete false work shall be designed by the Contractor without any
extra cost to employer and the Department will have the right to inspect the scaffolding,
centring and shuttering made for the work and can reject partly of fully such structures, if
found defective in their opinion. Any eventually such as loss of lives or property due to failure
of centring and shuttering shall be the responsibility of the Contractor regarding compensation
of all claims thereof.

42. Cement Concrete should be machine mixed by weight by means of concrete mixture/batching
plant confirming to relevant grade and approved by the Engineer-in-charge for all types of
concrete works. The Contractor should arrange his own batching plant concrete mixer
appropriate vibrators, pumps, etc. for this purpose at his own cost and departmental
machinery If available only may be utilised on payment of necessary hire charges as detailed
in clause of recovery sheet on necessary requisition.

43. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net &
the Engineer-in-Charge or his representative shall have the right to test the weight & quality
from time to time.

44. The tenderers shall make all arrangements for proper storage of materials but no cost for
raising shed for store and pay of security guard etc. will be borne by the Department. The
department is not responsible for any theft or loss of materials at site. It is contractor's risk.
Under any such plea, if the tenderer stops the work he shall have to pay the full penalty as per
clauses of the contract.

45. Approach Road to site of work for transport of materials to site of work is sole responsibility of
the Contraclor. Statutory traffic restriction in the town area for Transport of construction
material to site of work is to be taken in to consideration before tendering and no
consideration for extra time or compensation thereof shall be considered.

48. The contractor should at his own cost arrange necessary tools and plants required for efficient
execution of work and the rates quoted should be inclusive of transportation, hire and running
charges of such plant and cost of consumables.

47. The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and
takes care of the safety of workers.

48. The machineries if available, with the department may be supplied on hire as per charges
noted in the enclosed statement and may be changed from time to time subject to the
condition that the contractor will execute in advance an agreement with the Block Dev, Officer,
Titilagarh

49. No claim whatsoever will be entertained for supply of machineries.

50. The tenders should furnish along with their tender a list of works executed during the last
three years duly certified by the concerned Engineer-in-charge indicating the satisfactory
completion for Civil, P.H. & Electrical works as per the proforma enclosed in a separate sheet of

Schedule-H.
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51. An applicant or any of its constituent partners of whose contract for any work has been
rescinded or who has abandoned any work in the last Five years, prior to the date of the bid,
shall be debarred from qualification. The tenderer must submit the required information in
schedule-E of the DTCN the tenderer is to furnish an affidavit (in original) in the specified
format as per Schedule-F of the DTCN regarding authentication of tender documents
&information about any litigation & Bank guarantee etc. Non-furnishing of the information in
Schedule - E and required affidavit in Schedule — F(Original), the tender will be liable for
rejection.

52. It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge. No payment shall be made for the lapping/welding of M.S/Tor steel
reinforcement.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the
contractor in the presence of responsible officer of the rank not lower than that of an Assistant
Engineer or sub- Divisional Officer. The contractor shall bear the cost so involved in testing.
The test specimen in cube should be carried out in the Departmental Control and Research
Laboratory of Cuttack or Bhubaneswar/ Balangir. Test should be carried out in accordance
with the stipulation in Bridges code section- Il

c) Test specimens shall be formed carefully in accordance with the standard method of taking
test specimen and no plea shall be entertained later on the grounds that the casting of the test
specimen was faulty and that the result of the specimen did not give a correct indication of the
actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses
or Control and Research Laboratory at Cuttack/ Bhubaneswar/ Balangir. Cost of testing of all
specimens and samples will be borne by the Contractor.

53. The rates quoted should be inclusive of carriage of water required in connection with
execution of the work. No claim for carriage of water whatsoever will be entertained.

54. The contractor shall employ one or more Engineering Craduate or Diploma holders as
apprentice at his cost if the work as shown in the tender exceeds Rs.2, 50,000.00, The
apprentices will be selected by the Block Dev. Officer, Titilagarh The period of employment
will commence within one month after the date of work order and would last till the date, when
90% of the work is completed. The fair wage to be paid to the apprentices should not be less
than the emolument of personnel of equivalent qualification employed under Government. The
number of apprentices to be employed should be fixed by the Block Dev. Officer, Titilagarh in
the manner so that the total expenditure does not exceed one percent of the tendered cost of
the work.

55. List of tool & plants in running condition in possession of contractor Is to be furnished in a
separate sheet of Schedule-C.

56. It is the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.

57. The contractor will be responsible for any misuse, loss or damages due to any reasons
whatsoever of any departmental material during the execution of work. In case of loss,
damage or misuse, recovery at the rate at 5 times the cost of the materials will be deducted
from the bills or his other dues.

58. The prevailing percentage of |.T. Department of the gross amount of the bill towards income
tax will be deducted from the contractor’s bill.

59. The Estimated Cost is excluding GST and including CESS, Royalty and Cost of Conveyance.
The rates of item basing on which estimated cost has been derived are excluding GST on
different components to arrive at such rates. GST as applicable on Works Contract shall be
paid over the bill amount at the time of payment of Bill.

60. It must be clearly understood that under no circumstances any interest is chargeable for the
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dues or additional dues if any payable for the work executed and final bill pending disposal
due to any reason whatsoever.

61. No extra payment will be made for removing spreading and consolidating salvaged metals
and materials,

62. Additional performance Security: (Amendment to Para 3.5.5(v)Note-iiof OPWD Code Vol-I by
modification) (Revised/substituted as per Works Deptt. Office Memorandum No.4559
Dt.05.04,2021)

The Successful bidder who has quoted less bid price / rates than the estimated cost put to
tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to
tender minus the quoted amount as Additional Performance Security (APS) in shape of TDR
in favour of the Block Dev. Officer, Titilagarh /Bank Guarantee in favour of the Block Dev.
Officer, Titilagarh from any Nationalised/Schedule Bank in India Counter guaranteed by its
local branch at Titilagarh within 7(Seven) days of issue of letter of acceptance (LOA) by the
Block Dev. Officer, Tililagarh to the successful bidder otherwise the bid of the successful
bidder shall be cancelled and the EMD/Bid Security shall be forfeited. Further processing for
blacklisting shall be initiated against the bidder.

If the contractor fails to complete the work, the amount so furnished as Additional
Performance Security will be forfeited in addition to the other penal clauses, if any, to be
imposed.

Revised Amendment has been modified with OM No.4559 Dt.5.04.2021 of Works Deptt.

L Additional Performance Security
Amount Sl [ Range of difference between Additional Performance Security to
No Es_;éimated cost put to tender and be deposited by the successful bidder.
: Id amount.
1 | Below 5% No additional Performance Security.
2 | From 5% and above and below | 507 of (Difference bétween estimated
10% cost put to tender and Bid Amount
3 | From 10% and above. 150% of (Difference between
estimatedcostputtotenderandBid
Amount ]

64. Sample of all material - The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance as may be requiring by the concemned
Engineer. Incharge.

65. Super class contractor shall employ under himself two Graduate Engineer and two Diploma
holders belonging to the State of Odisha. Special class contractor shall employ under him
one graduate Engineer and two Diploma Holders belonging to the state of Orissa. Likewise
‘A’ class contractor shall employ under him one Graduate Engineer or two Diploma Holders
belonging to state of Orissa. The contractor shall pay to the Engineering personnel monthly
emoluments, which shall not be less than the emoluments of the personnel of equivalent
qualification employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Orissa
may however assist the contractor with names of such unemployed Graduate engineers and
Diploma Holders if such help is sought for by the contractor. The names of such Engineering

been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.81).
The required certificate is to be furnished in the Performa contained in a separate sheet vide

s
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66. An engineering personnel of the executing agency should be present at work site at the time
of visit of High level Inspecting officers.

67. All reinforced cement work should conform to Orissa Detailed specification and should be of
proportion M-15 and M-20 having a2 minimum compressive strengthen (in work test)
150Kg/200Kg: per Cm2 in 16 Cm cubes at 28days, after mixing and test conducted in
accordance with IS 456/2000 and 1S 516 using 12mm to 20mm. size hard black crusher
broken granite chips (20mm size not be exceed25%).

68. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H.
etc. either rainwater or sub-soil water if necessary should be borne by the contractor. No
payment will be made for benchmarks. Level pillars, profiles and benching and levelling the
ground wherever required. The rates quoted should be for finished items of works inclusive
of these incidental items of work.

69. It should be understood clearly that no claims whatsoever would be entertained.

70. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and Supply in their standing order No-
44150dtd.25.11.57.

71. The Contractor will have to submit to the Block Dev. Officer, Titilagarh for monthly return of
labour both skilled and unskilled employed by him on the work.

72. Al fittings for doors and windows P.H. & Electrical works as supplied by the Contractor
should be of best quality and conform to relevant |.S. specification and should be got
approved by the Engineer-in- charge of the respective wing before they are used on
thework.

73. After completion of the work the contractor shall arrange at his own cost all requisite
equipments for testing buildings, if found necessary and bear the entire cost of such test,
including the inspection of Electrical Inspector.

74. TheTenderer has to furnish along with their tender.

1. a list of works, which are at present in their hand
2. listof T&P and
3. list of work executed in the prescribed Performa enclosed.

75. All reinforced cement concrete works should be finished smooth Extra charges for plastering
if required to any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves
etc. shall not be paid.

76. Deleted.

77. The contractor has to arrange the samples of materials required for execution to be got
tested and approved by the Department before taking up the work and during course of
execution required from time to time. All such samples are to tested at Government Test
house or at Control and Research Laboratory Cuttack /Balangir at the cost of the Contractor
with no extra cost to the Department work due for civil work.

78. If there is any damage to the to natural calamities like flood or cyclone or any other cause
during the course of execution of work or up to 12 months after completion of work or if any,
imperfection becomes apparent to the work within 12 months from the date of final
certificate of completion of work the contractor shall make good of all such damages at his
own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be
entertained.

79. The fly ash bricks should be well burnt and of good qualities. The bricks should be approved
by the Engineer-in- charge before use in the work and should conform to the minimum
strength as per National Building Code.

80. Under Section 1 of contract labour Regulation and Abolition Act 1870 the contractor who
undertakes execution of work through labour should produce valid licence from the licensing
authority of labour Department.

81. Standard co-efficient for linear measurement will be adopted while calculating consumption
of steel and no claim whatsoever regarding difference in co-efficient of steel will be
entertained. The rates quoted shall be inclusive of any eventuality of difference for co-
efficient for linear measurements.

82. Engineering contractors excepting those claiming exemption with production of affidavit,
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should furnish EM.D as specified in the Tender Notice failing which the tender will be
summarily rejected.

83. That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Orissa and it is agreed that neither
party to the contract will be competent to bring a suit in regard to the matter by this contract
at any place outside the State of Orissa.

84. SPECIAL CONDITIONS (PART OF THECONTRACT)

(I} All materials before they are being used in the items of works as per this Schedule of
quantities and also the finished items of work where tests are applicable shall have to be
tested through the Engineer-in- charge of the respective wing at appropriate Laboratories
according to the relevant |.S. specifications of the materials and the said items of works and
the cost of all such tests shall have to be borne by the Contractor and the rates of the items
of works should be inclusive of cost of such tests.

(i) The tests have to be planned & carried out such that the progress of work is not hampered

(iiy The tests are mandatory as per the prescribed frequencies and 1.S. specifications. However,
these are not exhaustive and the Engineer-in-charge has the right to prescribe other
required test if any as will be considered from time to time.

85. In case of ambiguity between clauses of this D.T.C.N. and the P1 contract form, the relevant
Clauses of the P1 contract form shall prevail over the D.T.C.N. The clauses not covered
under P1 contract form shall be governed bythe clauses of the D.T.C.N.

86. It must be definitely understood that the Government does not accept any responsibility for
the correctness and completeness of the trial borings shown in the Cross Section.

87. Schedule of quantities is accompanied in Cover-Il (Price Bid). It shall be definitely
understood that the Government does not accept any responsibility for the correctness or
completeness of this schedule and that this schedule is liable for alternation or omissions,
deductions or alternations set forth in the conditions of the contract and such omissions,
deductions, additions or alternations shall no way invalidate the contract and no extra
monetary compensation, will be entertained.

88. In case of any complaint by the labour working about the non payment or less payment of
his wages as per latest minimum Wages Act, the Addl. E.O. (Tech), ZP will have the right to
investigate and if the contractor is found to be in default, he may recover such amount due
from the contractor and pay such amount to the labour directly under intimation to the local
labour office of the Gowvt. The contractor shall not employ child labour. The decision of the
Addl. E.O. (Tech), ZP is final and binding on the contractor.

89. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of
approved quality and specification at his own cost for completion of the work with the time
schedule. No extension of time will be granted on the application of the contractor due to
delay in procurement of materials.

90. If the contractor removes Government materials supplied to him from the site of work with a
view to dispose of the same dishonesty, he shall be in addition to any other liability civil or
criminal arising out of his contract be liable to pay a penalty equivalent to five times of the
price of the materials according to the stock issue rate or market rate whichever is higher.
The penalty so imposed shall be recovered at any time from any sum that may then or at
any time thereafter become due to the contractor or from his security deposit or from the
proceeds of sale there of.

91. Though Departmental issue of cement and steel has indicated, it may not be taken as
binding. The contractor must have to arrange by themselves cement, steel, bitumen and
every sort of materials from approved manufacturer, get it tested in the Departmental
Laboratory and approved by the Depariment before use. No extension of time or escalation
of price on such account shall be entertained in future.

92. TOR rods, plates and structural members will be supplied in quantity, length and size
available in the stock. For payment of reinforcement, the steel including plates etc. shall be
measured in length of different diameter, size and specification as actually used (including
hooks and cranks) in the work correct to an inch or cm. and their weight calculated as per
sectional weight prescribed by the Indian Standard Specification or as directed by the
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Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

93. The contractor should at his own cost arrange necessary tools and plants required for the
efficient execution of work and the rates quoted should be inclusive of the running charges
of each plant and cost of conveyance.

94. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3%
over the lowest quotation or tender as laid down in works and Transport Department
Resolution No-285 date-17.04.1974. The Orissa Construction Corporation will be allowed a
price preference to the extent of up to 3% over the lowest tender amount (Where._their
tender is not the lowest) provided they express willingness to execute the work after
reduction of rates by negotiation.

95. The contractor is required to pay royalty to Govt. as fixed from time of time and produce
such documents in support of their payment to the concerned Engineer-in-Charge with their
bills, falling which the amount towards royalties of different materials as utilised by them in
the work will be recovered from their bills and deposited in the revenue of concerned
department.

96. Under no circumstances interest is chargeable for the dues or additional dues if any payable
for the work.

97. Trial Boring - The foundation level as indicated in the body of the departmental drawing is
purely tentative and for the general guidance only. The Department has no responsibility for
the suitability of actual strata at the foundation level. The contractor has to conduct his own
boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the
contractor shall take in to account of the above aspects.

98. Any defects, shrink age or other faults which may be noticed within 12(twelve) months from
the completion of the work arising out of defective or improper materials or workmanship
timing are upon the direction of the Engineer-in-Charge to be amended and made good by
the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall
be decided that they ought to be paid for and in case of default Department may recover
from the contractor the cost of making good the works. The contractor is also required to
maintain the road/ building for 12 months from the date of successful completion of the
work.

99. From the commencement of the works to the completion of the same, they are to be under
the contractors charge. The contractor is to be held responsible to make good all injuries,
damages and repairs occasioned or rendered necessary to the same by fire or other causes
and they hold the Govt. of Odisha harmless for any claims for injuries to person or structural
damage to property happening from any neglect, default, want of proper care or mis conduct
on the part of the contractor or any one in his employment during the execution of the work.
Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot
or any other calamity whether natural or incidental damages so caused will have to be made
good by the contractor at his own cost.

100. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement
as per the latest provision of relevant |.S. Code / |.R.C. code / MoRT&H specifications.

101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall
issue an order book to the contractor to be kept at the site of the work with pages serially
numbered. Orders regarding the work whenever necessary are to be entered in this book by
the P.W.D. Officer-in-Charge with their dated signatures and duly noted by the contractor or
his authorised agents with their dated signature. Orders entered in this book and noted by
the contractor’'s agent shall be considered to have been duly given to the contractor for
following the instructions of the Department. The order Book shall be the property of the
P.W.D. and shall not be removed from the site of work without written permission of the
Engineer-in- charge and to be submitted to the Engineer-in- charge every month.

102. No part of the contract shall be sublet without written permission of the concerned Block
Dev. Officer, Titilagarh or transfer is made by power of Attorney authorising others to
receive payment on the contractor's behalf.

103. The contractor should attach the certificate in token of payment deposit with the registration
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authority as per recent circular of the Government relating to his registration,
The rates quoted by the contractor shall cover the latest approved rates of labours,
materials, P.O.L. and Royalties. Arrangement of borrows areas; land, approach road to the
building site etc. are the responsibility of the contractor.
The rate for each work of concrete items wherever dewatering is imperatively necessary the
term dewatering shall mean the execution or operation of the items due to standing water as
well as due to percolation of water. The quoted rates will be inclusive of this.
Deleted.
Number of tests as specified in LR.C. / MO RT & H / I.S.| specification required for the
conslruction of roads /bridges / buildings or any other structural works will be conducted in
any Govt. Test House / Departmental laboratories/reputed material testing laboratory as to
be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of
samples and testing are to be conducted for both prior to execdtion and during execution as
may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne
by the contractor.
In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series one by
one, thereby facilitating a particular tender for award, then they shall be penalized with
adequate disincentives with forfeiture of EMD unless adequate justification for such back out
is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.

Condition for issue of plant & machinery to contractor on hire: - Deleted
AMMENDMENT TO THE CONDITION OF E2 CONTRACT

Clause-2(a) of F2 Contract: -TIME CONTROL: -
(A) Progress of work and Re-scheduling programme.

* The Block Development Officer, Titilagarh shall issue the letter of acceptance to the
successful contractor. The issue of the letter of acceptance shall be treated as closure of the
Bid process and commencement of the contract.

* Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Block
Development Officer, litlagarn for approval a Programme commensurate to Clause no.15
showing the general methods, arrangements, and timing for all the activities in the Works
along with monthly cash flow forecast.

* To ensure good progress during the execution of the work the contractors shall be bound in all
cases in which the time allowed for any work exceeds one month to complete, 1/4th of the
whole time allowed under the contract has elapsed, % of the whole of the work before % of the
whole time allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th
of the whole time allowed under the contract has elapsed.

+ If at any time it should appear to the Engineer-in-Charge that the actual progress of the work
does not conform to the programme to which consent has been given the Contractor shall
produce, at the request of the Engineer-in- Charge, a revised programme showing the
modifications to such programme necessary to ensure completion of the works within the time
for completion. If the contractor does not submit an updated Programme within this period, the
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next
payment certificate and continue to withhold this amount until the next payment after the date
on which the overdue Programme has been submitted.

* An update of the Work Programme shall be a programme showing the actual progress
achieved, on each activity and the effect of the progress achieved on the timing of the
remaining work including any changes to the sequence of the activities.

* The Engineer-in-Charge's approval of the Programme shall net alter the Contractor's
obligations. The Contractor may revise the Programme and submit it to the Engineer-in-
Charge again at any time. A revised Programme is to show the effect of Variations and
Compensation Events.

(B) Extension of the Completion Date. '
Contractor Block Development Officer, Titilagarh
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71 The time allowed for execution of the works as specified in the Contract data shall be the
essence of the Contract. The execution of the works shall commence from the 15th day or
such time period as mentioned in letter of Award after the date on which the Engineer-in-
Charge issues written orders to commence the work or from the date of handing over of the
site whichever is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, Government shall without prejudice to any other right or remedy available
in law, be at liberty to forfeit the earnest money & performance guarantee I/ Security deposit
absolutely.

As soon as possible after the Agreement is execuled; the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Department. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and completion of
various trades of sections of the work and may be amended as necessary by agreement
between the Block Development Officer, Titilagarh and the Contractor within the limitations of
time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work,
exceeds one month (save for special jobs for which a separate programme has been agreed
upon) complete the work as per milestone given in contract data.

7 In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use
constantly his best endeavours to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

iy Force major, or
i) Abnormally bad weather, or
iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the
trades employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
exacuting work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved
by the Intended Completion Date without the Contractor taking steps to accelerate the
remaining work and which would cause the Contraclor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in
Contract data is beyond the Contractors control.

« TRequest for reschedule and extension of time, to be eligible for consideration, shall
be made by the Contractor in writing within fourteen days of the happening of the
event causing delay. The Contractor may also, if practicable, indicate in such a
request the period for which extension is desired.

« Inany such case a fair and reasonable extension of time for completion of work may
be given. Such extension shall be communicated to the Contractor by the Block Dev.
Officer, Tiillagarh in writing, within 3 months of the date of receipt of such request.
Non-application by the contractor for extension of time shall not be a bar for giving a
fair and reasonable extension by the Block Dev. Officer, Titilagarh and this shall be
binding on the contract.

(C) Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 or to complete the
work and clear the site on or before the contract or extended date of completion, he shall,
without prejudice to any other right or remedy available under the law to the Government on
account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Block Dev. Officer, Titilagarh (whose decision in writing shall be final
and binding) may decide on the amount of tendered value of the work for every completed
day / month (as applicable) that the progress remains below that specified in Clause 2 or that
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the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has
been specified. Compensation @ 1.5% per month of for delay of work, delay to be completed
on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the
item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the contractor does
not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s)
in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation levied at the final grant of extension of time. Withhelding of
this amount on failure to achieve a milestone shall be automatic without any notice to the
contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for
the delay in subsequent milestene(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest whatsoever shall be payable on
such withheld amount.

(D) Bonus for early completion: - (Amendment to Para 3.5.5(v) Note-iii of OPWD Code Vol-I by
modification) (Revised/substituted as per Works Deptt. Office Memorandum No.5288
dt.04.05.2016)

For availing incentive clause in any project which is completed before the stipulated date of
completion, subject to other stipulations it is mandatory on the part of the concerned Block
Dev. Officer, Tititagarh to report the actual date of completion of the project as soon as
possible through FAX or e-mail so that the report is received within 7 days of such completion
by the concerned Superintending Engineer, Chief Engineer & the Administrative Department.
The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5(five)
percent of contract value. Assessment of incentives may be worked out for earlier completion
of work in all respect in the following scale.

i. Before 30% of the contract period = 5%of contract value
Ii.  Before 20% to 30% of the contract period=4%of contract value.
ji. Before 10% to 20% of the contract period= 3%of contract value.
iv. Before 5% to 10% of the contract period= 2% of contract value,
v. Before 5%of the contract period= 1% of contract value.

(E) Management Meetings

*  Either the Engineer or the Contractor may require the other to attend a management meeting.
The business of management meetings shall be to review the plans for remaining work and to
deal with matters raised in accordance with the early warning procedure.

* The Engineer shall record the business of management meetings and is to provide copies of
his record to those altending the meeting and to the Employer. The responsibility of the
parties for actions to be taken to be decided by the Engineer either at the management
meeling or after the management meeting and stated in writing to all who attended the
meeting.

Clause-2 (b) of Item Rate P1 Agreement: - Rescission of Contract (Amendment as per letter
No.10639 dt 27.05.2005 of Works Department, Orissa): -

To rescind the contract (of which rescission notice in writing to the contractor under the hand
of the Block Dev. Officer, Titilagarh shall be conclusive evidence), 20% of the value of left over
work will be realised from the contractor as penalty.

110. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in
addition to the clauses mentioned here in before tendering.

111. The safety certificate of the E.|. work will be furnished by the agencies after getting
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necessary verification from the electrical inspector / equally competent authority responsible
for the work prior to Energisation of the building.

112. Amendment to Para 3.5.18 Note-viii of OPWD code Vol-| (Revised/substituted as per Works
Deptt. Office Memorandum No.12366 dt.8.11.2013)

Before acceptance of tender, the successful bidder will be required to submit a work
programme and mile stone basing on the financial achievement so as to complete the work
within the stipulated time and in case of failure on the part of the agency to achieve the mile
stone liquidated damage will be imposed.

113.Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code
Vol.- Il on rules for black listing of Contractors vide letter No.3365 dt.01.03.2007 of Works
Department, Odisha.

As per said amendment a Contractor may be blacklisted

a)

b)
c)

d)
e)

)

Misbehaviour! threatening of Departmental & supervisory officers during execution of
work/ tendering process.

Involvernent in any sort of tender fixing.

Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.

Persistent and intentional violation of important conditions of contract.

Security consideration of the State i.e. any action that jeopardizes the security of the
State.

Submission of false/ fabricated / forged documents for consideration of a tender.

Total 113 Items only

Contractor

T
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S1 Description Usage Rates in Rs.
T Machine Activity Output Unit Rate
1. | Dozer D-50-A-15 Spreading 200cum/hour Per hour 1592.17
Cutting 100cum/hour Perhour
Cleaning 150cum/hour Perhour
2 Dozer D-80-4-12 Spreading 300cum/hour Perhour 2190.43
Cutting 150¢um/hour Per hour
Cleaning 200cum/hour Perhour
i Muotor Grader 3.35meter blade Clearing 200cum/hour Per hour 1343.48
Spreading 200¢cum/hour Perhour .
GSB SOcum/hour Per hour
WMM Slcum/hour Perhour
4, Tractor with ordinary grader Per hour 251.30
3, Hydraulic Excavator of lcum bucket Soil ordinary 60cum/hour Per hour 730.43
Soil Marshy 60cum/hour Perhour
Soil unsuitable | 60cum/hour Perhour
6. Hydruulic Excavator of 2cum bucket Soil Per hour 1624.35
T Front End loader | cum bucket capacity | Soil loading 60cum/hour Per hour 452,17
Aggregate 23cum/hour Per hour
loading
8. Tipper Scum Transportation 5.5cum Per km. 20.87
of soil, GSB, Per 2,17
WMM,Hotmix torme.km
ele. Per hour 506.09
9. Vibratory Roller 8-10 tonne Earth/soil 100eum/hour Per hour 864.35
GSB 60cum/hour Perhour
WMM 60oum/Dour Perhour
10, | Smooth wheeled Rotler 8-10 tonne Soilcompaction | F0cum/hour Perhour 294.78
BMcompaction | 25cum/hour Perhour
11. | Sheep foot Roller Soil compaction Per hour 36,52
12. | Truck mounted water tanker Water transport | 6kL Per hour 506.09
13. | Tractor Pulling 50HP Per hour 200.87
14. | Romvator Mixing 25cum/hour Per hour 9.57
15. | Ripper Scarifying 60cum/hour Per hour 15.65
16. | Air compressor General purpose | 170/250cfm Per hour 179.13
| 17. | Diesel Compressor 400ctm Per hour 744.35
18. | Diesel Compressor 300cfm. Per hour 618.26
19. | Electrical Compressor 300¢fm Per hour 432,17
20, | WeuMix Plant 60 TPH Wet Mix 23cum/hour Per hour 673.65
21. | Weil Mix Plant 75 TPH Wet Mix 35eum/hour Per hour 000.87
| 22, [ Mechanical broom hydraulic Surface cleaning | 1250sqm/hour Per hour 200.00
23. | Bitumen pressure distributor Applying 1750sqm/hour Per hour 601.74
bitumen  tack
coat
24. | Emulsion pressure distributor Applying 1750sqm/hour Per hour 448.70
emulsion  tack
coat
25, | Hotmix plan=120 TPH DBM/BM/SDC! | 40cum/hour Per hour 13130.43
Premix
26 Hotmix plant-100 TPH DBM/BM/SDC/ | 30cum/hour Per hour 9710.43
Premix
27. | Houmix plant-60 to 90 TPH DBM/BM/SDC/ | 25cum/hour Per hour 7765.22
Premix
28. | Hotmix plani-40 o 60 TPH DBM/BM/SDCY | 17cum/hour Per hour 6217.39
Premix
29. | Hotmix plant-§ to 10 TPH DBM/BM/SDC/ | cum/hour Per hour 891.30
| Premix
Fﬂ——‘—#a—ﬁ/?
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30. | Paver finisher Hydrostatic with sensor Paving of | d0cum/hour Per hour 1500.00
control 100 TPH DBM/BM/SDC/

Premix

31. | Paver finisher Mechanical 100 TPH Paving of 40cumhour Perhour 642.61
WMM /PMC
Paving of DLC | 40cum/hour Perhour

32. | Paver finisher Mechanical Paving of Tacum/hour Pet hour 1605.22
DLC

33. | Hydraulic Chips Spreader Surface 1500sqm/hour Per hour 1478.26
dressing

34. | Tandem Road Roller Rolling of 30cum/hour Per hour 641.74
Asphalt
surface

35. | Pneumatic Road Roller Rolling of 25cum/hour Per hour 697.39
Asphalt surface

36. | Pothole repair machine Repair of 4eumfhour Per hour 508.70
potholes

37. | Bitumen boiler oil fired Bitumen spraying| 1500 litre Per hour 111.30

38. | Tar boiler Bitumen Per hour 64.35
spraying

16. | GSB plant 50 cum Producing GSB | 4licum/hour Per hour sR2.610

40, | Mastic Cooker Mastic wearing | | tonne Per hout 1379.13
coat

31. | Batching and Mixing plant 15-20 cum. | Concrete Mixing | I3cum/hour Per hour 104348

42, | Batching and Mixing plant 30 cum. Conerete 20cum/hour Per hour 125217
Mixing

43. | Batching and Mixing plant 112.5 cum. Conerete Tcum/hour Per hour 2400.00
Mixing

34. | Baiching and Mixing plant 262.5 cum. Conerete Mixing | 173cum/hour Per hour 4486.96

45, | Transit Mixer Transportation of | 4.5cum/hour Per hour Per | 521.74
concrete mix to | Jeum/hour hour 478.26
site.

46, | Grout pump Per hour 56.52

47. | Concreie pump of 45 & 30 cum Pumping 3icum/hour Per hour 143.48
concieie 22eum/hour

48. | Pump with SHP dicsel engine Pumping of Per hour 51.30
Water

49. | Pump with 10HP diesel engine Pumping of Per hour 03.91
Water

50. | Pump with 20HP diescl engine Pumping of Per hour 144.35
Water

51. | Pump with 40P diesel engine Pumping of Per hour 241,74
Water

52. | Pump with 40HP electrical Pumping of Per hour 129.57
Water

53. | Pump with S0HP electrical Pumping of Per hour 15826
Walter

54. | Cranes 80 tonnes Lifling purpose Per hour 717.39

55. | Cranes 35 tonnes Lifiing purposc Per hour 478.26

56. | Cranes 3 tonnes Lifting purpose Per hour 200.00

57. | Crawler mounted cranc(18T) Lifting purpose Per hour 1493.04
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58. | Tower Crane Lifting purpose Per hour 479.13
59, | Welding Welding Per hour 70.43
60, | Grouting machine without compressor Per hour 7913
61, | Mechanical Wineh(10T) Per hour 194.78
62. | Power Winch(4011P) Per hour 19130
63. | Concrete Bucket For pouring leum Per hour 8.70
conerele
64. | Kerb casting machine Kerb making 80RM/hour Per hour 173.91
63, | Concrete Mixer Conerete Mixing | 2.5cum/hour Per hour Per | 153.91
0.4/0.28 cum 7. Scum/hour hour
1 cum
66, | Vibrator(3HP Compaeting Per hour 9217
| diesel) concrele
67. | Piling Rig with 0.75m dia (o 2 1o 3RM/hour Per hour 3065.22
Bentonite 1.2m dia boring
pump attachment
68. | Concrete Paver Paving of 20cum‘hour Per hour 1608.70
Finisher with tonerele surface
40HP Muotor
69. | Inegrated Crushing of 100TPH Per haur 4860.87
stone arusher spalls 200 TPH 10226.09
Crushing of
spalls
70. | Stone Crushing of Per hour 160.00
crusher{electric spalls
al)
71. | Crushing & Per hour 204.35
processing
plany(electrical)
72. | Conerete paver Paving of 175cum/hour Per hour 14076.52
Finisher with conerete surface
J0HP Matar
73. | Prestressing Stressing of Per hour 7217
Jack with Pump steel wires /
& Access stand
74, | Oenerator Generation 100KVA Per hour 391.30
| 10KV A of Electric
Energy
75. | Generalor Generation of 1ODKVA Per hour 978.26
230KVA Electric
Enetgy
76 | Generator Generation of SOKVA Per hour 208.70
JIKVA Electric Energy
77. | Generator Generation of Kva Per hour 369.57
40K VA Electric Energy
78. | Generator Gieneration of KVA Per hour 786.96
125K VA Electric Energy
79. | Pnecumatic Preumalic 1.5 to 2.0 cum/hour | Per hour 2339.13
Sinking Plant sinking of wells
80. | Truck 5.5cum Material 4.5¢um Per km. 17.39
per 10 tonnes Transport Perton.km. 1.74
Per hour 484.35
81. | Road Marking Road marking 100sqm/hour Per hour 5217
machine
‘:_,_A-""
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565.22

82. | Mobile slurry Mixing and 2700sgm/Mour Per hour

seal equipment laying slurry

seal

83. | Wagon drill Per hour 111.30
34. | Dimond drill Per hour 293,91
85. | Inwell rings Per hour 62.61
86, | Jack hammer Per hour 7.83
87. | Pneumalic Per hour 11.30

rammer
88. | Pusher leg Per hour 435

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Malsrials of following specification are to be used in work. The Tenderer are expected to possess
and be well conversant with the following IS standard and code of practice.

1. | Cement Will be as per I.S. 269/455 (However the grade of cement fo be |
selected by the Engineer-in-Charge of work and complex cube test
before commencement of work in eachbatch).

2. Stesl I.S. 432 (Plain) and 1786 (Tor)

3. | Vibrator I.S. 72486

4. | Aggregate I.8. 383, 1.8. 515

5. | Water for mixing and curing | Shall be clean, free from injurious amount of oil, salt, acid, vegetable
materials and other substances and harmful to concrete in conformity
to |.S, 456 and 1,.5.3025.

6. | Sand/Fine Aggregate I.8. 21186, 383

£ Binding wire I.S. 280 (galvanised minimum 1 mm)

B. | Rain water pipe I.S. 2527

9. | Construction joints 1.5. 3414

10. | Steel Window Frame I.S. 1038/83

11. | Steel Door Frame I.S. 4351/75

12. | Fitting & Fixtures for journey | Conforming to 1.S. 7452/82 strictly conform to |.S. specification and as

works

per direction of Engineer-in-Charge.

Note: For road work (Approach Road) specification as per road and bridges (latest edition) published by
I.R.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding
specification |.S. shall be referred (Indian standard).
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ITEM OF WORK
1.  Concrete shall be with conformity 101.5.456.
2. Foundation shall be with conformity tol.S.1080.
3. Stone masonry (R.R.) shall be with conformity to 1.5.1597(Part-l)
4 C.R.Masonry shall be with conformity tol.S.1557.
5. Brick masonry shall be with conformity tol.S.2212.
6 Cement plastefing shall be with conformity to 1. $.9103 &8925.
7. Maortar shall be with conformity tol.S.2250
8 White and colour washing shall be with conformity tol.5.6278.
9. CC in foundation shall be with conformity tol.5.2571.
10, Anti-Termite Treatment shall be with conformity to |.S.6813. (Part — 1 & Part -l|)
11. Painting to all surfaces shall be with conformity to 1.5.2395 (Part— | & Part -Il)
12. DPC shall be with conformity tol . 5.3067
13.  Tarfelt treatment shall be with conformity tol.5.1346
14.  Mosaic flooring with conformity tol.S.2114
15 Steel painting shall be with conformity to 1.8, 1477 (Part -| Part — i) 1.S. 1661
16 Pile Foundation Shall be conformity to 1.S. 2911 (Part 1 & Part 2)
L]
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TECHNICAL SPECIFICATION OF ELECTRIFICATION INSTALLATION WORKS
PART-II (El)

The details of internal wiring, the position of fittings. fans, switches and plug sockets etc. are
indicated in the layout drawings. The position of light fittings, fans, switchboards etc. indicated
n these drawings are only for the guidance of the supplier and the actual position of these
shall be mutually decided between the supplier and the purchaser. The supplier shall submit
the purchaser of his consideration and approval all runs of wiring and the exact position of all
the points and the switch boxes first marked on the points buildings.

All internal wiring shall be done in conformity to the latest Indian standard specification/Rules,
code of practice adopted by CPWD and other standard practices prevalent in the part of the
country. For the purpose of the specification the terminology used shall be as defined in
IS:732 and 15:1356 of the definition of points wiring. The installation shall be carried out in
conformity to all requirements of IE Act, 1910 and IE Rules 1956,

a) Ceiling rose in (in case of ceiling and exhaust fan).

b) Ceiling rose or connector (in case of pendants except stiff pendant points)

¢) Bank plate (in case of stiff pendant).

d) Socket outlet (in case of socket outlet points)

e) Lamps holder (in case of wall Bracket, batten holder bulk head fitting and similar other
fittings)

f)  Call bell / buzzer (in case words ‘via' the switch shall be read ‘via' the ceiling rose / socket
outlet for bell push, where no ceiling rose / socket outlet its provided.

The following shall be deemed to be included in the point wiring

a) Switch and ceiling rose are required

b) In case of wall brackets, bulk head fittings, cables as required up to the lamp holders]

c) Bushed conduit for porcelain tubing where cables pass through walls.

d) All wood or metal blocks, boards and boxes, R.J. Boxes sunks or surface type including
those required for fan regulator but excluding those under the distribution board and main
control switch.

e) Earth wire from 3 pin socket point to the common earth including connection to the earth
dolley.

f)  Earth wire of 18SWG/H.D.B.C. wire for loop earthing of the fixture

g) Allfixing accessories such as clips, nails, screw, plug, rawl plug, wooden plug, round
blocks etc. as required

h) Joint for junction boxes and connecting the same as required

i) Connections to ceiling rose or connection socket outlet. lamp holders, switch, fan
regulators elc

The point wiring in case of fan and light points shall mean the distance between the control
switch and ceiling rose, connect or back plate, socket outlet or lamp holder depending upon the
fittings measured along the runs of wiring irrespective of the number of wires in run. In the case
of socket outlet points, the length shall mean the distance between the socket outlet and the
tapping point of live wire on the nearest switchboard or junction box, as the case may be.

In the case of exclusive socket outlet circuits wired on ‘Joint Box' system of wiring, any junction
provided for extending the wiring beyond the point referred to, shall be treated as the nearest
tapping point. In case of call bell / buzzer points the length shall mean the distance between the
call bell and the ceiling rose / socket outlet or the bell push (when the ceiling rose / socket outlet
is not used).
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Sub main shall include the earth wire of adequate size main distribution Board up to sub
distribution board B.B. such wiring has been classified on the basis of length. For the internal
lighting, either surface conduct wiring system or recessed conduit or batten wiring system shall
be provided as specific in the bill of quantities and working drawings.

Conduit wiring

For recessed conduit wiring system the conduit shall be placed in the ceiling / columns etc.
before the casting of the slab or column. The conduit pipes shall be properly positioned and
fixed so that it will not be displaced at the time of concreting. The junction boxes provided shall
be so arranged that its cover will be flushed with the finished surface of the ceiling or column.

For placing the conduits in the walls, chases of ample dimension shall be made neatly to fix the
conduit in a desired manner. The conduit pipe shall be fixed by means of staple or saddles not
more than 800mm apart. Fixing of standard bends or elbows shall be avoided and all curves
maintained by bending the conduit itself with a long radius will permit easy drawing of the
conductors. Suitable inspection boxes shall be provided to permit periodical inspection and
removal or replacement of wires if necessary. There shall be mounted flush with the wall with
holes in the cover of the box.

The switch or regulator box shall be made of metal on all sides except on the front where
backlight sheet or Perspex cover painted to match the colours of the wall shall be used | case of
surface wiring system. For recessed wiring system, these boxes shall be made flush with the
conduit of each conduit or section shall be completed before conductors are drawn in. The
entire system of conduit after installation shall be tested or mechanical strength and electrical
continuity throughout the earthing of the entire installation shall be carried out in accordance
with |.E. Rules and standards.

The number of wires drawn in the conduits shall not exceed the numbers those specified in
Indian standard specification No.732.

Main and Sub distribution Beards:

The position of main boards for lighting and sub distribution board for different buildings are
approximate and the exact location shall be given to the successful tenderer at the time of
installation.

The scope of this specification includes installation of the panel boards and distribution boards
and making necessary connections. The installation of the boards shall be done strictly in
accordance with the details supplied with the specifications; the instructions supplied by the
switchgear manufacturer, Indian standard specifications and H.E. rules.

The supplier shall submit the details of installations to the purchaser for his consideration and
approval, prior to installation.

When the switchboards are wall / column mounted top, they shall, be mounted on a suitable
angle iron framework. All the metal supporis etc. shall be protected against corrosion. The
mounting height for such switchboards shall be such that it can be conveniently operated.

Earthing

Earthing shall generally be carried out in accordance with the requirements of Indian
Electricity Rules and the relevant rules and regulations of electrical supply authorities. The
complete earthing work for the installation covered by this specifications shall also be provided
taking into account Indian Standard Specification No.1S:732 and 15:3043. The earthing system
adopted shall also have adequate mechanical strength.

The work shall include earthing o noncurrent carrying metallic parts of all the equipment, light
fittings, conduit pipes, cable and cable supports and earth strips (the design fo be approved by
the purchaser) and all the inter connection between the earthing system to a value mutually
agreed upon between the purchasers and the supplier.

Installation, testing and Commissioning:

The supplier shall be responsible for the installation testing the commissioning of all the
equipment and materials supplied by him against this specification. This shall also include the
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provision of miscellaneous wiring and supports and earthing in compliance with Indian
Electricity rules and to the full satisfaction of the Government Electrical Inspector. All small
items such as clamps, bolts, nuts, racks, supports, miscellaneous wiring etc. required to make
the installation complete, shall constitute the part of major items specified in the bill of
quantities and the tenderer should quote for each item taking these into consideration.

The responsibility of the supplier shall include receiving all the equipment and materials at
site, storage for required period, handling the same at the site of erection, final execution.
erections, revisions of equipment, if any, testing and commissioning and handing over the
installation complete in all respect to the entire satisfaction of the purchaser's authorized
representative. The supplier shall make good of all the damaged equipment and materials
during this period at his own expense.

The supplier shall submit sample of each and every equipment and materials for the final
approval of the purchaser's representatives immediately after the acceptance of offer. All the
equipment's and materials shall be supplied exactly as per to the approved samples. If at any
stage the purchaser brings to the notice of the supplier any discrepancy or defect the supplier
shall replace the same at his own expense.

The supplier shall render all reasonable assistance to the purchaser in getting the installation
approved by the Government Electrical Inspector prior to the energisation and supply
necessary drawings, test certificates and both for tests carried out at the factory and site as
well as the tests which the inspector may demand. In case any addition of alternations are
required, to be made in the installation or in the equipment as per the directive of the
Government Electrical inspector / Local Authorities, he same will have to be carried out by the
supplier, at his own expense.

The position of light fittings, main board, switches, sockets and routes of pipes and cables
shown in the drawings are only indicative. The actual position of these shall be decided at site
at the time of execution joints by the supplier and the purchaser's authorized representative.
The position of light fittings, pipes and board if required, to be changed / shifted due to the
change in the building design etc by the purchaser’s authorized representative, the same shall
be carried out at no extra cost.

All the materials supplied to the contractor according to the Cantract condition will be subject
to inspection and approval of the officer or his representative from time to time. The contractor
will provide all facilities of such inspections free of cost. At the time of inspection, the owner of
his representative will have full liberty to reject any such materials, which does not conform to
the specification / requirement. No claim for any rejected materials will be entertained by the
owner, The contractor will remove all rejected materials from site at his own cost.

No surplus materials procured by the contractor will be accepted by the owner. The contractor
will be responsible to get the Electric installations cleared by the Electrical Inspector of Orissa
Government. Only the inspection fee will be reimbursed by Department on production of
challan copy

Installation and Maintenance Tools:

The supplier along with the tender shall furnish a complete list of tools, appliances and
accessories required for the installations of switch grass, light fittings, pipes cables and wires.

Drawings:
All drawings, test certificates, instructions manuals etc. shall be in English Language and all
dimensions and weights shall be in metric units.

The tenderer shall submit with the tender general arrangement drawings for the installations
work, typical methods and cabling and cables supports pipe work and pipe supports, typical
methods of earthing and fixing of light fittings earthing etc. as offered by him in the tender.

The contractor shall submit for the purchaser's approval all layout, the general arrangement
drawings as well as the typical details of all types of installation work in three sets before
commencing the manufacture and the site installations work well in advance so that the site
work shall not suffer.

/L—Biﬂ%’;
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After obtaining approval of the above drawings the contractor shall supply three sets of
the following drawings.
(a) The arrangement and support of conduit pipe
(b} The position of light fittings, switches / plug socket and switch boards
(c) Earthing installations
(d) Layout plan showing the entire cable network
On completion of work, the successful tenderer shall supply one set of tracing in transparent
linen and five sets of prints of all drawings incorporating all the changes / modifications
affected during the exscution of the contact. All wiring diagrams shall indicate clearly, the

switch board, the runs of main and sub main wiring and the position of all the points with their
controls. All the circuits shall be clearly indicated and numbered in a accordance with 1S:375.

The technical literatures and operating instructions and the maintenance manuals shall also
be supplied in triplicate to the purchasers after the completion of the instaliations work.
Test:

Manufactures standard tests in accordance with Indian Standard and other standards,
adopted shall be carried out on all the equipment and accessories covered by this
specification so as to ensure efficient and satisfactory performances of all the components
and also the equipment as a whole under working conditions at site. The tenderer shall
submit a complete list of all such tests. If the purchaser, if so desired for special tests, to be

carried out, under certain conditions the same shall be made by the successful tenderer at
his own expenses.

All equipment shall be tested at site before the commissioning in accordance with the
adopted standard and Indian Electricity Rules. Voltage test shall be carried out on each
circuit on completion of wiring and cabling.

Technical Data:

The tenderers shall submit with their tender all such technical data, which are required for
complete evaluation of the equipment offered. The suppliers shall give complete technical
information of the equipment as detailed in Annexure and relevant Indian standards. The
tenderer should supply such details of all equipment and materials offered specially with
regard to the following.

a) Fuse switch board and distribution boards
b) Light fittings
¢) Conduits and the accessories for them
d) Switches / plug sockets
e) Cable and wires
The tender shall give along with his tender the following details:
a) Complete details of earthing electrodes, earthing station and earthing conductors
b) Details of conduit supports
¢) Details of all the equipment and accessories to be supplied
Exception to Specifications:

The object of this specification is to have all tenderers quote for equivalent materials and
workmanship. It is, however, understood the certain manufacturers may not be able to offer as
specified in every case, where the tenderer may find it necessary to deviate from the exact letter
and not the intent of the specification, he must specifically state what these deviations may be at
the time he submits the tender. All deviations must be grouped in one statement.

No deviations other than those includes in the tender will be permitted. These deviations should
be listed as per Annexure.

PVC insulated Cables and Wires:

=
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For 415V Distribution system, cables of voltage grade not less than 1000V shall be used.
These cables shall be heavy-duty class, PVC insulated and PVC sheathed with aluminium
conductors. The wires used in the lighting installation shall be PVC insulated n sheathed in
case of conduits wiring and of 660V grade. Wires of different colours shall be made use of for
quick identification of phase wire / neutral wire etc. All cable of wires shall comply with the
requirements regarding the manufacture and testing etc as specified in India Standard
Specification 1S:1554 and 1S:694.

The length of cables indicated in the bill of quantities and drawings are only indicative and the
successful tenderer will be paid for the exact length of cables laid at site. No joint shall be
allowed in a run of cables, which can be covered by a possible drum length of cables,

Fuse switch / switch fuse shall be metal clad dust and vermin proof suitable for use under
climatic conditions prevailing at site. Switch fuse / fuse switch units shall comply in general to
1S:1567/4064 with regard to design and constructional / features.

The ‘ON' and 'OFF" position of the switch handles shall be distinctly indicated and interlocks
shall be provided to ensure that the switch cover cannot be opened unless the switch is in the
‘OFF' position. Means shall, however, be provided for releasing the interlock to permit closing
of switch with cover open for testing purposes. Designs with normal conventional position of
switch handles, i.e. with switch handle up in the 'ON' position and down | the ‘OFF’ position
shall be preferred. All live parts inside the switch shall be properly surrounded and inter
phase barrier shall be provided.

Switch fuse / fuse switch units, distribution boards shall be provided with necessary metal
fame work so that they can be mounted on wall / columns structure etc. as desired. The
panel boards, shall be wall mounftd type or floor mounted type as specified in the bill of
quantities or drawings. Necessary supporting metal frame of approved design shall be
provided for all panel boards.

The arrangements of work boards shall be such that the operational handle of the top
mounted switches are within the convenient of operators (about 1.2 M from the finished floor
level) and proper space shall be provided for the termination of the cable in the switches
provided below the bus-bars.

The bus-bars within the bus-bar chamber shall be liberally spaced for taking the riser
connection. The bus bars with aluminium conductors shall be provided and PVC sleeves of
different colour shall be mounted on them for easy identification, Clamped joints for taking the
riser connections, instead of bolted type shall be preferred.

Two bolted type earthing terminals shall be provided on the switch boards. All individual
switches shall be connected with suitable size earth wire to the main earthing terminals of the
switchboard.

Hanger Board and shock treatment / charts shall be supplied wherever required.

At the incoming side of each pen phase, 3-neon type indicating lamps should be provided at
the main board,

Switches and Plug Sockets

Switches provided for control of light points shall conform to 1S:1087 and shall be rated for
5A/15A 250V

Ceiling Fans and Exhaust Fans:

Ceiling fans shall conform to Indian standard specification 1S: 374-1960. The fans shall be
supplied with all standard accessories like regulator and capacitors etc.

The performances rating of the propeller fans shall in accordance with stipulations of IS:
2312. All fans shall be robust in design and construction and shall be supplied complete with
wall brackets / clamps etc.

Fluorescent Fittings:

All fluorescent fittings supplied shall confirm in general to 1S: 1913 and shall be complete with
all standard accessories like choke, starter and capacitor etc
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The type of enclosure provided for the fittings shall be of that specified in the bill of quantities
and the working drawings. The materials of construction for fittings used for outdoor
installations and for use in the work anodes shall be such that they shall withstand the
atmospheric condition in that area.

Lamp holders used shall be fully shock proof, spring-loaded rotary type to ensure positive
lamp locking, It should also be not possible to touch live parts of the lamp holder both after
the lamp has been taken out and during the insertion or removal of the lamp. The starters
shall be designed to give designed starting characteristics that shall promote full lamp life.
Starter shall have high mechanical strength and topic proof construction. It should be
incorporated with radio suppression capacitor o adequate rating and capacity. Power factor
improvement capacitors are provided with hermetically sealed housing to ensure long and
trouble fee service. Terminal soldering tango shall be provided for easy electrical
connections. The capacitors in general shall confirm to 1S:1569-1963 and P.F improvement
up to 0.85 for twin fluorescent light fittings and 0.9 for single fluorescent light fittings is to be
maintained.

The ballast provided in the fluorescent fittings shall generally be in accordance to IS: 1534.
The ballast should incorporate the following design features.

f) Low working temperature
i) Correct pre heating current for the electrodes
i) Proper wave foam
iv) Small in dimensions
v} Correct power supply to the lamp
vi) No hum,
vii) Easy connection leads.
All the metal construction of the fittings shall b& such that they shall:
1) Withstand the atmospheric condition prevailing in the area

2) Provide maximum mechanical protection to the tubes and fittings accessories. Assists in
maximum and uniform light distribution.

All fittings shall be provided complete with florescent lamps. All lamps shall confirm to 1S:2418.
Incandescent Fittings:

The incandescent fittings shall be supplied strictly as per the details given in the enclosed
annexure and bill of quantities, deviation if any regarding designs, construction of materials should
be specified clearly.

All the metal parts used in construction of the fittings shall have no effect due to dust / fumes /
gases likely to exist in the atmosphere. All the bolts, clamps, nuts and guard wire etc shall be
galvanized.

The wall fittings shall be provided with necessary hooks / clamps / supports etc for fixing the light
fittings on wall / ceiling etc as detailed in the bill of quantities and the working drawings.

Light fittings shall be suitable for connection with 19mm dia. Conduit pipe as required. If fittings
are to be connected through PVC cables, glands of adequate size and capacity shall be provided.

The lamp helders provided in the fittings shall confirm to 1S:1528.

CODES

Codes shall mean the following including the latest ascendants and / or replacement if any.
a) Indian Boiler Act, 1923 and Rules and Regulations made there under
b) Indian Electricity Act, 1923 and Rules and Regulations made there under
c) Indian Factories Act, 1948 and Rules and Regulations made there under
d)  The minimum wages Act
e) The Women's Compensation Act /,iqiv
Contractor Block Development = garh
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The Payment of Wages Act |
The Fatal Accident Act
The Industrial Employment Act
The Employment provident Fund Act
Indian Explosive Act 1984 the Rules and Regulations made there under
Indian Petroleum Act 1934, and Rules and Regulations made there under
A.S.M.E. Test Codes
AIRE Test, Codes
American Society of Materials Testing Codes
Standards of the Indian Standards Institution
1) Low Tension Circuit Breakers: IS 2516-1955 Part | Sec.1
2) Switchgear Bus Bars IS 375-1963
3) HRC fuse linksIS 2208-1962
4) Distribution fuse boardsiS2675-1966
5) Enclosure for Low Voltage switchgearlS214701962
6) PVC Cables 1S51554-1975
7) Tabular fluorescent lamps for Cameral lighting service!$2418-1963
8) Tungsten Filament Lamps for cameral servicel$415-1963
9) Ceiling Fans 1S274-1966
10) Flood lights 1S1947-1961
11)  Wall Glass flame-proof electric light fittings 152206-1962 (Part 1)
12) Water Tight Electric Light Fittings  1S3553-1956
13)  Steel Boxes for Enclosure of Electrical Accessories 1S5133-1969
14)  Fittings for Rigid Steel conduit 1S2667-1979
15)  Rigid steel circuits for electrical wiring 1S3837-1966
16)  Accessories for Rigid Steel Conduits for Electrical Wiring  1S3837-1966
17)  Switch Socket Outlets]S3837-1966
18) PVC Wiring 1S694-1977
19)  Switches for domestic and similar purpose 1S3854-1966
20) PVCwiring 1S694-1977
21)  Call Bell and Buzzers 152268-1966
22)  Straight through joint boxes and leads sleeves or
paper insulated cables-EID-0032-1964
23)  EarthinglS3043-1966
24)  Electrical Wiring installations 1S732-1963
25)  SwitchgearlS3072-1965(Part |)
26) Lighting protection!S2309 —1969
27)  Public Address systemiS1882-1962
28)  Low Tension switch use units|S4064-1978
29)  Code of Practice for Automatic FIRE ALAM system 1S2189-1970
30) Specification for Heat Sensitive Fire DetectorsiS2175-1977
31)  Guide for Safety procedure in Electric work 1S5216-1969
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32) Rubber Mats for Electric worksiS5424-1969

p) Other internationally approved standards and / or Rules and Regulations touching the subject
matter of the contract.

PART-II
ADDITIONAL APPENDIX TO BILL OF QUANTITY:
(For P.H. Items of Work)
CONSTRUCTION OF DAY CARE SUB CENTRE CUM HEALTH & WELLNESS CENTRE AT SIHINI
UNDER TITILAGARH BLOCK OF BALANGIR Dist. (Civil, El, PH

1.  The quantities of items mentioned in the tender schedule may increase or decrease during
execution of works but the contractor will complete the work as per his tendered rates in
accardance with the instruction of Engineer in charge .

2. Specification: The standard PHD and PWD specification will be followed for execution of work.
During the course of execution of work, the instructions of the Engineer incharges shall be final
and binding.

3. The Sales Tax element should not be added to the analysis of rates and the previous practice
should be followedaspertheWorksDepartmentletterNo.|IT.22-89-181704dt.18.7.1989

4. There should be no clause either in the tender or in agreement for payment of any additional
claim on account of Sales Tax on completed works which  will be deemed to be recovered by
existing omnibus stipulation as per the works Department letter No. TIT 22/89-18170 dt.18.7.89/

5 It is the respansibility of the Contractor to arrange watch and ward to the installations until testing
commissioningandhandingoverforwhichnoextrapaymenttowardswatchandwardwillbepaid,

B. ThecantractorshallmaintainaseparatesiteorderbookforP.H.portionofwork.

7. The P.H. portion of work shall be open for inspection by the authorities of engineer inchrge and
the higher authorities and instructions imparted during the course of Inspection should be binding
on the contractor,

8  Materials not covered by any of the above categories of items in the bill of quantity have to be
approved by the competent authorities before utilising the’same in works. In such event, the
payment of such item will be made as per actual on due approval by the competent authority. All
materials required for the work shall be supplied by the contractor as per standard specifications
appended with due approval by the Engineer in charge.

In case the material as per make specified Is not available, the materials of equivalent make and as
per 1.S. Specifications or of best quality when not covered by 1.5. Specifications.

Can be utilised on prior approval of Addl.E.O(Tech.) ZP or the officers duly authorised by him.It is
binding on the part of the contractor to use such items of materials which are available in the
Departmental store and in such case the deduction from the bills will be made at stock issue rates.

__,/é‘_a >
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TECHNICAL SPECIFICATION FOR P.H PORTION OF THE WORK:
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CONSTRUCTION OF DAY CARE SUB CENTRE CUM HEALTH & WELLNESS CENTRE AT- S1HI1|
UNDER TITILAGARH BLOCK OF BALANGIR Dist. (Civil, E1, PH) '

A, WATER SUPPLY PIPES AND FITTINGS

1. Materials
All galvanized Iron pipes are to be of mild Steel, continuous welded, screwed tubes, medium

quality confirming to IS & bearing ISI Marks, manufactured by reputed firms and approved brands
as specified. The pipes shall confirm to I: 5 1239 (Part - ) -1975.

All G.1. Fittings shall be manufactured by Registered firm.

All pve pipes are to be of medium quality (Schedule-80) manufactured by reputed firm sand

approved brands as specified. The pipes shall confirm to ASTM- D-1785
2. Weight of G.|. pipes far a Metre length:

The per meter weight of different diameters of G.|. pipes for medium class is indicated in the
following table.

Sl Na. Pipe size in mm Medium class (in kgj
1 15mm 1.22
2 20mm 1.57 .
3 25mm 243
4 32mm 3.13
- A0mm 3.60
&6 50mm 5.10

3. lLaying of Pipes
The layout of the mains and service Pipes etc will be done in accordance with the drawings.

The Contractor is to mark out the exact position of the pipes and fittings at site and take
approval of the consultant /Engineer In-charge, before taking up the work.

4. Where the pipes are laid, underground these must not be laid less than 450mm below ground
level and coated with one coat of approved black bituminous paint. For laying the G.I. Pipes
and Fittings below ground level, the width and the depth of the trenches for different
dimensions of the pipes shall be given as below:

Dia of pipe Width of Trench Depth of Trench
15mm to 50mm 300mm 600mm
65mm to 100mm 450mm 750mm

The pipes shall be laid on a layer of 75mm thick sand and filled up with sand upto 75mm
above pipes and the remaining portion of the trench shall then be filled up with excavated earth
with proper ramming as described in "Excavation and refilling". The surplus earth shall be
disposed of as directed.

Thrust or anchor blocks of cement concrete 1:2:4 in hard granite chips shall be constructed

on all bends or branches to transmit the hydraulic pressure without impairing the ground and
spreading it over a sufficient area. Pipes shall not be laid to pass through manhales, catch pit, and
drain. Where it is unavoidable the pipes shall be carried in sleeve pipes of M.S./G.l.,as approved
by the consultant/Engineer-in-charge. The rates should include such a situation

5. Where pipes run along walls, the same are to be fixed to the wall with holder bat clamps /
M.S. Hooks as below

Dia of pipe in mm 15 20 25 | 32 40 50
Horizontal Line 2m 2.5m 25m | 2.5m 3m 3m
Vertical Line 2.5m 3m Im [ Im 3.5m 3.5m
c”ﬁ}’
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Where the pipes are passing through the R.C.C. / Masonry wall/ Column/ beam or pillars,
these must pass through the appropriate higher sizes of C.I. /G.l. Sleeve Pipes and are to be
included in the rates

In case the Pipes are embedded in walls and floors it should be painted with one coat of

anticorrosive paint of approved guality

All pipes should be fixed horizontal and vertical. For taking the Pipes through the walls and
floors and roof slabs etc. The holes shall be made by filling with chiselor jumper and not by
dismantling the brick work or concrete. After fixing, the holes shall be made good with cement
concrete 1:2:4 and properly finishedwithcementplasterl:4tomatchtheadjacentsurface.

Union Nuts are to be provided in each of the Vertical riser or drop on and from G.l. Tank and

near the Valve and as and where necessary.

The long screw fittings of 8cms are to be provided for long horizontal lines and inside the
lavatary/ Kitchen etc.

6. After laying and jointing the Pipes and fittings shall be inspected under working condition of
pressure and flow. Any jeoint found leaking pipes should be removed and replaced without extra
cost, The Pipes and Fittings after they are laid shall be tested to hydraulic pressure of 6 Kg/ cm®*
The test pressure should maintain without loss of for at least half an hour.

7. Painting

On completion of the test, the exposed pipes and fittings are to be painted with two coats of
synthetic enamel paint of approved colour and brand over a coat of priming.

8. Measurement

The length shall be measured in running meter correct to centimetre for the finished work,
which shall include the Pipes and fittings such as Bends, Tees, Elbows etc., but excludes Brass or
Gun-metal fixture like Tap, Cocks, Valves, PVC connection Pipes etc,

9 Jointing

ThejointingofG.l.tubes/pvepipesandfittingsetc. willbedoneaspertheprovisionsstipulatedin the

B.L.S specification. *
10. Bib cock and Stop Cock

These shall confirm to [: S 781 - 1967 and bear 151 Mark. The Bib cock is a draw off tap with a
horizontal inlet and free outlet and stop cock is a valve with a suitable means of connection for
insertion in a pipeline for controlling or stopping the flow. This shall be of screw down type.The
cocks shall open in anti-clockwise direction. The stopc ocks should be C.P concealed stop cocks
and C.P angle valves type as specified in tender schedule. Bib cocks should be also C.P Brass bib
cocks.

11.  Full way Valve(Brass)

Full way valve is a valve with suitable means of connection for insertion In a pipe line for
controlling or stepping the flow. The valve shall be of brass fitted with a cast iron wheel and shall
be of gate valve type confirming to 1:5780-1960 brass rod late stone, opening full way and of
the size as specified
The approximate weight of the valves is indicated below for guidance.

Pipe size In Flanged End valves in Kg Screwed End valve in Kg
mm
15mm 1.021 0.567
20mm 1.503 0.68
25mm 2.498 1.077
32mm 5.232 1.559
40mm 6.082 2.268
50mm 6.691 3.232

12, Gun-Metal Full way Valve
This shall be of the Gunmetal fitted with wheel and shall be of Gate-Valve type opening full
way.
This shall confirm to I: § 778-1971. Class |. The valves should bear 1.5.1. Mark
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13. Ball Valve

The ball valve shall be high or low pressure class as stipulated in the Tender Schedule and shall
confirm to |:S 1703 - 1968. The nominal size of ball valve shall be that corresponding to the size of
Pipe for which it is used. The ball valve shall be of brass or gun metal and the float for low pressure
in Polyethylene and for high pressure in copper.

Each and every ball valve while in closed position shall withstand an internally applied
hydraulic pressure of 20 Kg/Cm® for a minimum period of two minutes without leakage or
sweating. ;

Every high pressure ball valve when assemble in working condition, with the float immersed
to not more than half its volume shall remain closed against a test pressure of 10.5 Kg/Cm?.

Polyethylene floats shall be watertight and non-absorbent and shall not contaminate water
and withno jointing adhesive jointing parts.

The minimum thickness of the copper sheet used for making copper floats shall be of 0.45
mm. The thickness of materials of the float shall be uniform throughout.

14. CUTTING HOLES UPTO 30CMX30CM IN WALLS INCLUDING MAKING GOOD THE SAME;

General:-Square holes of size a sspecified or as directed by the Engineer-in-charge shall
be cut in the masonry or taking pipes.Any damage to thead joining portion or to any other item
shall be made good as directed by the Engineer-in-charge.All dismantled material shall be
removed from the site.

Masonry works: - Bricks work etc, shall be made good by using the same class of brick,
tile or stone masonry as was cut during the execution of the work. The mortar to be used shall .
be cement mortar (1:4) as directed by the Engineer-in-charge.

Finishing: - Cement mortar in 1:4 mix shall be used for plastering or pointing as may be
required. The surface shall be finished with two or more coats of white wash/colour wash/
distemper/ painting as required but where the surface is not to be white washed, colour
washed, distempered or painted; it shall be finished smooth with a floating coat of neat
cement or is required to match with the surrounding surfaces,

The specifications for brickwork, stone work and finishing etc. shall be the same as
detailed under relevant standards of State P.W.D. specification.

15. CUTTING HOLES UPTO 15CMX15CM IN RCC FLOORS INCLUDING MAKING GOOD THE SAME;
General:-Square holes of size as specified shall be in R.C.C.floor and roofs/chajjas for
passing pipes etc. Any damage to the adjoining portion or to any other item shall be made
good as directed by the Engineer-in-charge. All the dismantled material shall be removed from
the site.

Cement Concrete: - After insertion of pipes etc. the hole shall be repaired with cement
concrete 1:2:4 and the surface finished to match the existing surface.The top and bottom shall
be finished properly to make the joint leak-proof. The specifications for cement concrete work
and finishing etc. shall be the same as detailed under relevant sub-heads of State P.W.D
Specifications.

16. Shower rose

The shower rose:-The shower rose shall be of chromium-plated brass of specified diameter
At shall have uniform performance.The inlet size shall be 15mm or 20mm as required.

The chromium plating wherever specified shall of grade-B type conforming to IS No. 1068
= 1958. The chromium shall never be deposited on brass unless a heavy coating of nickel is
interposed. In the case of iron, a thick coat of copper shall first be applied, then one of nickel
and finally the chromium, In finish and appearance, the plated articles, when inspected shall be
free from plating defects such as blisters, pits, roughness and unplotted areas and shall not be
stained or discovered.

A stopcock of the specified size shall be provided to contrel the inlet water supply to the shower
rose.
(a) Height of shower 1850 to 2000 mm from floor level.
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(b} Height of tap:-450mm from floor level projecting 150mm

from wall. Flushing Cistern:

17.

The flushing of the Indian water closet (Orissa closet) shall be dene by C.I. or polystyrene high level

valve less syphonic flushing cistern (PVC low level cistern) of approved brand and quality 1.5.1.

marked and capacity as specified. The connection between the cistern and water closet shall be

made by 32mm dia G.I. flush pipe, made from G.I. pipe (Light quality) or 32mm dia PVC pipe as

specified in the tender schedule. The flush pipe with an offset should be fixed to wall using C.I.

holder bat clamps. The capacity of the cistern should be 10ltrs. As per 1.5.5. The cistern shall be

fixed on cast iron or rolled steel/PVC cantilever brackets (built in type), which shall be firmly
embedded screwed in the wall, with C.C. M20, The cistern shall be provided with 20mm dia PVC.

Overflow pipe with fittings,which shall terminate in to mosquito proof coupling secured in a

manner that will permit it to be readily cleaned or renewed.

The 32mm dia flush pipe shall be connected to the water closet by means of approved type
joint. The flush pipe shall be fixed to the wall by using C.I. holder bat clamps. The bend and the
offset as required in the flush pipe shall be made cold.The inside of the C.l.Cistern shall be painted
with two coats of approved black bitumen paint.The outer face of the C.. cistern,brackets over
flow pipe and flushpipe etc., shall be painted with two coats of any synthetic enamel paint of
aporoved shade and make, over a coat of priming.The cost of the painting shall be included in the
rate quoted for the flushing cistern.

The inlet connection to the cistern shall be made with 450mm long 15mm dia PVC heavy type
connection pipe.
B. SOIL AND WASTE PIPES AND FITTINGS

{a) These should Confirm tolS: 1729-1964or its latest revision.

(b) The pipes and fittings should be true to shape smooth, cylindrical, inner and outer surfaces
being concentric, free from cracks and pin holes and neatly dressed. The end soft hepipes and
fittings shall be square to their axes. .

(c) Pipes are available with or without ear single socketed or double socketed.These should be
procured as per requirement. Usual length of the pipes are 1.8m but available in specific
lengths,ifso,ordered.

(d) Weights and other physical criteria including tolerances are stated inTable—1.

(e) LAYING: - The laying is done by spigot — socket joints. The exact lengths are measured at the
site, pipes are cut to sizes, if exact lengths of cut pieces are not readily available. In the stack
lines, pipes with ears are used. The stack line is fixed to the wall with the help of 100 mm stout
nails driven into wooden blocks fixed in the walls properly secured.

(f) JOINTING: - Jointing is made with the help of spun yarn and cement mortar (1:2). In certain
places molten lead is used instead of cement mortar. Where molten lead is used, caulking is
done after lead gets cooled.

(g) VENTILATION PIPES: - It should be carried up above the roof (at least 1 m above the parapet)
and guarded with provision of a cowl.The stack lines must be secured to the walls by means of
M.5. stay and clamps.

(h) Provision of doors in the fittings is a must so as to clean the line wherever required.The doars
must be fitted along with rubber insertion and brass bolts.

(i) The lavatory was testack shall be connected directly to the Inspection Chamber/Manhole where
as the wastes from kitchens, basins, sinks, baths are to discha rge through gully traps, the gully
traps being connected ultimately to Inspection Chamber /Manhole.

(i} Pipes and fittings must be internally painted with a coat - tar and externally with enamel paint
of approved colour.

All soil-waste, ventandanti-siphonage pipes and fittings shall conform t0l.5.1729-1964 or as

revised from time to time. The pipes shall have spigot and socket ends with bend on spigot end.

The pipes and fittings shall be true to shape, smooth and cylindrical, their inner and outer surface

being as near lays practicable concentric. They shall be sound and nicely cast and shall be free
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from cracks, laps pinholes or other imperfection and shall be neatly dressed and carefully fettled.

The ends of pipes and fittings shall be reasonably square to their axes.
The sand cast iron pipes shall be of the dia as specified in the description of the item and shall be
in length of 1.5m, 1.8m and 2m including sockets ends of the pipes unless shorter lengths are
either specified or required at junction setc.The pipes and fittings shall be supplied without ears
unless specified or directed otherwise.
All pipes and fittings shall ring clearly when struck over with alighth and hammer, and shall be
capable of being easily worked with drill orbit.
TOLERANCES: - The standard weights and thickness of pipes shall be as shown in the following
table. A tolerance up to minus 10% may however, be allowed against these standard weights.

IABLE1

Table showing the standard weight and thickness of SCI / HCI pipes

Sl Mominal dia of Thicknessin Overall weight of pipe excluding ears

(inKg) No. Bore (Inmm) mm. 1.5m 1.8m
2.0m

01 100 5.00 18.14 21.67 24.15

02 50 5.00 9.50 11.41 12.67

A tolerance up to minus 15 percent in thickness and 20mm in length will be allowed. For
fittings, tolerance in length shall be plus 25 mm minus 10 mm.

The thickness of fittings and their socket and spigot dimensions hall conform to the
thickness and dimensions specified for the corresponding sizes of straight pipes. The tolerances
in weights and thickness shall be the same as for straight pipes.

The access door fittings shall be designed so as to avoid dead spaces to avoid
accumulation of filth. Doors shall be provided with 3mm rubber insertion packing and when
closed and bolted these shall be watertight.

SAND CAST IRON FLOOR TRAP: - Sand cast iron floor trap shall be P’ or §" type with minimum 50
mrm seal and shall be of self-cleansing design.

FIXING AND JOINTING: - The pipes and fittings shall be fixed in vertical alignment unless
otherwise specified and shall be secured to the walls at all joints with M.S. holder butté clamps.
The clamps shall be made from 1.6 mm thick M.S.sheet of 30mm width,bent to the required
shape and size so as to fit tightly on the socket of the pipe,when tightened with screw boits.It
shall be formed out of two

Semi circular pieces hinged with 6 mm dia M .S. pin on one side and provided with flanged ends
on the other side with holes to fit in the screw bolt and nut 40mm long.The clamp shall be
provided with a hook made out of 275 mm loeng 10 mm diameter M.S.bar riveted to the ring at
the centre of one semicircular piece.The clamps shall be fixed to the wall by embedding their
hooks in cement concrete blocks 100mm x100mmx100mm,1:2:4 mix for which necessary holes
shall be made in the wall at proper places. The clamps shall be kept about 25mm clear off in face
of wall, so as to facilitate cleaning and painting the pipes.

The pipes shall be fixed vertically. The spigot of the upper pipe shall be properly fitted in
the socket of the lower pipes such that there is uniform annular space for filling with the jointing
material. The annular space between the spigot and socket shall be filled with a few turns of
spunyarn socked incement slurry or blown bitumen grade 85 / 25 or lead caulked. Caulking tools
shall press these home. More skins of yard shall be wrapped, if necessary, and shall be rammed
home. The joint shall then be filled with stiff cement mortar (1:2) well pressed with caulking tools
and finished smooth at top at an angle of 45 degree sloping up. The joint shall be kept wet at least

c’%ﬁ ! g
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for seven days by tying four folds of gunny bag to the pipe and keeping it moist constantly.

Where pipes are embedded in masonry these shall be fixed in the masonry work as it
praceeds. The pipe shall be kept vertical or to the line as directed by the Engineer-in-charge. The
pipe shall have a minimum surrounding of 12mm thick cement mortar at every portion of external
surface. The mortar shall be of the mix as used in masonry work. The length shall be caulked in
with lead as soon as the next length of pipe placed in position. The open-end(socket end)of the
pipe shall be kept closed till; the next length of pipe Is fitted and jointed to prevent any brick bat or
concrete or pieces of wood falling in and chocking the pipe.

The spigot end shall butt the shoulder of the socket and leave no gap in between. The
annular space between the socket and spigot will be first well packed in with spun-yarn leaving
25mm from the lip of the socket for the lead. The joints shall the n be lead caulked as described in
detail under jointing of C.I. 5/5 pipes with lead joints in public W/5s section of this specification.
Pipes with ears shall be secured with 40 mm bore steel or iron barrel distance pieces or bobbins
and stout C.I. / M.S. nails 10 cm long driven into hard wood plugs fixed in walls. Access doors to
fittings shall be provided with 3 mm thick rubber insertion packing and received with screws to
make the mair/watertight.

All soil pipes shall be carried up above the roof and shall have a wire baboon guard or a owl
as specified.

HEIGHT OF VENTILATION PIPES: - All sail pipes shall be carried up above the roof and shall have
sand cast iron terminal guard. The ventilating pipe or shaft shall be carried to a height of at least 1
mtr. above the outer covering of the roof of the building or in the case of a window in a gable wall
or a dormer window it shall be carried up to the ridge of the roof or at least 2 metres above the
top of the window. In the case of a flat roof to which access for use is provided, it shall be carried
up to a height of at least 1 mtr. above the parapet or 2 metres above the roof whichever is greater
and shall not terminate within 2 metres measured vertically from the top of any window or
opening which may exist upto horizontal distance of 5 metres from the vent pipe into such
building and in no case shall be carried to a height less than 3 metres above plinth level.

Where ventilating pipes are carried in pipe shafts, the shaft shall be of a minimum size of
1metrex 1 metre. If shafts are also used to give liht and air to rooms, the ventilating pipe must be
carried to a harizontal distance at roof level of not less than 5 metres from the side of the shaft.
The payment for the shaft be made separately.

The pipes above the parapet shall be secured to the wall by means of M.5. stay and clamps
as explained below.

M.S. STAYS AND CLAMPS:-SandcastironpipesaboveparapetshallbefixedwithM.S.clamps and stays.
The clamps shall be made from 1.5mm thick M 5. flat of 32 mm width, bend to the required shape
and size to fit tightly on the socket, when tightened with screw bolts. It shall be formed of two
semicircular pieces with flanged ends on both sides with hales to fit in the screw bolts and nuts, 40
mm Iong.ThestayshmIbeminimumunemeterlongnfmmmdiaM.S.bar.Dneendofthestayshallbebent
to form a hook ta be fixed with the clamps by means of bolt and nut ecm x 10 cm x 10 emin 1:2:4
mix. The caricrete shall be finished to match with the surrounding surfaces.

OTHER DETAILS: - The connection between the main pipe and branch pipes shall be made by using
branches and bends with access door for cleaning.

Floor traps shall be provided with 25mm dia puff pipe where length of the wastes is more
than180 em or the floor trap is connected to a waste stack through bends.

The waste from lavatories,kitchens,basins,sinks,baths and other floor traps shall be
separately connected to respective waste stack of inspection chamber / upper floors. The waste
stack of lavatories will be connected directly to manhole while the waste stack of others shall
separately discharge overfully trap.

Every starting manhole shall have a 100 mm sand cast iron vent, terminating at 1 mtr above
the parapet of the building.

The main anti-siphonage pipe shall be of 50 mm internal diameter. When more than one
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branch from water closet / sink are connected with the soil pipe and discharge into it, anti-
siphonage from the lowest one should pass through the wall and be carried up out side the
building parallel to the soil pipe to a point 1.5metres minimum above the highest branch.it can
then be connected tao the soil pipe or it can be carried in dependently. The anti-siphonage pipes of
all the intermediate floors, water closets should be joined with the mainanti-siphonagepipe.The
ventilating pipe shall have internal diameter of not less than 50 mm in all parts and shall be
connected with arm of soil pipe on trap through a 45 degree branch, at a point not lessthan7.5cm
and not more than 30cm from the highest part of the trap and on the side of the water seal which
is nearest to the soil pipe the jointing shall be done according to the specification for piping
materials used in soil, vent or wastepipes.

Joints shall be filled land caulked as described under sub-head “water supply”. The depth of
lead from the lip of the pipe socket shall be 25 mm.

TESTING:-All sand cast iron pipes and fittings Including joints shall be tested by a smoke test
to the satisfaction of the Engineer-in-charge and left in working order after completion.The smake
test shall be carried out as stated under.

Smoke shall be pumped into the pipe at the lowest end from a smoke machine,which
consists of a bellow and burner. The material usually burnt is greasy cotton waste, which gives out
a clear pungent smoke, which is easily detectable by sight as well as by smel lift here is leakage at
any point of the drain.

PAINTING:-All the sand cast iron pipes and fittings shall be painted with colours with two
coats of paint over a coat of primer on exposed surfaces as directed by the Enginear-in-charge.
Besides, the sand cast iron pipes and fittings shall be painted with a coat of coal tar to the inside
surfaces before laying and jointing of pipes and fittings. The specification for painting as described
in the relevant sub-heads of Orissa State P.W.D. specification and revised from time to time shall
apply in this case also.

ENT H. UILDIN

The requirement of jointing materials like cement, gasket for Hard Cast Iron pipes and

fittings is indicated in the table below.

TABLE
Table showing the requirement of jointing materials far HCI building pipes and fitti ngs.
1. REQUIREMENT OF LEAD AND GASKET CEMENT
FOR JOINTING H.C.I. PIPES (EACH JOINT)

Dia of pipe lead in Gasket Cementin
In mm Kg. InKg{samefar Ke.
Lead andcement
loints)
100 1.2 0.13 0.12
50 0.36 0.06 0.06
A.  Sanitary Ware & AlliedFittings:
1. General:

All sanitary fixtures and their allied fittings should be of first quality, manufactured by reputed
manufacture Hindware/ E.I.D. Parry Ltd./Nycer /Madhusudan ceramics or equivalent, These
should be approved by the cansultant / Engineer-in-charge before use.

2. Squatting pattern W.C. pan (Orissa patternClosets):

The water closets shall be of vitreous china of specified size and pattern, integral flushing
rim.It shall have the flushing inlet at the back.The Orissa closets should be of approved quality
confirming tol:5:5:- 2556(part-I1).

The squatting type Indian water closets (Orissa closet) shall be sunk in floor sloped towards the
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pan in a workmanship like manner. The closet shall be fixed on a proper cement concrete
base of 1:3:6 proportions, taking care that the cushion is uniform and even without closet, to
receive the specified thickness of the floor finishing.The joint between the closet and the
P.V.C.(S.W.R.).Trap shall be made with W.C. ring and rubber lubricant and shall be of leak
proof.

3. Wash HandBasin:

The wash hand basin shall be of the white vitreous china of approved quality, make and brand
1.5.1. marked. It shall be one-piece construction with an integral combined overflow. The size of the
basin shall be specified. Each basin shall be provided with one 15mm dia C.P. Brass pillar Tap,
32mm dia C.P waste C.P. chain and rubber plug, unions, joints, C.P. Bottle trap casted PVC waste
pipe complete in all respects of approved guality.

The basin shall be supported on a pair of R.S. or C.| cantilever brackets (built in typem
embedded and fixed in wall with cement concrete, M20. These brackets shall be painted to the
required shade with two coats of synthetic enamel paint over coat of priming. The waste of the
basin  shall  discharge into a floor trap  or  channel  through bottle
trapsPVCwastep:‘peasspecified.OneszmmdiaC.P.bottietra pistobefixedtothewasteofthebasin,&theo
utlet of the bottle trap is to be connected to the waste pipe, to discharge the waste to the foresaid
floor trap. The inlet connection to the basin shall be made with 450 mm long 15mm dia heavy type
P.V.C. connection pipe.

4. KitchenSink:

Unless otherwise mentioned the kitchen sink and drain board (if used) shall be of white
vitreous china or fire clay as specified and of approved quality, make and brand, confirming to
1.5.5. It shall be one-piece construction with integral combined over flow. The size of the sink and
drain board shall be specified.

Each sink shall be provided with 15mm dia C.p. brass, Bib Cock, long body 40mm C.P. waste
with over flow C.P chain and rubber plug, unions etc., complete in all respects as specified and of
approved quality.

The sink shall be supported on a pair of M.S. or C.l. cantilever brackets (built in type)
embedded or fixed in position in the wall by cement concrete M20. The brackets shall be painted
to required shade with two coats of approved synthetic enamel paint over a coat of priming. The
waste should discharge into a floor trap or channel. The waste pipe should be 40mm dia PVC pipe

jointed to the waste of the sink with a brass union nut.
5 StandingUrinals

The urinals shall be flat pattern lipped front basin of required dimension of white/coloured
vitreous china and one piece construction with internal flushing box, rim of an approved make and
brand as specified. It shall be fixed in the position by using wooden plug embedded in the wall
with screws of proper size. Each urinal shall be connected to a 40mm dia PVC waste pipe, which
shall discharge into a channel or floor trap. The lip of urinal shall be kept at 525mm from floor
level, while fixing the urinal on the wall.

Where no of urinals are fixed in a line, the distance between the center to center of each
urinal shall be kept 750mm and each urinal should be separated from one to other by a partition
plate. The center-to-center partition plates shall be kept 750mm.

The partition plates shall be of one-piece kota stone plates, cut to size or partition wall and
front corners rounded. The partition plates are embedded in wall with cement concrete and
finished smooth. The bottom of the partition plates should be kept 500mm above floor level and
top should be kept at 1250 mm above floor level. The plates should project 600mm from wall
surface. The width of the plates should be embedded inside the wall and should not be less than
100mm. The thickness of the plates shall be minimum of 25 mm to 32 mm. Thickness of partition
wall should be limited to 150mm including smooth surface finishing.

For flushing the urinals each urinal shall be, connected with one 20mm dia G.I. Pipe
(Medium class). One end of each of this pipe 15mm PVC connection pipe shall be inserted into the

L
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inlet of the Urinal and jointed with jute and putty where as the other end is connected either with
ateeor bend with water pipe line fixed on the wall haorizontal above the urinals. In each 20mm dia
flush pipe, one 20 mm dia gunmetal gate valve angle stopcock to be fixed. By opening this valve,
the water will flow to the rims of urinal through the inlet pipe and flush the urinal. After flush, the
valve can be closed to avoid wastage of water. One 40mm dia P.V.C. waste pipe shall be connected
to the waste of each urinal, to discharge the waste into the channel or trap. One end of this waste
pipe shall be made a cup size to fit into the projected waste and tightened with screws and waste
clamp.

1. Squatting Urinal Plates:

The urinal plates shall be of white glazed vitreous china with integral flushing rim of size
450mmX350mm of approved make and brand as specified. There shall be white vitreous channel
with stop and outlet pieces in the front. These plates shall be fixed on C.C. at 75mm to 100mm
above floor level. '

For flushing arrangement, one 25mmdia G.l. common water pipeline (minimumsize) shall be
fixed on the wall parallel to floor. For each urinal one 20mm dia G.l. Branch pipe shall be taken
down upto 12mm from floor level just at the centerof each plate, in which one 20mm dia gate
valves is fixed at 1500mm above floor level At 1200m heights, the 20mm dia flash pipe shall be
divided into two branches with a tee and fixed horizontal. 300mm on either side and then with the
help of elbows, both the branches shall be taken downward and connected to the inlets of the
urinal plates at floor level. By operating the valve as above, the water will rush into the rims of the
urinal plate and flush it.

Where the reare number of Urinals fixed in a line,each Urinal should be separated by a
partition plate fixed in the centre of two Urinal Plates.The centre to centre distance of the
partition places shall be kept 750 mm minimum.

The partition plates shall be of one-piece kota stone plate, 25 mm to 52mm thick, cut to
sizes and front corners rounded. The plates are embedded in wall with cement concrete and
finished smooth. The bottom of the partition plates wall shall be kept flushed to Urinal top level,
the top level shall be kept at 1200mm from the Urinal Plate top and the projection form the wall
shall be 600mm. The width of the plate to be embedded inside the wall should not be less than
100mm:.

2. MIRROR:

Materials:-The mirror shall be of superior glass with edges rounded of for levelled as

specified. It shall be free from flaws, speaks or bubbles. The size of the mirror shall be 60 mm x 45

mm unless specified otherwise and its thickness shall be not less thanbmm.
The glass for the mirror shall be uniformly silver plated at the back and shall be free from
silvering defects.

Silvering shall have a protective uniform covering of red lead pain.

Fixing: - The mirror shall be mounted on 6 mm thick plain asbestos sheet ground and shall
be fixed on the position by means of CP brass screws and CP brass washers, over rubber washers
and wooden plugs firmly embedded in the wall. CP brass clamps with CP brass screws may be
alternative methods of fixing where so directed. Chromium plating shall be of grade “B” type
conforming to IS 1069-1958 or as revised from time to time. Unless specified otherwisé, the longer
side shall be fixed horizontally. The height of the bottom edge of the mirror shall generally be 120

cm above the floor level unless otherwise specified.
3. Glass shelfunit
The shelf shall be of glass of best quality with edges rounded off, and shall be free from flaws,

speaks or bubbles.The size of the shelf shall be 60cmx120cm.Unless otherwise specified and
thickness not less than 6mm. The shelf shall have CP brass guardrail resting on rubber washers on
the glass plate and CP brass brackets which shall be fixed with CP brass screws to wooden plug
firmly embedded in the walls.Chromium plating shall be of grade “B"type conforming to 151068-
1958 or as revised from time to time. The height of the glassshelf above the floor level shall be

115 cm unless otherwise specified.
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CE NO RELATI

l/We hereby certify that |/We* am/are* related/not related (*) to any officer of PR & DW
Department of the rank of Assistant Engineer & above and any officer of the rank of Assistant /
Under Secretary and above of the PR & DW Department, Govt. of QOrissa. I/We* am/are* aware
that, if the facts subsequently proved to be false, my/our* contract will be rescinded with
forfeiture of EIM.D and security deposit and |/We* shall be liable to make good the loss or

damage resulting from such cancellation.

I/iwe also note that, non-submission of this certificate will render my / our tender liable for
rejection

{*) - Strike out which is not applicable Signature of the Tenderer
Date:-

"’He:zc}
-

Contyactoy Block Development Officer, Titilagarh
BLOCK DEVELOFMENT OFFICER
~ TITILAGARH




SCHEDULE-B

CERTIFICATEOFEMPLOYMENTOFUNEMPLOYEDGRADUATEENG

(for Super class | special class / A class contractors only)
I/WeherebycertifythatatpresentthefollowingEngineeringpersonnelareworkingwithme/inourfirm/company and
their bio-data are furnishedbelow.

SI. [ Name of Qualificati | Date of Monthly | Whether I If they are superannuated
No. | Engineering | ©n Appointment| emolument| full time | / retired / dismissed or
personnel engagem | removed personnel from
appointed for ent and state Govt/ Central
supervising | continuo | Govt/ Public Sector
contractor's s, Undertaking/ private
work with Companies and _orany
address. one ineligible for
Government service.
1 2 3 4 5 5] 7

| / We also note that, non-submission of this certificate will render my / our tender liable for rejection.

Contractor

_>

=

Signature of the tenderer.
Date:-

Block Deve!cﬁ

TITILAGARH
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Schedule-C

ANNEXURE - |
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LISTOF PLANT ANDE QUIPMENTST OF DEPLOYED ON THE CONTRACT WORK
(MINIMUM REQUIREMENT)

Sl. No. List of plants and equipments Marks
01. Truck/Tipper
02, Concrate Mixture
03. Generator
04. Plate Vibrator
05 Needle Vibrator
06 Centring& shuttering materials.
o7 Water Tanker
na Exceptif any
Total:-
URE =l

Apart from the above the contractor shall have to arrange other machineries if any required for the work.

LE-C



WORK EXPERIENCE
LIST OF SIMILAR NATURE OF PROJECTS EXECUTED

SCHEDULE-D

| 85

Name of| Name of Contract Major Stipulated date of |Actual date of| Value of work actually | Reasons for
Employer| Location Price in items Commencement! Completion of| executed during last § delay In
and Nameo Indian of completion of the | the Work. financlal year starting/
of Work Rupees/ Works Work as per completion if
Agreeme Agreement. Financial | Value any,
nt No.
1 2 3 & 5 6 8 9

Note:- The above information is to be certified by
Executive Engineer.

Contractor

/"(_.255‘

Block Developgmutit

the Engineer in Charge / Employer not bellow the rank of
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\SCHEDULE-E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED

OR ABANDONMENTCGF KBY THE ER

1. a) Is lhe tenderer currently involved Yes/ No
in any litigation relating to the work.
b) If yes: give defails:
2 a) Has the tenderer or any of its Yes / No
Constituent pariners been debarred/
expelled by any agency in India during the last 5 years

3 a) Has the tenderer or any of its constituent Yes [ No
pariners failed to perform on any cantract work In
India during the last 5 years
b)If yes, give details:

Note:
If any information in this schedule is found to be Incerrect or concealed, qualification application will be summarily
be rejectad.
Signature of the contractor
-
Contractor Block Development r'.‘.F h
ngcKDE\'B.ﬂF‘E

TITILAGARH
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SCHEDULE -F

(To be submitted in original in legal stamp paper)

1. The undersigned, do hereby certify that all the statements made in the required attachments
are true and correct.

2. The undersigned also hereby certifies that neither our firm M/s

nor any of its constituent partners have abandoned any
road/ bridge/lrrigation /Buildings or other project work in India nor any contract awarded to us
for such works have been rescinded during the last five years prior to the date of this bid.

3. The undersigned hereby authorised and request (s) any bank, persen, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to
verify this statement or regarding my (our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be
requested and agree to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm)
Title of Officer

Name of Firm

Date:

ﬁf’f’ik_fz i
Contractor Block DeuelﬂgEnEBE SﬂﬁpiLlﬂF
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SCHEDULE -G
Existing commitments and ongoing works

Value of
Name & | Value of : works R
Description of Flacs g | Contract | Address | Contract ps ;:,':’: éategf remaining to d.:'tn;iclpat&u of
works No. af (Rs. be
State Employer Lakh) Completion completed completion
(Rs. Lakh)
1 2 3 4 & 6 7 8

*Attach Cerlificate(s) from the Engineer -in-charge

Contractor

Block Development Officer, Titllaggrg
3LOCK DEVELOPWEN] Uirrt
TITILAGARH
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Schedule-H

Form of Bid Security Declaration (Not Applicable)

Name Of the Work—

Date:
Bid ldentification No.

To
(Fill up the complete name and address of the Authority/Employer/Tender Inviting Authority)

We, the undersigned declare that:

1.  We understand that, according to your conditions, bids must be supported by a Bid Security
Declaration.

2, We accept that the Authority/Employer/Tender Inviting Authority shall cancel our empanelment
and / or suspend/prohibit/debar/blacklist from participating in bidding in any contract of the State
for a minimum period of 180 days, if we are in breach of our obligation(s) under the bid conditions,
because we:

(a)Have withdrawn out Bid prior to the expiry date of the bid validity specified in the letter of Bid or
any extended date provided by us;or
(b)Having been notified of the acceptance of our Bid by the Employer prior to the expiry date the
bid validity in the Letter of Bid or any extended date provided byus,
(i) Failure of use to furnish the Performance Security and Additional Performance Security,
if required in accordance ITB/Terms of the Bid Document,or
(i) Fail to agree to the decisions of the contract negotiation meetingor
(iii) Failure refuses to execute the Contract.

3. We understand this Bid Security Declaration shall expire, if we are not the successful Bidder,
upon the earlier of your notification of the name of the successful Bidder through award of
contract; or after the expiry date of the Bid validity.

Name of the Bidder

Name of the person duly authorized to sign the Bid on behalf oftheBidder

Title of the person signing the Bid

Signature of the person named above

Date signed day of

In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder
Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid.

[Note: In case of a Joint Venture, the Bid Security Declaration must be in the name of all
members to the Joint Venture that submits the Bid]

Contractor Block Developroel
TITILAGAR
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SCHEDULE — 1|
MEMORANDUM OF UNDERSTANDING
Fist Raiy’ | SoSit...omemmmmmaunswisissssimey OG0 ... Yoars, SO
........................................................ . At / P.O. / Dist-
................................................................ (Hereinafter called the First Part)
AND
Sescnd Paityi] SBMEL. soncens insmnsimsisiivais . Aged .... ... Years, S/O-
, At/ PO,/ Dist-............... (Hereinafter called the Second
Part) having H.T. / L.T. license registration No.................. valid upto .............

AND WHEREAS the First Party of 1 part is the managing partnerof .....................

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for
the tender Work, *......vcommnnnmmia

AND WHEREAS the Second Party accepted the offer of First Party.

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;

1) That, the Second Party shall do all E.|. works, if the tender is awarded to First Party.
2) That, the Second Party shall fulfill all the E.|. works as per the tender schedule by instruction of
Engineer-in-Charge.
3) That, the First Party shall receive payment, signing the bill the document for the concerned work
4) That, the Second Party shall abide the rules, regulations and specification of E.I.
works of above said matter.

witness where of both the party have signed in presence of

WITNESS
W, -
W -
/’/’E‘—f :
k.- —
Contractor Block Development O arh

BLOCK DEVELOPMENT OFFICER
TITILAGARH
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TENDER SCHEDULE
Tender Inviting Authority Block Development Officer, Titilagarh
Construction of Day Care Sub Centre cum Health & Wellness
N Work
B Ot W oeke Centre at Sihini under Titilagarh Block of Balangir Dist.
Amount Put to Tender Rs.38,23,045/-
Detailed Tender Call Notice No. O9 [TL6/2022-23

T

| ltems

2 [

5 Q:nwau

Unit

Rate

Amount

ke

| CIVILWORK |

oy

cost at site of work) for PRE CONSTRUCTIONAL Anti-termite
treatment and creating a continuous chemical barrier under and
all-round the column pits, wall trenches, basement excavation,
top perimeter of building, expansion jaints, over the top surface
of consolidated earth on which apron is to be laid, surroundings
of pipes and conduits etc. complete as per specifications (plinth
area of the building at ground floor only shall be measured for
payment) including cost of all materials, labour, T&P etc
complete in all respect and as per direction of the Engineer-in-
charge.

Diluting and injecting chemical emulsion (to be supplied free of

BUILDING PROPER

106.84

Sgm

104.50

11164.78

Earth work in excavation of foundation trenches in hard soil
including dressing of sides and levelling the bed up to the
required depth and depositing the excavated materials away
from the work site within 50m initial lead & 1.5m initial lifts with
sundries & T&P required for the work complete including cost of
all labour,labour cess, T&P,sundries etc. as directed by the
Engineer in charge.

BUILDING PROPER

124.38

Cum

199.60

24826.25

Filling foundation and plinth with excavated earth
complete wth all.

BUILDING PROPER

41.46

Cum

55.40

2296.88

Supplying and filling in foundation and plinth with good quality
river sand including watering, ramming with cost, conveyances,
royalties, taxes of all materials and cost of all labour with T&P
required for the work etc. complete as per specification &
direction of Engineer-in-charge

BUILDING PROPER

72.90

Cum

331.90

24195.51

Providing and laying plain cement concrete of proportion (1:3:6)
in foundation and floors using 4 cm. size black hard crusher
broken. granite stone metal and screened and washed sharp
sand for mortar of approved quality and from approved quarry
including hoisting, lowering, laying concrete, ramming, watering
and curing etc. complete to required levels laid in layers not
exceeding 15 cm. thick in each layer including cost, conveyance,
royalties, taxes of all materials and cost of all labours,labour

cess, T&P etc complete as per the direction of the Engineer-in-

Contractor Block Devq{g

}‘f
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5.1 | BUILDING PROPER

18.88

Cum 4251.00

80258.88

6 Plain cement concrete (1:2:4) using 12mm size black hard
crusher broken granite chips of approved quality from approved
quarry including hoisting, lowering and laying concrete In layers,
watering, curing etc. complete including cost, conveyance,
royalties and taxes of all materials with labour,labour cess and
T&P etc. required for the work complete as per the direction of
the Engineer-in-charge.

6.1 BUILDING PROPER

1.70

Cum 5638.90

9586.13

7 Fly Ash brick masonry in cement mortar (1:6) in foundation &
plinth using Fly Ash bricks of 23 x 11 x 8 ¢cm size having a
crushing strength of not less than 75 kg./sqcm with dimensional
tolerance * 2% including splays cutting circular moulding
chamfering and corbelling and similar such type of works with all
necessary projections watering and curing after immersing the
bricks in water at least for six hours before use including cost,
conveyance, and royalties of all materials with all labour,labour
cess and T & P required for the work complete in all respect as
per direction of Engineer-in-Charge

7.1 BUILDING PROPER

10.10

Cum 4130.90

41722.09

8 Fly Ash brick masonry in cement mortar (1:6) in super structure
using Fly Ash bricks of 23 x 11 x 8 cm size having a crushing
strength of not less than 75 kg./sqcm with dimensional tolerance
* 2% including splays cutting circular moulding chamfering and
corbelling and similar such type of works with all necessary
projections watering and curing after immersing the bricks in
water at least for six hours before use including cost,
conveyance, royalties and taxes of all materials with all
labour,labour cess and T & P required for the work complete in
all respect as per direction of Engineer-in-Charge.

8.1 | BUILDING PROPER

8.2 | Ground Floor

31.38

Cum 4169.30

130874.33

8.3 | IstFloor

25.24

Cum 4447.80

112262.47

84 | Head Room(S+1)

12.77

Cum 4768.20

60889.91

P

Contractor Block Development O . arh
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9 Fly Ash brick masonry in cement mortar (1:4) in super structure
using Fly Ash bricks of 23 x 11 x 8 cm size having a crushing
strength of not less than 75 kg./sqcm with dimensional tolerance
+ 2% including splays cutting circular moulding chamfering and
corbelling and similar such type of works with all necessary
projections watering and curing after immersing the bricks in
water at least for six hours before use including cost,
conveyance, royalties and taxes of all materials with all
labour,labour cess and T & P required for the work complete in
all respect as per direction of Engineer-in-Charge.
g1 | BUILDING PROPER
9.2 | Ground Floor 4.35 | Cum 4371.90 19017.77
93 | 1stFloor 6.18 | Cum | 4650.50 28740.09
10 Providing, lifting, hoisting and laying Reinforced cement
concrete of M-20grade as per approved designs and drawings
having a minimum compressive strength (in work test) 250 Kg. /
Square cm. in 15 cm. cubes at 28 days after mixing and test
conducted in accordance with 1.S. 516 using 12 mm. to 20 mm.
size black hard crushed broken granite stone chips and screened
and washed sharp sand for mortar of approved quality from
approved quarry, washed and cleaned ( 20mm. size chips not to
exceeds 25 % ) to be mixed in concrete mixture with Portland
slag cement (PSC) including hoisting, lowering, laying and
compaction concrete by using vibrators, watering and curing for
28 days, centering and shuttering then after dismantling and
removing debris from the work site and finishing the exposed
surface smooth providing grooves or beads wherever necessary
including cost, conveyance, loading, unloading, royalties and
taxes of all materials and cost of all labours, sundries, T & P
required of the work etc. complete in all respect as directed by
the Engineer-in-Charge. But excluding cost and conveyance of
M.S. rads or Tor steel and binding wires and labour charges for
straightening, cutting, bending etc. of M.S. rods or tor steel tying
the grills and placing in proper position |
10.1 | Footing 2473 | Cum | 457720| 113194.16 |
10.2 | Plinth Beam 7.78 | Cum 4938.80 38423.86
103 [COLNN e
10.4 | Ground Floor 5.19 | Cum | 10508.20 54537.56
10.5 | 1st Floor 428 | Cum | 11813.80 50563.06
10.6 | Head Room(S+1) 2,05 | Cum | 1337620 27421.21
10.7 ( I __:'; S =0 e W N
10.8 | Ground Floor 403 | Cum 8194.50 33023.84
10.9 | 1st Floor 412 | Cum 9037.40 37234.09
10.10 0.08 | Cum 10044.50 803.56
10,11 gt
10.12 9.08 | Cum | 10508.20 95414.46
10.13 7.67 | Cum 11813.80 90611.85
10.14 | Head Room(S+1) 1.09 | Cum | 13376.20 14580.06
10.15 | ROOF SLAB §
10.16 | Ground Floor 966 | Cum 7075.40 68348.36
Contractor Block Development 3
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10.17 | 1st Floor 7.74 | Cum 7694.50 59555.43
10.18 | Head Room(S+1) 0.91 | Cum 8433.00 7674.03
10.19 | CHAJIA - - ' T ol

10.20 | Ground Floor 1398 | Sqm 773.90 10819.12
10.21 | 1st Floor 13.61 | Sgm 876.90 11934.61
10.22 | STAIRCASE

10.23 | Ground Floer 2.56 | Cum | 10004.50 25611.52
10.24 | 1st Floor 256 | Cum | 11209.40 28696.06

= 25mm thick CC 1:2:2 with 6mm size CB chips for grading concret
over roof slab etc. complete.

11.1 | Ground Floor 15.61 | Sgm 293.60 . 4583.10
11.2 | 1stFloor 70.14 | Sgm 322.90 22648.21
11.3 | Head Room({S+1) 10.22 | Sgm 356.60 3644.45

12 | Supplying Cutting, straightening coiled or bent up M.5. Rod or
tor steel of primary steel producers such as SAIL / TATA / RINL /
JINDAL STEEL / SHYAM STEEL (grade Fe-500D) etc. including
bending, binding, welding and jointing if necessary and tying the
grills and placing in position as required for R.C.C. Work and for
providing fan hooks as required, hoisting, lowering, laying
including cost, conveyances of M.S. Rod or tor steel and binding
wires of 18 to 20 gauge and labour required for the work for
bending, binding and tying the grills in all floors with labour cess
etc. (payment will be made on standard weight of B.LS. for M.S.
Rods or tor steel only) etc. complete as per specification &
direction of Engineer-in-charge.

12.1 | Ground Floor 67.46 atl 5444.40 637119.22
12.2° | 1st Floor 29.34 Qtl 9469.20 277826.33
12.3 | Head Room 5.26 atl 9495.30 49945.28

13 Providing 12 mm thick cement plaster with cement mortar of
mix (1:6) with screened and washed sharp sand for mortar and
finished smooth to the rough surface of walls in all heights after
racking out joints including watering and curing, rounding of
corners, providing grooves where ever necessary with cost,
conveyance, royalties of all materials with cost of all
labour,labour cess, T&P, and scaffolding required for the work
etc, complete in all respect as directed by the Engineer in

charge,
13.1 | Ground Fleor 152,94 | Sgm 141.70 21671.60
13.2 | 1ist Floor 135.14 | Sgm 145.10 19608.81
13.3 | Head Room 87.60 | Sgm 148.70 13026.12

14 | Providing 16 mm thick cement plaster with cement mortar of
mix {1:6) with screened and washed sharp sand for mortar and
finished smooth to the rough surface of walls in all heights after
racking out joints including watering and curing, rounding of
corners, providing grooves where ever necessary with cost,
conveyance, royalties of all materials with cost of all
labour labour cess, T&P, and scaffolding required for the work
etc. complete in all respect as directed by the Engineer in

charge.
14.1 | Ground Floor 373.8% | Sgm 203.20 75974.45
L]
— _
Contractor Block Development Office zarh
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14.2 | 1st Floor 304.11 | Sgm 208.40 63376.52
14.3 | Head Room 31.07 | Sgm 213.70 6639.66
15 Providing 6 mm thick cement plaster with cement mortar of mix
(1:4) with screened and washed sharp sand for mortar and
finished smooth to R.C.C. work after closed deep chipping &
slurry treatment including watering and curing, rounding of
corners, providing grooves where ever necessary with cost,
conveyance, royalties of all materials with cost of all
labour,labour cess, T&P, and scaffolding required for the work
etc. complete in all respect as directed by the Engineer in
charge.
15.1 | Ground Floor 15.33 | Sqm 159.70 2448.20
15.2 | 1st Floor 22.72 | sgm 163.70 3719.26
15.3 | Head Room 7.15 | Sgm 167.90 1200.49
i6 Providing, fitting and fixing of Al door with anodized Al door
section of 9202 as vertical member, 9201 as top and 9200 as
middle and bottom member with frame section No.9221 and
tapered clip no. 4660 and the frame to be completed by means
of jointing angle no. 1855 including all cost of labour, T&P, hire
charges of drilling machine, labour charges , etc. complete as per
direction of the Engineer-in-charge (Top half glass & bottom half
of Board)
16.1 | Ground Floor
16.2 | A) Cost of Al. Frame 89.66 kg 409,20 36688.01
16.3 | B) Costof 12mm thick prelaminated board including wastages 3.42 | Sgm 685.00 233978
16.4 | C) Cost of 5mm thick Black Glass including wastages 3.42 | sgm 705.70 2409.97
17 | Supplying, fitting and fixing Vitrified tile in floors of approved
make conformaing to 15:13755 laid on 20 mm thick cement
mortar (1:4) and filling joints with white cement of approved
quality including cost of all materials, etc. required for the work
all complete as per direction of E.I.C.
17.1 | Ground Floor 80.57 | Sgm 959.40 77298.86
17.2 | 1stFloor 65.87 Sgm 969.60 63867.55
18 | Fixing Vitrified tiles in dados skirting and risers of steps on 12mm
thick CP (1:3) jointed with neat cement slurry mixed with
pigments to match the shade of the tiles including cost, carriage,
cost of all labour etc. complete.
18.1 | Ground Floor 13.62 | Sgm 1067.40 14537.99
18.2 | 1st Floor 11.05 | Sgm 1082.80 11964.94
19 | Supplying, fitting and fixing Chequred tile in floors of approved
make conformaing to 1S:13755 laid on 20 mm thick cement
mortar (1:4) and filling joints with white cement of approved
quality including cost of all materials, etc. required for the work
all complete as per direction of E.I.C.
19.1 | Ground Floor 11.24 | sgm 486.50 5468.26
19.2 | 1stFloor 6.98 | Sgm 488.20 3407.64
1 FIGEE
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20 Priming one coat with wall cement primer (water bound) to

make an even finished surface in all floors and heights to wall

surface of approved make and shade including sand papering,

applying putty wherever necessary & cost of scaffolding, staging

chiarges with cost, conveyance, royalities of all materials, cost of

all labour,labour cess T&P etc. complete as per the direction of

- the Engineer-in-charge.

20.1 | Ground Floor 542.16 | Sgm 62.80 34047.65
20.2 | 1st Floor
20.3 | External Wall 135.14 | Sgm 65.30 8824.64
204 | Internal Wall 326.83 | Sgm 64.30 21015.17
20.5 | Head Room
20.6 | External Wall 87.60 | Sgm 68.00 5956.80
20.7 | Internal Wall 3822 | Sgm 65.90 2518.70
21 Finishing plastered surfaces of walls with cement based wall

putty (Water based) of approved make and finishing the surface

smooth and even by sand papering to receive painting in walls,

at all heights with staging wherever necessary with cost,

conveyance, of all materials, cost of all labour labourcess, all

T&P etc. required for the work complete in all respect as per the

direction of the Engineer-in-charge.
21.1 | Ground Floor 389.22 | Sgm 68.60 26700.49
21.2 | st Floor 326.83 | Sgm 70.00 22878.10
21.3 | Head Room 38.22 | Sgm 71.40 2728.91
22 | painting two coats with plastic emulsion paint to make an even

finished surface in all floors and heights to wall surface of

approved make and shade including sand papering, applying

putty wherever necessary & cost of scaffolding, staging charges

with cost, conveyance, taxes of all materials, cost of all

labour,labour cess, T&P etc. complete as per the direction of the

Engineer-in-charge.
22.1 | Ground Fioor 389.22 | Sqm 83.50 32499.87
22.2 | 1stHoor 326.83 | Sgm 85.20 27845.92
22.3 | Head Room 38.22 | Sgm 86.90 3321.32
23 Painting two coats with approved antifungal water bound

weather seal paints (iSI) of approved colour, shade on wall

surface including sand papering, polishing the surface, cost,

conveyances, taxes of all materials and cost of all labour,labour

cess with T&P etc, complete as per specification & direction of

Engineer-in-charge.
23.1 | Ground Floor 152.84 | Sgm 77.00 11776.38
23.2 | 1st Floar 135.14 | Sgm 79.80 10784.17
23,2 | Head Room 87.60 | Sgm 82,70 7244.52

L]
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24

Supplying, fitting & fixing in all floors of M.S. grills, grill gates,
M.S. gates, garage door, collapsible gates with top and bottom
rails, steel windows, critical frames for windows, stair case and
parapet railing made out of M.S Square bar/ flat including stair
case hand railing with 40mm. dia G.l.pipe etc. inc| uding painting
two coats over a coat of redoxide primer as per approved
drawing and design with cost of all materials & labour, taxes,
labour cess, T&P, sundries etc. complete in all respect as per
specification & direction of the Engineer-in-Charge.

24.1

Ground floor

1071.81

62.20

66666.58

24.2

1st Floor

1074.80

@ (&

62.20

66852.56

24.3

Head Room

87.75

62.20

5458.05

25

Supplying, fitting and fixing of Stainless steel of 304 grade in
hand railing using 50mm dia of 2mm thick circular pipe with
Balustrade of size 32mm x 32mm x 2mm @ 0.90mtr, C/C and
stainless square pipe bracing of size 32mm x 32mm x 2mm in 3
rows in stair case as per approved design and specification,
buffing, polishing etc with cost, conveyance of all materials, cost
of all labour labour cess, T&P etc. required for the work
complete in all respect as per direction of the Engineer-in-
charge.

25.1

Ground Floor

86.36

Kg

280.30

25070.31

25.2

1st Floor

147.66

Kg

290.30

42865.70

26

Priming one coat with any approved primmer (To Receive
Enamel paint) including cost of primmer & labour to give an
even shade excluding cost of primer. (As per A.R. 93/1)

26.1

Ground Floor

2.83

sqm

56.50

158.50

26.2

1st Floor

6.06

Sgm

58.00

351.48

27

Painting two coats with approved enamel paints of approved
colour, shade over a coat of primer including sand papering,
polishing the surface, cost, conveyances of all materials and cost
of all labour etc, complete as per specification & direction of
ELC

27.1

Ground Floor

2.83

Sgm

143.20

405.26

27.2

st Floor

6.06

Sgm

146.80

889.61

28

Factory made GIRID FRP or called GRP sandwich composite door
shutter of 32mm thick laminated with two GRP skin with good
grain finish fabricated using UV stabilised isoppthalic gel coat
and one layer of 450 gsm E-glass chopped strand mat (CSM)
impregnated with ortopathilic resin The thickness of the skins
shall not be less than 1.50mm . Expanded polysryne ( EPS)
structural foam panel of 29 mm tickness and a density of
20kg/cu.mts shall be wused as core material wooden
reinforcements made of sesasoned sal wood block of cross
section not less than 28mm x 32mm and also necessary sal wood
reinforcements for fitting the metal fittings such as lower bolts
,aldrops, handles etc. shall be provided . A structural adhesive
compatible with (EPS)foam shall be used for bending the core
material. the sal wood reinforcements and the skin The material
and process for manufactuing te door shutter shall conform to

RV -TIFAC components design centre's standards and

/_/S-v
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specification and the door shutters tested in conformation to 1S
4020-1998. The Finish of door shutter will be plain colour as per
specification and direction of the Engineer in Charge. etc.
complete
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Ground Flaor

28.1 4.88 | sgm | 3927.80 19167.66
28.2 | 1stFloor 3.25| Sgm | 3927.80 12765.35
A TOTAL CIVIL PORTION 31,94,491.00
ELECTRICAL WORK
29 | Recessed wiring to light point / fan point / exhaust fan point /
call bell point with 1.5 sg.mm FR PVC insulated single core
multistrand copper conductor.
29.1 | Group-A 20.00 | Each 420.00 8400.00
29.2 | Group-B 17.00 | Each 648.00 11016.00
29.3 | Group-C 10.00 | Each 934.00 9340.00
30 | S/F of 5/6A Switch & 3Pin 5/6A Socket On Existing Board. 12.00 | Each 86.00 1032.00
31 Point wiring for 5 / 6 amp socket outlet with 2 x 1.5 sg.mm FR
PVCinsulated single core multistrand copper conductor. 3.00 | Each 560.00 1680.00
32 Circuit Submain wiring in PVC Conduit. 0.00
a) | 2x15sq.mm +1x1.5sq.mm 60.00 | Mtr| 126.00 7560.00
b) 2x2.5sq.mm+1x1.5s50.mm 220.00 | mrr 140.00 30800.00
c) 2x4.0sg.mm +1x 1.5 sq.mm 50.00 Mtr 158.00 14220.00
d) 2%6.0 sq.mm + 1x1.5 sq.mm 30.00 | mMtr 189.00 5670.00
33 | S/F of Power plug point 6.00 | Each 275.00 1650.00
34 | S/Fof BK angle Holder I1SI Mark. 20.00 | Each 59.00 1180.00
35 | S/Fof 48" AC Ceiling Fan.(Usha/Crompton/Polycab/Bajaj) 11.00 | Each | 2191.00 24101.00
36 | S/F of Electronics step Fan Regulator. 11.00 | Each 275.00 3025.00
37 | S/Fof 8" Exhust fan (Usha/Bajaj/Crompton) 7.00 | Each | 1650.00 11550.00
38 | §/F of Computer Board. 3 nos S.5 with wiring 4.00 | Each 850.00 3400.00
39 | §/Fof 18-20 W LED Tube light fittings(Havells/Crompton/Qrient) 15.00 | Each 660.00 9900.00
40 | S/Fof 12 Watt LED Bulb (Polycab/IB/Havells) 20.00 | Each 180.00 3600.00
41 | S/Fof BH fittings with 12 Watt LED bulb 3.00 | Each 950.00 2850.00
42 | S/F of 45 Watt LED Street light fitting on roof
parapit(Havells/Crompton/Bajaj) 2.00 | Each | 4500.00 9000.00
43 S/F of SP MCB DB 6 way single door. 3.00 | Each 1150.00 3450.00
44 5/F of "B': Series SP MCB.[Havells/Legrand/L&T/HPL) 18.00 | Each 157.00 2826.00
45 S/F of 1x1.5sgmm M.S Cu wire for inverter Wiring. 120.00 Mir 45.00 5400.00
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46 | S/F of standard Earthing with charcoal and salt. 3.00 | Each | 2453.00 7359.00
47 | Supply & laying of 8 SWG Copper wire. 40.00 |  Mtr 85.00 3400.00
48 | 5/F of 63 Amp ICDP Main switch(Havells/Anchor/Orient) 2.00 | Each | 2650.00 5300.00
49 | S/F of 32Amp ICDP Main switch(Havells/Anchor/Orient) 1.00 | Each | 2145.00 2145.00
50 | 5/F of 6 kg ABC type fire extinguisher 1.00! Nos!| 3500.00 3500.00
51 | S/F OF 10 mm2 Service wair with g.i.wair 75.00 | Mtr 65.00 4875.00
52 Supply and installation of inverter set with 1150 watt UPS,150
Ah Tubular battery with trolly.(Luminus/Exide/Mictotek) 1.00 Set | 38000.00 38000.00
53 Provision for External Electrification LS 15000.00
B TOTALEI PORTION 2,51,229.00
P.H WORK
54 GPH Works: Supplying all materials, labour, T&P and providing
and fixing to wall or ceiling and floor pvc pipes confirming to
ASTM-D- 1785/89 (Sch-80) and pipe fittings of the following
nominal barewith clamps including making good the wall, ceiling
and floor, testing all complete as per specification and direction
of the Engineer-in-charge,
54.1 | Ground floor .
54.2 | 20 mm CPVC (sdr-13.5) pipes (Oriplast/Supreme) 19.20 | Mtr 205.80 3951.36
54.3 | 25 mm CPVC(sdr-13.5) pipes (Oriplast/Supreme) 15.00 | Mtr 274.10 4111.50
54.4 | 32 mm CPVC sdr-13.5 pipes (Oriplast/Supreme) 10,00 | Mtr 400.20 4002.00
54.5 | First floor
54.6 | 20 mm CPVC (sdr-13.5) pipes (Oriplast/Supreme) 15.00 | mtr 211.20 3168.00
54.7 | 25 mm CPVC(sdr-13.5) pipes (Oriplast/Supreme) 10.00 |  Mtr 279.90 2799.00
54.8 | 32 mm CPVC sdr-13.5 pipes (Oriplast/Supreme) 10.00 | Mtr 407.10 4071.00
55 | supplying all materials, labour, T&P and cutting holes through
existing brick work Including making good the damages in
cement mortar (1:4) for taking G.I. Pipes and fittings/ P.V.C.
pipes and fittings etc. all complete as per P.H. specification and
direction of Engineer-in-charge.
55.1 | 250 mm thick wall 14.00 | Each 50.00 700.00
56 | Supplying all materials, labour, T&P and cutting hole in R.C.C
floors, roofs, etc upto 19 cm thick for passing G.I. Pipes / P.V.C
pipes and fittings etc and repairing the holes after insertion of
pipes etc with cement concrete (1:2:4 ) including finishing
complete so as to make it leak proof as per direction of the
Engineer-in-charge.
56.1 | 250 mm thick wall 10.00 | Each 159.30 1593.00
57 | Supplying all materials, labour, T&P and cutting grooves in pucca
floors and walls for taking G.1./R.V.C. pipes and making good the
damages as per direction of the E.1.C.
57.1 59.20 | Mtr| 162.00 9590.40
58 Supplying all materials, labour T&P and fitting and fixing
brass/CP fittings of the following nominal bore with supply of all
joiniting materials complete as per specification and direction of
the Engineer-in-charge.
a) Supplying all materials, labour, T&P and fixing standard sized
two way Bib cock of Hindware/Jaguar/Parryware of approved
make etc complete Including cutting the wall and making good 2.00 | Each 971.20 1942.40
k | l'l"‘:E.'it
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the damages, including cost of all materials complete as per PH
specification complete as per direction of Er-in-charge. 15mm
dia CP Two way bib cock with Flange.
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&

Supplying all materials, labour, T&P and fixing standard sized Bib
cock of Hindware/laguar/Parryware of approved make etc
complete Including cutting the wall and making good the
damages, including cost of all materials complete as per PH
specification complete as per direction of Er-in-charge.15mm
dia. nominal bore Long body Bib Cock

9.00 | Each

872.80

7855.20

c)

Supplying all materials, labour, T&P and fixing standard sized Bib
cock of Hindware/laquar/Parryware of approved make etc
complete including cutting the wall and making good the
damages, including cost of all materials complete as per PH
specification complete as per direction of Er-in-charge.15mm
dia. nominal bore Short body Bib Cock

3.00 | Each

720.20

2160.60

d)

Supplying all materials, labour, T&P and fixing standard sized
15mm dia angular Stop cock of Hindware/laquar/Parryware of
approved make etc complete including cutting the wall and
making good the damages, including cost of all materials
complete as per PH specification complete as per direction of Er-
in-charge. 15mm dia CP angle stop cock with wall flange

12.00 | Each

715.30

8583.60

e)

Supplying all materials, labour, T&P and fixing standard sized
pillar cock of Hindware/Jaguar/Parryware of approved make etc
complete including cutting the wall and making good the
damages, including cost of all materials complete as per PH
specification and direction of Engineering-in-charge. 15mm dia
brass pillar cock

7.00 | Each

725.10

5075.70

f)

Fixing of 25mm dia Brass / Gun meta ball Valve confirming to 15
: 781-1995 of approved make as per specification complete as
per direction of Er-in-charge.32mm dia brass or gun metal full
way valve {shakti make)

2.00 | Each

975.50

1951.00

g)

Fixing of 32mm dia Brass / Gun meta ball Valve confirming to 1S
: 781-1995 of approved make as per specification complete as
per direction of Er-in-charge.32mm dia brass or gun metal full
way valve {shakti make)

2.00 | Each

1023.20

2046.40

h)

Fixing of 40mm dia Brass / Gun meta ball Valve confirming to 1S
: 781-1995 of of approved make as per specification complete
as per direction of Er-in-charge.40mm dia brass or gun metal full
way valve(shakti make)

1.00 | Each

1325.10

1325.10

Providing and fixing circular type stainless steel jalli (grating)
with hole for floor /nahani trap etc complete as per specification
and direction of the Engineer in charge.

7.00 | Each

78.10

546.70

59

Supplying all materials, labour, T&P and fitting and fixing U-PVC
SWR soil waste ventilating pipes and fittings of the following
outside diameter conforming to ISI No 13592/1992 to walls with
nalls, bobbins and wooden plugs or laying in trenches including
jointing with supply of approved rubber lubricant by non-heat
application method/as per manufacturer's specification, testing,
earthwork in excavation in all kinds of soil and refilling of
trenches as per specification and direction of the Engineer-in-
Charge.

58.1

15mm dia CP Health Faucet of Jaguar 1.2mtr long, 8MM dia
Amber deluxe

2.00 | Each

763.50

1527.00
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60

Supplying all materials, labour, T&P and fitting and fixing U-PVC
SWR soil waste ventilating pipes and fittings of the following
outside diameter conforming to IS1 No 13592/1992 to walls with
nails, bobbins and wooden plugs or laying in trenches including
jointing with supply of approved rubber lubricant by non-heat
application method/as per manufacturer's specification, testing,
earthwork in excavation in all kinds of soil and refilling of
trenches as per specification and direction of the Engineer-in-
Charge.
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60.1

110mm diameter U-PVC SWR pipes(Oriplast type-B/Supreme)

12.00

Mtr

568.10

6817.20

60.2

110mm U-PVC door Tee

7.00

Each

296.70

2076.50

60.3

110mm U-PVC offset

7.00

Each

180.50

1263.50

60.4

110mm U-PVC door bend

7.00

Each

204.70

1432.90

60.5

110mm U-PVC plain shoe bend

7.00

Each

147.00

1029.00

60.6

110mm U-PVC vent cowl

5.00

Each

77.30

386.50

60.7

110mm P-trap

7.00

Each

298.70

2057.50

60.8

110mm U-PVC plain bend

7.00

Each

171.30

1199.10

61

Supplying all materials,labour T&P and cutting holels through
existing brick or laterite masonry wall for taking H.C.I pipes and
fittings including making good the damages etc. all complete as
per P.H.Specification and direction of the Engineer-In-Charge.

61.1

250mm to 375mm thick wall

5.00

Each

50.00

250.00

62

Supplying all materials, labour T&P and and fixing 12.50 liters/10
liters  capacity low level  flushing  cistern  of
Hindware/laquar/Parryware with a pair of cast iron or M.S.
brackets complete with fittings such as siphonic arrangements
15mm nominal size brass/pvc ball valve with polythene float CP
brass handle,unions and couplings for connection with inlet,
outlet and overflow pipes, 32mm dia CP long flush bend, 15mm
dia pvc inlet connection pipe including cutting holes and making
good the same and connecting the flush bend with cistern and
closet and connceting the inlet pipe with suupply main etc all
complete as per the specification and direction of the Engineer-
in-charge.

62.1

10 Liters capacity PVC cistern with 32mm dia flush bend.
Hindware sleek fresh single flush Starwhite, Size 47.6 X 15.5 X
32.5cm

5.00

Each

1605.50

8027.50

63

Supplying all materials, labour, T&P and fixing vitreous china
water closet, squatting pan (Indian type W.C pan/Orissa pattern
squatting pan) of Hindware/laguar/Parryware duly embedded in
cement concrete (1:4:8) using 4cm size hard granite metal
including fixing a pair of vitreaus china 250mm x 130mm x30mm
footrest, fixing 100mm dia HCI 'p' or 's' trap (with/without 50mm
dia horn) for water colset squatting pan including jointing the
trap with pan in cement mortar (1:1) cutting the floor and
mending good the damages etc all complete as per specification
and direction of the Engineer-In-Charge.

63.1

Hindware Qrissa Pan cat no 20004 Starwhite, Size- 53x41 cm

3.00

Each

2526.90

7580.70

64

Supplying all materials, labour, T&P and fixing the following
vitreous china Wash Down Water Closet (Wall hung European

type W.C. pan) of Hindware/laquar/Parryware with integral 'p’
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or ‘s’ trap to the floor with wooden plug and chromium plated
pedestal screws including jointing the trap with soil pipe in
cement mortar [1:1) fixing plastic seat and cover for wash down
water closet with chromium plated brass hinges and rubber
buffers including polishing etc all complete as per specification
and direction of the Engineer-In-Charge.

&
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64.1

Wall hung EWC with 'p' / S trap plain FLS-WHT-5351/5201 (5-10)
Starwhite type, size-370x650x765 mm,

2.00

Each

10844.10

21688.20

65

Supplying all materials, labour T&P and fixing wash basins of
Hindware/Jaguar/Parryware with hole for pillar taps with cast
iron or M.S.brackets painted white including cutting holes in
walls and making good the damages with supply of wooden
plugs, screws and cement etc, fixing pedestal for wash basin
recessed at the back for the reception of pipes and fittings, fixing
PVC waste pipe of 32mm nominal diameter for wash basin
including brass check nut complete, fixing pillar taps capstan
head screw down high pressure lettered 'Hot' and 'Cold' with
long screws, shanks and back nuts of 15mm dia nominal bare,
fixing 15mm dia PVC inlet connection pipe and making
connection with pillar cocks and supply mains for wash basin,
fixing 32mm dia CP brass waste, etc all complete as per
specification and direction of the Engineer-In-Charge.

65.1

wall hung Wash Basin Size - 550mmx400x830mm

5.00

Each

2306.80

11534.00

66

Supplying all materials, labour, T&P and fixing mirror of superior
glass mounted on 6mm thick A.Csheet or plywood sheet and
fived to wooden plugs with CP screws and washers complete as
per specification and direction of the Engineer-in-charge.

66.1

450mmx600mm size B.E.mirror

2.00

sgm

717.20

1434.40

67

Supplying all materials,labour, T&P and fixing standard sized CP
towel rall 24" of Hindware/Jaquar/Parryware complete with CP
brass brackets fixed to wooden plugs with CP screws as per
specification and direction of the Engineer-In-Charge

67.1

25mmx&00mm long CP towel rail

2.00

Each

1482.40

2964.80

68

Supplying all materials, labour, T&P and fixing standard sized
Chromium Plated brass towel ring complete with Chromium
Plated brass brackets fixed to wooden plugs with Chromium
Plated brass screws as per specification and direction of the
Engineer in charge

2.00

Each

1231.96

2463.93

69

Supplying all materials, labour, T&P and fixing standard sized
Chromium Plated soap case of Hindware/laquar/Parryware
complete with Chromium Plated brass brackets fixed to wooden
plugs with Chromium Plated brass screws as per specification
and direction of the Engineer in charge

3.00

Each

277.20

831.60

70

Providing and fixing Salem Stainless steel A IS1 (18/8) kitchen sink
as per IS : 13983 with C.I. Brackets and stainless steel plug 40
mm including painting of fittings and brackets, cutting and
making good the walls wherever required. a) Kitchen Sink with
drain board Nirali make size 510 X 1040 mm bow! depth 178
mm.

2.00

Naos

3500.00

7000.00

71

Supplying all materials, labour, T&P and fixing 100 mm dia wall
mourted over head shower & Shower arm
Hindware/laquar/Parryware including cutting the wall and

3.00

Nos

917.30

2751.90
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making good the damages, including cost of all materials |

complete as per PH specification and direction of Engineer-in-
charge. 100 mm dia CP overhead shower with Arm
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72

Supplying all materials, labour, T&P and fixing standard sized
15mm dia Single lever Concealed Deusch mixer with provision
for connection to overhead shower only of
Hindware/Jaquar/Parryware of approved make etc complete
including cutting the wall and making good the damages,
including cost of all materials complete as per PH specification
complete as per direction of Er-in-charge. Concealed stop cock
Jaquar FLR-5227.

3.00

Each

2575.70

7727.10

73

Fixing Rotational moulded Poly Propelene double layer
cylindrical vertical water storage tanks confirming to IS 12701-
1996 including cutting holes through the tank and fixing mild
steel tubes and fitting and providing extra sockets and jam nuts,
fixing ball valve etc,including hosting upto a height of 5 mtr
above ground level and placing the tank to the required postion
etc all complete as per specification and direction of the Er-in-
charge.

1.00

Each

19737.28

19737.28

74

Supplying all materials, labour, T & P and constructing Gully trap
chamber of the following inside size with 8 cm thick R.C.C.
precast cover slab in CC (1:2:4) mix using 12mm size h.g. chips,
foundation concrete (1:4:8) using 40mm size h.g. metal on bed
aound trap , Fly Ash brickwork in CM (1:6) in P&F and inside
12mm thick cement plastering (1:3) finished with a floating coat
of neat cement including fixing 100mm x100mm size gully trap,
150mm x150mm C.| gratig etc. all complete as per aproved
drawing, specification and direction of Engineer-in-charge.

74.1

250mmx250mm with RCC cover

2.00

Each

1090.70

2181.40

75

Supplying all materials, labour, T & P and constructing Inspection
chamber of the following inside size with CC (1:3:6) mix using
40mm size h.g. metal on bed, Ist class Fly Ash brickwork in CM
(1:6) , moulding and shaping the channel inside and benching
with CC (1:2:4) using 12mm size h.g. chips, 12mm thick cement
plastering (1:3) finished with punning to inside , cement flush
pointing (1:3) to outside , R.C.C. cover slab in (1:2:4) using 12Zmm
size h.g. chips with RCC man hole cover , earth work in
excavation in all kinds of soil and refilling the cavity around the
chamber including watering ,curing, conveyance of all materials
to worksite , payment of royality , taxes etc. all complete as per
aproved drawing , specification and direction of Engineer-in-
charge.

751

Inside size 760mm x760mm x450mm

1.00

Each

8103.50

8103.50

76

Supplying all materials, labour, T&P and laying in trenches (to
level or slope) unplasticized PVC pipes conforming to I5:
4985/2000 of the following outside dia for class-3(0.60mpa)
including jointing with supply of approved solvent cement by
non-heat  application  method/as per  manufacturer’s
specification, providing and laying in trench cement concrete
(1:4:8) with 40mm size hard granite metal in the Type C-1
standard bedding surrounding or encasing including concrete
for bedding and curing etc all complete as per PH specification
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and direction of the Engineer-in-charge.

76.1 | 110mm dia u-pvc pipe 10.00 | mtr 559.80 5598.00

76.2 | 160mm dia u-pvc pipe 10.00 | mtr| 1119.60 11196.00

77 | Supplying all materials, labour, T&P and constructing Man hole
chamber of the following size with cement concrete (1:3:6)
using 40 mm size HG metal on bed , Ist class Fly Ash Brick work
in CM (1:6) moulding and shaping the channel inside and
benching with CC (1:2:4) mix using 12 mm size H.G chips, 12 mm
thick cement plaster {1:3) with punning to inside, cement flush
pointing {1:3) to outside ,RCC cover slab in  (1:2:4) mix using 12
mm size H.G chips with RCC man hole cover , earth work in all
kinds of soil and refilling the cavity around the camber including
watering, curing, conveyance of all materials to worksite
payment of royalty, taxes etc. all completed as per approved
drawing, specification and direction of Engineer-in-charge.

77.1 | Inside size 900mmx800mmx300mm 1.00 | each | 15062.60 15062.60

78 | Supplying all materials, labour, T&P and constructing soakway
pit of the following size with precast RCC rings joined loose,
gravel backing in the rear of well steining, precast RCC cover slab
in cement concrete (1:2:4) using 12mm size hg chips fitted with
iron lifting handles including cutting hole in the rings for inlet
pipe,earthwork in open well excavation in all kinds of soil and
refilling of cavity around the pit & painting the iron works,
watering, curing, conveyance of all materials to worksite,
payment of royalty, taxes etc all complete as per approved
specification and direction of the Engineer-in-Charge

78.1 | RCCrings soakway pit 1.2m dia x 2.0m deep 1.00 | each | 16444.30 16444.30

79 | Sinking of 150mmx125mm dia Tube well by fast drilling
Sofasticated Rig.

a) Labour for drilling of perfactly vertical bore holes as specified
dia.For a specified depth rock with down the hole hammer
drilling rig combination drilling rig as required to soil,the soil
condition as per direction of E.L.C including supply of rigs with all
accessories, T&P consumable etc for lowering 150mm dia PVC
pipes for casing fitted with sockets,washers and without well
screen as per the necessity for the soft, medium and hard
formation(PCV/Gl)casing pipes for the over borden is to be
provided by the contractor including lowering and drawing after
complete of tube well.Tube well[1No).

a.1 | Drilling of 150mm dia. Bore 0.00mtr to 30.00mtr 30.00 mtr 611.70 18351.00

a.2 | Drilling of 125mm dia. Bore 30.00mtr to 75.00mir 30.00 | mtr 611.70 18351.00

b) Lowering the following G.|/PVC pipe with or without soltted
pipes as per necessity from ground level upto 30.00mtr depth
and fitted and fixed in perfecty vertical position including cutting
and threading pipes and soltted pipes and supplying and fixing of
all jointing materials, T&P etc the top of the casing pipe threaded
including piping tube well to prevent entry of foreign materials
from above(PVC/G.1) supplied by the contractor (including cost

of pipe}
b.1 | Lowering of 150mm dia PVC pipes:00.00 mtr to 29.40mtr 15.00 mtr 692.20 1383.00
h.2 | Cost of 150mm dia PVC pipes:-00.00mtr to 30.00mtr 15.00 | mtr | 1469.27 22039.05
<
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c)

Cleaning & developing the tubewell with their own compressor
contineously worked till clean and adiguate discharge is
obtained from the tubewell including supply of & use of all
necessary equipments and labour as per the direction of E.I.C.

1.00

each

3297.00

© | 85

3297.00

80

1.00 H.P.Single Phase Submersible Pump Set

a)

Supplying of 151 Mark 1.00 H.PSingle Phase Verical Submersible
Pump Set with discharge of 900-1000 Itr./ hour and a head of 50-
60mtr of reputed make like KSB/Texmo & equivalent including
all cost, conveyance and taxes etc all complete as per direction
of E-I-C.

1.00

each

15849.15

15849.15

b)

Supplying all labour, T&P and fitting and fixing of 1.00 HP Single
phase vetrical Submersible Pump Set with commissioning and
testing etc.all complete as per direction of E.I.C.

1.00

each

1209.50

1209.50 |

c)

Supplying fitting and fixing of I1SI mark DOL Starter of reputed
make like BCH or equivalent for 1.00 HP Single Phase
Submersible Pump including all cost,conveyance of all taxes etc
all complete as per direction of the E.L.C.

1.00

each

2809.32

2809.32

d)

Supplying fitting and fixing of three core flat cable(1.5mm2)of ISI
make of reputed company like BCH/ Finolex or Equivalent and
connecting the pump and starter including all cost,conveyance
and taxes etc all complete as per direction of the E.I.C.

40.00

mitr

58.79

2351.60

Supplying fitting and fixing of plastic rope MS Well cover,MS
Clamp,stainless steel short piece,bend & socket including all cost
Jtaxes etc all complete as perdirection of the E.I.C.

1.00

each

1312.00

1312.00

Supplying fitting and fixing of HDPE Pipes & pipe fittings with
making connection to pump set including all cost conveyance
and taxes etc all complete as per direction of the E.I.C.

40.00

mitr

95.86

3834.40

81

Supply of all materials,labour, T&P and fitting & fixing of 5 K.W
automatic voltage stabilizer having range from 50 Voit to 220
Valt suitable to run 1 H.P Submersible pump set including
electrical connection from the existing mains&with the control
panels of the pump set etcall complete as per
specification&direction of E.I.C.

1.00

each

9375.00

9375.00

82

Supplying and fitting and fixing of deep well India Mark-Il hand
pump with cast iron cylinder,12mm to 16mm dia Connecting
rod made with bright bar of 12mm dia mtr and 32mm dia
G.l.Pipe 3.0mtr long with reguired depth with end of socket of
approved rate as per the direction of E.L.C.

1.00

each

15387.00

15387.00

a3

Earthwork in excavation in all types of soil for site leveling,
foundation, pits, trenches and other civil works up to and
including 1.5 metre lift and stacking the soil upto a lead of 100
metre and including dewatering, removing slush, shoring and
strutting (as required), complete as per specification and as
directed by the Engineer-In-Charge.

4.50

cum

199.60

898.20

84

Filling at all depth with available excavated earth {excluding
rock) in trenches, plinth, sides of foundations etc. in layers not
exceeding 15 cm in depth : consolidating each deposited layer by
ramming and watering complete (lead upto 100m) as directed
by the Engineer-In-charge.

3.02

cum

55.40

167.03

85

Supplying of filling sand in foundation and over areas including
watering, ramming, consolidating and dressing, labours, tools,
taxes etc. all complete as per the specification and direction of

0.30

cum

331.80

99.57
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86

Providing and laying plain cement concrete 1:3:6 (1 cement:3
sand: 6 stone agregate 40mm nominal size) as levelling course in
foundation and plinth etc. including tempering, curring,
shuttering etc. complete all depth and height.

0.30

cum

4251.00

1275.30

87

Supplying all materials, labour, T&P and providing cement
concrete (1:2:4) with 12m size hard broken granite chips
including watering, curing, conveyance of all materials to
worksite, payment of royalty, taxes etc all complete as per
specification and direction of the Engineer in charge

0.66

cum

5638.90

3700.53

88

Providing, lifting, hoisting and laying Reinforced cement
concrete of M-250 grade as per approved designs and drawings
having a minimum compressive strength {in work test) 250 Kg. /
Sguare ¢m. in 15 c¢m. cubes at 28 days after mixing and test
conducted in accordance with 1.5, 516 using 12 mm. to 20 mm.
size black hard erushed broken granite stone chips and screened
and washed sharp sand for mortar of approved quality from
approved guarry, washed and cdleaned { 20mm. size chips not to
exceeds 25 % ) to be mixed in concrete mixture with Portland
slag cement (PSC) including holsting, lowering, laying and
compaction concrete by using vibrators, watering and curing for
28 days, centering and shuttering then after dismantling and
removing debris from the work site and finishing the exposed
surface smooth providing grooves or beads wherever necessary
including cost, conveyance, loading, unloading, royalties and
taxes of all materials and cost of all labours, sundries, T & P
required of the work etc. complete in all respect as directed by
the Engineer-in-Charge. But excluding cost and conveyance of
M.S. rods or Tor steel and binding wires and labour charges for
straightening, cutting, bending etc. of M.S. rods or tor steel tying
the grills and placing in proper position.

88.1

Base

0.30

cum

4577.20

1373.16

88.2

Slab

0.26

cum

7075.40

1819.83

89

Supplying, straightening, cutting, bending, placing in position
and binding reinforcement steel work in RCC/reinforced brick
works as per drawing and specification including preparation of
respective bar bending schedule and binding (Binding wire to be
used as per the IS code) etc. all complete as per direction of
Engineer-In-Charge.Cold Twisted bars, Thermo-Mechanically-
treated bars.

0.56

Qantl

9444.40

5262.47

90

First class Fly Ash Brick masonry using F.A. bricks of size 25 cm. x
12 cm. x 8 cm. having crushing strength not less than 75 kg. Per.
Sgr. €m. in cement mortar of mix{ 1:6) with ordinary Portland
slag cement(PSC) and screened & washed sand for mortar after
immersing the bricks for & (5ix) hours in water before use in
Foundation & Plinth Including splays cutting, circular moulding,
corbelling, chamfering and similar such type of works, watering
and curing etc. including cost, conveyance, loading, unloading,
royalties and taxes of all materials, cost of all labour, scaffolding,
sundries, T&P required for the works etc. complete in all respect
as directed by the Engineer-in-Charge.

2.01

cum

4130.90

8308.27

91

12mm cement plaster on internal smooth side of RCC/brick

14.40

cum

141.70

2040.48
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surfaces with cement mortar of mix 1:6 {1 cement : 6 fine sand) |

including neat cement punning & necessary scaffolding, curing
etc. all complete at all floors and all heights.

| 87

92 | Providing 16mm. thick cement plaster in all floors at all height
with cement mortar of mix (1:6) with OPC 53 grade cement
finished smooth to inside smooth surface of brick masanry walls
after racking out the joints including watering and curing,
rounding of corners etc. complete with cost, coveyance, loading |
and unloading, royalties and taxes of all materials and cost of all |
labours, sundries, T&P and scaffolding required for the work etc. |

complete in all respect as desired by the Engineer in charge. | 468 | cum 203.20 950.98
C TOTAL PH PORTION ' 3,77,325.00
G.TOTAL (A+B+C) 38,23,045.00
(Rupees Thirtyeight Lakhs Twentythree thousand Fortyfive) only
I M/S A Class Contractor

hereby quoted my % (Percentage) rates at

figure and

% (Percentage) in

in word ( excess / less/ equal )to the amount put to tender Rs. 38,23 045/ (Rupees

Thirtyeight Lakhs Twentythree thousand Fortyfive) only

Note:

1. The contractor should not write anything except quoting of percentages and in case
anything else regarding tender rate mentioned, the tender is liable to rejection.

2. Strike out which is not applicable.

3. Percentage should be quoted up to 2 (two) digit after the decimal point.

No of Corrections:-
No of over writing:-
No of Pages:-

%(Percentage)

APPROVED for 87 (eighty seven) pages only

Block Development Officer, Titilagarh

DEVELOPMENT OFFICEF
B TITILAGARH
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