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Tender Call Notice No.04/DGN/2023-24 

 
 

GOVERNMENT OF ODISHA 

PANCHAYATI RAJ& DRINKING WATER DEPARTMENT  

 

BID DOCUMENT 
FOR 

COMPOSITE TENDER OF BUILDING WORKS 
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TENDERCOST : Rs. 41,91,019.00 (Rupees Fortyone lakhs Nintyone thousand Nine 

hundred Ninteen)only 
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E-mail.ID-ori-deogaon@nic.in 

 

 
Government Of Odisha 

OFFICE OF THE PANCHAYAT SAMITI, DEOGAON 

No.  Date.31.05.2023 

INVITATION FOR BIDS (IFB) 

Bid Identification No. 01/ DEOGAON/2023-24 

Detail Tender Call Notice No.05/DEOGAON/2023-24 

The Block Development Officer, DEOGAON on behalf of Governor of Odisha Invites 
Percentage Rate Bids In Single Cover system in conformity with detail Tender call notice No. 
05/ DEOGAON/2022-23, Dated: 31/05/2023 to be eventually drawn up in State P.W.D Form P-1 
contract for the execution of the works detail in the table, from the class of eligible contractors as 
mentioned against the work in Column - 4 (four) registered with the State Governments and 
contractors of equivalent Grade/ Class Registered with Central Government/ MES/ Railways/ 
CPWD for execution of civil works. The proof of registration from the appropriate authority shall be 
enclosed along with the Bid. If successful, the bidder who has not registered under State 
Government has to register under the appropriate registering authority of the State Government of 
Odisha in appropriate class of eligibility before award of the work as per prevalent registration 
norms of the state. 

The bidders may submit bids for the following works. 

 
 

1. The tender Call Notice, DTCN with Tender document can be downloaded from the District Portal 
www.balangir,nic.in. from dt.06.06.2023 to dt.26.06.2023. 

2. Bids must be accompanied by E.M.D/Bid security and  
Tender Paper cost. Tender Paper cost of the amount as specified for the work column no.7 of the 
above table in shape of demand draft drawn in any nationalised bank dully placed in favour of Block 

Development Officer,DEOGAON payable at SBI,DEOGAON. Further Security E.M.D as specified of 
amount in column no-06 in shape of FDR/TDR pledged in favour of B.D.O. Deogaon authority will not 
be held responsible, if any portion of the bid document is excluded or modified in the downloaded bid 
documents. Bids must also be accompanied by self-attested Photo copy of valid GSTIN, PAN card 
and valid contract registration certificate, Labour Licence, Affidafit regarding authentication of 
document ,no relation certificate, document required as per the relevant clause of DTCN failing 
which the bid will be liable for rejection. 

 
Sl.N
o 

 
Name of work 

 
Approximate 

value of work. 

 
Class of 

contractor 

 
Concerned 
office. With 
Head qrs. 

 
Security 
E.M.D. 
(Rs.) 

 
Tender 
Paper 

Cost(Rs.) 

 
Period of 

completion. 

1 2 3 4 5 6 7 8 

1. Construction of Day Care Sub Centre Building at 
Badbandh under DEOGAON  Block of DEOGAON 

Dist. (Civil, EI, PH) (Composite Tender) 

Civil -Rs.35,62,601/- 
EI - Rs. 2,51,229/- 
PH - Rs. 3,77,189/- 

Total Rs.41,91,019/- 

 
“C” Class & 

“B” Class 

 
Panchayat 

Samiti, 
DEOGAON 

 
42,000/- 

 
6,000/- 

+ 
GST @ 18% 

 
06 (Six)  

Calendar 
Months 
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3. The bidders are not required to write their name in the outer cover of the bid but they required to 
writing the name of work with location. 

4. The tender document completing in all respect will be received in the Office of the Block Development 
Officer,DEOGAON till dt.26.06.2023 upto 5.00 P.M. through Regd/Speed Post only in Official address 
ofBlock Development Officer,DEOGAON. The document must be super scribed as “Name of the Work 
with location.”The tender document received after 5.00 PM of dt.27.06.2023 will not be 
considered.Incase of any postal delay the authority shall not be held responsible.  

5. The Bids will be opened on theDt.28/06/2023 at 11.30 AM in the office of the undersigned, in the 
presence of the members of tender committee of Panchayat Samiti Office, DEOGAON, bidders or 
their authorized agents who wish to attend at the Office Chamber of Block Development Officer, 
DEOGAON. 

6. Additional performance security shall be obtained from the bidder when the bid amount is less than the 
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid 
price/ rates than the estimated cost put to tender shall have to furnish the exact amount as per table 
below. Additional Performance Security (APS) has to be furnished in shape of Demand Draft/ Term 
Deposit Receipt pledged in favour of the Block Development Officer, DEOGAON, within seven days 
of issue of letter of acceptance (LOA), otherwise the bid shall be cancelled and the security deposit 
shall be forfeited. Further proceeding for black listing shall be initiated against bidder. 

7. In case of Engineering contractors seeking exemption of EMD are instructed to enclose an affidavit 
regarding the list of works awarded during the current financial year 2022-23 with exemption of EMD 
along with an application to avail the same for this work and will submit copy of original contract 
license and produce the original license at the time of opening of tender, otherwise the tender will be 
rejected. 

8. Scheduled Caste and Scheduled Tribe Tenderers will be given concession where their tenders are 
within 10% of the rate quoted by the lowest tenderer, for any work, the work may be considered for 
award to him/ them at the lowest tendered rate. The Security deposit at half the usual rate may be 
deposited/realized by/from the Scheduled Caste or Scheduled Tribe contractors coming under 
categories up to “B” class only as against the permissible percentage under Rule 13 of the PWD 

contractor’s regulations rules to enclose an affidavit and Caste Certificate. 

9. If any bidder quotes less than 15% (fifteen) of the amount put to tender then such a bid shall be 
rejected and the tender shall be finalized basing on merit of the rest bids and if more than one bid is 
quoted at 14.99% (decimal upto 2 nos. will be taken for all practice purpose) less than the estimated 
cost, the tender accepting authority will finalize the tender through transparent lottery system in 
presence of bidder or their representatives. 

10. The tenderer while submitting tender shall furnish an affidavit in original, along with the tender about 
the authenticity of the tender documents including E.M.D. The conditional tender will not be accepted 
on any circumstances by the authority. 

Amount of Additional Performance Security 

Sl. 
No 

Range of Difference between 
the estimated cost put to 
tender and Bid amount 

Additional Performance Security to be deposited by 
the successful bidder 

I. Below 5% No Additional Performance Security 

II. From 5% and above and 
below 10% 

50% of (Difference between estimated cost put to 
tender and Bid Amount) 

III. From 10% and above 150% of (Difference between estimated cost put to 
tender and Bid Amount) 
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11. The bid documents should be sealed in an envelopesuperscribed with the name of work & bid 
identification no. 

12. The percentage quoted in the tender without mentioning excess or less shall be treated as excess. 

13. The agency bidding for the work put of this notice, shall have to mention percentage of excess/less 
(both in words & figure) over the amount put to tender required by him in the prescribed format at the 
end of the bill of quantity. In the event of discrepancies the words & figure, the percentage quoted in 
words will count. 
 

14. Validity of tender shall be 90 days from the date of opening of tender. 

15. Any addendum/ corrigendum/ cancellation of above tender will be displayed in notice Board & 
published in the website(http://www.balangir.nic.in)only. 

16. The authority reserves right to reject/cancel any or all the tenders without assigning any reason 
thereof. 

17. Joint venture deed with eligible registered electrical contractors along with other relevant documents      
for composite Building to be submitted along with Bid documents in Schedule I 

   

      Block Development Officer, DEOGAON 

Memo No.    /Dt.   

Copy submitted to the NIC, Bhubaneswar/ copy submitted along with DTCN (Soft copy) to DIO, NIC DEOGAON 
with a request to display the bid document in the website from Dt.06/06 /2023 to Dt.  26/06 /2023 up to 5.00 
P.M. 

 

 

Block Development Officer, DEOGAON 

Memo No.    /Dt.   

Copy submitted to the Secretary I & PR Dept. Govt. Of Odishawith request to get it published on or before 
Dt. 06/06/2023 for wide Circulation of the Tender Call Notice. Complimentary Copy of the Newspaper containing 
the Tender Call Notice may be sent to this office for reference andrecord. 

         

   Sd/    Block Development Officer, DEOGAON 

Memo No.    /Dt. 

 Copy submitted to Deputy Secretary, PR & DW Deptt. Odisha, Bhubaneswar for kind information and 
necessary action.  

   

Block Development Officer, DEOGAON 

Memo No.    /Dt.    

 Copy forwarded to Chief Construction Engineer, Lower Suktel Project Balangir/ Superintending Engineer 
(R&B) Division, Balangir & Kantabanji/ R.W. Division, Balangir, Balangir & Patnagarh/ Irrigation Division, 
Balangir/ M.I. Division, Balangir/ P.H. Division Balangir/  ADM, Balangir / CDM & PHO, Balangir/ All Sub 
Collectors of Balangir District / All B.D.O.s/ All Tahasildars / All CHC Superintendent under Balangir District 
Office Notice Board for information and wide circulation.    

Block Development Officer, DEOGAON 

Memo No /Dt.   

 Copy submitted to the Collector & DM, Balangir for favour of kind information.   

Block Development Officer, DEOGAON 
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Memo No /Dt.     

 Copy submitted to the Chief Development Officer cum Executive officer, Zilla Parisad Balangir for favour 
of kind information. 

 

    

Block Development Officer, DEOGAON 

Memo No.    /Dt.  

 Copy to PA to Superintendent of Police, Balangir for kind information of SP, Balangir /Copy to Inspector-
in-charge PS DEOGAON SDPO, Balangir for information and necessary action. He is requested to kindly arrange 
police force in the office of the undersigned for smooth completion of the tender process on above dates.  

 

    

Block Development Officer, DEOGAON 

Memo No.   /Dt.   

Copy to Addl EO (Tech) Zilla Parisad/ Assistant Engineer/ Junior Engineer, NHM of Zilla Parisad, DEOGAON 
for information and necessary action. They are requested to attend the date of Tender Opening. 

 
 
    

Block Development Officer, DEOGAON 

Memo No.   /Dt 

Copy to Accounts Officer/ A.B.D.O/Section Officer/Dev. Section/Computer section/AEE/AE/JE/JPTAO/O 
Panchayat Samiti DEOGAON for information and necessary action. 

           

 

        Block Development Officer, DEOGAON 

Memo No /Dt.   

 Copy to Office Notice Board of Panchayat Samiti/ Tender File concerned. 

 

    

                                                     Block Development Officer, DEOGAON 
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CHECK LIST TO BE ENSURED BY THE BIDDER 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

Sl. 
No. 

 
Particulars 

Reference to 
Clause 

Whether 
furnished 

Ref. To  
Page No. 

Yes No 

1.  Cost of tender paper Rs. 6,000/- DTCN   Page No. 2  

2.  Additional Performance Security in case 
the bid price/ rate is less than the 
estimated cost put to tender as per OM 
No.4559 Dt.5.4.2021 of Works 
Department, Govt of Odisha. 

DTCN 
Clause - 8 

  Page No. 3 

3.  Copy of valid Registration Certificate DTCN 
Clause - 2 

  Page No. 2 
 

4.  Copy of GST & GSTIN Regd. Certificate. DTCN 
Clause - 2 

  Page No. 2 

5.  Copy of PAN Card DTCN 
Clause - 2 

  Page No. 2 

6.  No Relation Certificate in Schedule-A DTCN 
Schedule - A 

  Page No. 61 

8.(a) Information regarding current litigation, 
debarring/ expelling of the tender or 
abandonment of the work by the tenderer 

DTCN 
Schedule - E 

  Page No. 65 

    (b) Affidavit in legal stamp paper DTCN 
(Schedule-F) 

  Page No. 66 

9 Similar Nature of Work DTCN 
(Schedule-D) 

  Page No. 64 

10 Qualification of key personnel engaged. DTCN 
(Schedule-B) 

  Page No. 62 

11(a) List of plant and equipment with the 
contractor 

DTCN 
(Schedule-C) 
Annexure - I 

  Page No. 63 

    (b) Apart from the above the contractor shall 
have to arrange other machineries of any 
required for the work 

DTCN 
(Schedule-C) 
Annexure - II 

  Page No. 63 

12 Registration certificate PAN Card, Valid 
GST for execution of composite work. For 
verification purpose.  

DTCN Clause 
(IFB) 

  Page No. 10 

13 Existing commitments and ongoing 
works. And MoU for Electrical 

DTCN 
(Schedule-G&I) 

  Page No. 67& 69 

14 Tender Schedule BOQ   Page No.70-83 
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CONTRACT DATA 
 

A. GENERAL INFORMATIONS 

Sl No. Item Details 

1.  Bid Identification No. 01/DEOGAON/2023-24 

2.  Name of the Work Construction of Day Care Sub Centre 
Building, At- Badbandh under 
DEOGAON Block of Balangir Dist. 
(Civil, EI, PH) 

3.  Officer Inviting Tender Block Development Officer, 
DEOGAON 

4.  Executive Engineer concerned with 
Head Quarter authorized as 
Engineer-in-Charge of the work 

Addl. E.O. (Tech.),ZP, DEOGAON 

5.  Accepting Authority Block Development Officer, 
DEOGAON 

6.  Executing Authority Block Development Officer, DEOGAON 

7.  Tender Cost Civil: Rs.35,62,601.00 
EI: Rs. 2,51,229.00 
PH: Rs. 3,77,189.00 
Total: Rs.41,91,019.00 

 

B. BID INFORMATION 

8.  Intended completion period/ 
Time period/ assigned for 
Completion 

06 (Six) Calendar Months 

9.  Last Date & time of submission of 
Bid 

Time: 5.00 P.M. Date:26/06/2023 

10.  Date of opening  Time: 11.30 A.M. Date:28/06/2023 
11.  Cost of Bid Document (as per Cl No. 7 of Table), Page- 2 

I Amount Rs.6,000/- + GST 
12.  Bid Security 

I Bid Security Declaration as per Schedule-I) vide F.D.OM No. 5894 Dt. 
27.04.2021 

13.  Bid validity period 90 days 
14.  Currency of Contract Indian Rupee 

15.  Language of Contract English 

16.  Similar Nature of work. Similar Nature of work means experience in 
Building works. 
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Instruction to Bidders 

(Relevant clauses in the DTCN/ Bid document shall be superseded) 

A. GENERAL 

1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS: 
 

1.1. The authority belonging to the major discipline is competent to invite tender of 
composite bids. He will also nominate the Block Development Officer, DEOGAON 
who will deal with all matters relating to the bids in the invitation of bids. 

1.2. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 
rules/ amendments issued there under from time to time. If he fails to do so, it will be 
considered a breach of the contract and the Block Development Officer, DEOGAON 
may in his discretion without prejudice to any other right or remedy available in law, 
cancel the contract. The contractor shall also be liable for any pecuniary liability arising 
on account of any violation by him of the provisions of the said Act. 

1.3. The contractor shall be deemed to have satisfied himself as to the correctness and 
sufficiency of the Tender and of the rates and prices quoted in the Bill of Quantities, all 
of which shall, except in so far as it is otherwise provided in the Contract, cover all his 
obligations under the Contract (including those in respect of the supply of goods, 
materials, plant & services or of contingencies for which there is a Provisional Sum) 
and all matters and things necessary for the proper execution and completion of the 
work and the remedy of any defects therein. 

1.4. The successful bidder shall complete the works by the intended completion date 
specified in the Contract data. 

1.5. Deleted. 
1.6. In case the tender for composite work includes in addition to main work/ building work all 

other ancillary works such as sanitary and water supply installations, drainage installation, 
electrical work, horticulture work, roads and paths and gate works in dams and canals 
etc., the bidder apart from being a registered civil Contractor of appropriate class must 
associate himself for the said work with agencies of appropriate class those who is eligible 
to tender, electrical and horticulture works in the composite tender. Intending 
purchasers are required to produce documents viz. Contractor Registration 
Certificate, Pan card, Valid GST, of self and the contractor with whom associated for 
execution of Composite work for verification purpose in the later stage. Furnishing 
copy of such documents is mandatory along with the tender documents otherwise, 
his/ her bid shall be declared as non-responsive and thus liable for rejection. The 
Successful lowest Bidder is required to produce the originals of all the documents in 
the office of Block Development Officer, DEOGAON for verification within 5 (five) 
days of opening of the financial bid. In the eventuality of failure on the part of the 
lowest successful bidder to produce the original documents, he will be debarred in 
future from participating in tender for 3 years and will be black listed by the competent 
authority. In such a situation, successful L-2 bidder will be required to produce his 
original documents for consideration of his tender at the negotiated rate equal to L-1 
bidder. The Successful bidder who has quoted less bid price/ rates than the estimated 
cost put to tender shall have to furnish the exact amount of differential cost i.e. 
estimated cost put to tender minus the quoted amount as Additional Performance 
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Security (APS) in shape of TDR in favour of the Block Development Officer, 
DEOGAON/ Bank Guarantee in favour of the Block Development Officer, 
DEOGAON from any Nationalized/ Schedule Bank in India Counter guaranteed by its 
local branch at DEOGAON within 7 (Seven) days of issue of letter of acceptance 
(LOA) by the Block Development Officer, DEOGAON to the successful bidder 
otherwise the bid of the successful bidder shall be  cancelled and the EMD/ Bid 
Security shall be forfeited. Further processing for blacklisting shall be initiated against 
the bidder. 

2. ELIGIBLE BIDDERS 

2.1. This Bid is open to all Contractors of the class mentioned in the Invitation for Bids 
registered with the State Governments and Contractors of Equivalent Grade/ Class 
Registered with Central Government/MES/Railways for execution of civil works. The 
Bidders are required to enclose the proof of registration license from the registering 
authority.  Contractors not registered with Government of Odisha, can participate in 
tender but have to subsequently register themselves with the appropriate registering 
authority of the State Government before award of work as preregistration norms of 
the state. 

2.2. If the bidder has a relative employed as an Officer in the rank of an Assistant 
Engineer/ Under Secretary and above in the State Government of Odisha in the 
concerned Department, he shall inform the same in the bid mentioning the exact 
details in a covering letter along with the tender, failing which his bid will not be 
considered. Also, if the fact of relationship subsequently comes to light, his contract 
will be rescinded. The bid security or the performance security will be forfeited and he 
shall be liable to make good any loss or damage resulting from such cancellation. In 
case the bidder has no relationship with any of the officers mentioned above he shall 
have to furnish with his bid a certificate. 

2.3. He shall also intimate the names of persons who are working with him in any capacity 
or are Subsequently employed by him and who are near relatives to any gazette 
officer in the concerned department. Any breach of this condition by the contractor 
would render him liable for penal action for suppression of facts. 

2.4. No Engineer of gazette rank or other gazette officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of Odisha is 
allowed to work for contractor for a period of two years after his retirement from 
Government service, without prior permission of the Government of Odisha in writing. 
Such a contract is liable to be cancelled if either the contractor or any of his 
employees is found any time to be such a person who had not obtained the 
permission of the Government of Odisha as aforesaid before submission of the tender 
for engagement in the contractor’s service. 

3. QUALIFICATION CRITERIA: 

3.1 The bid shall include following information and documents: 

 
a. Copy of valid contractor’s registration certificate, PAN card, GST of self and the 

Contractor with whom associated for execution of Composite work should accompany 
the technical bid. 
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b. Copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business, written power of attorney of the 
signatory. 

c. The contractor or his identified sub-contractor (Permissible in case of Composite bids 
only) should possess and furnish required valid license, PAN, GST for executing the 
electrical installation works/ mechanical works/ building electrification works. 

d. Details of work under progress. 
e. Details of work for which bid submitted. 
f. The detailed list of plant and machineries to be employed by the bidder for use in this 

work is to be furnished as required Schedule-C 

3.2 The Bidders are subject to be disqualified if they have 
a. Made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements. 
b. Record of poor performance such as abandoning the works, not properly completing 

the contract, inordinate delays in completion, litigation history, or financial failures etc. 
c. Participated in the previous bidding for the same work and had quoted unreasonable 

prices and could not furnish rational justification to the Engineer-in-Charge. 
d. Indulged in unlawful & corrupt means in obtaining bids. 
e. Been black listed/ suspended by the competent authority. 

4. ONE BID PER BIDDER 

4.1 Each bidder shall submit only one bid for one work. A bid is said to be 
complete if accompanied by cost of bid document and appropriate bid security. 

5. COST OF BIDDING: 
5.1  The bidder shall bear all costs associated with the preparation and submission of his 

bid, and the Block Development Officer, DEOGAON will in no case be responsible 
and liable for those costs. 

5.2 The Estimated Cost is excluding GST and including CESS, Royalty and Cost of 
Conveyance. The rates of item basing on which estimated cost has been derived are 
excluding GST on different components to arrive at such rates. GST as applicable on 
Works Contract shall be paid over the bill amount at the time payment of bill. 

5.3 The rate of royalties and taxes prevailing on the date of measurement shall be 
considered as per latest Govt. Circular. 

5.4 The successful bidder shall make his own arrangement for all materials unless 
otherwise specified in the conditions of contract. 

6. SITE VISIT 

 (Revised/ substituted as per Works Deptt. Office Memorandum No.12366 Dt.8.11.2013) 

6.1 Every bidder is expected before quoting his rate to inspect the site of proposed 
work. The bidder should also inspect the quarries and approach roads to 
quarries and satisfy himself/themselves about the quality and availability of 
materials. In every case the materials must comply with the relevant 
specifications. Complaints in future date that the availability of materials at 
quarries has been misjudged cannot be entertained. Bidders are advised to 
satisfy themselves before submitting their tenders as to the nature of the ground 
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and sub-soil (so far as practicable), the form and nature of the site, the means of 
access to the site, the accommodation they may require and in general shall 
themselves obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their bid. A Bidder shall be deemed 
to have full knowledge of the site whether he inspects it or not and no extra 
charges consequent on any misunderstanding or otherwise shall be allowed. 
The Bidder shall be responsible for arranging and maintaining at his own cost all 
materials, tools & plants, water, electricity access, facilities for workers and all 
other services required for executing the work unless otherwise specifically 
provided for in the contract documents. Submission of a bid by a bidder implies 
that he has read this notice and all other contract documents and has made 
himself aware of the scope and specifications of the work to be done and of 
conditions and rates at which tools and plant, etc. will be issued to him by the 
Government and local conditions and other factors having a bearing on the 
execution of work. 

6.2 The bidder, in preparing the bid, shall rely on site Investigation Reports referred 
to in the Contract Data, supplemented by any information available to the bidder. 

6.3 The Officer inviting the bid/ Engineer-in-Charge will clarify queries on the Contract Data 
on requisition by the intending Bidder. 

B. BIDDING DOCUMENTS 
 

7. GENERAL INSTRUCTIONS: 

1) The description of the work is as mentioned under Invitation for Bid. 
2) The bids by the Tender Inviting Officer shall consist of general arrangements 

drawings or typical sections of the project. Bidder may be seen these drawings and 
take out the print for detail study. Any other drawings and documents pertaining to the 
works available with the officer inviting the Bid will be open for inspection by the 
bidders. The bidder is required to study all the documents for preparation of his bid. It 
is assumed that while participating in the bid, the bidder has referred all the drawings 
and required data given in the Bid. Seeking any revision of rates or backing out of the 
bid claiming for not having referred to any or all documents provided in the Bid by the 
Officer Inviting the Bid will be construed as plea to disrupt the bidding process and in 
such cases the bid security shall be forfeited.  

3) The bidder is expected to examine carefully all instructions, conditions of contract, 
contract data, forms, terms and technical specifications, bill of quantities, forms, 
Annexes Schedule and drawings in the Bid Document. Failure to comply with the 
requirements of Bid Documents shall be at the bidder’s own risk. 

7. CLARIFICATION OF BIDDING DOCUMENTS: 

8.1 The bidder may clarify any quarries related to tender by attending office 
within the stipulated time before last date and time of receipt of tender. 

8. AMENDMENT OF BIDDING DOCUMENTS: 
9.1 Before the deadline for submission of bids, the officer inviting the Bid may 

modify the bidding documents by issuing addenda. 
9.2 Any addendum/ corrigendum thus issued shall be part of the bidding 
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documents and shall be notified in the website 
(http://www.DEOGAON.nic.in)&notice board. 

9.3 The bidders are required to watch the website till last date and time of bid submission 
for any addendum/ corrigendum/ cancellation thereof. Tender inviting authority is not 
responsible for communication failure. 

9.4 To give prospective bidders reasonable time in which to take an addendum into 
account in preparing their bids, the Officer inviting the Bid if also happens to be the 
Block Development Officer, DEOGAON with the permission of the higher authority 
may, at his discretion, extend as necessary the dead line for submission of bids. 

 

C. PREPARATION OF BIDS 

10. LANGUAGE OF THE BID: 
All documents relating to the Bid shall be in the English/ Hindi / Oriya language. Bids 

submitted in any other language shall be summarily rejected. 

11.  DOCUMENTS COMPRISING THE BID: 

11.1  Following documents will be deemed to be part of the bid even if not submitted with 
the bid. 

(i) Invitation for Bids (IFB) 
(ii) Instructions to bidders (ITB) 
(iii) Conditions of Contract 
(iv) Specifications 
(v) Drawings 

11.2 All the volumes/ documents shall be provided in the website by the Officer inviting 
the bid also. The bidder shall carefully go through the document as per DTCN and 
prepare the required documents and submit the bid. 

A.Costof “Bid Document” &“Bid Security” shall comprise 
(i) Cost of Bid Document 
(ii) Bid Security 

B. “Technical Bid” shall comprise. 
(i) Declaration under the Official Secret Act, 1923 
(ii) Qualification Information and supporting documents, 
(iii) Certificates, undertakings, affidavits 

 
C. “Financial Bid” shall comprise. 

(i) Priced Bill of Quantities (Tender Schedule) 

12. PROPOSAL BY THE BIDDER: 

12.1 For Item rate tenders the bidder shall fill in rates in figures and should not 
leave any cell blank. 

12.2 In case of percentage rate tender, the bidder shall write his name in the space 
provided in the specified location in the Bill of Quantities (BOQ) and write 
percentage excess or less up to two decimal place only in the designated. 
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12.3 (Amendment to Appendix-IX, Clause-36 of OPWD Code Vol-II by inclusion) 
(Revised/substituted as per Works Deptt. Office Memorandum No. 12366 
Dt.8.11.2013) 
If the rate quoted by the bidder is less than 15% of the tendered amount, then such 
a bid shall be rejected and the tender shall be finalized basing on the merits of rest 
bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers 
will be taken for all practical purposes) less than the estimated cost, the tender 
accepting authority will finalize the tender through a transparent lottery system, 
where all bidders/ their authorized representatives, the Block Development 
Officer, DEOGAON and Tender Committee will remain present. 

12.4 The bidder shall bid for the whole works as described in the Bill of Quantities. The 
Estimated Cost is excluding GST and including CESS, Royalty and Cost of 
Conveyance. The rates of item basing on which estimated cost has been derived 
are excluding GST on different components to arrive at such rates. GST as 
applicable on Works Contract shall be paid over the bill amount at the time of 
payment of bill. 

12.5 Bidders shall submit offers that fully comply with the requirements of the bidding 
documents, including the Conditions of Contract basic technical design as 
indicated in the drawing and specification. Conditional offer or alternative offers will 
not be considered in the process of bid evaluation. 

12.6 In the case of any bid where unit rate of any item/ items appear unrealistic, such 
bid will be considered as unbalanced and in case the bidder is unable to provide 
satisfactory explanation such a tender is liable to be disqualified and rejected. 

12.7 The contractor shall be deemed to have satisfied himself as to the correctness and 
sufficiency of the Tender and of the rates and prices stated in the Bill of Quantities, 
all of which shall, except in so far as it is otherwise provide in the Contract, cover 
all his obligations under the Contract (including those in respect of the supply of 
goods, materials, plant & services or of contingencies for which there is a 
Provisional Sum) and all matters and things necessary for the proper execution 
and completion of the work and the remedying of any defects therein. 

12.8 The contractor shall confirm in all respects, by giving all notices and paying all 
fees, with the provisions of: 

(i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-
law of any local or other duly constituted authority in relation to the execution and 
completion of the works and remedying of any defects therein. 

(ii) The rules and regulations of all public bodies and companies whose property rights 
are  affected or may be affected in any way by the works. 

13. CURRENCIES OF BID AND PAYMENT: 
The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
All payments shall be made in Indian Rupees. 

14. VALIDITY: 
14.1. Bids shall remain valid for a period not less than 90 days or the period mentioned in 

the Contract Data, from the date of opening of tender as specified in the notice inviting 
the Bid. A Bid valid for a shorter period shall be rejected by the Block Dev. Officer, 
DEOGAON as non-responsive. 

14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer 
inviting the Bid may request the bidders to extend the period of validity for a specified 
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additional period. The request and the bidders’ responses shall be made in writing. A 
bidder may refuse the request without any risk of forfeiture of his bid security. 

14.3. A bidder agreeing to the request will not be required or permitted to modify his bid but 
will be required to extend the validity of his bid security for the period of the extension. 

15. (A) BID SECURITY AND ADDITIONAL PERFORMANCE SECURITY: 
15.1  The Bidder shall submit, as part of his Bid, a Bid security for the amount mentioned under 

NIT/Contract Data. Bidder intending to participate in the bid shall have to deposit their 
Earnest Money deposit/Bid Security of the amount specified for the work in the table Col. 6 
of the Tender Call Notice, failing which the bid will be liable for rejection. 

15.2   The Successful bidder who has quoted less bid price / rates than the estimated cost put to 
tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to 
tender minus the quoted amount as Additional Performance Security (APS) as below has to 
be furnished in shape of Demand Draft/ Term Deposit Receipt pledged in favour of the 
Block Development Officer, DEOGAON within 7 (Seven) days of issue of letter of 
acceptance (LOA) by the Block Development Officer, DEOGAON to the Successful bidder 
otherwise the bid of the Successful bidder shall be cancelled the EMD/Bid Security shall be 
forfeited. Further proceeding for black listing shall be initiated against bidder. 

  The Additional Performance Security shall be in the favour of officer as named in Contract 
Date and shall be valid for a period of 45 days beyond the validity of the bid. 

Revised Amendment has been modified with OM No. 4559, Dt. 05.04.2021 of 
Works Deptt. 

 
 Bid Security 

 To be submitted Required E.M.D. as mentioned in Column 6 

 Additional Performance Security 
 Amount Sl Range of difference between 

Estimated cost put to tender and 
Bid amount. 

Additional Performance 
Security to be deposited by the 
successful bidder. 

  1 Below 5% No additional Performance 
Security. 

  2 From 5% and above and below 
10% 

50% of (Difference between 
Estimated cost put to tender and 
Bid amount. 

  3 From 10% and above. 150% of (Difference between 
estimated cost put to tender and 
Bid amount. 

 
 

15. 3 combined bid security for more than one work is not acceptable. 
 15. 4 In the case of schedule caste/schedule tribe contractors, Government Undertakings, 

Co-operatives Societies, Diploma or Degree holders in Engineering who are 
registered with the Government of Odisha, the rules framed by Government from 
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time to time about Cost of Bid documents, Bid security, availing price preference 
facilities and performance security will apply. 

15. 5 The Bid Security may be forfeited 
a. If the bidder withdraws the bid after opening of the bid but within the period of 

validity. 
b. If the Bidder seeks any revision of rates or back out of the bid claiming for not 

having referred to any or all documents provided in the Bid by the Officer Inviting 
the Bid. 

c. If the Bidder fails to submit the original documents with in the stipulated date. 
d. In the case of a successful bidder, if the bidder fails within the specified time limit to 

(i) Sign the Agreement 
(ii) Furnish the required Performance Security including additional performance 

security if any. 

 
15. (B) FORMAT AND SIGNING OF BID: 

a. The bidder can download/ purchasing the tender of his choice and undertake the 
necessary preparatory work offline and submit the completed tender at his 
convenience before the closing date and time of submission. The bidder shall 
only submit single copy of the required documents and Price Bid in the bid 
document. In the Financial bid, the bidder cannot leave any figure blank. He has 
to only write the figures, & words. The Bidders are advised to submit the 
completed Bid document well ahead of the last date & time of receipt. 

b. The Bidder shall go through the Bid carefully and list the documents those are 
asked for submission. He shall prepare all documents including cost of Bid 
Document, Bid Security, Declaration form, price bid etc. 

c. (I) The bidder should sign on all the documents, certificates submitted by him, 
owing responsibility for their correctness. If any of the information furnished by 
the bidder is found to be false/fabricated/bogus, his EMD/Bid Security shall 
stand forfeited and the bidder is liable to be blacklisted.  

(II)   However, the Officer inviting the Bid if so desires can ask for legible copies or 
original copies for verification within a stipulated period provided such 
document in no way alters the Bidder’s price bid. If the Bidder fails to submit 
the original documents and Additional Performance Security within the 
stipulated date as defined in tender call notice, his bid security shall be 
forfeited. 

D. SUBMISSION OF BIDS 

16.1(I) The bid shall require all the mandatory forms and filled up by the contractor before 
submission of the bid/ tender. 

16.1(II) The bidder shall carefully go through the tender and prepare the required documents. The 
bid generally consists of GST, / PAN, Registration Certificates, Affidavits, Joint venture 
agreement along with other required documents as per Instruction to the bidder, Works in 
hand, List of machineries along with any other information required by OIT. 

The financial bid shall consist of the Bill of Quantities (BOQ). 

16.2 In case of item rate tender, bidders shall fill in their rates other than zero value in the 
specified place without keeping it blank. In the percentage rate tender the bidder quoting zero 
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percentage is valid and will be taken at par with the estimated rate of work put to tender. The 
Successful bidder who has quoted less bid price / rates than the estimated cost put to tender 
shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender 
minus the quoted amount as Additional Performance Security(APS) in shape of TDR in favour 
of the Block Development Officer, DEOGAON/ Bank Guarantee in favour of the Block 
Development Officer, DEOGAON from any Nationalised/ Schedule Bank in India Counter 
guaranteed by its local branch at DEOGAON within 7 (Seven) days of issue of letter of 
acceptance (LOA) by the Block Development Officer, DEOGAON to the successful bidder 
otherwise the bid of the successful bidder shall be cancelled and the EMD/Bid Security shall 
be forfeited. Further processing for black listing shall be initiated against the bidder. 

(a)  The bidder shall write his name in the space provided in the specified location in the 
Protected Bill of Quantities (BOQ) published by the officer inviting tender. The bidder 
shall write rates in figure only in the rate column of respective items without any blank 
cell in the rate column in case of item rate tender and write percentage excess or less 
up to two decimal place only in case of percentage rate tender. 

 (b)  The Bidder should ensure clarity/ legibility of the document submitted by him. 

 (c) The bidder should check whether all relevant documents are attached in bid or not. 

17. DEADLINE FOR SUBMISSION OF THE BIDS: 

• Bids cannot be submitted after due date and time. The bidder should ensure 
correctness of the bid prior to submission. The bid cannot be opened even by the OIT 
before the due date and time of opening. 

• The officer inviting the bid may extend the deadline for submission of bids by issuing an 
addendum/corrigendum, in which case all rights and obligations of the officer inviting 
the bid & and the bidders previously subject to the original deadline will then be subject 
to the new deadline. 

18. LATE BIDS: 

18.1  Bids cannot be submitted after closer specified date and time. 

19. MODIFICATION AND WITHDRAWAL OF BIDS: 

19.1  In the tender, withdrawal of bid is allowed. But in such case he has to write a letter with 
appropriate reasons for his withdrawal addressed to the Officer inviting the bid citing 
reasons for withdrawal in the respective bid before the closure of receipt of the bid. 

 E. OPENING AND EVALUATION 
OPENINGOFTHEBID: 

20.1. Bid opening dates are specified in the DTCN or can be extended vide corrigendum. 
These dates are available in IFB i. e, in tender document (DTCN). 

20.2.  In the event of the specified date of bid opening being declared a holiday for the Officer 
inviting the Bid/ Engineer-in-Charge, the bids will be opened at the same time on the next 
working day. 

20.3. The Additional Performance Security shall be verified regarding the genuineness of the 
financial instruments from the concerned banks / Post Offices of branch of the banks / 
post offices. 

20.4. Combined bid security for more than one work is not acceptable.  

20.5. The Successful bidder who has quoted less bid price / rates than the estimated cost put 
to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put 
to tender minus the quoted amount as Additional Performance Security (APS) in shape of 
TDR in favour of the Block Development Officer, DEOGAON / Bank Guarantee in 
favour of the Block Development Officer, DEOGAON from any Nationalised/ Schedule 
Bank in India Counter guaranteed by its local branch at DEOGAON within 7(Seven) days 
of issue of letter of acceptance (LOA) by the Block Development Officer, DEOGAON to 
the successful bidder otherwise the bid of the successful bidder shall be cancelled and 
the EMD/ Bid Security shall be forfeited. Further processing for blacklisting shall be 
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initiated against the bidder. 

20.6. The evaluation of all the bids will be taken up only as per the information furnished by the 
Bidders. But evaluation of the bid does not exonerate the lowest bidder from checking 
their original documents and if at a later date the bidder is found to have misled the 
evaluation through wrong information, action shall be taken against the bidder/contractor. 

20.7. Deleted 

21. PROCESS TO BE CONFIDENTIAL: 

Information relating to the examination, clarification, evaluation and comparison of bids and 
recommendations for the award of a contract shall not be disclosed to bidders or any other 
persons not officially concerned with such process until the award to the successful bidder 
has been announced. Any effort by a bidder to influence the officer inviting the bid, 
processing of bids or award decisions may result in the rejection of his bid. The authority 
inviting bid may reserve the right to accept any additional document. The bidder will respond 
in not more than 7 (Seven) days of issue of the clarification letter, for failing which the bid of 
the bidder will be evaluated on its own merit. 

22. CLARIFICATION OF BIDS: 

 To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid 
may, at his discretion, ask any bidders in writing to clarify on the documents provided in the 
Technical Bid, if necessary, with respect to any doubts or illegible documents. 

23. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS: 

23.1. During the detailed evaluation of Bids, the officer inviting the bid will determine 
whether each bid: - 

i) Bid security is confirmed as NIT. 

ii) Has submitted legible documents as required for evaluation 

iii) Is substantially responsive to the requirements of the bidding documents. 

23.2 Deleted. 

F. AWARD OF CONTRACT 
24. AWARD CRITERIA: 

a) The officer in charge will award the contract to the bidder whose bid has been 
determined to be substantially responsive to the bidding documents and who has offered 
the lowest evaluated price. 

b) The Employer shall notify acceptance of the work prior to expiry of the validity period by 
confirmed by registered letter. This letter of acceptance will state the sum that the Block 
Development Officer, DEOGAON will pay the contractor in consideration of execution 
completion of the Works by the contractor as prescribed by the contract & the amount of 
Performance Security and Additional Performance Security required to be furnished. The 
issue of the letter of Acceptance shall be treated as closure of the Bid process and 
commencement of the contract. 

c) On acceptance of the tender, the Contractor shall name in writing his accredited 
representative(s) who would be responsible for taking instructions from the Block 
Development Officer, DEOGAON. 

d) Competent Authority on behalf of Governor of Orissa reserves to himself the right of 
accepting the whole or any part of the bid and the bidder shall be bound to perform the 
same at the rate quoted. 

e) The successful bidder registered under other State Government / MES / Railways / 
CPWD in equivalent rank has to register understate PWD before signing of the 
agreement. 

25. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS: 

If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall 
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be debarred from participation in bidding for 3(Three) years and action will be taken to 
blacklist the contractor. Besides the consortium/ JV/ Firm where such an agency/ firm already 
happens to be or is going to be a partner/ member/ proprietor, he/ they shall neither be 
allowed for participation in bidding for three years nor his/there application will be considered 
for registration and action will be initiated to blacklist him/them. In that case, the L-2bidder, if 
fulfils other required criteria, would be called for drawing agreement for execution of work 
subject to condition that the L-2 bidder negotiates at par with the rate quoted by the L-1 bidder 
and furnish the required Additional Performance Security (If required), otherwise the tender 
will be cancelled. 

The bidding process shall be deemed to be complete till the date of issue of letter of 
acceptance. If the bidder fails to sign the agreement   within the stipulated period mentioned 
on DTCN, his bid security shall stand forfeited. 

RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS: 
 The competent authority on behalf of the Governor of Odisha does not bind him to 
accept the lowest or any other tender and reserves to him the authority to reject any or all the 
tenders received without assigning any reason. All bids in which any of the prescribed 
condition is not fulfilled or any condition including that of conditional rebate is put forth by the 
bidder shall be summarily rejected. 

26.  NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

 (a) The issue of the letter of acceptance shall be treated as closure of the Bid process and 
commencement of the contract. 

 (b) The bidder shall within 7 (Seven) days of issue of letter of acceptance, furnish the 
Performance security in the prescribed form & the work programme & shall sign the 
agreement in prescribed format, failing which the Block Dev. Officer, DEOGAON shall 
without prejudice to any other right or remedy available in law, be at liberty to forfeit the 
Bid Security absolutely. The agreement will incorporate all agreements between the 
officer inviting the bid and the successful bidder. 

Following documents shall form part of the agreement. 
i) The notice inviting bid, all the documents including additional conditions, 

specifications and drawings, if any, forming the bid as issued at the time of invitation 
of bid and acceptance thereof together with any correspondence & documents 
leading thereto & required amount of performance security including additional 
performance security. 

ii) Standard Bid Document P.W.D Form F2/P1 as the case may be 

(c) The letter to proceed with the work shall be issued by Block Dev. Officer, DEOGAON 
only after signing of the agreement. The notification of award will constitute the formation 
of the contract subject only to the furnishing of performance security and additional 
performance security in accordance with the provisions of the agreement. 

27.  CORRUPT OR FRAUDULENT PRACTICES: 

The Block Development Officer, DEOGAON will reject a proposal for award if he 
determines that the bidder recommended for award has been engaged in corrupt or 
fraudulent practices in competing for the contract in question. He will report to the Officer 
Inviting Bid /next higher authority. Canvassing whether directly or indirectly, in connection 
with tenders is strictly prohibited and the tenders submitted by the contractors who resort 
to canvassing will be liable for rejection. 
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DETAILED TENDER CALL NOTICE 

1. The Percentage tender rate bids are invited in Single cover system from “C”&”B”Class 
contractors registered with the State Government and contractors of equivalent Grade / class 
registered with Central Government / MES / Railways for execution of Composite Building 
works on production of definite proof from the appropriate authority in prescribed form to be 
eventually drawn in P.W.D. FORM P-1 for the work “Const. Of Day Care Sub Centre 
Building at Badbandh under Deogaon BlockOf Balangir Dist.(Civil,EI,PH)” at an estimated 
cost of Rs.41,91,019/- (Rupees Fortyone lakhs Nintyone thousand Ninteen) only. 

 
(a) This tender is on Composite basis and only tenderers with sound financial background 

capable of investing required amount for advance procurement of all materials required for 
the work need apply. Department shall not supply any material at all for the work. 

(b) This detailed Tender Call Notice along with the clauses mentioned here in shall from a part 
of the contract and agreement. 

(c) Contractor not registered with Government of Odisha, can participate but have to 
subsequently register themselves with the appropriate registering authority of the State 
Government before award of the work as per prevalent registration norms of the State. 

2. The bid documents consisting of plans, specifications, the schedule of quantities and the 
set of terms and conditions of contract and other necessary documents can been seen in 
the website (http://www.balangir.nic.in 

3. The Bid documents will be available in the website: (http://www.balangir.nic.in). from 
Dt.06/06/.2023 to 16.00 Hours of Dt.26/06/2023. 

4. The bid documents will be opened by the assigned officer in the office of the Panchayat 
Samiti, DEOGAON at 11.30 A.M Hours on Dt. 28/06/2023 in the presence of the bidders or 
their authorized representatives. 

 
5. Bid must be accompanied   with Earnest Money deposit/ Bid security and cost of Bid 

documents of the amount specified at Column.06 & 07 of the Tender Call Notice. As for OM 
No. 5894 Dt. 27.04.2021 of Works Deptt. Failing which the bid will be liable for rejection. 

6. The Bids will be opened at 11.30 A.M Hours on Dt.28/06/2023 in the office of the 
Panchayat Samiti, DEOGAON in the presence of the bidders who wish to attend. Bidders 
who participated in the bid can witness the opening of bids. If the office happens to be 
closed on the last date of opening of the bids as specified, the bids will be opened on the 
next working day at the same time and venue. 

7. Contractor exempted from payment of EMD will be able to participate in the tender 
attached with documentary evidences in shape of affidavit towards his eligibility for such 
exemption.  

8. The Successful bidder who has quoted less bid price / rates than the estimated cost put to 
tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to 
tender minus the quoted amount as Additional Performance Security (APS) in shape of 
TDR in favour of the Block Development Officer, DEOGAON /Bank Guarantee in favour of 
the Block Devevelopment Officer, DEOGAON from any Nationalised/Schedule Bank in 
India Counter guaranteed by its local branch at DEOGAON within 7 (Seven days) of issue 
of letter of acceptance (LOA) by the Block Development Officer, DEOGAON to the 
successful bidder otherwise the bid of the successful bidder shall be cancelled and the 
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EMD/Bid Security shall be forfeited. Further processing for blacklisting shall be initiated 
against the bidder.  

9. Self attested photo copies of following documents: - 
i) Registration certificate as per clause-2 of DTCN & Registration Certificate of associates.   
ii) Joint venture deed with eligible registered electrical contractors along with other relevant 

documents for composite Building 
iii) GST and PAN as per DTCN. 
iv) Schedule ‘E’ as DTCN 
v) Schedule ‘F’ as of DTCN 
vi) No relation certificate Other required schedule-A information as per DTCN 
vii) Furnishing of such documents along with the Bid is mandatory otherwise, his/ her bid shall 

be declared as non-responsive and thus liable for rejection and action to be taken. 
10. The contractors registered with State Government and contractors of equivalent Grade/ class 

registered with Central Government / MES / Railways having registration for Civil, Electrical 
and P.H. works having both legal competency and expertise in Civil, Public Health and 
Electrical Engineering works can put tenders for this composite work and the documentary 
evidence under appropriate Act in support of their legal competency and expertise to execute 
Civil, Electrical and P.H. work invariably should accompany their tender papers. The Civil 
Contractor in order to take part in the Composite tender should enter into a joint venture 
agreement for that work with eligible Registered Electrical Contractors (Associate with the joint 
venture) and a copy of such agreement for the work after due registration should be attached 
with the Tender along with documents viz. Contractor Registration Certificate, Pan card, GST, 
of self and the contractor with whom associated for execution of Composite work. Furnishing 
copy of such documents is mandatory along with the tender documents otherwise, his/her bid 
shall be declared as non-responsive and thus liable for rejection. If the Civil Contractor is 
having registration in P.H. and Electrical works under the same name and style, the question 
of joint venture does not arise. Successful bidder who has not registered under State 
Government has to register under the appropriate registering authority of the State 
Government of Odisha in appropriate class of eligibility before award of the work as per 
prevalent registration norms of the state. The tender papers shall bear signature of authorised 
person of the tenderer, the letter of authorisation should accompany tender papers. The 
authorisation should clearly indicate the name of legal person to sign and enter in to 
agreement and receiving payment and will be responsible for all contractual obligations for 
execution of work for Civil, P.H and Electrical Items of work to the Block Development Officer, 
DEOGAON. 

(i) The contract will be drawn in PWD P1 Contract form & will constitute 3 parts as follows:  
 

(a) Part-I  For Civil items of works 
(b) Part-II  For Electrical items of works 
(c) Part-III  For P.H items of work. 

 The contract shall be drawn & signed by Block Development Officer, DEOGAON on behalf 
of the Governor of Odisha. 

 
11. No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter 

should accompany the tender. 
12. The tender should be strictly in accordance with the provisions as mentioned in the tender 

schedule. Any change in the wordings will not be accepted. 
13. The work is to be completed in all respects within 06(Six) calendar months from the date of 

issue of work order. Tenderer whose tender is accepted must submit a programme of work 
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including E.I. & P.H. work (both internal and external) immediately after issue of work order for 
approval of Block Development Officer, DEOGAON 

14. All tenders received will remain valid for a period not less than 90 days or the period 
mentioned in the contract data, from the date of opening of tender as specified in the notice 
inviting the Bid. A bid valid for a shorter period shall be rejected by the Block Development 
Officer, DEOGAON as non-responsive. Validity of tenders can also be extended if agreed by 
the tenderers and the Department. 

15.   
i. In the case of Item Rate Tenders, the bidder shall write his name in the space provided in 

the specified location in the Bill of Quantities (BOQ). The bidder shall write his rates in figure 
only in the rate column of respective items without any blank cell in the rate column. 

ii. In case of percentage Rate tenders, the bidder shall write his name in the space provided in 
the specified location in the Bill of Quantities (BOQ) of the financial bid. Only percentage 
quoted shall be considered. Percentage rate quoted by the Contractor shall be accurately 
write in the specified location, so that there is no discrepancy. The percentage rate quoted in 
the tender without mentioning excess or less and not supported with the corresponding 
amount will be treated as excess. The Contractor will write percentage excess or less up to 
two decimal place only. Bills for percentage rates tender shall prepared at the estimated rate 
for individual item only and percentage excess or less shall be added or subtracted from the 
gross amount of the bill. The Estimated Cost is excluding GST and including CESS, Royalty 
and Cost of Conveyance. The rates of item basing on which estimated cost has been 
derived are excluding GST on different components to arrive at such rates. GST as 
applicable on Works Contract shall be paid over the bill amount at the time of Payment of 
Bill. If the rate quoted by the bidder is less than15% of the tendered amount, then such a bid 
shall be rejected and the tender shall be finalized basing on the merits of rest bids. But if 
more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all 
practical purposes) less than the estimated cost, the tender accepting authority will finalize 
the tender through a transparent lottery system, where all bidders/ their authorized 
representatives, the Block Development Officer, DEOGAON and Tender Committee   will 
remain present. (Amendment to Appendix-IX, Clause-36 of OPWD Code Vol-II by inclusion) 
(Revised/ substituted as per Works Deptt. Office Memorandum No. 12366 Dt.08.11.2013) 

16. Every page of the D.T.C.N., tender paper to be signed by the tenderer during agreement. 
17. The tendered shall carefully study the tentative drawings and specifications applicable to the 

contract and all the documents, which will form a part of the agreement to be entered in to, by 
the accepted tenderer and detailed specifications for Odisha, and other relevant specifications 
and drawings, which are available. Complaint at a future date that the tenderers have not 
seen plans and specifications cannot be entertained. 

18. The drawings furnished with the tender are tentative and subject to revision or modification as 
tendered during the execution as per actual necessity and detail test conducted. But the 
tendered rates quoted by the tenderer will hold good in case of such modification of drawings 
during the time of execution and shall in no way invalidate the contract and no extra monetary 
compensation will be entertained. The work shall however be executed as per final approved 
drawing to be issued by the Engineer-in-Charge as and when required. 

19. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by 
actual inspection of the site and locality of the work, about the quality and availability of the 
required quantity of material including the wheat/ rice referred to above, medical aid, labour 
and food stuff etc. and that rates quoted by him in the tender will be adequate to complete the 
work according to the specifications attached there to and that he had taken in to account all 
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conditions and difficulties that may be encountered during its progress and to have quoted 
rates including labour and materials with lead, lifts, loading and unloading, freight for all 
materials and all other charges necessary for the completion of the work, to the entire 
satisfaction of the Engineer-in-Charge of the work and his authorised subordinates. After 
acceptance of the contract rate Government will not pay any extra charges for any reason in 
case the contractor claims later on to have misjudged as regard availability of materials, 
labour and other factors. Every bidder is expected before quoting his rate to inspect the site of 
proposed work.The bidder should also inspect the quarries and approach roads to quarries 
and satisfy himself/themselves about the quality and availability of materials. In every case the 
materials must comply with the relevant specifications. Complaints in future date that the 
availability of materials at quarries has been misjudged can not be entertained. 

20. (Amendment to Para 3.4.16(a)(vii) of OPWD Code Vol-I by substitution) (Revised/substituted 
as per Works Deptt. Office Memorandum No.12366 dt.8.11.2013) For the purpose of 
estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be 
responsible for ensuring the quality of materials supplied. The contractors would however be 
responsible for procurement of materials from authorized sources and voluntarily disclose the 
source of procurement for the purpose of billing. Besides the bidder would be required to 
submit the details of quarry for procurement while submitting the bid. 

21. The tender should be accompanied with the attested true copies of the valid Registration 
certificate, GST, and PAN card which are mandatory. The bidder shall carefully go through the 
tender and prepare the required documents of DTCN of Instruction to bidder for and the 
originals of all scanned documents of the successful lowest bidder only are to be produced 
within 5 (five) days after opening of Cover-II of the tender in the offices of the panchayat 
Samiti DEOGAON for verification otherwise his/her bid shall be declared as non-responsive 
and he/she will be debarred in future from participating in tender for 3(three) years and will be 
blacklisted by the competent authority. In such a situation, successful L-2 bidder will be 
required to produce his original documents for consideration of his tender at the negotiated 
rate equal to L-1 bidder along with the required Additional Performance Security. The 
Successful bidder who has quoted less bid price / rates than the estimated cost put to tender 
shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender 
minus the quoted amount as Additional Performance Security (APS) in shape of TDR in 
favour of the Block Dev. Officer, DEOGAON/ Bank Guarantee in favour of the Block 
Development Officer, DEOGAON from any Nationalised/Schedule Bank in India Counter 
guaranteed by its local branch at DEOGAON within 7(Seven days) of issue of letter of 
acceptance (LOA) by the Block Development Officer, DEOGAON to the successful bidder 
otherwise the bid of the successful bidder shall be cancelled and the EMD/Bid Security shall 
be forfeited. Further processing for blacklisting shall be initiated against the bidder. 

22. The tender containing extraneous conditions not covered by the tender notice are liable for 
rejection and quotations should be strictly in accordance with the items mentioned in the 
tender Call Notices. Any change in the wording will not be accepted. 

23. Letters found in the tender documents raising or lowering the rates or dealing with any point in 
connection with the tender and regarding adjustment. or any other matter will not be 
considered. 

24. The department reserves the right of authority to reject any or all tenders received without 
assigning any reason whatsoever. 

25. The earnest money will be retained in the case of successful tenderers and will be dealt with 
as per terms and condition of O.P.W.D. Code the earnest money will be refunded to the 
unsuccessful tenderers on application after completion of the tender process. The retention of 
E.M.D.  with the Department will carry no interest. 
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26. The Block Development Officer, DEOGAON will notify the bidder / tenderer whose bid has 
been accepted of the award prior to expiration of the validity period by cable, telex or facsimile 
confirmed by 
registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter of 
Acceptance”) will state the sum that the Block Development Officer, DEOGAON will pay the 
contractor in consideration of the execution, completion and maintenance of the Works by the 
contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract 
Price”). 
The bidder has to furnish performance (Earnest Money Deposit) @1% of Tender amount in 
shape of TDR. After successful bidder, he has to submit initial security deposit @ 1% of the 
quoted amount in from of Deposit receipt of any Scheduled Commercial Bank in India / Kissan 
Vikash Patra / Post Office Savings Bank Account/National Savings Certificate / Post Office 
Time Deposit Account duly pledged in favour of the Block Development Officer, DEOGAON 
payable at DEOGAON before  signing the agreement in the P.W.D. form No. P-1 (Schedule 
XLV No. 61) for the fulfilment of the contract in the office of the Panchayat Samiti, DEOGAON 
for civil, EI & PH component respectively as directed. The amount of security deposit withheld 
according to the provision of P-1 agreement shall be retained as security for the due fulfilment 
of this contract along with the additional performance security as mentioned in the DTCN duly 
pledged in favour of the Block Development Officer, DEOGAON payable at DEOGAONin 
accordance with the provisions of the agreement. 

 Standard P.W.D. Form P1 with latest amendments. 
Failure to enter in to the required agreement and to make the security deposit as above shall 
entail forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally 
accepted until the required amount of initial security money is deposited. The security will be 
refunded after Six months of completion of the work and payment of the final bill will not carry 
any interest. 
As concurred by Law Department & Finance Department In their U.O.R. No 848, Dt.21.05.97 
J.O.R No.202 W.F.D. Dt.06.03.98 respectively the E.M.D. will be forfeited in case, where 
tenderers back out from the offer before acceptance of tender by the competent authority. 
If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall 
be debarred from participation in bidding for 3(three)years and action will be taken to blacklist 
the contractor. Besides the consortium/JV/Firm where such an agency/firm already happens 
to be or is going to be a partner/member/proprietor, he/they shall neither be allowed for 
participation in bidding for three years nor his/their application will be considered for 
registration and action will be initiated to blacklist him/them. In that case, the L-2 bidder, if 
fulfils other required criteria, would be called for drawing agreement for execution of work 
subject to condition that the L-2 bidder negotiates at par with the rate quoted by the L-1 
bidder, otherwise the tender will be cancelled. 

27. The contractor should be liable to fully indemnify the Department for payment of 
compensation under workmen compensation act. VIII of 1923 on account of the workmen 
employed by the contractor and full amount of compensation paid will be recovered from the 
contractor. 

28. Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works 
Department letter No.VII (R&B) 5225, dt.26-2-55 and No.II, M-56/61-28842 (5), Dt.27-9-61. 

29. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated 
by work in full within the following or similar category. 
a) Rent royalties, cess and other charges of materials, Octroi taxes including Ferry tolls, 

conveyance-charges and other cost on account of land buildings including temporary 
building required by the tenderer for collection of materials, storage, housing of staff or 
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other purpose of the work are to be borne by the contractor at his own cost. No rent will be 
payable to Govt. for temporary occupation of land owned by govt. at the site of the work 
for Bonafede use of the land for work and all such construction of temporary nature by the 
contractor shall be done after Civil portion of the work and all such construction shall have 
to be demolished and debris removed and ground made good and cleared after 
completion of the work at no extra cost. 

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K- 
Forms are enclosed. Refund of royalty at later date after passing of the bills cannot be 
entertained as the recovery of royalty is being credited to revenue. 

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary 
arrangements therein to the satisfaction of the local labour laws and health authorities 
shall have to be provided by the Contractor. 

d) Arrangement of suitable water supply including pipe water supply where available for the 
staff and labour as well as for the execution of the work is sole responsibility of the 
Contractor and no extra cost for carriage of water will be entertained. 

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne 
by the Contractor. 

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in 
risky operations are to be supplied by the contractor at his own cost. 

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at 
work and approaches in order in project the public and employees from accident has to be 
provided by the Contractor at his own cost. 

h) Compensation including cost of any legal suit for injury to persons or property arising out 
of execution of the work and also any sum, which may become payable due to operation 
of the workmen compensation act, shall have to be borne by the contractor. 

i) The contractor has to arrange adequate lighting arrangements for the work wherever 
necessary at his own cost. 

30. No payment will be made for layout, benchmark, level pillars, profiles and benching and 
levelling the ground required, which has to be carried out by the contractor at his own cost. 
The rates to be quoted should be for finished items of work inclusive of carriage of all 
materials and all incidental items of work 

31. After the work is finished all surplus materials should be removed from the site of work, 
preliminary work such as vats, mixing platforms, etc. should be dismantled and all materials 
removed from the site and premises left neat and this should be inclusive in the rates. No 
extra payment will be made to the Contractor in this account. 

32. It should be understood clearly that no claim what-so-ever will be entertained to extra items of 
works quantity of any item besides estimate amount unless written order is obtained from the 
competent authority and rate settled before the extra items of work or extra quantity of any 
items of work is taken up. 

33. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. 
of India, Ministry of Works and Housing & Supply in their standing order no.44150, Dt.25-11-
57. 

34. No part of the contract shall be sublet without written permission to the Block Development 
Officer, DEOGAON or transfer be made by the power of attorney authorising others to receive 
payment on contractor’s behalf. 

35. Bid documents consisting of plans, specifications, the schedule of quantities and the set of 
terms and conditions of contract and other necessary documents can be seen in all the offices 
issuing the documents and office of the under signed during office hours every day expect on 
Sundays and Public Holidays till last date of sale and receipt of tender papers. Interested 



P a g e  | 25 

Contractor  Block Development Officer, DEOGAON 

bidders may obtain further information at the same address. But it must be clearly understood 
that tenders must be received in order and according to instructions in complete shape. 
Incomplete tender is liable for rejection 

36. No Relation certificate  
The contractor shall furnish a certificate along with the tender to the effect that he is not 
related to any officer in the rank of an Assistant Engineer & above in the state PR & DW 
Deptt. or Assistant/Under Secretary & above in the PR & DW Deptt. If the fact subsequently 
proved to be false, the contract is liable to be rescinded. The earnest money & the total 
security will be forfeited & he shall be liable of make good to damages the loss or damages 
resulting for such cancellations. The proforma for no relationship certificate is contained in a 
separate sheet vide Schedule-A. 

37. PAYMENT FOR VARIATION IN PRICE (Clause-31 of F2/P1 Contract) 
(Vide Works Department Memorandum No.15847 Dt.19.11.2019) Clause 31: Price 

Adjustment 
37.1: Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials fuels and lubricants in accordance with the following principles and procedures and 
as per formula given in following Paras. 

a) The price adjustment shall apply for the work done from the start date given in the contract 
data up to end of the initial intended completion date or extensions granted by the Engineer 
and shall not apply to the work carried out beyond the stipulated time for reasons 
attributable to the contractor. 

b) The price adjustment shall be determined during each month from the formula given in the 
following Paras. 

c) Following expressions and meanings are assigned to the work done during each months: 
 
R= Total value of work done during the month. It would include the amount of secured advance 

granted, if any during the month, less the amount of secured advance recovered, if any 
during the month. It will exclude value for works executed for extra items under variations. 

 37.2: To the extent that full compensation for any rise or fall in costs to the contractor is 
not covered by the provisions of this or other clauses in the contract, the unit rates and 
prices included in the contract shall be deemed to include amounts to cover the 
contingency of such other rise or fall in costs. 

The formula (e) for adjustment of prices are: 
38. (a) (i) Adjustment of Other materials Component 

Price adjustment for increase or decrease in cost of local materials other than cement, 
steel, bitumen, pipe and POL procured by the contractor shall be paid in accordance with 
the following formula: 

VM 0.85 x Pm/100 x R x (M1 – Mo)/Mo 
VM  Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for local materials other than cement, steel, bitumen and POL. 
Mo The all India wholesale price index (all commodities) on 28 days preceding the date of 

opening of Bids, as published by the Ministry of Commerce and Industry, Government of 
India, New Delhi. 

M1  The all India wholesale price index (all commodities) for the month under consideration 
as published by the Ministry of Commerce and Industry, Government of India, New Delhi. 

Pm  Percentage of local material component (other than cement, steel, Bitumen and POL) of 
the work. 

38 (a)(ii)Adjustment for Cement Component 
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Price adjustment for increase or decrease in the cost of cement procured by the contractor 
shall be paid in accordance with the following formula: 

Vc 0.85 x Pc/100 x R x (C1 –Co)/Co 
Vc Increase or decrease in the cost of work during the month under consideration due to 

changes in the rates for cement. 

Co  The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days 
preceding   the date of opening of Bids, as published by the Ministry of Commerce and 
Industry, Government of India, NewDelhi. 

C1 The all India wholesale price index for Ordinary Portland Cement (OPC) for the month 
under consideration as published by the Ministry of Commerce and Industry, 
Government of India, NewDelhi. 

Pc Percentage of Cement Component of thework. 
 

38 (a)(iii) Adjustment for Steel Component 
Price adjustment for increase or decrease in the cost of Steel procured by the contractor 

shall be paid in accordance with the following formula: 
Vs 0.85 x Ps/100 x R x (S1 –So)/So 
Vs  Increase or decrease in the cost of work during the month under consideration 

due to changes in the rate for steel. 
So  The all India wholesale price index for steel (Mild steel long products) on 28 days 

preceding the date of opening of Bids, as published by the Ministry of Commerce and 
Industry, Government of India, New Delhi. 

S1  The all India wholesale price index for steel (Mild Steel long products) for the month 
under consideration as published by the Ministry of Commerce and Industry, 
Government of India, New Delhi. 

Ps Percentage of Steel Component of the work. 
 
Note: For the application of this clause, index of (Mile Steel long products) has been 

chosen to represent steel group. 
 
38 (a)(iv) Adjustment for Bitumen Component 

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance 
with the following formula: 

Vb 0.85 x Pb/100 x R x (B1 –Bo)/Bo 
Vb Increase or decrease in the cost of work during the month under consideration due to 

changes in the rate for Bitumen. 
Bo The official retail price of bulk bitumen at the IOC/BPCL depot at nearest centre on the 

day 28 days prior to date of opening of Bids, 
B1 The official retail price of bulk bitumen at the IOC/BPCL depot at nearest centre for the 

15th day of the month under consideration 
Pb Percentage of Bitumen Component of the work. 

 
38 (a)(v) Adjustment towards differential cost of pipes 

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance 
with the following formula: 
Vpi 0.85 x Ppi/100 x R x (Pi1 –Pio)/Pio 
Vpi  Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid 

or recovered during the month under consideration. 
Ppi Percentage of Pipe Component of the work, 
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Pi1 All India Whole sale price index of pipe for the period under consideration as published 
by the Ministry of Commerce and Industry, Government of India, New Delhi 

Pio All India wholesale price index of pipe on 28 days preceding the date of opening of the 
bids as published by the Ministry of Commerce and Industry, Government of India, 
New Delhi. 

38 (b) Adjustment for Labour Component 
Price adjustment for increase or decrease in the cost due to labour shall be paid in 
accordance with the following formula: 

VL 0.85 x Pl/100 x R x (L1 –Lo)/Lo 
VL  Increase or decrease in the cost of work during the month under consideration 

due to changes in rates for local labour. 
Lo The minimum wages for unskilled labour as Notified by Government of Odisha as 

prevailed on 
the last stipulated date of receipt of tender including extension, if any. 

L1 The minimum wages for unskilled labour as notified by Government of Odisha as 
prevailed on the last date of the month previous to the one under consideration 

PL Percentage of labour Component of the work. 

38 (c) Adjustment of POL (fuel and lubricant) Component  

Price adjustment for increase or decrease in the cost POL (fuel and lubricant) shall be paid 
in accordance with the following formula: 

Vf 0.85 x Pl/100 x R x (F1 – Fo)/ Fo 

Vf         Increase or decrease in the cost of work during the month under consideration due to 
changes in the Rates for fuel and lubricants. 

 Fo  The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of 
IOC/BPCL/HPCL at nearest centre on the day 28 days prior to the date of opening of 
Bids, 

F1  The official retail price of HSD at the existing consumer pumps of IOC/BPCL/HPCL at 
nearest centre for the 15th day of the month under consideration 

Pf Percentage of fuel and lubricants Component of the work. 

Note: For the application of this clause, the price of High Speed Diesel oil has been chosen 
to represent fuel and lubricants group. 

 

38 (d) Adjustment for Plant and Machinery Spares Component 

 

 Price adjustment for increase or decrease in the cost of plant and machinery spares 
procured by the contractor shall be paid in accordance with the following formula: 

Vp 0.85 x Pp/100 x R x (P1 –Po)/Po 

Vp  Increase or decrease in the cost of work during the month under consideration due to 
changes in the rates for plant and machinery spares. 

Po The All India Whole sale price index for manufacture of machinery for mining, quarrying 
and construction on 28 days preceding the date of opening of Bids as published by the 
Ministry of Commerce and Industry, Government of India, New Delhi, 

P1 The All India Whole sale price index for manufacture of machinery for mining, quarrying 
and construction for the month under consideration as published by the Ministry of 
Commerce and Industry, Government of India, New Delhi, 

Pp Percentage of plant and machinery spares Component of the work. 
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Note: For the application of this clause, index of manufacturing of machinery for mining, 
quarrying and construction has been chosen to represent Plant and machinery Spares 
group. 

 
Regarding wholesale price Index (WPI) for appropriate commodity for payment of price 

adjustment due to change of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is 

observed that, the commodity ‘Bars and Rod’, ‘Cement’, ‘Heavy machinery and parts’ 

included in the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-05 & 

2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-12 series shall 

be considered corresponding to items in WPI 1993-94series. 

 

 

 

 

 

 

 

 

38 (e) APPLICATION OF ESCALATION CLAUSE: 

The contractor shall for the purpose of availing reimbursement/refund of differential cost of 
steel, bitumen, cement, pipe, POL and wages, keep such books of account and other 
documents as are necessary to show that the amount of increase claimed or reduction 
available and shall allow inspection of the same by a duly authorised representative of 
Government and further, shall at the request of the Engineer-in-Charge, furnish document to 
be verified in such a manner as the Engineer-in-Charge may require any document and 
information kept. The contractor shall within a reasonable time of 15 days of his becoming 
aware of any alteration in the price of such material, wages of labour and /or price of POL 
give notice thereof to the Engineer- in-Charge stating that the same is given pursuant to this 
condition along with information relating to there to which he may be in a position to supply. 

Percentage Table 
Sl 

No.

. 

Category of works % Component (cost wise) 

  Labour 

(PL) 

POL 

(Pf) 

Steel (Ps)+Cement (Pc) + 
Bitumen (Pb)+Pipes (Ppi)+ 
Plant & Machinery Spare & 

Component (Pp) + Other 
Materials* 

1 R&B works (% of 

component) 

Road Works 5 5 90 

 Bridge works 5 5 90 

 Building works 5 5 90 

2 Irrigation work 

(% of 

Component 

Structural work 5 5 90 

 Earth, canal & 

Embankment work 

5 5 90 

3 P.H. work Structural work 5 5 90 

Sl No. Item in WPI 1993-94 

series 

Item in WPI 2004-05 

Series 

Item in WPI 2011-12 series 

1 Cement Grey Cement Ordinary Portland cement 

2 Bars & rods Rebars Mild steel long products. 

3 Heavy Machinery & 
parts 

Construction 
Machinery 

Manufacture of machinery for 

mining, quarrying & 
construction 



P a g e  | 29 

Contractor  Block Development Officer, DEOGAON 

 Pipeline work 5 5 Pipe – 70% 

Machinery + Other material -
20% 

 Sewer Line 5 5 Pipe – 70% 

Machinery + Other material -
20% 

 

*Note: - Further break up may be worked out considering the consumption of Cement, Steel, 
Bitumen, Pipe and Plant & Machinery Spare Component in the concerned works and shall be 
provided in the bid document in shape of “Schedule of Adjustment Data” as on “Appendix to 
Bid” (enclosed herewith). 

Appendix to Bid Schedule of Adjustment Data 

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel, 
cement, pipes, other Materials and Machinery shall contribute to 90% of price adjustment and 
shall be calculated for each work separately during preparation of estimate shall be approved 
by the authority during technical sanction as a “Schedule of Adjustment Data” and shall form 
part of the Bid Document] 

 
Cl.No.38 
of F2/P1 
Contracts 
Sl No. 

Index 
Descrip
tion 

Source of Index Base 
Value
* 

Base 
Date
* 

Weightage 
of Item** 

38(a)(i) Other 

materials 

All India Whole sale price index (all 
commodities) as published bythe 
EconomicAdvisortotheGovt.ofIndia, 
Ministry of Commerce and Industry, 

   

38(a)(ii) Cement Whole sale price index for Cement 
(Ordinary Portland Cement) as 
published by the office of the 
Economic Advisor to the Govt. of 
India, Ministry of Commerceand 
Industry, 

   

38 (a)(iii) Steel Whole sale price index for Steel(Mild 
Steel-Long Products) as published by 
the office of the Economic Advisor 
totheGovt. of India, Ministry of 
Commerce andIndustry, 

   

38 (a)(iv) Bitumen 
(VG-30) 

Official retail price of bulk bitumen at 
the nearest IOC/HPCL depot. 

   

38 (a)(v) Pipes Whole sale price index for the type of 
Pipe under consideration, as 
published by the office of the 
Economic Advisor tothe Govt. of India, 
Ministry of Commerce and Industry, 

   

38 (b) Labour Minimum Wage notified by the Labour 
andEmployee’sStateInsuranceDepart
ment of Government of Odisha, India 

  5% 

38 (c) POL Official retail price of HSD at the 
nearestIOCL/HPCL/BPCL depot. 

  5% 

38 (d) Plant and 
Machiner
y 

Whole sale price index for 
Manufacture of Machinery for Mining, 
Quarrying and Construction as 
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published by the office 
oftheEconomicAdvisortotheGovt.of 
India, Ministry of Commerce and 
Industry, 

   Total  100% 

 

* Values to be filled up at the time of drawal of contract 

** Values to be filled up in the bid document 

39. All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed 
Standard Specification. I.R.C. & I.S.I. Codes & Bridge code section I, II, III, IV &VII & latest 
design criteria for pre- stressed concrete bridge specially for Roads & Bridges issued by 
MoRT&H., Government of India, Compacting shall have to be carried out with help of 
mechanical vibrators from the range of I.S.2505, I.S.2006, I.S.2514. I.S.4656. 

40. Shuttering & centring shall be with suitable steel shutters in side of which shall be lined with 
suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly 
sealed preferably with P.V.C. joints sealing tapes & compounds. 

41. Form work including complete false work shall be designed by the Contractor without any 
extra cost to employer and the Department will have the right to inspect the scaffolding, 
centring and shuttering made for the work and can reject partly of fully such structures, if 
found defective in their opinion. Any eventually such as loss of lives or property due to failure 
of centring and shuttering shall be the responsibility of the Contractor regarding compensation 
of all claims thereof. 

42. Cement Concrete should be machine mixed by weight by means of concrete mixture/batching 
plant confirming to relevant grade and approved by the Engineer-in-charge for all types of 
concrete works. The Contractor should arrange his own batching plant concrete mixer 
appropriate vibrators, pumps, etc. for this purpose at his own cost and departmental 
machinery If available only may be utilised on payment of necessary hire charges as detailed 
in clause of recovery sheet on necessary requisition. 

43. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & 
the Engineer-in-Charge or his representative shall have the right to test the weight & quality 
from time to time. 

44. The tenderers shall make all arrangements for proper storage of materials but no cost for 
raising shed for store and pay of security guard etc. will be borne by the Department. The 
department is not responsible for any theft or loss of materials at site. It is contractor’s risk. 
Under any such plea, if the tenderer stops the work he shall have to pay the full penalty as per 
clauses of the contract. 

45. Approach Road to site of work for transport of materials to site of work is sole responsibility of 
the Contractor. Statutory traffic restriction in the town area for Transport of construction 
material to site of work is to be taken in to consideration before tendering and no 
consideration for extra time or compensation thereof shall be considered. 

46. The contractor should at his own cost arrange necessary tools and plants required for efficient 
execution of work and the rates quoted should be inclusive of transportation, hire and running 
charges of such plant and cost of consumables. 

47. The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and 
takes care of the safety of workers. 

48. The machineries if available, with the department may be supplied on hire as per charges 
noted in the enclosed statement and may be changed from time to time subject to the 
condition that the contractor will execute in advance an agreement with the Block Dev. Officer, 
DEOGAON. 

49. No claim whatsoever will be entertained for supply of machineries. 
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50. The tenders should furnish along with their tender a list of works executed during the last 
three years duly certified by the concerned Engineer-in-charge indicating the satisfactory 
completion for Civil, P.H. & Electrical works as per the proforma enclosed in a separate sheet of 
Schedule-H. 

51. An applicant or any of its constituent partners of whose contract for any work has been 
rescinded or who has abandoned any work in the last Five years, prior to the date of the bid, 
shall be debarred from qualification. The tenderer must submit the required information in 
schedule-E of the DTCN the tenderer is to furnish an affidavit (in original) in the specified 
format as per Schedule-F of the DTCN regarding authentication of tender documents 
&information about any litigation & Bank guarantee etc. Non-furnishing of the information in 
Schedule - E and required affidavit in Schedule – F(Original), the tender will be liable for 
rejection. 

52. It should be clearly understood that: 

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed 
by the Engineer-in-charge. No payment shall be made for the lapping/welding of M.S/Tor steel 
reinforcement. 

b) Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced 
concrete) for the testing shall be taken for each structural member by a representative of the 
contractor in the presence of responsible officer of the rank not lower than that of an Assistant 
Engineer or sub- Divisional Officer. The contractor shall bear the cost so involved in testing. 
The test specimen in cube should be carried out in the Departmental Control and Research 
Laboratory of Cuttack or Bhubaneswar/ DEOGAON. Test should be carried out in accordance 
with the stipulation in Bridges code section- III. 

c) Test specimens shall be formed carefully in accordance with the standard method of taking 
test specimen and no plea shall be entertained later on the grounds that the casting of the test 
specimen was faulty and that the result of the specimen did not give a correct indication of the 
actual quality of concrete. 

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses 
or Control and Research Laboratory at Cuttack/ Bhubaneswar/ DEOGAON. Cost of testing of 
all specimens and samples will be borne by the Contractor. 

53. The rates quoted should be inclusive of carriage of water required in connection with 
execution of the work. No claim for carriage of water whatsoever will be entertained. 

54. The contractor shall employ one or more Engineering Graduate or Diploma holders as 
apprentice at his cost if the work as shown in the tender exceeds Rs.2, 50,000.00. The 
apprentices will be selected by the Block Dev. Officer, DEOGAON. The period of employment 
will commence within one month after the date of work order and would last till the date, when 
90% of the work is completed. The fair wage to be paid to the apprentices should not be less 
than the emolument of personnel of equivalent qualification employed under Government. The 
number of apprentices to be employed should be fixed by the Block Dev. Officer, DEOGAON 
in the manner so that the total expenditure does not exceed one percent of the tendered cost 
of the work. 

55. List of tool & plants in running condition in possession of contractor is to be furnished in a 
separate sheet of Schedule-C. 

56. It is the responsibility of the contractor to procure and store explosive required for blasting 
operation. Department may render necessary possible help for procuring license. 

57. The contractor will be responsible for any misuse, loss or damages due to any reasons 
whatsoever of any departmental material during the execution of work. In case of loss, 
damage or misuse, recovery at the rate at 5 times the cost of the materials will be deducted 
from the bills or his other dues. 

58. The prevailing percentage of I.T. Department of the gross amount of the bill towards income 
tax will be deducted from the contractor’s bill. 

59. The Estimated Cost is excluding GST and including CESS, Royalty and Cost of Conveyance. 
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The rates of item basing on which estimated cost has been derived are excluding GST on 
different components to arrive at such rates. GST as applicable on Works Contract shall be 
paid over the bill amount at the time of payment of Bill. 

60. It must be clearly understood that under no circumstances any interest is chargeable for the 
dues or additional dues if any payable for the work executed and final bill pending disposal 
due to any reason whatsoever. 

61. No extra payment will be made for removing spreading and consolidating salvaged metals 
and materials. 

62. Additional performance Security: (Amendment to Para 3.5.5(v)Note-iiof OPWD Code Vol-I by 
modification) (Revised/substituted as per Works Deptt. Office Memorandum No.4559 
Dt.05.04.2021) 

The Successful bidder who has quoted less bid price / rates than the estimated cost put to 
tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to 
tender minus the quoted amount as Additional Performance Security (APS) in shape of TDR 
in favour of the Block Dev. Officer, DEOGAON/Bank Guarantee in favour of the Block Dev. 
Officer, DEOGAON from any Nationalised/Schedule Bank in India Counter guaranteed by its 
local branch at DEOGAON within 7(Seven) days of issue of letter of acceptance (LOA) by the 
Block Dev. Officer, DEOGAON to the successful bidder otherwise the bid of the successful 
bidder shall be cancelled and the EMD/Bid Security shall be forfeited. Further processing for 
blacklisting shall be initiated against the bidder. 

If the contractor fails to complete the work, the amount so furnished as Additional 
Performance Security will be forfeited in addition to the other penal clauses, if any, to be 
imposed. 

 

Revised Amendment has been modified with OM No.4559 Dt.5.04.2021 of Works Deptt. 

 
 Additional Performance Security 
 Amount Sl 

No
. 

Range of difference between
estimated cost put to tender and 
Bid amount. 

Additional Performance Security to 
be deposited by the successful bidder. 

  1 Below 5% No additional Performance Security. 

  2 From 5% and above and below 
10% 

50% of (Difference between estimated 
cost put to tender and Bid Amount 

  3 From 10% and above. 150% of (Difference between 
estimatedcostputtotenderandBid 
Amount 

 

 
64. Sample of all material - The contractor shall supply sample of all materials fully before 

procurement for the work for testing and acceptance as may be requiring by the concerned 
Engineer. Incharge. 

65. Super class contractor shall employ under himself two Graduate Engineer and two Diploma 
holders belonging to the State of Odisha. Special class contractor shall employ under him 
one graduate Engineer and two Diploma Holders belonging to the state of Orissa. Likewise 
‘A’ class contractor shall employ under him one Graduate Engineer or two Diploma Holders 
belonging to state of Orissa. The contractor shall pay to the Engineering personnel monthly 
emoluments, which shall not be less than the emoluments of the personnel of equivalent 
qualification employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Orissa 
may however assist the contractor with names of such unemployed Graduate engineers and 
Diploma Holders if such help is sought for by the contractor. The names of such Engineering 
personnel appointed by the Contractors should be intimated to the tender receiving authority 
along with the tender as to who would be supervising the work. Each bill of the Super Class, 
Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the 
Engineering personnel together with a Certificate of the Graduate Engineer or Diploma 



P a g e  | 33 

Contractor  Block Development Officer, DEOGAON 

Holder so employed by the contractor to the effect that the work executed as per the bill has 
been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). 
The required certificate is to be furnished in the Performa contained in a separate sheet 
videSchedule-B 

66. An engineering personnel of the executing agency should be present at work site at the time 
of visit of High level Inspectingofficers. 

67. All reinforced cement work should conform to Orissa Detailed specification and should be of 
proportion M-15 and M-20 having a minimum compressive strengthen (in work test) 
150Kg/200Kg: per Cm2 in 15 Cm cubes at 28days, after mixing and test conducted in 
accordance with IS 456/2000 and IS 516 using 12mm to 20mm. size hard black crusher 
broken granite chips (20mm size not be exceed25%). 

68. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. 
etc. either rainwater or sub-soil water if necessary should be borne by the contractor. No 
payment will be made for benchmarks. Level pillars, profiles and benching and levelling the 
ground wherever required. The rates quoted should be for finished items of works inclusive 
of these incidental items ofwork. 

69. It should be understood clearly that no claims whatsoever would beentertained. 
70. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the 

Government of India, Ministry of work Housing and Supply in their standing order No-
44150dtd.25.11.57. 

71. The Contractor will have to submit to the Block Dev. Officer, DEOGAON for monthly return 
of labour both skilled and unskilled employed by him on thework. 

72. All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor 
should be of best quality and conform to relevant I.S. specification and should be got 
approved by the Engineer-in- charge of the respective wing before they are used on 
thework. 

73. After completion of the work the contractor shall arrange at his own cost all requisite 
equipments for testing buildings, if found necessary and bear the entire cost of such test, 
including the inspection of ElectricalInspector. 

74. TheTendererhastofurnishalongwiththeirtender. 
1. alistofworks, whichareatpresentintheirhand 
2. list of T&P and 
3. list of work executed in the prescribed Performa enclosed. 

75. All reinforced cement concrete works should be finished smooth Extra charges for plastering 
if required 
toanyR.C.C.structureslikeroofslab,Columns,Chajjas,fins,parapets,shelvesetc.shallnotbepaid. 

76. Deleted. 
77. The contractor has to arrange the samples of materials required for execution to be got 

tested and approved by the Department before taking up the work and during course of 
execution required from time to time. All such samples are to tested at Government Test 
house or at Control and Research Laboratory Cuttack /DEOGAONat the cost of the 
Contractor with no extra cost to the Department work due for civil work. 

78. If there is any damage to the to natural calamities like flood or cyclone or any other cause 
during the course of execution of work or up to 06 months after completion of work or ifany, 
imperfection becomes apparent to the work within 06 months from the date of final 
certificate of completion of work the contractor shall make good of all such damages at his 
own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be 
entertained. 

79. The fly ash bricks should be well burnt and of good qualities. The bricks should be approved 
by the Engineer-in- charge before use in the work and should conform to the minimum 
strength as per National Building Code. 

80. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who 
undertakes execution of work through labour should produce valid licence from the licensing 
authority of labour Department. 

81. Standard co-efficient for linear measurement will be adopted while calculating consumption 
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of steel and no claim whatsoever regarding difference in co-efficient of steel will be 
entertained. The rates quoted shall be inclusive of any eventuality of difference for co-
efficient for linear measurements. 

82. Engineering contractors excepting those claiming exemption with production of affidavit, 
should furnish E.M.D as specified in the Tender Notice failing which the tender will be 
summarily rejected. 

83. That for the purpose of jurisdiction in the event of disputes if any of the contract would be 
deemed to have been entered in to within the State of Orissa and it is agreed that neither 
party to the contract will be competent to bring a suit in regard to the matter by this contract 
at any place outside the State of Orissa. 

84. SPECIAL CONDITIONS (PART OF THECONTRACT) 

(I) All materials before they are being used in the items of works as per this Schedule of 
quantities and also the finished items of work where tests are applicable shall have to be 
tested through the Engineer-in- charge of the respective wing at appropriate Laboratories 
according to the relevant I.S. specifications of the materials and the said items of works and 
the cost of all such tests shall have to be borne by the Contractor and the rates of the items 
of works should be inclusive of cost of such tests. 

(ii) The tests have to be planned & carried out such that the progress of work is not hampered 

(iii) The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, 
these are not exhaustive and the Engineer-in-charge has the right to prescribe other 
required test if any as will be considered from time to time. 

85. In case of ambiguity between clauses of this D.T.C.N. and the P1 contract form, the relevant 
Clauses of the P1 contract form shall prevail over the D.T.C.N. The clauses not covered 
under P1 contract form shall be governed by the clauses of the D.T.C.N. 

86. It must be definitely understood that the Government does not accept any responsibility for 
the correctness and completeness of the trial borings shown in the Cross Section. 

87. Schedule of quantities is accompanied in Cover-II (Price Bid). It shall be definitely 
understood that the Government does not accept any responsibility for the correctness or 
completeness of this schedule and that this schedule is liable for alternation or omissions, 
deductions or alternations set forth in the conditions of the contract and such omissions, 
deductions, additions or alternations shall no way invalidate the contract and no extra 
monetary compensation, will be entertained. 

88. In case of any complaint by the labour working about the non payment or less payment of 
his wages as per latest minimum Wages Act, the Addl. E.O. (Tech), ZP will have the right to 
investigate and if the contractor is found to be in default, he may recover such amount due 
from the contractor and pay such amount to the labour directly under intimation to the local 
labour office of the Govt. The contractor shall not employ child labour. The decision of the 
Addl. E.O. (Tech), ZP is final and binding on the contractor. 

89. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of 
approved quality and specification at his own cost for completion of the work with the time 
schedule. No extension of time will be granted on the application of the contractor due to 
delay in procurement of materials. 

90. If the contractor removes Government materials supplied to him from the site of work with a 
view to dispose of the same dishonesty, he shall be in addition to any other liability civil or 
criminal arising out of his contract be liable to pay a penalty equivalent to five times of the 
price of the materials according to the stock issue rate or market rate whichever is higher. 
The penalty so imposed shall be recovered at any time from any sum that may then or at 
any time thereafter become due to the contractor or from his security deposit or from the 
proceeds of sale there of. 

91. Though Departmental issue of cement and steel has indicated, it may not be taken as 
binding. The contractor must have to arrange by themselves cement, steel, bitumen and 
every sort of materials from approved manufacturer, get it tested in the Departmental 
Laboratory and approved by the Department before use. No extension of time or escalation 
of price on such account shall be entertained in future. 

92. TOR rods, plates and structural members will be supplied in quantity, length and size 
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available in the stock. For payment of reinforcement, the steel including plates etc. shall be 
measured in length of different diameter, size and specification as actually used (including 
hooks and cranks) in the work correct to an inch or cm. and their weight calculated as per 
sectional weight prescribed by the Indian Standard Specification or as directed by the 
Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for 
measurement and payment). 

93. The contractor should at his own cost arrange necessary tools and plants required for the 
efficient execution of work and the rates quoted should be inclusive of the running charges 
of each plant and cost of conveyance. 

94. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% 
over the lowest quotation or tender as laid down in works and Transport Department 
Resolution No-285 date-17.04.1974. The Orissa Construction Corporation will be allowed a 
price preference to the extent of up to 3% over the lowest tender amount (Where their 
tender is not the lowest) provided they express willingness to execute the work after 
reduction of rates by negotiation. 

95. The contractor is required to pay royalty to Govt. as fixed from time of time and produce 
such documents in support of their payment to the concerned Engineer-in-Charge with their 
bills, falling which the amount towards royalties of different materials as utilised by them in 
the work will be recovered from their bills and deposited in the revenue of concerned 
department. 

96. Under no circumstances interest is chargeable for the dues or additional dues if any payable 
for the work. 

97. Trial Boring - The foundation level as indicated in the body of the departmental drawing is 
purely tentative and for the general guidance only. The Department has no responsibility for 
the suitability of actual strata at the foundation level. The contractor has to conduct his own 
boring before starting the work and get the samples tested at his own cost to ascertain the 
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the 
contractor shall take in to account of the above aspects. 

98. Any defects, shrinkage or other faults which may be noticed within 06(Six) months from the 
completion of the work arising out of defective or improper materials or workmanship timing 
are upon the direction of the Engineer-in-Charge to be amended and made good by the 
contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be 
decided that they ought to be paid for and in case of default Department may recover from 
the contractor the cost of making good the works. The contractor is also required to maintain 
the road/ building for 06 months from the date of successful completion of thework. 

99. From the commencement of the works to the completion of the same, they are to be under 
the contractors charge. The contractor is to be held responsible to make good all injuries, 
damages and repairs occasioned or rendered necessary to the same by fire or other causes 
and they hold the Govt. of Odisha harmless for any claims for injuries to person or structural 
damage to property happening from any neglect, default, want of proper care or 
misconductonthepartofthecontractororanyoneinhisemploymentduringtheexecutionofthework.
Alsono claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or 
any other calamity whether natural or incidental damages so caused will have to be made 
good by the contractor at his own cost. 

100. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement 
as per the latest provision of relevant I.S. Code / I.R.C. code / MoRT&Hspecifications. 

101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall 
issue an order book to the contractor to be kept at the site of the work with pages serially 
numbered. Orders regarding the work whenever necessary are to be entered in this book by 
the P.W.D. Officer-in-Charge with their dated signatures and duly noted by the contractor or 
his authorised agents with their dated signature. Orders entered in this book and noted by 
the contractor’s agent shall be considered to have been duly given to the contractor for 
following the instructions of the Department. The order Book shall be the property of the 
P.W.D. and shall not be removed from the site of work without written permission of the 
Engineer-in- charge and to be submitted to the Engineer-in- charge every month. 

102. No part of the contract shall be sublet without written permission of the concerned Block 
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Dev. Officer, DEOGAON or transfer is made by power of Attorney authorising others to 
receive payment on the contractor’s behalf. 

103. The contractor should attach the certificate in token of payment deposit with the registration 
authority as per recent circular of the Government relating to his registration. 

104. The rates quoted by the contractor shall cover the latest approved rates of labours, 
materials, P.O.L. and Royalties. Arrangement of borrows areas; land, approach road to the 
building site etc. are the responsibility of the contractor. 

105. The rate for each work of concrete items wherever dewatering is imperatively necessary the 
term dewatering shall mean the execution or operation of the items due to standing water as 
well as due to percolation of water. The quoted rates will be inclusive ofthis. 

106. Deleted. 
107. Number of tests as specified in I.R.C. / MO RT & H / I.S.I specification required for the 

construction of roads /bridges / buildings or any other structural works will be conducted in 
any Govt. Test House / Departmental laboratories/reputed material testing laboratory as to 
be decided by the Engineer-in-charge. Testing charges including expenditure for collection / 
transportation of samples /specimens etc. will be borne by the contractor. The collection of 
samples and testing are to be conducted for both prior to execution and during execution as 
may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne 
by the contractor. 

108. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by 
one, thereby facilitating a particular tender for award, then they shall be penalized with 
adequate disincentives with forfeiture of EMD unless adequate justification for such back out 
is furnished. Appropriate action for black listing the tenderers shall also be taken apart from 
disincentivising the tenderer. 

109. Condition for issue of plant & machinery to contractor on hire: - Deleted 

110. AMMENDMENT TO THE CONDITION OF F2 CONTRACT 

Clause-2(a) of F2 Contract: -TIME CONTROL: - 

(A) Progress of work and Re-scheduling programme. 

• The Block Development Officer, DEOGAON shall issue the letter of acceptance to the 
successful contractor. The issue of the letter of acceptance shall be treated as closure of the 
Bid process and commencement of the contract. 

• Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Block 
Development Officer, DEOGAON for approval a Programme commensurate to Clause no.15 
showing the general methods, arrangements, and timing for all the activities in the Works 
along with monthly cash flow forecast. 

• To ensure good progress during the execution of the work the contractors shall be bound in all 
cases in which the time allowed for any work exceeds one month to complete, 1/4th of the 
whole time allowed under the contract has elapsed, ½ of the whole of the work before ½ of the 
whole time allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th 
of the whole time allowed under the contract has elapsed. 

• If at any time it should appear to the Engineer-in-Charge that the actual progress of the work 
does not conform to the programme to which consent has been given the Contractor shall 
produce, at the request of the Engineer-in- Charge, a revised programme showing the 
modifications to such programme necessary to ensure completion of the works within the time 
for completion. If the contractor does not submit an updated Programme within this period, the 
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next 
payment certificate and continue to withhold this amount until the next payment after the date 
on which the overdue Programme has been submitted. 

• An update of the Work Programme shall be a programme showing the actual progress 
achieved, on each activity and the effect of the progress achieved on the timing of the 
remaining work including any changes to the sequence of the activities. 

• The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s 
obligations. The Contractor may revise the Programme and submit it to the Engineer-in-
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Charge again at any time. A revised Programme is to show the effect of Variations and 
Compensation Events. 

 

(B) Extension of the Completion Date. 

 The time allowed for execution of the works as specified in the Contract data shall be the 
essence of the Contract. The execution of the works shall commence from the 15th day or 
such time period as mentioned in letter of Award after the date on which the Engineer-in-
Charge issues written orders to commence the work or from the date of handing over of the 
site whichever is later. If the Contractor commits default in commencing the execution of the 
work as aforesaid, Government shall without prejudice to any other right or remedy available 
in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit 
absolutely. 

 As soon as possible after the Agreement is executed; the Contractor shall submit the Time & 
Progress Chart for each milestone and get it approved by the Department. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion of items 
of the works. It shall indicate the forecast of the dates of commencement and completion of 
various trades of sections of the work and may be amended as necessary by agreement 
between the Block Development Officer, DEOGAON and the Contractor within the limitations 
of time imposed in the contract documents, and further to ensure good progress during the 
execution of the work, the contractor shall in all cases in which the time allowed for any work, 
exceeds one month (save for special jobs for which a separate programme has been agreed 
upon) complete the work as per milestone given in contract data. 

 In case of delay occurred due to any of the reasons mentioned below, the Contractor shall 
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use 
constantly his best endeavours to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 

i) Force major, or 

ii) Abnormally bad weather, or 

iii) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the 
trades employed on the work, or. 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 
executing work not forming part of the Contract. 

vi) In case a Variation is issued which makes it impossible for Completion to be achieved 
by the Intended Completion Date without the Contractor taking steps to accelerate the 
remaining work and which would cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in 
Contract data is beyond the Contractors control.  

 Request for reschedule and extension of time, to be eligible for consideration, shall 
be made by the Contractor in writing within fourteen days of the happening of the 
event causing delay. The Contractor may also, if practicable, indicate in such a 
request the period for which extension is desired. 

 In any such case a fair and reasonable extension of time for completion of work may 
be given. Such extension shall be communicated to the Contractor by the Block Dev. 
Officer, DEOGAON in writing, within 3 months of the date of receipt of such request. 
Non-application by the contractor for extension of time shall not be a bar for giving a 
fair and reasonable extension by the Block Dev. Officer, DEOGAON and this shall be 
binding on the contract. 

(C) Compensation for Delay. 

If the contractor fails to maintain the required progress in terms of clause 2 or to complete the 
work and clear the site on or before the contract or extended date of completion, he shall, 
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without prejudice to any other right or remedy available under the law to the Government on 
account of such breach, pay as agreed compensation the amount calculated at the rates 
stipulated below as the Block Dev. Officer, DEOGAON (whose decision in writing shall be 
final and binding) may decide on the amount of tendered value of the work for every 
completed day / month (as applicable) that the progress remains below that specified in 
Clause 2 or that the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has 
been specified. Compensation @ 1.5% per month of for delay of work, delay to be completed 
on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the 
item or group of items of work for which a separate period of completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the Government. In case, the contractor does 
not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) 
in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be 
adjusted against the compensation levied at the final grant of extension of time. Withholding of 
this amount on failure to achieve a milestone shall be automatic without any notice to the 
contractor. However, if the contractor catches up with the progress of work on the subsequent 
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for 
the delay in subsequent milestone(s), amount mentioned against each milestone missed 
subsequently also shall be withheld. However, no interest whatsoever shall be payable on 
such withheld amount. 

(D) Bonus for early completion: - (Amendment to Para 3.5.5(v)Note-iii of OPWD Code Vol-I by 
modification) (Revised/substituted as per Works Deptt. Office Memorandum No.5288 
dt.04.05.2016) 

For availing incentive clause in any project which is completed before the stipulated date of 
completion, subject to other stipulations it is mandatory on the part of the concerned Block 
Dev. Officer, DEOGAON to report the actual date of completion of the project as soon as 
possible through FAX or e-mail so that the report is received within 7 days of such completion 
by the concerned Superintending Engineer, Chief Engineer & the Administrative Department. 
The incentive for timely completion should be on a graduated scale of 1(one) percent to 5(five) 
percent of contract value. Assessment of incentives may be worked out for earlier completion 
of work in all respect in the following scale. 

i. Before 30% of the contract period = 5%of contract value 

ii. Before 20% to 30% of the contract period=4%of contract value. 

iii. Before 10% to 20% of the contract period= 3%of contract value. 

iv. Before 5% to 10% of the contract period= 2% of contract value. 

v. Before 5%of the contract period= 1% of contract value. 

(E) Management Meetings 

• Either the Engineer or the Contractor may require the other to attend a management meeting. 
The business of management meetings shall be to review the plans for remaining work and to 
deal with matters raised in accordance with the early warning procedure. 

• The Engineer shall record the business of management meetings and is to provide copies of 
his record to those attending the meeting and to the Employer. The responsibility of the 
parties for actions to be taken to be decided by the Engineer either at the management 
meeting or after the management meeting and stated in writing to all who attended the 
meeting. 

Clause-2 (b) of Item Rate P1 Agreement: - Rescission of Contract (Amendment as per letter 
No.10639 dt 27.05.2005 of Works Department, Orissa): - 

To rescind the contract (of which rescission notice in writing to the contractor under the hand 
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of the Block Dev. Officer, DEOGAON shall be conclusive evidence), 20% of the value of left 
over work will be realised from the contractor as penalty. 

110. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in 
addition to the clauses mentioned here in before tendering. 

111. The safety certificate of the E.I. work will be furnished by the agencies after getting 
necessary verification from the electrical inspector / equally competent authority responsible 
for the work prior to Energisation of the building. 

112. Amendment to Para 3.5.18 Note-viii of OPWD code Vol-I (Revised/substituted as per Works 
Deptt. Office Memorandum No.12366 dt.8.11.2013) 

Before acceptance of tender, the successful bidder will be required to submit a work 
programme and mile stone basing on the financial achievement so as to complete the work 
within the stipulated time and in case of failure on the part of the agency to achieve the mile 
stone liquidated damage will be imposed. 

113.Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code 
Vol.- II on rules for black listing of Contractors vide letter No.3365 dt.01.03.2007 of Works 
Department, Odisha. 

 As per said amendment a Contractor may be blacklisted 

a) Misbehaviour/ threatening of Departmental & supervisory officers during execution of 
work/ tendering process. 

b) Involvement in any sort of tender fixing. 

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non- 
adherence to quality specifications despite being pointed out. 

d) Persistent and intentional violation of important conditions of contract. 

e) Security consideration of the State i.e. any action that jeopardizes the security of the 
State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender. 

 

Total 113 Items only 
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HIRE CHARGES OF PLANTS AND MACHINERIES (WheneverRequired) 

 
Sl 
No. 

Description Usage Rates in Rs. 

Machine Activity Output Unit Rate 
1. Dozer D-50-A-15 Spreading 

Cutting 
Cleaning 

200cum/hour 
100cum/hour 
150cum/hour 

Per hour 
Perhour 
Perhour 

1592.17 

2. Dozer D-80-A-12 Spreading 
Cutting 
Cleaning 

300cum/hour 
150cum/hour 
200cum/hour 

Perhour 
Per hour 
Perhour 

2190.43 

3. Motor Grader 3.35meter blade Clearing 
Spreading 
GSB 
WMM 

200cum/hour 
200cum/hour 
50cum/hour 
50cum/hour 

Per hour 
Perhour 
Per hour 
Perhour 

1343.48 

4. Tractor with ordinary grader   Per hour 251.30 
5. Hydraulic Excavator of 1cum bucket Soil ordinary 

Soil Marshy 
Soil unsuitable 

60cum/hour 
60cum/hour 
60cum/hour 

Per hour 
Perhour 
Perhour 

730.43 

6. Hydraulic Excavator of 2cum bucket Soil  Per hour 1624.35 
7. Front End loader 1 cum bucket capacity Soil loading 

Aggregate 
loading 

60cum/hour 
25cum/hour 

Per hour 
Per hour 

452.17 

8. Tipper 5cum Transportation 
of soil, GSB, 
WMM,Hotmix 
etc. 

5.5cum Per km. 
Per 
tonne.km 
Per hour 

20.87 
2.17 

 
506.09 

9. Vibratory Roller 8-10 tonne Earth/soil 
GSB 
WMM 

100cum/hour 
60cum/hour 
60cum/hour 

Per hour 
Perhour 
Perhour 

864.35 

10. Smooth wheeled Roller 8-10 tonne Soilcompaction 
BMcompaction 

70cum/hour 
25cum/hour 

Perhour 
Perhour 

294.78 

11. Sheep foot Roller Soil compaction  Per hour 56.52 
12. Truck mounted water tanker Water transport 6kL Per hour 506.09 
13. Tractor Pulling 50HP Per hour 200.87 
14. Rotavator Mixing 25cum/hour Per hour 9.57 
15. Ripper Scarifying 60cum/hour Per hour 15.65 
16. Air compressor General purpose 170/250cfm Per hour 179.13 
17. Diesel Compressor  400cfm Per hour 744.35 
18. Diesel Compressor  300cfm. Per hour 618.26 
19. Electrical Compressor  500cfm Per hour 432.17 
20. Wet Mix Plant 60 TPH Wet Mix 25cum/hour Per hour 675.65 
21. Wet Mix Plant 75 TPH Wet Mix 35cum/hour Per hour 900.87 
22. Mechanical broom hydraulic Surface cleaning 1250sqm/hour Per hour 200.00 
23. Bitumen pressure distributor Applying 

bitumen tack 
coat 

1750sqm/hour Per hour 601.74 

24. Emulsion pressure distributor Applying 
emulsion tack 
coat 

1750sqm/hour Per hour 448.70 

25. Hotmix plant-120 TPH DBM/BM/SDC/ 
Premix 

40cum/hour Per hour 13130.43 

26 Hotmix plant-100 TPH DBM/BM/SDC/ 
Premix 

30cum/hour Per hour 9710.43 

27. Hotmix plant-60 to 90 TPH DBM/BM/SDC/ 
Premix 

25cum/hour Per hour 7765.22 

28. Hotmix plant-40 to 60 TPH DBM/BM/SDC/ 
Premix 

17cum/hour Per hour 6217.39 

29. Hotmix plant-8 to 10 TPH DBM/BM/SDC/ 
Premix 

cum/hour Per hour 891.30 
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30. Paver finisher Hydrostatic with sensor 
control 100 TPH 

Paving of 
DBM/BM/SDC/ 
Premix 

40cum/hour Per hour 1500.00 

31. Paver finisher Mechanical 100 TPH Paving of 
WMM /PMC 
Paving of DLC 

40cum/hour 
 

40cum/hour 

Perhour 
 

Perhour 

642.61 

32. Paver finisher Mechanical Paving of 
DLC 

75cum/hour Per hour 1605.22 

33. Hydraulic Chips Spreader Surface 
dressing 

1500sqm/hour Per hour 1478.26 

34. Tandem Road Roller Rolling of 
Asphalt 
surface 

30cum/hour Per hour 641.74 

35. Pneumatic Road Roller Rolling of 
Asphalt surface 

25cum/hour Per hour 697.39 

36. Pothole repair machine Repair of 
potholes 

4cum/hour Per hour 508.70 

37. Bitumen boiler oil fired Bitumen spraying 1500 litre Per hour 111.30 

38. Tar boiler Bitumen 
spraying 

 Per hour 64.35 

39. GSB plant 50 cum Producing GSB 40cum/hour Per hour 582.61 

40. Mastic Cooker Mastic wearing 
coat 

1 tonne Per hour 1379.13 

41. Batching and Mixing plant 15-20 cum. Concrete Mixing 13cum/hour Per hour 1043.48 

42. Batching and Mixing plant 30 cum. Concrete 
Mixing 

20cum/hour Per hour 1252.17 

43. Batching and Mixing plant 112.5 cum. Concrete 
Mixing 

75cum/hour Per hour 2400.00 

44. Batching and Mixing plant 262.5 cum. Concrete Mixing 175cum/hour Per hour 4486.96 

45. Transit Mixer Transportation of 
concrete mix to 
site. 

4.5cum/hour 
3cum/hour 

Per hour Per 
hour 

521.74 
478.26 

46. Grout pump   Per hour 56.52 

47. Concrete pump of 45 & 30 cum Pumping 
concrete 

33cum/hour 
22cum/hour 

Per hour 143.48 

48. Pump with 5HP diesel engine Pumping of 
Water 

 Per hour 51.30 

49. Pump with 10HP diesel engine Pumping of 
Water 

 Per hour 93.91 

50. Pump with 20HP diesel engine Pumping of 
Water 

 Per hour 144.35 

51. Pump with 40HP diesel engine Pumping of 
Water 

 Per hour 241.74 

52. Pump with 40HP electrical Pumping of 
Water 

 Per hour 129.57 

53. Pump with 50HP electrical Pumping of 
Water 

 Per hour 158.26 

54. Cranes 80 tonnes Lifting purpose  Per hour 717.39 

55. Cranes 35 tonnes Lifting purpose  Per hour 478.26 

56. Cranes 3 tonnes Lifting purpose  Per hour 200.00 

57. Crawler mounted crane(18T) Lifting purpose  Per hour 1493.04 
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58. Tower Crane Lifting purpose  Per hour 479.13 

59. Welding Welding  Per hour 70.43 

60. Grouting machine without compressor   Per hour 79.13 

61. Mechanical Winch(10T)   Per hour 194.78 

62. Power Winch(40HP)   Per hour 191.30 

63. Concrete Bucket For pouring 
concrete 

1cum Per hour 8.70 

64. Kerb casting machine Kerb making 80RM/hour Per hour 173.91 

65. Concrete Mixer 
0.4/0.28 cum 
1 cum 

Concrete Mixing 2.5cum/hour 
7.5cum/hour 

Per hour Per 
hour 

153.91 

66. Vibrator(3HP 
diesel) 

Compacting 
concrete 

 Per hour 92.17 

67. Piling Rig with 
Bentonite 
pump 

0.75m dia to 
1.2m dia boring 
attachment 

2 to 3RM/hour Per hour 3065.22 

68. Concrete Paver 
Finisher with 
40HP Motor 

Paving of 
concrete surface 

20cum/hour Per hour 1608.70 

69. Integrated 
stone crusher 

Crushing of 
spalls 
Crushing of 
spalls 

100TPH 
200 TPH 

Per hour 4860.87 
10226.09 

70. Stone 
crusher(electric
al) 

Crushing of 
spalls 

 Per hour 160.00 

71. Crushing & 
processing 
plant(electrical) 

  Per hour 204.35 

72. Concrete paver 
Finisher with 
40HP Motor 

Paving of 
concrete surface 

175cum/hour Per hour 14076.52 

73. Prestressing 
Jack with Pump 
& Access 

Stressing of 
steel wires / 
stand 

 Per hour 72.17 

74. Generator 
100KVA 

Generation 
of Electric 
Energy 

100KVA Per hour 391.30 

75. Generator 
250KVA 

Generation of 
Electric 
Energy 

100KVA Per hour 978.26 

76 Generator 
33KVA 

Generation of 
Electric Energy 

50KVA Per hour 208.70 

77. Generator 
40KVA 

Generation of 
Electric Energy 

KVA Per hour 369.57 

78. Generator 
125KVA 

Generation of 
Electric Energy 

KVA Per hour 786.96 

79. Pneumatic 
Sinking Plant 

Pneumatic 
sinking of wells 

1.5 to 2.0 cum/hour Per hour 2339.13 

80. Truck 5.5cum 
per 10 tonnes 

Material 
Transport 

4.5cum Per km. 
Perton.km. 
Per hour 

17.39 
1.74 
484.35 

81. Road Marking 
machine 

Road marking 100sqm/hour Per hour 52.17 
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82. Mobile slurry 
seal equipment 

Mixing and 
laying slurry 
seal 

2700sqm/hour Per hour 565.22 

83. Wagon drill   Per hour 111.30 

84. Dimond drill   Per hour 293.91 

85. Inwell rings   Per hour 62.61 

86. Jack hammer   Per hour 7.83 

87. Pneumatic 
rammer 

  Per hour 11.30 

88. Pusher leg   Per hour 4.35 

 

 

 

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 
Materials of following specification are to be used in work. The Tenderer are expected to possess 

and be well conversant with the following IS standard and code of practice. 
 

1. Cement Will be as per I.S. 269/455 (However the grade of cement to be 
selected by the Engineer-in-Charge of work and complex cube test 
before commencement of work in eachbatch). 

2. Steel I.S. 432 (Plain) and 1786 (Tor) 

3. Vibrator I.S. 7246 

4. Aggregate I.S. 383, I.S. 515 

5. Water for mixing and curing Shall be clean, free from injurious amount of oil, salt, acid, vegetable 
materials and other substances and harmful to concrete in conformity 
to I.S. 456 and I.S.3025. 

6. Sand / Fine Aggregate I.S. 2116, 383 

7. Binding wire I.S. 280 (galvanised minimum 1 mm) 

8. Rain water pipe I.S. 2527 

9. Construction joints I.S. 3414 

10. Steel Window Frame I.S. 1038/83 

11. Steel Door Frame I.S. 4351/75 

12. Fitting & Fixtures for journey 
works 

Conforming to I.S. 7452/82 strictly conform to I.S. specification and as 
per direction of Engineer-in-Charge. 

 
Note: For road work (Approach Road) specification as per road and bridges (latest edition) published by 

I.R.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding 
specification I.S. shall be referred (Indian standard). 

 
ITEM OF WORK 

 

1. Concrete shall be with conformity toI.S.456. 

2. Foundation shall be with conformity toI.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597(Part-I) 

4. C.R. Masonry shall be with conformity toI.S.1597. 
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5. Brick masonry shall be with conformity toI.S.2212. 

6. Cement plastering shall be with conformity to I.S.9103 &6925. 

7. Mortar shall be with conformity toI.S.2250 

8. White and colour washing shall be with conformity toI.S.6278. 

9. CC in foundation shall be with conformity toI.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part –II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part –II) 

12. DPC shall be with conformity toI.S.3067 

13. Tarfelt treatment shall be with conformity toI.S.1346 

14. Mosaic flooring with conformity toI.S.2114 

15. Steel painting shall be with conformity to I.S. 1477 (Part -I Part – II) I.S. 1661 
16. Pile Foundation Shall be conformity to I.S. 2911 (Part 1 & Part 2) 

 

 

 

TECHNICAL SPECIFICATION OF ELECTRIFICATION INSTALLATION WORKS 

PART-II (EI) 

The details of internal wiring, the position of fittings, fans, switches and plug sockets etc. are 
indicated in the layout drawings. The position of light fittings, fans, switchboards etc. indicated 
n these drawings are only for the guidance of the supplier and the actual position of these 
shall be mutually decided between the supplier and the purchaser. The supplier shall submit 
the purchaser of his consideration and approval all runs of wiring and the exact position of all 
the points and the switch boxes first marked on the points buildings. 

All internal wiring shall be done in conformity to the latest Indian standard specification/Rules, 
code of practice adopted by CPWD and other standard practices prevalent in the part of the 
country. For the purpose of the specification the terminology used shall be as defined in 
IS:732 and IS:1356 of the definition of points wiring. The installation shall be carried out in 
conformity to all requirements of IE Act,1910 and IE Rules 1956. 

a) Ceiling rose in (in case of ceiling and exhaust fan). 

b) Ceiling rose or connector (in case of pendants except stiff pendant points) 

c) Bank plate (in case of stiff pendant). 

d) Socket outlet (in case of socket outlet points) 

e) Lamps holder (in case of wall Bracket, batten holder bulk head fitting and similar other 
fittings) 

f) Call bell / buzzer (in case words ‘via’ the switch shall be read ‘via’ the ceiling rose / socket 
outlet for bell push, where no ceiling rose / socket outlet its provided. 

The following shall be deemed to be included in the point wiring 

a) Switch and ceiling rose are required 

b) In case of wall brackets, bulk head fittings, cables as required up to the lamp holders] 

c) Bushed conduit for porcelain tubing where cables pass through walls. 

d) All wood or metal blocks, boards and boxes, R.J. Boxes sunks or surface type including 
those required for fan regulator but excluding those under the distribution board and main 
control switch. 

e) Earth wire from 3 pin socket point to the common earth including connection to the earth 
dolley. 

f) Earth wire of 18SWG/H.D.B.C. wire for loop earthing of the fixture 

g) All fixing accessories such as clips, nails, screw, plug, rawl plug, wooden plug, round 
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blocks etc. as required 

h) Joint for junction boxes and connecting the same as required 

i) Connections to ceiling rose or connection socket outlet, lamp holders, switch, fan 
regulators etc 

The point wiring in case of fan and light points shall mean the distance between the control 
switch and ceiling rose, connect or back plate, socket outlet or lamp holder depending upon the 
fittings measured along the runs of wiring irrespective of the number of wires in run. In the case 
of socket outlet points, the length shall mean the distance between the socket outlet and the 
tapping point of live wire on the nearest switchboard or junction box, as the case may be. 

In the case of exclusive socket outlet circuits wired on ‘Joint Box’ system of wiring, any junction 
provided for extending the wiring beyond the point referred to, shall be treated as the nearest 
tapping point. In case of call bell / buzzer points the length shall mean the distance between the 
call bell and the ceiling rose / socket outlet or the bell push (when the ceiling rose / socket outlet 
is not used). 

Sub main shall include the earth wire of adequate size main distribution Board up to sub 
distribution board B.B. such wiring has been classified on the basis of length. For the internal 
lighting, either surface conduct wiring system or recessed conduit or batten wiring system shall 
be provided as specific in the bill of quantities and working drawings. 

Conduit wiring 

For recessed conduit wiring system the conduit shall be placed in the ceiling / columns etc. 
before the casting of the slab or column. The conduit pipes shall be properly positioned and 
fixed so that it will not be displaced at the time of concreting. The junction boxes provided shall 
be so arranged that its cover will be flushed with the finished surface of the ceiling or column. 

For placing the conduits in the walls, chases of ample dimension shall be made neatly to fix the 
conduit in a desired manner. The conduit pipe shall be fixed by means of staple or saddles not 
more than 600mm apart. Fixing of standard bends or elbows shall be avoided and all curves 
maintained by bending the conduit itself with a long radius will permit easy drawing of the 
conductors. Suitable inspection boxes shall be provided to permit periodical inspection and 
removal or replacement of wires if necessary. There shall be mounted flush with the wall with 
holes in the cover of the box. 

The switch or regulator box shall be made of metal on all sides except on the front where 
backlight sheet or Perspex cover painted to match the colours of the wall shall be used I case of 
surface wiring system. For recessed wiring system, these boxes shall be made flush with the 
conduit of each conduit or section shall be completed before conductors are drawn in. The 
entire system of conduit after installation shall be tested or mechanical strength and electrical 
continuity throughout the earthing of the entire installation shall be carried out in accordance 
with I.E. Rules and standards. 

The number of wires drawn in the conduits shall not exceed the numbers those specified in 
Indian standard specification No.732. 

Main and Sub distribution Boards: 

The position of main boards for lighting and sub distribution board for different buildings are 
approximate and the exact location shall be given to the successful tenderer at the time of 
installation. 

The scope of this specification includes installation of the panel boards and distribution boards 
and making necessary connections. The installation of the boards shall be done strictly in 
accordance with the details supplied with the specifications; the instructions supplied by the 
switchgear manufacturer, Indian standard specifications and H.E. rules. 

The supplier shall submit the details of installations to the purchaser for his consideration and 
approval, prior to installation. 

When the switchboards are wall / column mounted top, they shall, be mounted on a suitable 
angle iron framework. All the metal supports etc. shall be protected against corrosion. The 
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mounting height for such switchboards shall be such that it can be conveniently operated. 

Earthing 

Earthing shall generally be carried out in accordance with the requirements of Indian 
Electricity Rules and the relevant rules and regulations of electrical supply authorities. The 
complete earthing work for the installation covered by this specifications shall also be provided 
taking into account Indian Standard Specification No.IS:732 and IS:3043. The earthing system 
adopted shall also have adequate mechanical strength. 

The work shall include earthing o noncurrent carrying metallic parts of all the equipment, light 
fittings, conduit pipes, cable and cable supports and earth strips (the design to be approved by 
the purchaser) and all the inter connection between the earthing system to a value mutually 
agreed upon between the purchasers and the supplier. 

Installation, testing and Commissioning: 

The supplier shall be responsible for the installation testing the commissioning of all the 
equipment and materials supplied by him against this specification. This shall also include the 
provision of miscellaneous wiring and supports and earthing in compliance with Indian 
Electricity rules and to the full satisfaction of the Government Electrical Inspector. All small 
items such as clamps, bolts, nuts, racks, supports, miscellaneous wiring etc. required to make 
the installation complete, shall constitute the part of major items specified in the bill of 
quantities and the tenderer should quote for each item taking these into consideration. 

The responsibility of the supplier shall include receiving all the equipment and materials at 
site, storage for required period, handling the same at the site of erection, final execution, 
erections, revisions of equipment, if any, testing and commissioning and handing over the 
installation complete in all respect to the entire satisfaction of the purchaser’s authorized 
representative. The supplier shall make good of all the damaged equipment and materials 
during this period at his own expense. 

The supplier shall submit sample of each and every equipment and materials for the final 
approval of the purchaser’s representatives immediately after the acceptance of offer. All the 
equipment’s and materials shall be supplied exactly as per to the approved samples. If at any 
stage the purchaser brings to the notice of the supplier any discrepancy or defect the supplier 
shall replace the same at his own expense. 

The supplier shall render all reasonable assistance to the purchaser in getting the installation 
approved by the Government Electrical Inspector prior to the energisation and supply 
necessary drawings, test certificates and both for tests carried out at the factory and site as 
well as the tests which the inspector may demand. In case any addition of alternations are 
required, to be made in the installation or in the equipment as per the directive of the 
Government Electrical Inspector / Local Authorities, he same will have to be carried out by the 
supplier, at his own expense. 

The position of light fittings, main board, switches, sockets and routes of pipes and cables 
shown in the drawings are only indicative. The actual position of these shall be decided at site 
at the time of execution joints by the supplier and the purchaser’s authorized representative. 
The position of light fittings, pipes and board if required, to be changed / shifted due to the 
change in the building design etc by the purchaser’s authorized representative, the same shall 
be carried out at no extra cost. 

All the materials supplied to the contractor according to the Contract condition will be subject 
to inspection and approval of the officer or his representative from time to time. The contractor 
will provide all facilities of such inspections free of cost. At the time of inspection, the owner of 
his representative will have full liberty to reject any such materials, which does not conform to 
the specification / requirement. No claim for any rejected materials will be entertained by the 
owner. The contractor will remove all rejected materials from site at his own cost. 

No surplus materials procured by the contractor will be accepted by the owner. The contractor 
will be responsible to get the Electric installations cleared by the Electrical Inspector of Orissa 
Government. Only the inspection fee will be reimbursed by Department on production of 
challan copy 
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Installation and Maintenance Tools: 

The supplier along with the tender shall furnish a complete list of tools, appliances and 
accessories required for the installations of switch grass, light fittings, pipes cables and wires. 

Drawings: 

All drawings, test certificates, instructions manuals etc. shall be in English Language and all 
dimensions and weights shall be in metric units. 

The tenderer shall submit with the tender general arrangement drawings for the installations 
work, typical methods and cabling and cables supports pipe work and pipe supports, typical 
methods of earthing and fixing of light fittings earthing etc. as offered by him in the tender. 

The contractor shall submit for the purchaser’s approval all layout, the general arrangement 
drawings as well as the typical details of all types of installation work in three sets before 
commencing the manufacture and the site installations work well in advance so that the site 
work shall not suffer. 

After obtaining approval of the above drawings the contractor shall supply three sets of 
the following drawings. 

(a) The arrangement and support of conduit pipe 

(b) The position of light fittings, switches / plug socket and switch boards 

(c) Earthing installations 

(d) Layout plan showing the entire cable network 

On completion of work, the successful tenderer shall supply one set of tracing in transparent 
linen and five sets of prints of all drawings incorporating all the changes / modifications 
affected during the execution of the contact. All wiring diagrams shall indicate clearly, the 
switch board, the runs of main and sub main wiring and the position of all the points with their 
controls. All the circuits shall be clearly indicated and numbered in a accordance with IS:375. 

The technical literatures and operating instructions and the maintenance manuals shall also 
be supplied in triplicate to the purchasers after the completion of the installations work. 

Test: 

Manufactures standard tests in accordance with Indian Standard and other standards, 
adopted shall be carried out on all the equipment and accessories covered by this 
specification so as to ensure efficient and satisfactory performances of all the components 
and also the equipment as a whole under working conditions at site. The tenderer shall 
submit a complete list of all such tests. If the purchaser, if so desired for special tests, to be 
carried out, under certain conditions the same shall be made by the successful tenderer at 
his own expenses. 

All equipment shall be tested at site before the commissioning in accordance with the 
adopted standard and Indian Electricity Rules. Voltage test shall be carried out on each 
circuit on completion of wiring and cabling. 

Technical Data: 

The tenderers shall submit with their tender all such technical data, which are required for 
complete evaluation of the equipment offered. The suppliers shall give complete technical 
information of the equipment as detailed in Annexure and relevant Indian standards. The 
tenderer should supply such details of all equipment and materials offered specially with 
regard to the following. 

a) Fuse switch board and distribution boards 

b) Light fittings 

c) Conduits and the accessories for them 

d) Switches / plug sockets 

e) Cable and wires 

The tender shall give along with his tender the following details: 
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a) Complete details of earthing electrodes, earthing station and earthing conductors 

b) Details of conduit supports 

c) Details of all the equipment and accessories to be supplied 

Exception to Specifications: 

The object of this specification is to have all tenderers quote for equivalent materials and 
workmanship. It is, however, understood the certain manufacturers may not be able to offer as 
specified in every case, where the tenderer may find it necessary to deviate from the exact letter 
and not the intent of the specification, he must specifically state what these deviations may be at 
the time he submits the tender. All deviations must be grouped in one statement. 

No deviations other than those includes in the tender will be permitted. These deviations should 
be listed as per Annexure. 

 

PVC insulated Cables and Wires: 

For 415V Distribution system, cables of voltage grade not less than 1000V shall be used. 
These cables shall be heavy-duty class, PVC insulated and PVC sheathed with aluminium 
conductors. The wires used in the lighting installation shall be PVC insulated n sheathed in 
case of conduits wiring and of 660V grade. Wires of different colours shall be made use of for 
quick identification of phase wire / neutral wire etc. All cable of wires shall comply with the 
requirements regarding the manufacture and testing etc as specified in India Standard 
Specification IS:1554 and IS:694. 

The length of cables indicated in the bill of quantities and drawings are only indicative and the 
successful tenderer will be paid for the exact length of cables laid at site. No joint shall be 
allowed in a run of cables, which can be covered by a possible drum length of cables. 

Fuse switch / switch fuse shall be metal clad dust and vermin proof suitable for use under 
climatic conditions prevailing at site. Switch fuse / fuse switch units shall comply in general to 
IS:1567/4064 with regard to design and constructional / features. 

The ‘ON’ and ‘OFF’ position of the switch handles shall be distinctly indicated and interlocks 
shall be provided to ensure that the switch cover cannot be opened unless the switch is in the 
‘OFF’ position. Means shall, however, be provided for releasing the interlock to permit closing 
of switch with cover open for testing purposes. Designs with normal conventional position of 
switch handles, i.e. with switch handle up in the ‘ON’ position and down I the ‘OFF’ position 
shall be preferred. All live parts inside the switch shall be properly surrounded and inter 
phase barrier shall be provided. 

Switch fuse / fuse switch units, distribution boards shall be provided with necessary metal 
fame work so that they can be mounted on wall / columns structure etc. as desired. The 
panel boards, shall be wall mounted type or floor mounted type as specified in the bill of 
quantities or drawings. Necessary supporting metal frame of approved design shall be 
provided for all panel boards. 

The arrangements of work boards shall be such that the operational handle of the top 
mounted switches are within the convenient of operators (about 1.2 M from the finished floor 
level) and proper space shall be provided for the termination of the cable in the switches 
provided below the bus-bars. 

The bus-bars within the bus-bar chamber shall be liberally spaced for taking the riser 
connection. The bus bars with aluminium conductors shall be provided and PVC sleeves of 
different colour shall be mounted on them for easy identification, Clamped joints for taking the 
riser connections, instead of bolted type shall be preferred. 

Two bolted type earthing terminals shall be provided on the switch boards. All individual 
switches shall be connected with suitable size earth wire to the main earthing terminals of the 
switchboard. 

Hanger Board and shock treatment / charts shall be supplied wherever required. 

At the incoming side of each pen phase, 3-neon type indicating lamps should be provided at 
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the main board. 

Switches and Plug Sockets 

Switches provided for control of light points shall conform to IS:1087 and shall be rated for 
5A/15A 250V 

Ceiling Fans and Exhaust Fans: 

Ceiling fans shall conform to Indian standard specification IS: 374-1960. The fans shall be 
supplied with all standard accessories like regulator and capacitors etc. 

The performances rating of the propeller fans shall in accordance with stipulations of IS: 
2312. All fans shall be robust in design and construction and shall be supplied complete with 
wall brackets / clamps etc. 

Fluorescent Fittings: 

All fluorescent fittings supplied shall confirm in general to IS: 1913 and shall be complete with 
all standard accessories like choke, starter and capacitor etc 

The type of enclosure provided for the fittings shall be of that specified in the bill of quantities 
and the working drawings. The materials of construction for fittings used for outdoor 
installations and for use in the work anodes shall be such that they shall withstand the 
atmospheric condition in that area. 

Lamp holders used shall be fully shock proof, spring-loaded rotary type to ensure positive 
lamp locking. It should also be not possible to touch live parts of the lamp holder both after 
the lamp has been taken out and during the insertion or removal of the lamp. The starters 
shall be designed to give designed starting characteristics that shall promote full lamp life. 
Starter shall have high mechanical strength and topic proof construction. It should be 
incorporated with radio suppression capacitor o adequate rating and capacity. Power factor 
improvement capacitors are provided with hermetically sealed housing to ensure long and 
trouble fee service. Terminal soldering tango shall be provided for easy electrical 
connections. The capacitors in general shall confirm to IS:1569-1963 and P.F improvement 
up to 0.95 for twin fluorescent light fittings and 0.9 for single fluorescent light fittings is to be 
maintained. 

The ballast provided in the fluorescent fittings shall generally be in accordance to IS: 1534. 
The ballast should incorporate the following design features. 

i) Low working temperature 

ii) Correct pre heating current for the electrodes 

iii) Proper wave foam 

iv) Small in dimensions 

v) Correct power supply to the lamp 

vi) No hum. 

vii) Easy connection leads. 

All the metal construction of the fittings shall be such that they shall: 

1) Withstand the atmospheric condition prevailing in the area 

2) Provide maximum mechanical protection to the tubes and fittings accessories. Assists in 
maximum and uniform light distribution. 

All fittings shall be provided complete with florescent lamps. All lamps shall confirm to IS:2418. 

Incandescent Fittings: 

The incandescent fittings shall be supplied strictly as per the details given in the enclosed 
annexure and bill of quantities, deviation if any regarding designs, construction of materials should 
be specified clearly. 

All the metal parts used in construction of the fittings shall have no effect due to dust / fumes / 
gases likely to exist in the atmosphere. All the bolts, clamps, nuts and guard wire etc shall be 
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galvanized. 

The wall fittings shall be provided with necessary hooks / clamps / supports etc for fixing the light 
fittings on wall / ceiling etc as detailed in the bill of quantities and the working drawings. 

Light fittings shall be suitable for connection with 19mm dia. Conduit pipe as required. If fittings 
are to be connected through PVC cables, glands of adequate size and capacity shall be provided. 

The lamp holders provided in the fittings shall confirm to IS:1528. 

C O D E S 

Codes shall mean the following including the latest ascendants and / or replacement if any. 

a) Indian Boiler Act, 1923 and Rules and Regulations made there under 

b) Indian Electricity Act, 1923 and Rules and Regulations made there under 

c) Indian Factories Act, 1948 and Rules and Regulations made there under 

d) The minimum wages Act 

e) The Women’s Compensation Act 

f) The Payment of Wages Act 

g) The Fatal Accident Act 

h) The Industrial Employment Act 

i) The Employment provident Fund Act 

j) Indian Explosive Act 1984 the Rules and Regulations made there under 

k) Indian Petroleum Act 1934, and Rules and Regulations made there under 

l) A.S.M.E. Test Codes 

m) AIRE Test, Codes 

n) American Society of Materials Testing Codes 

o) Standards of the Indian Standards Institution 

1) Low Tension Circuit Breakers: IS 2516-1955 Part I Sec.1 

2) Switchgear Bus Bars IS 375-1963 

3) HRC fuse linksIS 2208-1962 

4) Distribution fuse boardsIS2675-1966 

5) Enclosure for Low Voltage switchgearIS214701962 

6) PVC Cables IS1554-1975 

7) Tabular fluorescent lamps for Cameral lighting serviceIS2418-1963 

8) Tungsten Filament Lamps for cameral serviceIS415-1963 

9) Ceiling Fans IS274-1966 

10) Flood lights IS1947-1961 

11) Wall Glass flame-proof electric light fittings IS2206-1962 (Part 1) 

12) Water Tight Electric Light Fittings IS3553-1956 

13) Steel Boxes for Enclosure of Electrical Accessories IS5133-1969 

14) Fittings for Rigid Steel conduit IS2667-1979 

15) Rigid steel circuits for electrical wiring IS3837-1966 

16) Accessories for Rigid Steel Conduits for Electrical Wiring IS3837-1966 

17) Switch Socket Outlets IS3837-1966 

18) PVC Wiring IS694-1977 

19) Switches for domestic and similar purpose IS3854-1966 

20) PVC wiring IS694-1977 



P a g e  | 51 

Contractor  Block Development Officer, DEOGAON 

21) Call Bell and Buzzers IS2268-1966 

22) Straight through joint boxes and leads sleeves or 

paper insulated cables-EID-0032-1964 

23) EarthingIS3043-1966 

24) Electrical Wiring installations IS732-1963 

25) SwitchgearIS3072-1965(Part I) 

26) Lighting protectionIS2309 –1969 

27) Public Address systemIS1882-1962 

28) Low Tension switch use units IS4064-1978 

29) Code of Practice for Automatic FIRE ALAM system IS2189-1970 

30) Specification for Heat Sensitive Fire DetectorsIS2175-1977 

31) Guide for Safety procedure in Electric work IS5216-1969 

32) Rubber Mats for Electric worksIS5424-1969 

p) Other internationally approved standards and / or Rules and Regulations touching the subject 
matter of the contract. 
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PART-III 

ADDITIONAL APPENDIX TO BILL OF QUANTITY: 
(For P.H. Items of Work) 

CONSTRUCTION OF DAY CARE SUB CENTRE BUILDING AT BADBANDH UNDER DEOGAON 
BLOCK OF Balangir Dist. (Civil, EI, PH) 

1. The quantities of items mentioned in the tender schedule may increase or decrease during 
execution of works but the contractor will complete the work as per his tendered rates in 
accordance with the instruction of Engineer in charge . 

2. Specification: The standard PHD and PWD specification will be followed for execution of work. 
During the course of execution of work, the instructions of the Engineer incharges shall be final 
and binding. 

3. The Sales Tax element should not be added to the analysis of rates and the previous practice 
should be followedaspertheWorksDepartmentletterNo.IIT.22-89-18170dt.18.7.1989 

4. There should be no clause either in the tender or in agreement for payment of any additional 
claim on account of Sales Tax on completed works which will be deemed to be recovered by 
existing omnibus stipulation as per the works Department letter No. TIT 22/89-18170 dt.18.7.89/ 

5. It is the responsibility of the Contractor to arrange watch and ward to the installations until testing 
commissioning and handing over for which no extra payment towards watch and ward will be 
paid,  

6. The contractor shall maintain a separate site order book for P.H. portion of work. 

7. The P.H. portion of work shall be open for inspection by the authorities of engineer inchrge and 
the higher authorities and instructions imparted during the course of Inspection should be binding 
on the contractor. 

8. Materials not covered by any of the above categories of items in the bill of quantity have to be 
approved by the competent authorities before utilising the ‘same in works. In suchevent, the 
payment of such item will be made as per actual on due approval by the competent authority.  All 
materials required for the work shall be supplied by the contractor as per standard specifications 
appended with due approval by the Engineer in charge. 

In case the material as per make specified is not available, the materials of equivalent make and as 
per I.S. Specifications or of best quality when not covered by I.S. Specifications. 

Can be utilised on prior approval of Addl.E.O(Tech.) ZP or the officers duly authorised by 
him.ItisbindingonthepartofthecontractortousesuchitemsofmaterialswhichareavailableintheDepart
mental storeandinsuchcasethedeductionfromthebillswillbemadeatstockissuerates. 
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TECHNICAL SPECIFICATION FOR P.H PORTION OF THE WORK: 

CONSTRUCTION OF DAY CARE SUB CENTRE BUILDING AT- BADBANDH UNDER DEOGAON 
BLOCK OF BALANGIR Dist. (Civil, EI, PH) 

A. WATER SUPPLY PIPES ANDFITTINGS 

1. Materials 
All galvanized Iron pipes are to be of mild Steel, continuous welded, screwed tubes, medium 

quality confirming to IS & bearing ISI Marks, manufactured by reputed firms and approved brands 
as specified. The pipes shall confirm to I: S 1239 (Part - I) -1975. 

All G.I. Fittings shall be manufactured by Registered firm. 
All pvc pipes are to be of medium quality(Schedule-80) manufactured by reputed firms and 

approved brands as specified. The pipes shall confirm to ASTM- D-1785 
2. Weight of G.I. pipes for a Metre length: 

The per meter weight of different diameters of G.I. pipes for medium class is indicated in the 
following table. 

Sl No. Pipe size in mm Medium class (in kg) 
1 15mm 1.22 
2 20mm 1.57 
3 25mm 2.43 
4 32mm 3.13 
5 40mm 3.60 
6 50mm 5.10 

3. Laying of Pipes 
The layout of the mains and service Pipes etc will be done in accordance with the drawings. 

The Contractor is to mark out the exact position of the pipes and fittings at site and take 
approval of the consultant /Engineer In-charge, before taking up the work. 

4.  Where the pipes are laid, underground these must not be laid less than 450mm below ground 
level and coated with one coat of approved black bituminous paint. For laying the G.I. Pipes 
and Fittings below ground level, the width and the depth of the trenches for different 
dimension soft he pipes shall be given as below: 

Dia of pipe Width of Trench Depth of Trench 
15mm to 50mm 300mm 600mm 

65mm to 100mm 450mm 750mm 
Thepipesshallbelaidonalayerof75mmthicksandandfilledupwithsandupto75mmabovepipesandt

he remaining portion of the trench shall then be filled up with excavated earth with proper 
ramming as described in "Excavation and refilling". The surplus earth shall be disposed of as 
directed. 

Thrust or anchor blocks of cement concrete 1:2:4 in hard granite chips shall be constructed 
on all bends or branches to transmit the hydraulic pressure without impairing the ground and 
spreading it over a sufficient area. Pipes shall not be laid to pass through manholes, catch pit, and 
drain. Where it is unavoidable  the pipes shall be carried in sleeve pipes of M.S./G.I., as approved 
by the consultant/Engineer-in-charge. The rates should include such a situation 

5.  Wherepipesrunalongwalls,thesamearetobefixedtothewallwithholderbatclamps/M.S.Hooks 
asbelow 
Dia of pipe in mm 15 20 25 32 40 50 
Horizontal Line 2m 2.5m 2.5m 2.5m 3m 3m 
Vertical Line 2.5m 3m 3m 3m 3.5m 3.5m 

Where the pipes are passing through the R.C.C./Masonry wall/Column/be a morpillars, 
these must pass through the appropriate higher sizes of C.I. /G.I. Sleeve Pipes and are to be 
included in the rates 

In case the Pipes are embedded in walls and floors it should be painted with one coat of 
anticorrosive paint of approved quality 
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All pipes should be fixed horizontal and vertical. For taking the Pipes through the walls and 
floors and roofs labs etc. The holes shall be made by filling with chisel or jumper and not by 
dismantling the brick work or concrete. After fixing, the holes shall be made good with cement 
concrete 1:2:4 and properly finishedwithcementplaster1:4tomatchtheadjacentsurface. 

Union Nuts are to be provided in each of the Vertical riser or drop on and from G.I. Tank and 
near the Valve and as and where necessary. 
The long screw fittings of 8 cms are to be provided for long horizontal lines and inside the 

lavatory/ Kitchen etc. 
6.  After laying and jointing the Pipes and fittings shall be inspected under working condition of 

pressure and flow. Any joint found leaking pipes should be removed and replaced without extra 
cost. The Pipes and Fittings after they are laid shall be tested to hydraulic pressure of 6 Kg/ cm2. 
The test pressure should maintain without loss of for at least half an hour. 

7. Painting 
On completion of the test, the exposed pipes and fittings are to be painted with two coats of 

synthetic enamel paint of approved colour and brand over a coat of priming. 
8. Measurement 

The length shall be measured in running meter correct to centimetre for the finished work, 
which shall include the Pipes and fittings such as Bends, Tees, Elbows etc., but excludes Brass or 
Gun-metal fixture like Tap, Cocks, Valves, PVC connection Pipes etc. 

9. Jointing 
ThejointingofG.I.tubes/pvcpipesandfittingsetc.willbedoneaspertheprovisionsstipulatedin the 

B.I.S specification. 
10. Bib cock and Stop Cock 

These shall confirm to I: S 781 - 1967 and bear ISI Mark. The Bib cock is a draw off tap with a 
horizontalinletandfreeoutletandstopcockisavalvewithasuitablemeansofconnectionforinsertionin a 
pipeline for controlling or stopping the flow. This shall be of screw downtype.The cocks shall open 
in anti-clockwisedirection.ThestopcocksshouldbeC.PconcealedstopcocksandC.Panglevalvestypeas 
specified in tender schedule. Bib cocks should be also C.P Brass bibcocks. 

11. Full way Valve(Brass) 
Fullwayvalveisavalvewithsuitablemeansofconnectionforinsertioninapipelineforcontrollingor 

steppingtheflow. Thevalveshallbeofbrassfittedwithacastironwheelandshallbeofgatevalvetype 
confirmingtoI:S780-1960brassrodlate stone,openingfull wayandofthesizeasspecified 
The approximate weight of the valves is indicated below for guidance. 

Pipe size in 
mm 

Flanged End valves in Kg Screwed End valve in Kg 

15mm 1.021 0.567 
20mm 1.503 0.68 
25mm 2.498 1.077 
32mm 5.232 1.559 
40mm 6.082 2.268 
50mm 6.691 3.232 

12. Gun-Metal Full way Valve 
This shall be of the Gunmetal fitted with wheel and shall be of Gate-Valve type opening full 
way. 

This shall confirm to I: S 778-1971. Class I. The valves should bear I.S.I. Mark 
13. Ball Valve 

TheballvalveshallbehighorlowpressureclassasstipulatedintheTenderScheduleandshallconfirmto
I:S 1703 - 1968. The nominal size of ball valve shall be that corresponding to the size of Pipe for 
which it is used. The 
ballvalveshallbeofbrassorgunmetalandthefloatforlowpressureinPolyethyleneandforhighpressureinc
opper. 

Each and every ball valve while in closed position shall withstand an internally applied 
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hydraulic pressure of 20 Kg/Cm2 for a minimum period of two minutes without leakage or 
sweating. 

Every high pressure ball valve when assemble in working condition, with the float immersed 
to not more than half its volume shall remain closed against a test pressure of 10.5 Kg/Cm2. 

Polyethylenefloatsshallbewatertightandnon-
absorbentandshallnotcontaminatewaterandwithno jointing adhesive jointingparts. 

The minimum thickness of the copper sheet used for making copper floats shall be of 0.45 
mm. The thickness of materials of the float shall be uniform throughout. 

14. CUTTINGHOLESUPTO30CMX30CMINWALLSINCLUDINGMAKINGGOODTHESAME; 
General:-SquareholesofsizeasspecifiedorasdirectedbytheEngineer-in-chargeshallbecut 

inthemasonryortakingpipes.Anydamagetotheaddjoiningportionortoanyotheritemshallbemade 
goodasdirectedbytheEngineer-in-charge.Alldismantledmaterialshallberemovedfromthesite. 

Masonry works: - Bricks work etc, shall be made good by using the same class of brick, 
tile or 
stonemasonryaswascutduringtheexecutionofthework.Themortartobeusedshallbecementmorta
r(1:4) as directed by the Engineer-in-charge. 

Finishing: - Cement mortar in 1:4 mix shall be used for plastering or pointing as may be 
required. The surface shall be finished with two or more coats of white wash/colour wash/ 
distemper/ painting as 
requiredbutwherethesurfaceisnottobewhitewashed,colourwashed,distemperedorpainted;itsha
ll be finished smooth with a floating coat of neat cement or is required to match with the 
surrounding surfaces. 

Thespecificationsforbrickwork, 
stoneworkandfinishingetc.shallbethesameasdetailedunder relevant standards of State 
P.W.D.specification. 

15. CUTTINGHOLESUPTO15CMX15CMINRCCFLOORSINCLUDINGMAKINGGOODTHESAME; 
General:-

SquareholesofsizeasspecifiedshallbeinR.C.C.floorandroofs/chajjasforpassingpipesetc. 
AnydamagetotheadjoiningportionortoanyotheritemshallbemadegoodasdirectedbytheEnginee
r-in-charge. All the dismantled material shall be removed from thesite. 

Cement Concrete: - After insertion of pipes etc. the hole shall be repaired with cement 
concrete 
1:2:4andthesurfacefinishedtomatchtheexistingsurface.Thetopandbottomshallbefinishedproper
ly to make the joint leak-proof. The specifications for cement concrete work and finishing etc. 
shall be the sameasdetailedunderrelevantsub-headsofStateP.W.DSpecifications. 

16. Showerrose 
Theshowerrose:-Theshowerroseshallbeofchromium-platedbrassofspecifieddiameter.Itshall 

haveuniformperformance.Theinletsizeshallbe15mmor20mmasrequired. 
The chromium plating wherever specified shall of grade-B type conforming to IS No. 1068 

– 1958. The chromium shall never be deposited on brass unless a heavy coating of nickel is 
interposed. In the case of iron, a thick coat of copper shall first be applied, then one of nickel 
and finally the chromium. In finish and appearance, the plated articles, when inspected shall be 
free from plating defects such as blisters, pits, roughness and unplotted areas and shall not be 
stained or discovered. 
A stopcock of the specified size shall be provided to control the inlet water supply to the 

showerrose. 
(a) Height of shower 1850 to 2000 mm from floorlevel. 
(b) Heightoftap:-
450mmfromfloorlevelprojecting150mmfromwall. 
FlushingCistern: 
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17. The flushing of the Indian water closet (Orissa closet) shall be done by C.I. or polystyrene high level 
valve less syphonic flushing cistern (PVC low level cistern) of approved brand and quality I.S.I. marked 
and capacity as specified. The connection between the cistern and water closet shall be made by 32mm 
dia G.I. flush pipe, made from G.I. pipe (Light quality) or 32mm dia PVC pipe as specified in the tender 
schedule. The flush pipe with an 
offsetshouldbefixedtowallusingC.I.holderbatclamps.Thecapacityofthecisternshouldbe10ltrs.AsperI.S.S. 
The cistern shall be fixed on cast iron or rolled steel/PVC cantilever brackets (built in type), which shall 
be firmly embedded screwed in the wall, with C.C. M20. The cistern shall be provided with 20mm dia 
PVC. Overflow pipe 
withfittings,whichshallterminateintomosquitoproofcouplingsecuredinamannerthatwillpermitittoberea
dily cleaned orrenewed. 

The 32mm dia flush pipe shall be connected to the water closet by means of approved type 
joint. The flush pipe shall be fixed to the wall by using C.I. holder bat clamps. The bend and the 
offset as 
requiredintheflushpipeshallbemadecold.TheinsideoftheC.I.Cisternshallbepaintedwithtwocoats 
ofapprovedblackbitumenpaint.TheouterfaceoftheC.I.cistern,bracketsoverflowpipeandflushpipe 
etc., shall be painted with two coats of any synthetic enamel paint of approved shade and make, 
over a coatofpriming.Thecostofthepaintingshallbeincludedintheratequotedfortheflushingcistern. 

The inlet connection to the cistern shall be made with 450mm long 15mm dia PVC heavy type 
connection pipe. 

B. SOIL AND WASTE PIPES ANDFITTINGS 
(a) These should ConfirmtoIS: 1729–1964oritslatestrevision. 
(b) The pipes and fittings should be true to shape smooth, cylindrical, inner and outer surfaces 

being 
concentric,freefromcracksandpinholesandneatlydressed.Theendsofthepipesandfittingsshallbe 
square to theiraxes. 

(c)  Pipesareavailablewithorwithoutearsinglesocketedordoublesocketed.Theseshouldbeprocured 
asperrequirement.Usuallengthofthepipesare1.8mbutavailableinspecificlengths,ifso,ordered. 

(d)  WeightsandotherphysicalcriteriaincludingtolerancesarestatedinTable–1. 
(e) LAYING: - The laying is done by spigot – socket joints. The exact lengths are measured at the 

site, pipesarecuttosizes,ifexactlengthsofcutpiecesarenotreadilyavailable.Inthestack 
lines,pipeswith ears are used. The stack line is fixed to the wall with the help of 100 mm stout 
nails driven into wooden blocks fixed in the walls properly secured. 

(f)  JOINTING: - Jointing is made with the help of spun yarn and cement mortar (1:2). In certain 
places moltenleadisusedinsteadofcementmortar. Wheremoltenleadisused, 
caulkingisdoneafterleadgets cooled. 

(g) VENTILATION PIPES: - It should be carried up above the roof (at least 1 m above the parapet) 
and 
guardedwithprovisionofacowl.ThestacklinesmustbesecuredtothewallsbymeansofM.S.stayand 
clamps. 

(h) Provisionofdoorsinthefittingsisamustsoastocleanthelinewhereverrequired.Thedoorsmustbe 
fitted along with rubber insertion and brassbolts. 

(i) ThelavatorywastestackshallbeconnecteddirectlytotheInspectionChamber/Manholewhereasthe 
wastes from kitchens, basins, sinks, baths are to discharge through gully traps, the gully traps 
being connected ultimately to Inspection Chamber /Manhole. 

(j)  Pipes and fittings must be internally painted with a coat – tar and externally with enamel paint 
of approvedcolour. 

Allsoil-waste, ventandanti-siphonagepipesandfittingsshallconformtoI.S.1729–1964oras 
revisedfromtimetotime.Thepipesshallhavespigotandsocketendswithbendonspigotend.Thepipes 
andfittingsshallbetruetoshape, smoothandcylindrical, theirinnerandoutersurfacebeingasnearlays 
practicableconcentric. Theyshallbesoundandnicelycastandshallbefreefromcracks,lapspinholesor 
otherimperfectionandshallbeneatlydressedandcarefullyfettled. 

The ends of pipes and fittings shall be reasonably square to their axes. 
Thesandcastironpipesshallbeofthediaasspecifiedinthedescriptionoftheitem andshall be in length of 
1.5m, 1.8m and 2m including sockets ends of the pipes unless shorter lengths are either 
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specifiedorrequiredatjunctionetc.Thepipesandfittingsshallbesuppliedwithoutears unlessspecified 
or directedotherwise. 
Allpipesandfittingsshallringclearlywhenstruckoverwithalightandhammer,andshallbe capable of 
being easily worked with drill orbit. 
TOLERANCES: - The standard weights and thickness of pipes shall be as shown in the following 
table. A tolerance up to minus 10% may however, be allowed against these standard weights. 

 
TABLE 1 

Table showing the standard weight and thickness of SCI / HCI pipes 
---------------------------------------------------------------------------------------------------------------------- 
Sl. Nominaldiaof  Thicknessin  Overallweightofpipeexcluding ears 
(inKg) No. Bore(Inmm) mm. 1.5m 1.8m
 2.0m 
---------------------------------------------------------------------------------------------------------------------- 

 
01 100 5.00 18.14 21.67 24.15 
02 50 5.00 9.50 11.41 12.67 

 
A tolerance up to minus 15 percent in thickness and 20mm in length will be allowed. For 

fittings, tolerance in length shall be plus 25 mm minus 10 mm. 
Thethicknessoffittingsandtheirsocketandspigot dimensions hallconformtothethicknessand 

dimensions specified for the corresponding sizes of straight pipes. The tolerances in weights and 
thickness shall be the same as for straightpipes. 

The access door fittings shall be designed so as to avoid dead spaces to avoid 
accumulation of filth.Doorsshallbeprovidedwith3mmrubberinsertion packing 
andwhenclosedandboltedtheseshall bewatertight. 
SAND CAST IRON FLOOR TRAP: - Sand cast iron floor trap shall be P’ or S’ type with minimum 50 
mm seal and shall be of self-cleansing design. 

FIXING AND JOINTING: - The pipes and fittings shall be fixed in vertical alignment unless 
otherwise specified and shall be secured to the walls at all joints with M.S. holder butt6 clamps. 
The 
clampsshallbemadefrom1.6mmthickM.S.sheetof30mmwidth,benttotherequiredshapeandsize 
soastofittightlyonthesocketofthepipe,whentightenedwithscrewbolts.Itshallbeformedoutoftwo 
Semi circular pieces hinged with 6 mm dia M .S. pin on one side and provided with flanged ends 
on the 
othersidewithholestofitinthescrewboltandnut40mmlong.Theclampshallbeprovidedwithahook 
made out of 275 mm long 10 mm diameter M.S.bar riveted to the ring at the centre of one 
semicircular 
piece.Theclampsshallbefixedtothewallbyembeddingtheirhooksincementconcreteblocks100mm 
x100mmx100mm,1:2:4mixforwhichnecessaryholesshallbemadeinthewallatproperplaces. The 
clampsshallbekeptabout25mmclearoffinfaceofwall,soastofacilitatecleaningandpaintingthe pipes. 

Thepipesshallbefixedvertically. Thespigotoftheupperpipeshallbeproperlyfittedinthesocket 
ofthelowerpipessuchthatthereisuniformannularspaceforfillingwiththejointingmaterial.Theannular 
spacebetweenthespigotandsocketshallbefilledwithafewturnsofspunyarnsockedincementslurryor 
blown bitumen grade 85 / 25 or lead caulked. Caulking tools shall press these home. More skins 
of yard shall be wrapped, if necessary, and shall be rammed home. The joint shall then be filled 
with stiff cement mortar (1:2) well pressed with caulking tools and finished smooth at top at an 
angle of 45 degree sloping up. The joint shall be kept wet at least for seven days by tying four 
folds of gunny bag to the pipe and keeping it moistconstantly. 

 
Where pipes are embedded in masonry these shall be fixed in the masonry work as it 

proceeds. ThepipeshallbekeptverticalortothelineasdirectedbytheEngineer-in-charge. 
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Thepipeshallhavea 
minimumsurroundingof12mmthickcementmortarateveryportionofexternalsurface.Themortarshall 
beofthemixasusedinmasonrywork. Thelengthshallbecaulkedinwithleadassoonasthenextlength 
ofpipeplacedinposition. Theopen-end(socket end)ofthepipeshallbekeptclosedtill; thenextlengthof 
pipeisfittedandjointedtopreventanybrickbatorconcreteorpiecesofwoodfallinginandchockingthe 
pipe. 

The spigot end shall butt the shoulder of the socket and leave no gap in between. The 
annular spacebetweenthesocketandspigotwillbefirstwellpackedinwithspun-
yarnleaving25mmfromthelip ofthesocketforthelead. 
ThejointsshallthenbeleadcaulkedasdescribedindetailunderjointingofC.I. 
S/SpipeswithleadjointsinpublicW/Ssectionofthisspecification.Pipeswithearsshallbesecuredwith 40 
mm bore steel or iron barrel distance pieces or bobbins and stout C.I. / M.S. nails 10 cm long 
driven into hard wood plugs fixed in walls. Access doors to fittings shall be provided with 3 mm 
thick rubber insertionpackingandreceivedwithscrewstomakethemair/watertight. 

Allsoilpipesshallbecarriedupabovetheroofandshallhaveawirebaboonguardoraowlas 
specified. 

HEIGHT OF VENTILATION PIPES: - All soil pipes shall be carried up above the roof and shall have 
sand cast iron terminal guard. The ventilating pipe or shaft shall be carried to a height of at least 1 
mtr. above the outer covering of the roof of the building or in the case of a window in a gable wall 
or a dormer window it shall be carried up to the ridge of the roof or at least 2 metres above the 
top of the window.Inthecaseofaflatrooftowhichaccessforuseisprovided, itshallbecarriedup 
toaheightofat least 1 mtr. above the parapet or 2 metres above the roof whichever is greater and 
shall not terminate 
within2metresmeasuredverticallyfromthetopofanywindoworopeningwhichmayexistuptohorizontal 
distanceof5metresfromtheventpipeintosuchbuildingandinnocaseshallbecarriedtoaheightless than 
3 metres above plinthlevel. 

Whereventilatingpipesarecarriedinpipeshafts,theshaftshallbeofaminimumsizeof1metrex 1 
metre. If shafts are also used to give light and air to rooms, the ventilating pipe must be carried to 
a horizontal distance at roof level of not less than 5 metres from the side of the shaft. The 
payment for the shaft be madeseparately. 

The pipes above the parapet shall be secured to the wall by means of M.S. stay and clamps 
as explained below. 
M.S.STAYSANDCLAMPS:-SandcastironpipesaboveparapetshallbefixedwithM.S.clamps and stays. 
The clamps shall be made from 1.5mm thick M.S. flat of 32 mm width, bend to the required shape 
and size to fit tightly on the socket, when tightened with screw bolts. It shall be formed of two 
semicircular pieces with flanged ends on both sides with holes to fit in the screw bolts and 
nuts,40mmlong.Thestayshallbeminimumonemeterlongof10mmdiaM.S.bar.Oneendofthestayshallb
ebent to form a hook to be fixed with the clamps by means of bolt and nut cm x 10 cm x 10 cm in 
1:2:4 mix. The concreteshallbefinishedtomatchwiththesurroundingsurfaces. 
OTHER DETAILS: - The connection between the main pipe and branch pipes shall be made by using 
branches and bends with access door for cleaning. 

Floortrapsshallbeprovidedwith25mmdiapuffpipewherelengthofthewastesismorethan180 
cmorthefloortrapisconnectedtoawastestackthroughbends. 

Thewastefromlavatories,kitchens,basins,sinks,bathsandotherfloortrapsshallbeseparately 
connected to respective waste stack of inspection chamber / upper floors. The waste stack of 
lavatories 
willbeconnecteddirectlytomanholewhilethewastestackofothersshallseparatelydischargeoverfully 
trap. 

Every starting manhole shall have a 100 mm sand cast iron vent, terminating at 1 mtr above 
the parapet of the building. 

The main anti-siphonage pipe shall be of 50 mm internal diameter. When more than one 
branch from water closet / sink are connected with the soil pipe and discharge into it, anti-
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siphonage from the 
lowestoneshouldpassthroughthewallandbecarriedupoutsidethebuildingparalleltothesoilpipetoa 
point1.5metresminimumabovethehighestbranch.Itcanthenbeconnectedtothesoilpipeoritcanbe 
carried in dependently. The anti-siphonage pipes of all the intermediate floors, water closets 
should be joinedwiththemainanti-
siphonagepipe.Theventilatingpipeshallhaveinternaldiameterofnotlessthan 50 mm in all parts and 
shall be connected with arm of soil pipe on trap through a 45 degree branch, at a 
pointnotlessthan7.5cmandnotmorethan30cmfromthehighestpartofthetrapandonthesideofthe 
water seal which is nearest to the soil pipe the jointing shall be done according to the specification 
for piping materials used in soil, vent or wastepipes. 

Joints shall be filled land caulked as described under sub-head “water supply”. The depth of 
lead from the lip of the pipe socket shall be 25 mm. 

TESTING:-Allsandcastironpipesandfittingsincludingjointsshallbetestedbyasmoketestto 
thesatisfactionoftheEngineer-in-chargeandleftinworkingorderaftercompletion.Thesmoketestshall 
be carried out as statedunder. 

Smokeshallbepumpedintothepipeatthelowestendfromasmokemachine,whichconsistsof a 
bellow and burner. The material usually burnt is greasy cotton waste, which gives out a clear 
pungent 
smoke,whichiseasilydetectablebysightaswellasbysmellifthereisleakageatanypointofthedrain. 

PAINTING:-Allthesandcastironpipesandfittingsshallbepaintedwithcolourswithtwocoatsof 
paintoveracoatofprimeronexposedsurfacesasdirectedbytheEngineer-in-charge.Besides,thesand 
castironpipesandfittingsshallbepaintedwithacoatofcoaltartotheinsidesurfacesbeforelayingand 
jointingofpipesandfittings.Thespecificationforpaintingasdescribedintherelevantsub-headsofOrissa 
StateP.W.D.specificationandrevisedfromtimetotimeshallapplyinthiscasealso. 
REQUIREMENTS OF JOINTING MATERIALS FOR H.C.I. BUILDING PIPES AND FITTINGS; 

The requirement of jointing materials like cement, gasket for Hard Cast Iron pipes and 
fittings is indicated in the table below. 

 
TABLE 

Table showing the requirement of jointing materials for HCI building pipes and fittings. 
1. REQUIREMENT OF LEAD AND GASKET CEMENT 

FOR JOINTING H.C.I. PIPES (EACH JOINT) 
 

Dia of pipe lead in Gasket Cementin 
In mm Kg. InKg(samefor Kg. 

Lead andcement 
Joints) 

 
100 

 
1.2 

 
0.13 0.12 

50 0.36 0.06 0.06 
A. Sanitary Ware & AlliedFittings: 

1. General:  
All sanitary fixtures and their allied fittings should be of first quality, manufactured by reputed 

manufacture Hindware/ E.I.D. Parry Ltd./Nycer /Madhusudan ceramics or equivalent. These 
should be approved by the consultant / Engineer-in-charge before use. 

2. Squatting pattern W.C. pan (Orissa patternClosets): 
Thewaterclosetsshallbeofvitreouschinaofspecifiedsizeandpattern,integralflushingrim.Itshall 

havetheflushinginletattheback.TheOrissaclosetsshouldbeofapprovedqualityconfirmingtoI:S:S:- 
2556(part-III). 
The squatting type Indian water closets (Orissa closet) shall be sunk in floor sloped towards the 

panin a workmanship like manner. The closet shall be fixed on a proper cement concrete base 
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of 1:3:6 proportions, taking care that the cushion is uniform and even without closet, to 
receive the specified 
thicknessofthefloorfinishing.ThejointbetweentheclosetandtheP.V.C.(S.W.R.).Trapshallbemade 
withW.C.ringandrubberlubricantandshallbeofleakproof. 

3. Wash HandBasin: 
The wash hand basin shall be of the white vitreous china of approved quality, make and brand 

I.S.I. marked. It shall be one-piece construction with an integral combined overflow. The size of the 
basin shall be specified. Each basin shall be provided with one 15mm dia C.P. Brass pillar Tap, 
32mm dia C.P waste C.P. chain and rubber plug, unions, joints, C.P. Bottle trap casted PVC waste 
pipe complete in all respects of approved quality. 

The basin shall be supported on a pair of R.S. or C.I cantilever brackets (built in type)m 
embedded and fixed in wall with cement concrete, M20. These brackets shall be painted to the 
required shade with two coats of synthetic enamel paint over coat of priming. The waste of the 
basin shall discharge into a floor trap or channel through bottle 
trapsPVCwastepipeasspecified.One32mmdiaC.P.bottletrapistobefixedtothewasteofthebasin,&theo
utlet of the bottle trap is to be connected to the waste pipe, to discharge the waste to the foresaid 
floor trap. The inlet 
connectiontothebasinshallbemadewith450mmlong15mmdiaheavytypeP.V.C.connectionpipe. 

 
4. KitchenSink: 

Unless otherwise mentioned the kitchen sink and drain board (if used) shall be of white 
vitreous china or fire 
clayasspecifiedandofapprovedquality,makeandbrand,confirmingtoI.S.S.Itshallbeone-
piececonstructionwith integralcombinedoverflow.Thesizeofthesinkanddrainboardshallbespecified. 

Eachsinkshallbeprovidedwith15mmdiaC.P.brass,BibCock,longbody40mmC.P.wastewithoverfl
owC.P chainandrubberplug,unionsetc.,completeinallrespectsasspecifiedandofapprovedquality. 

The sink shall be supported on a pair of M.S. or C.I. cantilever brackets (built in type) 
embedded or fixed in position in the wall by cement concrete M20. The brackets shall be painted 
to required shade with two coats of 
approvedsyntheticenamelpaintoveracoatofpriming.Thewasteshoulddischargeintoafloortraporchan
nel.The wastepipeshouldbe40mmdiaPVCpipejointedtothewasteofthesinkwithabrassunionnut. 

5. StandingUrinals 
The urinals shall be flat pattern lipped front basin of required dimension of white/coloured 

vitreous china and 
onepiececonstructionwithinternalflushingbox,rimofanapprovedmakeandbrandasspecified.Itshallb
efixedinthepositionbyusingwoodenplugembeddedinthewallwithscrewsofpropersize.Eachurinalshal
lbeconnectedto a 40mm dia PVC waste pipe, which shall discharge into a channel or floor trap. The 
lip of urinal shall be kept at 525mm from floor level, while fixing the urinal on thewall. 

Where no of urinals are fixed in a line, the distance between the center to center of each 
urinal shall be kept 750mm and each urinal should be separated from one to other by a partition 
plate. The center-to-center partition plates shall be kept 750mm. 

The partition plates shall be of one-piece kota stone plates, cut to size or partition wall and 
front corners rounded. The partition plates are embedded in wall with cement concrete and 
finished smooth. The bottom of the partition plates should be kept 500mm above floor level and 
top should be kept at 1250 mm above floor level. The plates should project 600mm from wall 
surface. The width of the plates should be embedded inside the wall and should not be less than 
100mm. The thickness of the plates shall be minimum of 25 mm to 32 mm. Thickness of partition 
wall should be limited to 150mm including smooth surface finishing. 

For flushing the urinals each urinal shall be, connected with one 20mm dia G.I. Pipe 
(Medium class). One end of each of this pipe 15mm PVC connection pipe shall be inserted into the 
inlet of the Urinal and jointed with jute 
andputtywhereastheotherendisconnectedeitherwithateeorbendwithwaterpipelinefixedonthewallh
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orizontal above the urinals. In each 20mm dia flush pipe, one 20 mm dia gunmetal gate valve angle 
stopcock to be fixed. By opening this valve, the water will flow to the rims of urinal through the 
inlet pipe and flush the urinal. After flush, the valve can be closed to avoid wastage of water. One 
40mm dia P.V.C. waste pipe shall be connected to the waste of 
eachurinal,todischargethewasteintothechannelortrap.Oneendofthiswastepipeshallbemadeacupsiz
etofit into the projected waste and tightened with screws and wasteclamp. 

1. Squatting UrinalPlates: 
The urinal plates shall be of white glazed vitreous china with in tegral flushing rim of size 

450mmX350mm of approved make and brand as specified. There shall be white vitreous channel 
with stop and outlet pieces in the front. These plates shall be fixed on C.C. at 75mm to 100mm 
above floor level. 

For flushing arrangement, one 25mm dia G.I. common water pipe line (minimumsize) shall 
be fixed on the wall parallel to floor. For each urinal one 20mm dia G.I. Branch pipe shall be taken 
down upto 12mm from floor level just at the centre of each plate, in which one 20mm dia gate 
valves is fixed at 1500mm above floor level. At 1200m heights, the 20mm dia flash pipe shall be 
divided into two branches with a tee and fixed horizontal. 300mm on either side and then with the 
help of elbows, both the branches shall be taken downward and connected to the inlets of the 
urinal plates at floor level. By operating the valve as above, the water will rush into the rims of the 
urinal plate and flush it. 

Where the rear number of Urinals fixed in a line, each Urinal should be separated by a 
partition plate fixed in  the centre of two Urinal Plates. The centre to centre distance of the 
partition places shall be kept 750mm minimum. 

The partition plates shall be of one-piece kota stone plate, 25 mm to 52mm thick, cut to 
sizes and front corners rounded. The plates are embedded in wall with cement concrete and 
finished smooth. The bottom of the partition plates wall shall be kept flushed to Urinal top level, 
the top level shall be kept at 1200mm from the Urinal Plate top and the projection form the wall 
shall be 600mm. The width of the plate to be embedded inside the wall should not be less than 
100mm. 

2. M I R R OR: 
Materials:Themirrorshallbeofsuperiorglasswithedgesroundedofforlevelledasspecified.Itshall

befree from flaws, speaks or bubbles. The size of the mirror shall be 60 mm x 45 mm unless 
specified otherwise and its thickness shall be not less than6mm. 

The glass for the mirror shall be uniformly silver plated at the back and shall be free from 
silvering defects. 

Silvering shall have a protective uniform covering of red lead pain. 
Fixing: - The mirror shall be mounted on 6 mm thick plain asbestos sheet ground and shall 

be fixed on the position by means of CP brass screws and CP brass washers, over rubber washers 
and wooden plugs firmly embedded in the wall. CP brass clamps with CP brass screws may be 
alternative methods of fixing where so directed. Chromium plating shall be of grade “B” type 
conforming to IS 1069-1958 or as revised from time to time. Unless specified otherwise, the longer 
side shall be fixed horizontally. The height of the bottom edge of the mirror shall generally be 120 
cm above the floor level unless otherwise specified. 

3. Glass shelfunit 
The shelf shall be of glass of best quality with edges rounded off, and shall be free from flaws, 
speaksbubbles.Thesizeoftheshelfshallbe60cmx120cm.Unlessotherwisespecifiedandthicknessnotlss
than 6mm. The shelf shall have CP brass guardrail resting on rubber washers on the glass plate 
and CP brass brackets which 
shallbefixedwithCPbrassscrewstowoodenplugfirmlyembeddedinthewalls.Chromiumplatingshallbe
ofgrade “B”typeconformingtoIS1068-
1958orasrevisedfromtimetotime.Theheightoftheglassshelfabovethefloorlevel shall be 115 cm 
unless otherwisespecified. 

 



P a g e  | 62 

Contractor  Block Development Officer, DEOGAON 

SCHEDULE-A 
 
 
 

CERTIFICATE OF NO RELATIONSHIP 
 

I/We hereby certify that I/We* am/are* related/not related (*) to any officer of PR & DW 

Department of the rank of Assistant Engineer & above and any officer of the rank of Assistant / 

Under Secretary and above of the PR & DW Department, Govt. of Orissa. I/We* am/are* aware 

that, if the facts subsequently proved to be false, my/our* contract will be rescinded with 

forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or 

damage resulting from such cancellation. 

I//we also note that, non-submission of this certificate will render my / our tender liable for 
rejection. 

 
 
 

(*) - Strike out which isnotapplicable SignatureoftheTenderer 

Date:- 
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SCHEDULE-B 
 

CERTIFICATEOFEMPLOYMENTOFUNEMPLOYEDGRADUATEENG
INEER / DIPLOMAHOLDERS 

(for Super class / special class / A class contractors only) 
I/We here by certify that at present the following Engineering person  are working with me/in our 
firm/company and their bio-data are furnished below. 
 

Sl. 
No. 

Name of 
Engineering 
personnel 
appointed for 
supervising 
contractor’s 
work with 
address. 

Qualificati
on 

Date of 
Appointment 

Monthly 
emolument 

Whether 
full time 
engagem
ent and 
continuo
us. 

If they are superannuated 
/ retired / dismissed or 
removed personnel from 
state Govt./ Central 
Govt./ Public Sector 
Undertaking/ private 
Companies and orany 
one ineligible for 
Government service. 

1 2 3 4 5 6 7 
       

 
I / We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

 
 
 
 

Signature of the tenderer. 
Date:- 
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Schedule-C 
ANNEXURE – I 

 
LISTOFPLANTANDEQUIPMENTST OF DEPLOYEDONTHECONTRACTWORK 

(MINIMUM REQUIREMENT) 
 
 

Sl. No. List of plants and equipments  Marks 

01. Truck/Tipper   

02. Concrete Mixture   

03. Generator   

04. Plate Vibrator   

05 Needle Vibrator   

06 Centring& shuttering materials.   

07 Water Tanker   

08 Except if any   
  Total:-  

 
 

 
 
 
 
 

ANNEXURE – II OF SCHEDULE-C 

Apart from the above the contractor shall have to arrange other machineries if any required for the work. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



P a g e  | 65 

Contractor  Block Development Officer, DEOGAON 

 

 

 

SCHEDULE-D 
 

WORK EXPERIENCE 
LIST OF SIMILAR NATURE OF PROJECTS EXECUTED 

 
Name of 

Employer 
Name of 
Location 

and Name 
of Work 

Contract 
Price in 
Indian 

Rupees/ 
Agreeme

nt No. 

Major 
items 

of 
Works 

Stipulated date of 
Commencement/ 
completion of the 

Work as per 
Agreement. 

Actual date of 
Completion of 

the Work. 

Value of work actually 
executed during last 5 
financial year 

Reasons for 
delay in 
starting/ 

completion if 
any. Financial 

year 
Value 

1 2 3 4 5 6 7 8 9 
         

         

         

         

         

         

         

 
Note:- The above information is to be certified by the Engineer in Charge / Employer not bellow the rank of 

Executive Engineer. 
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\SCHEDULE-E 

  

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED  

OR ABANDONMENTOF WORK BY THE TENDERER 

 

 

1. a)  Is the tenderercurrentlyinvolved  Yes / No  

 in any litigation relating to the work. 

 b)  If yes: givedetails: 
2. a) Has the tenderer or anyofits     Yes / No 

 Constituent partners been debarred/ 

expelled by any agency in India during the last 5 years 

3. a) Has the tenderer or anyofits constituent  Yes / No 

partners failed  toperform on any contract work in  

India during the last 5 years 

b) If yes, givedetails: 

Note: 
If any information in this schedule is found to be incorrect or concealed, qualification application will be summarily 
be rejected. 

 

Signature of the contractor 
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SCHEDULE -F 
 

(To be submitted in original in legal stamp paper) 

1. The undersigned, do hereby certify that all the statements made in the required attachments 
are true and correct. 

2. The    undersigned    also    hereby    certifies    that    neither    our    firm M/s ______ 

__________________________  nor any of its constituent partners have abandoned any 
road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us 
for such works have been rescinded during the last five years prior to the date of thisbid. 

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to 
furnish pertinent information as deemed necessary and as requested by the Department to 
verify this statement or regarding my (our) competency and generalreputation. 

4. The undersigned understands and agrees that further qualifying information may be 
requested and agree to furnish any such information at the request of theDepartment. 

 
 
 
        (Signed by an Authorised Officer of the firm) 

Title of Officer 
Name of Firm 
Date: 
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SCHEDULE –G 

Existing commitments and ongoing works 

Description of 
works 

Place
 &

State 

Contract 
No. 

Name & 
Address 

of 
Employer 

Value of 
Contract 

(Rs.Lakh) 

Stipulated 
period of 
Completion 

Value of 
works 

remaining to 
becompleted 

(Rs. Lakh) 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 
        

 

*Attach Certificate(s) from the Engineer -in-charge 
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Schedule-H 

 

Form of Bid Security Declaration (Not Applicable) 
 

Name Of the Work– 

Date: 
Bid Identification No. 

To 

(Fill up the complete name and address of the Authority/Employer/Tender Inviting Authority) 

 
We, the undersigned declare that: 

 
1. We understand that, according to your conditions, bids must be supported by a Bid Security 

Declaration. 
 

2. We accept that the Authority/Employer/Tender Inviting Authority shall cancel our empanelment 
and / or suspend/prohibit/debar/blacklist from participating in bidding in any contract of the State 
for a minimum period of 180 days, if we are in breach of our obligation(s) under the bid conditions, 
becausewe: 

 
(a) Have withdrawn out Bid prior to the expiry date of the bid validity specified in the letter of Bid or 

any extended date provided by us;or 
(b) Having been notified of the acceptance of our Bid by the Employer prior to the expiry date the 

bid validity in the Letter of Bid or any extended date provided byus, 
(i) Failure of use to furnish the Performance Security and Additional Performance Security, 

if required in accordance ITB/Terms of the Bid Document,or 
(ii) Fail to agree to the decisions of the contract negotiation meetingor 
(iii) Failure refuses to execute theContract. 

 
3. We understand this Bid Security Declaration shall expire, if we are not the successful Bidder, 

upon the earlier of your notification of the name of the successful Bidder through award of 
contract; or after the expiry date of the Bidvalidity. 

 
Name of theBidder  

Name of the person duly authorized to sign the Bid on behalf oftheBidder __ 

Title of the person signingtheBid   __ 

Signature of the personnamedabove   _  

Datesigned dayof _  

 In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder 
 Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid. 

 
[Note: In case of a Joint Venture, the Bid Security Declaration must be in the name of all 
members to the Joint Venture that submits the Bid] 
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SCHEDULE – I 

MEMORANDUM OF UNDERSTANDING 

 

First Party I Sri/Smt.…………………………………………………., Aged ……. Years, S/O- 

………………………….……………………., At / P.O. / Dist-

………………………………………………………. (Hereinafter called the First Part) 

 

AND 

 

Second Party I Sri/Smt.……………………………………………………., Aged …. …Years, S/O- 

………………………………………        , At / P.O. / Dist-…………… (Hereinafter called the Second 

Part) having H.T. / L.T. license registration No……………… valid up to ………….. 

 

AND WHEREAS the First Party of 1st part is the managing partner of …………………. 

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for 

the tender work, “…………………………….” 

AND WHEREAS the Second Party accepted the offer of First Party. 

 

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS; 

1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party. 

2) That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction of 

Engineer-in-Charge. 

3) That, the First Party shall receive payment, signing the bill the document for the concerned work 

4) That, the Second Party shall abide the rules, regulations and specification of E.I. 

works of above said matter. 

 

In   witness where of both the party have signed in presence of  

  WITNESS 

W1 - 

  W2 - 
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TENDER SCHEDULE 
Tender Inviting Authority Block Development Officer, DEOGAON 

Name of the Works 
Construction of Day Care Sub Centre Building at Badbandh under 

DEOGAON Block for the year 2022-23 

Amount Put to Tender Rs.41,91,019/- 

Detailed Tender Call Notice No. 04/DEOGAON/2023-24 

 

Sl. 
No. Item of Work Quantity Unit 

As per Estimate 
(Excluding GST) 

Rate Amount 

1 2 3   4 5 6 

 Part-I Civil      

1 

Diluting and injecting chemical emulsion (to be 
supplied free of cost at site of work) for PRE 
CONSTRUCTIONAL Anti-termite treatment and 
creating a continuous chemical barrier under and 
all-round the column pits, wall trenches, basement 
excavation, top perimeter of building, expansion 
joints, over the top surface of consolidated earth on 
which apron is to be laid, surroundings of pipes and 
conduits etc. complete as per specifications (plinth 
area of the building at ground floor only shall be 
measured for payment) including cost of all 
materials, labour, T&P etc complete in all respect 
and as per direction of the Engineer-in-charge. 

0.00 sqm sqm 138.00 0.00 

2 

Earthwork in excavation in foundation in hard soil 
with all leads and lifts including dressing and 
levelling the bed and depositing the excavated earth 
at places away from work site with all leads and lifts 
including cost of all labour and T&P and dewatering 
if required for the work etc. complete and as 
directed by the Engineer-in-charge. 

 

107.14 
One 
cum 

One 
Cum 

206.80 22156.55 

3 

Supplying and filling in foundation and plinth with 
sand not exceeding 23.0 cm thick in layers  including 
watering and ramming with the cost conveyance 
royalties, taxes of the materials and labour with T&P 
required for the work etc. complete ( Measurement 
will be taken on finished compacted section)only as 
directed by Engineer-in-charge. 

 

0.00 One 
Cum 

One 
Cum 

57.40 0.00 

4 
Supplying and filling in foundation and plinth with 
good quality river sand including watering, ramming 

63.22 One 
Cum 

One 
Cum 

727.30 45979.91 
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with cost, conveyances, royalties, taxes of all 
materials and cost of all labour with T&P required 
for the work etc. complete as per specification & 
direction of Engineer-in-charge 

5 

Cement concrete of proportion (1:3:6) in foundation 
using 4 cm size clean hard black crusher broken 
granite stone metal of approved quality and from 
approved quarry including hoisting, lowering and 
laying concrete in layers not exceeding 15 cm thick 
to the required level ramming watering and curing 
etc. complete including cost and conveyance of all 
materials with all taxes and royalties and all labour 
with T&P required for the work etc. complete, 
including dewatering if required and as directed by 
the Engineer-in-charge. 
 

19.17 
One 
cum 

One 
Cum 

4977.40 95416.76 

6 

Cement Concrete (1:2:4) using 12mm  size hard 
granite C.B. chips approved quality from approved 
quarry including cost, carriage, royalty, cost of all 
labour. etc complete and as directed by E.I.C.  

2.70 
One 
Cum 

One 
Cum 5878.10 15870.87 

7 

RCC work of M 20 Grade with 20mm and down 
grade black hard granite crusher broken stone chips 
including hoisting and laying having a minimum 
compressive strength (in work test) of 200 kg/cm 
sqm in 15cm cubes at 28 days with IS 456 and 516 
using 10mm to 20mm size (20mm not to exceed 
25%) hard black crusher broken granite stone chips 
of approved quality and from approved quarry 
including hoisting lowering laying and compacting 
concrete watering and curing for 4 weeks including 
centring shutering and finishing the exposed 
surfaces smooth with cost, conveyance, royalties 
and taxes of all materials and labour with T&P 
required for the work etc. complete in all respect 
but excluding the  cost and conveyance of M.S. rods 
or Tor steel and binding wire 18mm to 20mm gauge 
and labour charges for straightening, cutting, 
bending, binding etc. of the M.S. rods or Tor steel 
and binding wire 188 to 20 mm gauge and labour 
charges for straightening, cutting, bending, binding 
etc of the M.S rods or Tor steel and binding wire and 
tying the grills and placing in proper position  and as 
directed by the Engineer-in-charge. 
 

     

A Column Base 14.92 One 
cum 

One 
Cum 

5740.40 85646.77 

B Plinth Beam 7.78 
One 
Cum 

One 
Cum 6558.20 51022.80 

C Column 3.37 
One 
Cum 

One 
Cum 

15494.40 52216.13 
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 1st Floor 2.73 One 
Cum 

One 
Cum 

17606.90 48066.84 

 Head Room 1.37  
One 
Cum 

One 
Cum 17606.90 24121.45 

D Wall Beam 9.33 
One 
Cum 

One 
Cum 

13473.50 125707.76 

 1st Floor      7.67 One 
Cum 

One 
Cum 

15181.80 116444.41 

 Head Room 1.09  
One 
Cum 

One 
Cum 15181.80 16548.16 

E Lintel Band 1.58 
One 
Cum 

One 
Cum 

12754.50 20152.11 

 1st Floor 1.43 One 
Cum 

One 
Cum 

14319.00 20476.17 

 Head Room      0.08 
One 
Cum 

One 
Cum 14319.00 1145.52 

F Chajja 13.98 
One 
Sqm 

One 
Sqm 

1088.40 15215.83 

 1st Floor      13.61 One 
Cum 

One 
Cum 

1241.90 16902.26 

G Roof Slab 9.73 
One 
Cum 

One 
Cum 12099.20 117725.22 

 1st Floor 7.80 
One 
Cum 

One 
Cum 

13532.70 105555.06 

 Head Room      0.92        One 
Cum 

One 
Cum 

13532.70 12450.08 

H Stair Case 2.56 
One 
Cum 

One 
Cum 13429.30 34379.01 

 1st Floor 2.56 
One 
Cum 

One 
Cum 

15128.70 38729.47 

8 

Straightening bend up or coiled rods cutting 
bending, binding, cranking, hooking, welding or 
jointing (if required) the MS rods or tor steel and 
binding wires and binding tying the grills, hoisting, 
lowering and placing in proper position as required 
for RCC works including cost, conveyance and taxes 
of MS Rods or Tor steel and binding wires of 18 to 
20 gauge and labour with all T & P required for the 
work etc. complete in all floors (weight of binding 
wire will not be considerd for payment and payment 
will be made onweight of MS rods or Tor steel with 
piece as per codal provision only and as directed by 
the Engineer-in-charge. 

60.84 
One 
Qntl 

One 
Qntl 9011.10 548235.32 

 1st Floor 27.82 
One 
Qntl 

One 
Qntl 9036.70 251400.99 

 Head Room 4.25 
One 
Qntl 

One 
Qntl 

9036.70 38405.98 

9 
Fly Ash brick masonary  in cement mortar (1;6) using  
(23xx11x8) cm size brick after immersing brick for 
six hours in water before use in superstructure 

20.92 One 
Cum 

One 
Cum 4920.00 102926.40 
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having C.S not less than 75 kg/cm2 in foundation 
and plinth from approved quarry  including splays  
cutting circular moulding and similar such type of 
work with necessary projections, chambering and 
corbelling, watering and curing etc. complete 
including cost and conveyance of all materials with 
all taxes and royalties and all labour with T&P 
required for the work etc. complete  in all floors and 
as directed by the Engineer-in-charge. IN 
FOUNDATION 

10 

Fly Ash brick masonary  in cement mortar (1;6) using  
(23xx11x8) cm size brick after immersing brick for 
six hours in water before use in superstructure 
having C.S not less than 75 kg/cm2 in foundation 
and plinth from approved quarry  including splays  
cutting circular moulding and similar such type of 
work with necessary projections, chambering and 
corbelling, watering and curing etc. complete 
including cost and conveyance of all materials with 
all taxes and royalties and all labour with T&P 
required for the work etc. complete  in all floors and 
as directed by the Engineer-in-charge. IN 
SUPERSTRUCTURE 

32.94 One 
Cum 

One 
Cum 

4958.30 163326.40 

 1st Floor 26.56 One 
Cum 

One 
Cum 

5246.00 139333.76 

 Head Room      13.05      
One 
Cum 

One 
Cum 5246.00 68460.30 

11 

Fly Ash brick masonry in cement mortar (1:4) in 
super structure using Fly Ash bricks of 25 x 12 x 8 cm 
size having a crushing strength of not less than 75 
kg./sqcm with dimensional tolerance ± 2% including 
splays cutting circular moulding chamfering and 
corbelling and similar such type of works with all 
necessary projections watering and curing after 
immersing the bricks in water at least for six hours 
before use including cost, conveyance, royalties and 
taxes of all materials with all labour,labour cess and 
T & P required for the work complete in all respect 
as per direction of Engineer-in-Charge. 

4.35 One 
Cum 

One 
Cum 

5161.00 22450.35 

 1st Floor 6.18 
One 
Cum 

One 
Cum 5448.70 33672.97 

12 

12mm. thick cement plaster (1:6) over brick 
masonry including cement  punning and bitumen 
painting over top of wall watering curring walls 
including watering and curing with the cost and 
conveyance of all materials and labour with T&P 
required for the work with all taxes and royaliotes 
etc. complete in all floors. As directed by Engineer-

152.94 One 
Sqm 

One 
Sqm 

151.20 23124.53 
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in-charge. 

 1st Floor 135.14 
One 
Sqm 

One 
Sqm 

157.10 21230.49 

 Head Room 87.89 One 
Sqm 

One 
Sqm 

157.10 13807.52 

13 

16 mm. thick cement plaster (1:6) finished smooth 
to inside smooth surface of brick walls after racking 
out the joints including watering and curing with the 
cost and coveyance of all materials and labour with 
T&P required for the work with all taxes and 
royalioties etc. complete in all floors. As directed by 
Enginner-in-charge. 

373.89 
One 
Sqm 

One 
Sqm 

215.90 80722.85 

 1st Floor 304.02 
One 
Sqm 

One 
Sqm 221.20 67249.22 

 Head Room      31.06      
One 
Sqm 

One 
Sqm 

221.20 6870.47 

14 

Finishing surface of walls with cement based wall 
putty (water based) of approved make and finished 
smooth and even surface to receive painting 
including cost of scaffolding staging charges with 
cost of all materials labour T & P etc. as per 
direction of Engineer -In -charge. in 

373.89 One 
Sqm 

One 
Sqm 76.00 28415.64 

 1st Floor 0.00 
One 
Sqm 

One 
Sqm 77.40 0.00 

 Head Room 0.00 
One 
Sqm 

One 
Sqm 77.40 0.00 

15 

6 mm thick cement plaster (1:4) to RCC surfaces 
finished smooth including closed deep chiping and 
slury treatment. 

87.40 
One 
Sqm 

One 
Sqm 

167.00 14595.80 

 1st Floor 0.00 One 
Sqm 

One 
Sqm 

168.20 0.00 

 Head Room 0.00 One 
Sqm 

One 
Sqm 

172.40 0.00 

16 

Providing and fixing Virtified Tiles of premium grade 
in all floors & treads or steps and landing on 25 mm 
thick bed of cement mortar in proportion (1:1) 
jointed with neat cement slurry mixed with pigment 
to match the shades of the tiles including rubbing 
and polishing with cost, coveyance of all materials, 
royalty, taxes etc. complete in all floors and as per 
the direction of Enginner-in-charge. 

80.57 
One 
Sqm 

One 
Sqm 1075.50 86653.04 

 1st Floor 65.87 
One 
Sqm 

One 
Sqm 1086.10 71541.41 

17 

Supplying, fitting & fixing of Ceramic Tiles of 
minimum 16mm thick and above 0.10 sqm of 
approved make in dadoes, skirting and risers of 
nsteps laid on 12 mm thick cement mortar (1:3) (1 

59.81 
One 
Sqm 

One 
Sqm 

1241.10 74230.19 
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cement : 3 course sand) jointed with slurry mixed 
with pigment to match the shades of the tiles 
including rubbing and polishing etc. complete 
including cost of all materials, labour T&P etc. 
required for the work all complete as per direction 
of the Engineer-in-charge  

 1st Floor 47.74 
One 
Sqm 

One 
Sqm 1273.90 60815.99 

18 

Supplying, fitting & fixing of Chequered tiles in floors 
of approved make laid on 20 mm thick cement 
mortar (1:4) (1 cement : 4 course sand) and filling 
joints with epoxy gouut of of approved quality 
including cost of all materials, labour T&P etc 
required for the work all complete as per direction 
of the Engineer-in-charge  

11.24 One 
Sqm 

One 
Sqm 

991.10 11139.96 

 1st Floor 7.98 
One 
Sqm 

One 
Sqm 

991.10 7908.98 

19 
Priming 1 coat with wall  primer water bond cement 
primer including all labour, materials etc. complete. 614.23 

One 
Sqm 

One 
Sqm 66.00 40539.18 

 1st Floor 12 mm 135.14 
One 
Sqm 

One 
Sqm 67.50 9121.95 

 1st Floor 16mm ceilling 304.02 
One 
Sqm 

One 
Sqm 

68.60 20855.77 

 Head Room 12 mm 87.89 One 
Sqm 

One 
Sqm 

67.50 5932.58 

 Head Room 16 mm ceilling 31.06 
One 
Sqm 

One 
Sqm 68.60 2130.72 

20 

Wall painting 2 coats with plastic emulsion paint of 
approved shade on new work to give an even shade 
including cost of paint etc complete. 

461.29 

One 
Sqm 

One 
Sqm 88.20 40685.78 

 1st Floor 304.02 
One 
Sqm 

One 
Sqm 

89.90 27331.40 

 Head Room 31.06 One 
Sqm 

One 
Sqm 

89.90 2792.29 

21 

Supplying and applying weather coat on out walls 
two coats with any approved shade of weather coat 
of I.S.I mark with primer  including cost of weather 
cost etc complete and as directed by the engineer-
in-charge. 

152.94 

 

One 
Sqm 

 

One 
Sqm 81.30 12434.02 

 1st Floor 135.14 One 
Sqm 

One 
Sqm 

84.10 11365.27 

 Head Room 87.89 One 
Sqm 

One 
Sqm 

84.10 7391.55 

22 

Labour charges for fitting and fixing of departmental 
M.S. Gates, steel windows M.S. window grills to 
windows and opening and collapsible gate with top  
and bottom rails in proper position including making 

1128.52 
One 
Kg 

One Kg 80.00 90281.60 
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holes in walls, R.C.C. stucture and wood work etc. 
and making good the damages to walls or R.C.C. 
structure including mending or cutting to sizes or 
grooves in walls and fixing with R.C.C. (1:2:4) with 
hard black crusher broken/hand broken granite 
stone chips of 12mm to 20 mm. (20mm not to 
exceed 25%) with cost and conveyance of all 
materials, Iron works, labour taxes and royalities 
with all T&P etc. complete in all floors. As Directed 
by Enginner-in-charge. 

 1st Floor 921.00 
One 
Kg One Kg 80.00 73680.00 

 Head Room      87.75    
One 
Kg 

One Kg 80.00 7020.00 

23 

Supplying fitting and fixing  of  stainless steel of 304 
grade in hand railing  using 50mm dia of 2mm thick  
circular pipe with Balustrade of size 32mm x 32mm 
x 2mm @ 0.90 mtrs C/C and stainless square pipe 
bracing of size 32mm x 32mm x 2mm in 3 rows in 
staircase  as per approved design and specification, 
buffing, polishing etc  with coist, conveyance, taxes 
of all materials, labour and T&P required for the 
work all complete in all respect and as directed by 
the Engineer-in-charge.  

86.36 
One 
KG 

One 
KG 335.80 28999.69 

 1st Floor 211.49 
One 
Kg One Kg 335.80 71018.34 

24 

Providing, fitting and fixing of Al door with anodized 
Al. door section of 9202 as vertical member, 9201 as 
top and 9200 as middle and bottom member with 
frame section No.9221 and tapered clip no. 4660 
and the frame to be completed  by means of 
jointing angle no. 1855 including all cost of labour, 
T&P, hire charges of drilling machine, labour charges 
, etc. complete as per direction of the Engineer-in-
charge (Top half glass & bottom half of Board) 

     

A Ground Floor A) Cost of  Al. Frame 51.20 One 
KG 

One 
KG 

514.00 26314.35 

B 
Ground Floor B)  Cost of 12mm thick prelaminated 
board including wastages 0.00 One 

Sqm 
One 
Sqm 

685.00 0.00 

25 

Factory made single leaf rigid FRP (alternately called 
GRP) sandwich composite door shutter of 32mm 
thick laminated with two GRP skins with wood grain 
finish fabricated using UV-stabilised Isopthalic 
Gelcoat and one layer of 450 gsm E-glass Chopped 
Strand Mat (CSM)   mpregnated    with   orthopthalic    
polyester resin. The thickness of the skins shall not 
be less than 1.50mm Expanded Polystyrone (EPS) 

6.50 
One 
Sqm 

One 
Sqm 3309.00 21508.50 
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structural foam panel of 29mm thickness and a 
density of 20kg/cu.mtr shall be used as core 
material. Wooden reinforcements made of 
seasoned sal wood block of cross section not less 
than 28mm x 32mm and also necessary sal wood 
reinforcements for fitting the metal fittings such as 
tower bolts, aldrops, handles etc shall be provided. 
A structural adhesive compatible with (EPS) foam 
shall be used for bending the core material, the sal 
wood reinforcements and the skins. The material 
and process for manufacturing the door shutters 
shall conform to RV-TIFAC composites Design 
Centre's standards and specifications and the door 
shutters tested in conformation to IS: 4020-1998. 
The finish of door shutter will be plain colour as per 
specification and direction of the Engineer in 
charge.  

 1st Floor 3.25 
One 
Sqm 

One 
Sqm 

3309.00 10754.25 

26 

Priming one coat with any approved primmer (To 
Receive Enamel paint) including cost of primmer & 
labour to give an even shade excluding cost of 
primer.  (As per A.R. 

0.00 
One 
Sqm 

One 
Sqm 210.90 0.00 

 1st Floor 0.00 
One 
Sqm 

One 
Sqm 

59.60 0.00 

27 

Painting two coats with approved enamel paints of 
approved colour, shade over a coat of  primer 
including sand papering, polishing the surface, cost, 
conveyances of all materials and cost of all labour 
etc, complete as per specification & direction of 
E.I.C. 

2.83 One 
Sqm 

One 
Sqm 

210.90 596.85 

 1st Floor 6.06 
One 
Sqm 

One 
Sqm 154.30 935.06 

28 
25mm thick CC 1:2:2 with 6mm size CB chips for 
grading concret over roof slab etc. complete. 15.61 One 

Sqm 
One 
Sqm 

312.90 4884.37 

 1st Floor 70.14 One 
Sqm 

One 
Sqm 

343.20 24072.05 

 Head Room 10.22 
One 
Sqm 

One 
Sqm 343.20 3507.50 

 Total Part-I Civil     3562601.00 
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 PART-II Electrical      

28 

Recessed  wiring  to  Light point  Each  with  1.5 
sqmm  FR  PVC  insulated signle core multistand 
copper conducter of ISI marked with 20mm  dia 
non-metalic PVC flexible conduct with 5 Amp, 250V 
piano type switch ISI marked & ceiling rose ISI 
marked mounted on MS box having from bakelite 
cover of suitable size, MS box with 1.0 sqmm FR PBC 
insulated single core multi stand copper conductor 
as earth wire including all accesories & connection 
as per direction of  engineer  is charge  (  Make of  
wire  = Finolex / L&T / Anchor  / Havels / V- Guard) 
(deducting the cost of S/F of 100mm x 100mm x 
60mm M.S. Box with bakelite cover - 1 no) 

     

A Group A (1.2.1-1.24.2) 20.00 Each Each 420.00 8400.00 

B do- Group B (1.2.2 - 1.24.2) 17.00 Each Each 648.00 11016.00 

C do- Group C (1.2.2 - 1.24.2) 10.00 Each Each 934.0 9340.00 

29 
S/F of 5/6A Switch & 3Pin 5/6A Socket On Existing 
Board. (Anchor/Havells) etc. complete 12.00 Each Each 86.00 1032.00 

30 

Point wiring for 5 / 6 amp socket outlet with 2 x 1.5 
sq.mm FR PVC insulated single core multistrand 
copper conductor 

3.00 Each Each 560.00 1680.00 

31 
Circuit Submain wiring in PVC Conduit.  
(Polycab/Havells/V-Guard) etc. complete      

A  2 x 1.5sq.mm +1 x 1.5 sq.mm  60.00 Mtr Mtr 126.00 5625.00 

B 2 x 2.5 sq.mm + 1 x 1.5 sq.mm 220.00 Mtr Mtr 140.00 30800.00 

C 2 x 4.0 sq.mm + 1 x 1.5 sq.mm 90.00 Mtr Mtr 158.00 14220.00 

D 2X6.0 sq.mm + 1x1.5 sq.mm 30.00 Mtr Mtr 189.00 5670.00 

32 
S/F of Power plug point including all cost etc. 
complete 6.00 Each Each 275.00 1650.00 

33 

S/F of BK angle Holder ISI 
Mark.(Anchor/Havells/Cona) incl. all cost etc. 
complete 

20.00 Each Each 59.00 1180.00 
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34 
S/F of  48" A.C Ceiling Fan.(Usha striker/Havells Neo) 
incl. all cost etc. complete 11.00 Each Each 2191.00 24101.00 

35 

S/F of Electronics step Fan 
Regulator.(Anchor/Havells) incl. all cost etc. 
complete 

11.00 Each Each 275.00 3025.00 

36 
S/F of 9" Exhaust Fan(Crompton/Usha/Bajaj)incl. all 
cost etc. complete 7.00 Each Each 1650.00 11550.00 

37 S/F of Computer Board. 3 nos S.S with wiring 4.00 Each Each 850.00 3400.00 

38 
S/F of 18-20W LED Tube light fittings 
(Crompton/Polycab) incl. all cost etc. complete 15.00 Each Each 660.00 9900.00 

39 
S/F of 12W LED Bulb (Polycab/Havells) incl. all cost 
etc. complete. 20.00 Each Each 180.00 3600.00 

40 S/F of BH fittings with 12 Watt LED bulb 3.00 Each Each 950.00 2850.00 

41 

S/F of 45 Watt LED street light on roof parapit 
(Crompton/Havells/Philips) incl. all cost etc. 
complete. 

2.00 Each Each 4500.00 9000.00 

42 S/F of SP MCB DB 6 way  single door. 3.00 Each Each 1150.00 3450.00 

43 S/F of  "B: Series SP MCB incl. all cost etc. complete 18.00 Each Each 157.00 2826.00 

44 
S/F of 1x1.5 smm cu wire for inverter wiring incl. all 
cost etc. complete. 120.00 Mtr Mtr 45.00 5400.00 

45 

Earthing with G.I earth Pipe 3 mtr long 40mm dia 
Including accessories with charcol & slat incl. all cost 
etc. complete. 

3.00 Each Each 2453.00 7359.00 

46 
Supply & laying of 8 SWG Copper wire incl. all cost 
etc. complete. 40.00 Mtr Mtr 85.00 3400.00 

47 
S/F of 63 A DP main switch(Havells/Anchor) incl. all 
cost etc. complete. 2.00 Each Each 2650.00 5300.00 

48 
S/F of 32Amp ICDP Main 
switch(Havells/Anchor/Orient) 1.00 Each Each 2145.00 2145.00 

49 
Supplying and fixing of 6 Kg ABC (Powder type) Fire 
extinguisher incl. all cost etc. complete. 1.00 Nos Nos 3500.00 3500.00 

50 
S/F OF 10 mm2 Service wair with g.i.wair incl. all 
cost etc. complete. 75.00 Mtr Mtr 65.00 4875.00 

51 

Supply and installation of inverter set with 1150 
watt UPS,150 Ah Tubular battery  with 
trolly.(Luminus/Exide/Mictotek) 

1.00 SET SET 38000.00 38000.00 

52 provision for External Electrification     15000.00 
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 Total Part-II Electrical Installation     251229.00 

 
 
 
 
  

      

 Part-III PH, Sanitary and Water supply      

53 

GPH Works: Supplying all  materials, labour, T&P 
and providing and fixing to wall or ceiling and floor 
pvc pipes confirming to ASTM-D- 1785/89 (Sch-80) 
and pipe fittings of the following nominal borewith 
clamps including making good the wall, ceiling and 
floor, testing all complete as per specification and 
direction of the Engineer-in-charge. 

     

 Ground floor      

 20 mm CPVC (sdr-13.5) pipes (Oriplast/Supreme) 20.00 Mtr Mtr 204.60 4092.00 

 25 mm CPVC (sdr-13.5) pipes (Oriplast/Supreme) 15.00 Mtr Mtr 272.90 4093.50 

 32 mm CPVC (sdr-13.5) pipes (Oriplast/Supreme) 10.00 Mtr Mtr 398.70 3987.00 

 First floor      

 20 mm CPVC (sdr-13.5) pipes (Oriplast/Supreme) 15.00 Mtr Mtr 210.00 3150.00 

 25 mm CPVC (sdr-13.5) pipes (Oriplast/Supreme) 10.00 Mtr Mtr 278.60 2786.00 

 32 mm CPVC (sdr-13.5) pipes (Oriplast/Supreme) 10.00 Mtr Mtr 405.50 4055.00 

54 

supplying all materials, labour, T&P and cutting 
holes through existing brick work including making 
good the damages in cement mortar (1:4) for taking 
G.I. Pipes and fittings/ P.V.C. pipes and fittings etc. 
all complete as per P.H. specification and direction 
of Engineer-in-charge. 

     

 Ground floor250 mm thick wall 7.00 Each Each 49.00 343.00 

 First floor 250 mm thick wall 7.00 Each Each 49.00 343.00 

55 

Supplying all materials, labour, T&P and cutting hole 
in R.C.C floors, roofs, etc upto 19 cm thick  for 
passing G.I. Pipes / P.V.C pipes and fittings etc and 
repairing the holes after  insertion of pipes etc with 
cement concrete (1:2:4 ) including finishing 
complete so as to make it leak proof as per direction 
of the  Engineer-in-charge. 
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 Ground floor250 mm thick wall 5.00 Each Each 156.70 783.50 

 First floor 250 mm thick wall 5.00 Each Each 156.70 783.50 

56 
 

Supplying all materials, labour, T&P and cutting 
grooves in pucca floors and walls for taking 
G.I./P.V.C. pipes and making good the damages as 
per direction of the E.I.C. 

     

 Ground floor 35.00 Each Each 163.20 5712.00 

 First floor  25.00 Each Each 163.20 4080.00 

57 
 

Supplying all materials, labour T&P and fitting and 
fixing brass/CP fittings of the following nominal bore 
with supply of all joiniting materials complete as per 
specification and direction of the Engineer-in-
charge. 

     

a 

Supplying all materials, labour, T&P and fixing 
standard sized two way  Bib cock of  
Hindware/Jaquar/Parryware  of approved make etc 
complete including cutting the wall and making 
good the damages, including cost of all materials 
complete as per PH specification complete as per 
direction of Er-in-charge. 15mm dia CP Two way  bib 
cock with Flange. 

2.00 each each 971.20 1942.40 

b 

Supplying all materials, labour, T&P and fixing 
standard sized  Bib cock of  
Hindware/Jaquar/Parryware  of approved make etc 
complete including cutting the wall and making 
good the damages, including cost of all materials 
complete as per PH specification complete as per 
direction of Er-in-charge.15mm dia. nominal bore 
Long body Bib Cock Jaquar  FLR-5163 

9.00 each each 872.80 7855.20 

c 

Supplying all materials, labour, T&P and fixing 
standard sized  Bib cock of  
Hindware/Jaquar/Parryware  of approved make etc 
complete including cutting the wall and making 
good the damages, including cost of all materials 
complete as per PH specification complete as per 
direction of Er-in-charge.15mm dia. nominal bore 
Short body Bib Cock 

3.00 each each 720.20 2160.60 

d 

Supplying all materials, labour, T&P and fixing 
standard sized  15mm dia angular Stop cock of 
Hindware/Jaquar/Parryware  of approved make etc 
complete including cutting the wall and making 
good the damages, including cost of all materials 

12.00 each each 715.30 8583.60 
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complete as per PH specification complete as per 
direction of Er-in-charge. 15mm dia CP angle stop 
cock with wall flange 

e 

Supplying all materials, labour, T&P and fixing 
standard sized pillar cock of 
Hindware/Jaquar/Parryware of approved make etc 
complete including cutting the wall and making 
good the damages, including cost of all materials 
complete as per PH specification and direction of 
Engineering-in-charge. 15mm dia brass pillar cock 

7.00 each each 725.10 5075.70 

f 

Fixing of 25mm dia Brass / Gun meta ball Valve 
confirming to  IS : 781-1995 of approved make  as 
per specification complete as per direction of Er-in-
charge.32mm dia brass or gun metal full way valve 
(shakti make) 

2.00 each each 814.00 1628.00 

g 

Fixing of 32mm dia Brass / Gun meta ball Valve 
confirming to  IS : 781-1995 of approved make  as 
per specification complete as per direction of Er-in-
charge.32mm dia brass or gun metal full way valve 
(shakti make) 

2.00 each each 1021.90 2043.80 

h 

Fixing of 40mm dia Brass / Gun meta ball Valve 
confirming to  IS : 781-1995 of  of approved make  
as per specification complete as per direction of Er-
in-charge.40mm dia brass or gun metal full way 
valve(shakti make) 

1.00 each each 1323.90 1323.90 

 15mm dia PVC connection pipe 450 mm long 14.00 each each 100.00 1400.00 

 15mm dia CP Extention Nipple 14.00 each each 40.40 565.60 

i 

Providing and fixing  circular type stainless steel  jalli 
(grating) with hole for floor /nahani trap etc 
complete as per specification and direction of the 
Engineer in charge. 

7.00 each each 77.50 542.50 

58 

Supplying all materials, labour, T&P and fixing 
Health Faucet of Hindware/Jaquar/Parryware 
complete with Chromium plated brass brackets 
fixed to wooden plugs with Chromium plated brass 
screws as per specification and direction of the  
Engineer-In-Charge. 

     

 
15mm dia CP Health Faucet of Jaquar 1.2mtr long, 
8MM dia  Amber deluxe 2.00 each each 761.60 1523.20 

59 

Supplying all materials, labour, T&P and fitting and 
fixing U-PVC SWR soil waste ventilating pipes and 
fittings of the following outside diameter 
conforming to ISI No 13592/1992 to walls with nails, 

     



P a g e  | 84 

Contractor  Block Development Officer, DEOGAON 

bobbins and wooden plugs or laying in trenches 
including jointing with supply of approved rubber 
lubricant by non-heat application method/as per 
manufacturer's specification, testing, earthwork in 
excavation in all kinds of soil and refilling of 
trenches as per specification and direction of the 
Engineer-In-Charge. 

A 
110mm diameter U-PVC SWR pipes(Oriplast type-
B/Supreme) 12.00 Mtr Mtr 567.00 6804.00 

B 110mm U-PVC  door Tee 7.00 Each Each 296.70 2076.90 

C 110mm U-PVC offset 7.00 Each Each 180.50 1263.50 

D 110mm U-PVC  door bend 7.00 Each Each 204.70 1432.90 

E 110mm U-PVC  plain shoe bend 7.00 Each Each 186.50 1305.50 

F 110mm U-PVC  vent cowl 5.00 Each Each 77.30 386.50 

G 110mm P-trap 7.00 Each Each 299.70 2097.90 

H 110mm U-PVC  plain bend 7.00 Each Each 171.30 1199.10 

I 100mm S/S coupling with EPMD 7.00 Each Each 365.30 2557.10 

60 

Supplying all materials,labour T&P and cutting holels 
through existing brick or laterite masonry wall for 
taking H.C.I pipes and fittings including making good 
the damages etc. all complete as per 
P.H.Specification and direction of the  Engineer-In-
Charge. 

     

  
250mm to 375mm thick wall 5.00 Each Each 49.00 245.00 

61 

Supplying all materials, labour T&P and and fixing 
12.50 liters/10 liters capacity low level flushing 
cistern of Hindware/Jaquar/Parryware with a pair of 
cast iron or M.S. brackets complete with fittings 
such as siphonic arrangements 15mm nominal size 
brass/pvc ball valve with polythene float CP brass 
handle,unions and couplings for connection with 
inlet, outlet and overflow pipes, 32mm dia CP long 
flush bend, 15mm dia pvc inlet connection pipe 
including cutting holes and making good the same 
and connecting the flush bend with cistern and 
closet and connceting the inlet pipe with suupply 
main etc all complete as per the specification and 
direction of the Engineer-in-charge. 

     

 
10 Liters capacity PVC cistern with 32mm dia flush 
bend.  Hindware sleek fresh single flush  Starwhite, 
Size 47.6 X 15.5 X 32.5 cm 

5.00 Each Each 1603.50 8017.50 
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62 

Supplying all materials, labour, T&P and fixing 
vitreous china water closet, squatting pan (Indian 
type W.C pan/Orissa pattern squatting pan) of 
Hindware/Jaquar/Parryware duly embedded in 
cement concrete (1:4:8) using 4cm size hard granite 
metal including fixing a pair of vitreous china 
250mm x 130mm x30mm footrest, fixing 100mm dia 
HCI 'p' or 's' trap (with/without 50mm dia horn) for 
water colset squatting pan including jointing the 
trap with pan in cement mortar (1:1) cutting the 
floor and mending good the damages etc all 
complete as per specification and direction of the  
Engineer-In-Charge. 

     

  

Hindware Orissa Pan cat no 20004 Starwhite. Size- 
53x41 cm 3.00 Each Each 2536.40 7609.20 

63 

Supplying all materials, labour, T&P and fixing the 
following vitreous china Wash Down Water Closet 
(Wall hung European type W.C. pan) of 
Hindware/Jaquar/Parryware with integral 'p' or 's' 
trap to the floor with wooden plug and chromium 
plated pedestal screws including jointing the trap 
with soil pipe in cement mortar (1:1) fixing plastic 
seat and cover for wash down water closet with 
chromium plated brass hinges and rubber buffers 
including polishing etc all complete as per 
specification and direction of the  Engineer-In-
Charge. 

     

  

Wall hung EWC with 'p' / S trap plain FLS-WHT-
5351/5201 (S-10) Starwhite type, size-370x650x765 
mm, 

2.00 Each Each 10835.90 21671.80 

64 

Supplying all materials, labour T&P and fixing wash 
basins of Hindware/Jaquar/Parryware with hole for 
pillar taps with cast iron or M.S.brackets painted 
white including cutting holes in walls and making 
good the damages with supply of wooden plugs, 
screws and cement etc, fixing pedestal for wash 
basin recessed at the back for the reception of pipes 
and fittings, fixing PVC waste pipe of 32mm nominal 
diameter for wash basin including brass check nut 
complete, fixing pillar taps capstan head screw 
down high pressure lettered 'Hot' and 'Cold' with 
long screws, shanks and back nuts of 15mm dia 
nominal bore, fixing 15mm dia PVC inlet connection 
pipe and making connection with pillar cocks and 
supply mains for wash basin, fixing 32mm dia CP 
brass waste, etc all complete as per specification 
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and direction of the  Engineer-In-Charge. 

  

wall hung  Wash Basin Size - 550mmx400x830mm, 
Cat -no- 10008 5.00 each each 2296.00 11480.00 

65 

Supplying all materials, labour, T&P and fixing 
standard sized  Chromium Plated soap case of  
Hindware/Jaquar/Parryware complete with 
Chromium Plated brass  brackets fixed to wooden 
plugs   with Chromium Plated brass  screws as per 
specification and direction of the Engineer in charge 

     

  
450X600mm size B.E. mirror 2.00 Each Each 717.20 1434.40 

  
CP soap holder 3.00 Each Each 275.30 825.90 

  
25mmx600mm long CP towel rail. 2.00 Each Each 1479.60 2959.20 

66 

Supplying all materials, labour, T&P and fixing  100 
mm dia wall mounted over head shower  & Shower 
arm  Hindware/Jaquar/Parryware including cutting 
the wall and making good the damages, including 
cost of all materials complete as per PH specification 
and direction of Engineer-in-charge. 100 mm dia CP 
overhead shower with Arm 

     

  3.00 nos nos 915.00 2745.00 

67 

Supplying all materials, labour, T&P and fixing 
standard sized  15mm dia Single lever Concealed 
Deusch mixer with provision for connection to 
overhead shower only  of 
Hindware/Jaquar/Parryware  of approved make etc 
complete including cutting the wall and making 
good the damages, including cost of all materials 
complete as per PH specification complete as per 
direction of Er-in-charge. Concealed stop cock 
Jaquar FLR-5227. 

3.00 each each 2575.70 7727.10 

68 

Fixing Rotational moulded Poly Propelene double 
layer cylindrical vertical water storage tanks 
confirming to IS 12701-1996 including cutting holes 
through the tank and fixing mild steel tubes and 
fitting and providing extra sockets and jam nuts, 
fixing ball valve etc,including hosting upto a height 
of 5 mtr above ground level and placing the tank to 
the required postion etc all complete as per 
specification and direction of the Er-in-charge. 

     

B 
2000 ltr capacity Double layer cylindrical vertical  

water storage tanks 1.00 each each 19686.97 19686.97 
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B.ii EXTERNAL P.H. & SANITARY WORK. :-      

69 

Supplying all materials, labour, T & P and 
constructing Gully trap chamber of the following 
inside size with 8 cm thick R.C.C. precast cover slab 
in CC (1:2:4) mix using 12mm size h.g. chips, 
foundation concrete (1:4:8) using 40mm size h.g. 
metal on bed aound trap , Fly Ash brickwork in CM 
(1:6) in P&F and inside 12mm thick cement 
plastering (1:3) finished with a floating coat of neat 
cement including fixing 100mm x100mm size gully 
trap, 150mm x150mm C.I gratig etc. all complete as 
per aproved drawing, specification and direction of 
Engineer-in-charge. 

     

  
250mmx250mm with RCC cover 2.00 Each Each 1102.20 2204.40 

70 

Supplying all materials, labour, T & P and 
constructing Inspection chamber of the following 
inside size with CC (1:3:6) mix using 40mm size h.g. 
metal on bed, Ist class Fly Ash brickwork in CM (1:6) 
, moulding and shaping the channel inside and 
benching with CC (1:2:4) using 12mm size h.g. chips, 
12mm thick cement plastering (1:3) finished with 
punning to inside , cement flush pointing (1:3) to 
outside , R.C.C. cover slab in (1:2:4) using 12mm size 
h.g. chips with RCC man hole cover , earth work in 
excavation in all kinds of soil and refilling the cavity 
around the chamber including watering ,curing, 
conveyance of all materials to worksite , payment of 
royality , taxes  etc. all complete as per aproved 
drawing , specification and direction of Engineer-in-
charge. 

     

  
Inside size 760mm x760mm x450mm 1.00 each each 7979.50 7979.50 

71 

Supplying all materials, labour, T&P and laying in 
trenches (to level or slope) unplasticized PVC pipes 
conforming to IS: 4985/2000 of the following 
outside dia for class-3(0.60mpa) including jointing 
with supply of approved solvent cement by non-
heat application method/as per manufacturer’s 
specification, providing and laying in trench cement 
concrete (1:4:8) with 40mm size hard granite metal 
in the Type C-1 standard bedding surrounding or 
encasing  including concrete for bedding and curing 
etc all complete as per PH specification and 
direction of the Engineer-in-charge. 

     

A 110mm dia u-pvc pipe 10.00 mtr mtr 557.90 5579.00 
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B 160mm dia u-pvc pipe 10.00 mtr mtr 1116.80 11168.00 

72 

Supplying all materials, labour, T&P and 
constructing Man hole chamber of the following size 
with  cement concrete (1:3:6) using 40 mm size HG 
metal on bed , !st class Fly Ash Brick work in CM 
(1:6) moulding and shaping the channel inside and 
benching with CC (1:2:4) mix using 12 mm size H.G 
chips,  12 mm thick cement plaster (1:3) with 
punning to inside, cement flush pointing (1:3) to 
outside ,RCC cover slab in   (1:2:4) mix using 12 mm 
size H.G chips with RCC man hole cover , earth work 
in all kinds of soil and refilling the cavity around the 
camber including watering, curing, conveyance of all 
materials to worksite  payment  of royalty, taxes etc. 
all completed as per approved drawing, 
specification and direction of Engineer-in-charge. 

          

  
Inside size 900mmx900mmx900mm 1.00 Each Each 14914.10 14914.10 

  
addl depth of 0.30m upto 4.50m depth 1.00  Each Each 1738.20 1738.20 

73 

Supplying all materials, labour, T&P and 
constructing soakway pit of the following size with 
precast RCC rings joined loose, gravel backing in the 
rear of well steining, precast RCC cover slab in 
cement concrete (1:2:4) using 12mm size hg chips 
fitted with iron lifting handles including cutting hole 
in the rings for inlet pipe,earthwork in open well 
excavation in all kinds of soil and refilling of cavity 
around the pit & painting the iron works, watering, 
curing, conveyance of all materials to worksite, 
payment of royalty, taxes etc all complete as per 
approved specification and direction of the 
Engineer-In-Charge 

     

  
RCC rings soakway pit 1.2m dia x 2.0m deep 1.00 Each Each 16271.70 16271.70 

 
Sinking of 150mmx125mm dia Tube well by fast 
drilling Sofasticated Rig.      

74 

Labour for drilling of perfactly vertical bore holes as 
specified dia.For a specified depth rock with down 
the hole hammer drilling rig combination drilling rig 
as required to soil,the soil condition as per direction 
of E.I.C including supply of rigs with all 
accessories,T&P consumable etc for lowering 
150mm dia PVC pipes for casing fitted with 
sockets,washers and without well screen as per the 
necessity for the soft, medium and hard 
formation(PCV/GI)casing pipes for the over borden 
is to be provided by the contractor including 
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lowering and drawing after complete of tube 
well.Tube well(1No) 

  
Drilling of 150mm dia. Bore 30.00 mtr mtr 611.70 18351.00 

 30.00mtr to 75.00mtr 30.00 mtr mtr 611.70 18351.00 

75 

Lowering the following G.I/PVC pipe with or without 
soltted pipes as per necessity from ground level 
upto 30.00mtr depth and fitted and fixed in perfecty 
vertical position including cutting and threading 
pipes and soltted pipes and supplying and fixing of 
all jointing materials,T&P etc the top of the casing 
pipe threaded including piping tube well to prevent 
entry of foreign materials from above(PVC/G.I) 
supplied by the contractor (including cost of pipe) 

     

i  
Lowering of 150mm dia PVC pipes:00.00 mtr to 
29.40mtr   29.40 mtr mtr 92.20 2711.00 

ii Cost of 150mm dia PVC pipes:-00.00mtr to 30.00mtr 15.00 mtr mtr 1469.27 22039.05 

76 

Cleaning & developing the tubewell with their own 
compressor contineously worked till clean and 
adiquate discharge is obtained from the tubewell 
including supply of & use of all necessary 
equipments and labour as per the direction of E.I.C. 

1.00  each  each  2147.00  2147.00  

77 1.00 H.P.Single Phase  Submersible Pump Set      

a 

Supplying of ISI Mark 1.00 H.PSingle Phase Verical 
Submersible Pump Set with discharge of 900-1000 
ltr./ hour and a head of 50-60mtr of reputed make 
like KSB/Texmo & equivalent  including all cost, 
conveyance and taxes etc all complete as per 
direction of E-I-C.  

1.00 Each Each 15849.15 15849.15 

b 

Supplying all labour,T&P and fitting and fixing of 
1.00 HP Single phase vetrical Submersible Pump Set 
with commissioning and testing etc.all complete as 
per direction of E.I.C. 

1.00 Each Each 1209.50 1209.50 

c 

Supplying fitting and fixing of ISI mark DOL Starter of 
reputed make like BCH or equivalent for 1.00 HP 
Single Phase Submersible Pump including all 
cost,conveyance of all taxes etc all complete as per 
direction of the E.I.C 

1.00 Each Each 2809.32 2809.32 

d 

Supplying fitting and fixing of three core flat 
cable(1.5mm2)of ISI make of reputed company like 
BCH/ Finolex or Equivalent and connecting the 
pump and starter including all cost,conveyance and 
taxes etc all complete as per direction of the E.I.C. 

40.00 mtr mtr 58.79 2351.60 
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e 

Supplying fitting and fixing of plastic rope MS Well 
cover,MS Clamp,stainless steel short piece,bend & 
socket including all cost ,taxes etc all complete as 
perdirection of the E.I.C. 

1.00 each each 1312.00 1312.00 

f 

Supplying fitting and fixing of HDPE Pipes & pipe 
fittings with making connection to pump set 
including all cost conveyance and taxes etc all 
complete as per direction of the E.I.C. 

40.00 mtr mtr 95.86 3834.40 

78 

Supply of all materials,labour,T&P and fitting & 
fixing of 5 K.W automatic voltage stabilizer having 
range  from 50 Volt to 220 Volt suitable to run 1 H.P 
Submersible pump set including electrical 
connection from the existing mains&with the 
control panels of the pump set etc.all complete as 
per specification&direction of E.I.C. 

     

  
 

1.00 each each 9375.00 9375.00 

79 

Supplying and fitting and fixing of deep well India 
Mark-II hand pump with cast iron cylinder,12mm to  
16mm dia Connecting rod made with bright bar of 
12mm dia mtr and 32mm dia G.I.Pipe 3.0mtr long 
with required depth with end of  socket of approved 
rate as per the direction of E.I.C. 

     

 30.00mtr to 75.00mtr 1.00 each each 15387.00 15387.00 

 SEPTIC TANK. (10 USER)      

80 

Earthwork in excavation in all types of soil for site 
leveling, foundation, pits, trenches and other civil 
works up to and including 1.5 metre lift and stacking 
the soil upto a lead of 100 metre and including 
dewatering, removing slush, shoring and strutting 
(as required), complete as per specification and as 
directed by the Engineer-In-Charge. 

     

 All type of Soil      

  
S. Tank 4.50 cum cum 215.20 968.40 

81 

Filling at all depth with available excavated earth 
(excluding rock) in trenches, plinth, sides of 
foundations etc. in layers not exceeding 15 cm in 
depth : consolidating each deposited layer by 
ramming and watering complete (lead upto 100m) 
as directed by the Engineer-In-charge.. 

     

B S. Tank 3.02 cum cum 118.40 356.98 

82 
Supplying of  filling sand in foundation and over 
areas including watering, ramming, consolidating 
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and dressing, labours, tools, taxes etc. all complete 
as per the specification and direction of E.I.C. 

 S. Tank 0.03 cum cum 329.00 98.70 

83 

Providing and laying plain cement concrete 1:3:6 (1 
cement:3 sand: 6 stone agregate 40mm nominal 
size) as levelling course in foundation and plinth etc. 
including  tempering, curring, shuttering etc. 
complete all depth and height.          

     

 S. Tank 0.30 cum cum 4262.60 1278.78 

84 

Supplying all materials, labour, T&P and providing 
cement concrete (1:2:4) with 12m size hard broken 
granite chips including watering, curing, conveyance 
of all materials to worksite, payment of royalty, 
taxes etc all complete as per specification and 
direction of the Engineer in charge 

     

 S. Tank 0.66 cum cum 5886.32 3862.90 

85 

Providing, lifting, hoisting and laying Reinforced 
cement concrete of M-250 grade as per approved 
designs and drawings having a minimum 
compressive strength (in work test) 250 Kg. / Square 
cm. in 15 cm. cubes at 28 days after mixing and test 
conducted in accordance with I.S. 516 using 12 mm. 
to 20 mm. size black hard crushed broken granite 
stone chips and screened and washed sharp sand 
for mortar of approved quality from approved 
quarry, washed and  cleaned ( 20mm. size chips not 
to exceeds 25 % ) to be mixed in concrete mixture 
with Portland  slag cement (PSC) including hoisting, 
lowering, laying and compaction concrete by using 
vibrators, watering and curing for 28 days, centering 
and shuttering then after dismantling and removing 
debris from the work site and finishing the exposed 
surface smooth providing grooves or beads 
wherever necessary including cost, conveyance, 
loading, unloading, royalties and taxes of all 
materials and cost of all labours, sundries, T & P 
required of the work etc. complete in all respect as 
directed by the Engineer-in-Charge. But excluding 
cost and conveyance of M.S. rods or Tor steel and 
binding wires and labour charges for straightening, 
cutting, bending etc. of M.S. rods or tor steel tying 
the grills and placing in proper position. 

     

 a) Base      

  
Septic tank 0.30 cum cum 5203.20 1560.96 
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 c) Slab      

 Septic tank 0.26 cum cum 9394.70 2416.36 

86 

Supplying, straightening, cutting, bending, placing in 
position and binding reinforcement steel work in 
RCC/reinforced brick works as per drawing and 
specification including preparation of respective bar 
bending schedule and binding (Binding wire to be 
used as per the IS code) etc. all complete as per 
direction of Engineer-In-Charge.Cold Twisted bars, 
Thermo-Mechanically-treated bars. 

0.56 qntl qntl 10031.90 5589.82 

 Fly Ash bricks Masinary (1:6) (in F & P).      

87 

First class Fly Ash Brick masonry using  F.A. bricks 
of size 25 cm. x 12 cm. x 8 cm. having crushing 
strength not less than 75 kg. Per. Sqr. Cm. in cement 
mortar of mix( 1:6) with ordinary Portland slag 
cement(PSC) and screened & washed sand for 
mortar after immersing the bricks for 6 (Six) hours in 
water before use in Foundation & Plinth including 
splays cutting, circular moulding, corbelling, 
chamfering and similar such type of works, watering 
and curing etc. including cost, conveyance, loading, 
unloading, royalties and taxes of all materials, cost of 
all labour, scaffolding, sundries, T&P required for the 
works etc. complete in all respect as directed by the 
Engineer-in-Charge. 

2.01 cum cum 4158.89 8364.57 

88 

12mm cement plaster on internal smooth side of 
RCC/brick surfaces with cement mortar of mix 1:4 (1 
cement : 4 fine sand) including neat cement punning 
& necessary scaffolding, curing etc. all complete at 
all floors and all heights. 

14.40 each each 159.00 2289.60 

89 

Providing 16mm. thick cement plaster in all floors at 
all height with cement mortar of mix (1:6) with OPC 
53 grade cement finished smooth to inside smooth 
surface of brick masonry walls after racking out the 
joints including watering and curing, rounding of 
corners etc. complete with cost, coveyance, loading 
and unloading, royalties and taxes of all materials 
and cost of all labours, sundries, T&P and 
scaffolding required for the work etc. complete in all 
respect as desired by the Engineer in charge. 

4.68 cum cum 200.50 938.34 

 
90 

 

Supplying all materials, labour, T&P and providing , 
fitting & fixing 100mm x100mm x100 mm SW Tee in 
wall including filling the recess with cement concrete 
(1:3:6) with 12mm size h.g chips all complete 
including watering, curing, conveyance of all 
materials to worksite, payment of royalty all complete 
as per specification and direction of the Engineer in 
charge. 

2.00 each each 309.70 619.40 

91 
Supplying all materials ,labour, T&P and making MS 
STEP IRON IN 20MM diameter MS steel bars 

5.00 each each 176.30 881.50 



P a g e  | 93 

Contractor  Block Development Officer, DEOGAON 

&fixing into walls of man hole/septic tank duly 
embedded in cement concrete (1:3:6) complete as 
per specification and direction of the Engineer in 
charge. 

     Total 377189.00 

       

 Total 91 (Nintyone)items G. total (Part I+II+III)     4191019.00 

 
(Rupees Fortyone lakhs Nintyone thousand Nine hundred Ninteen) only 

 
 

I M/S _____________________________________________, _________ Class  
 
 Contractor hereby quoted my % (Percentage) rates 
 
 at____________________% (Percentage) in figure and  
 
________________________________________________ 
 
______________% (Percentage) in word ( excess / less/ 
 equal )to the amount put to tender Rs 41,91,019/- (Fortyone lakhs Nintyone thousand Nine 
hundred Ninteen)only. 
 
Note: 
1. The contractor should not write anything except quoting of percentages and in case 
anything else regarding tender rate mentioned, the tender is liable to rejection. 
2. Strike out which is not applicable. 
3. Percentage should be quoted upto 2 (two) digit after the decimal point. 
No of Corrections:-     
No of over writing:-     
No of Pages:-      

 

                                                                                                                             APPROVED for 94 (Nintyfour) pages only 

 

                                                                                                                                 Block Development Officer, DEOGAON 


