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SECTION — |

INVITATION FOR EXPRESSION
OF INTEREST




OFFICE OF THE
BALANGIR MUNICIPAL COUNCIL,
BALANGIR
Letter inviting EOl No-3274 Dt.02.09.2023

Invitation for Expression of interest for “Preparation of Comprehensive Drainage Mater Plan and
Detail project Report for Strom water drainage System of Balangir Municipal Area”

1. The Executive officer, Balangir Municipality, Balangir (Odisha) on behalf of Governor of Odisha invites
expression of interest (EQI) for preparation of comprehensive drainage master plan and detail project
report for Balangir Municipality. The EOI may be downloaded from the websites
http://balangir.nic.in and can be submitted in sealed envelope containing hard and soft copies through
Regd/Speed post to Executive Officer, Balangir Municipality, 767001.

Name of the work:Preparation of comprehensive drainage master plan and detail project report
for strom water drainage system of Balangir Municipality Area.

1. EOI may be downloaded from websites http://balangir.nic.in from 04.09.2023 10.00 Hrs to
14.09.2023 up to 15.00 Hrs.

2. Date of submission of sealed envelope containing their bids is up to 15.09.2023 up to
16.00Hrs.

3. The EOI will be opened on Dt. 16.09.2023 at 11.00 Hrs In the office of the Executive officer,

Balangir Municipality in presence of the bidders or their authorized representatives who wish
to attend.

4. The bids received after due date shall not be considered for evaluation.
All other details are available in the mentioned website.

Balangir Municipality

Copy submitted to the Chairperson/Vice Chairperson, Balangir Municipglity for kind information.

Memo No. 3275 //BM/Dt_02.09.2023 //

Execul¥e Offider

/ Qe
Memo No. 3276 / BM/Dt_02.09.2023 //

Copy submitted to the Project Director, DUDA, Balangir / Exeaﬁ‘wgngmgmgzision Balangir, /
Executive Engineer, Rural Works Division, Balangir, / Executive Engineer, R & B Division Balanéir forgklr;d

information and with a request to display the same in the office notice board far wider publication

>

Executie ice

(Ealan% QQ‘OH tty
Bolanglr Municipality
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Memo No. 23
[} 3277 _ // BM/Dt_02.09.2023 l/

Copy submitted to the Director, I&PR Department, Bh

ubaneswar for publication of the above notice

once in One Engli ia dai
glish & odia daily news papers for wider publication and submitomplementary copies to the

undersigned for filing and necessary Payment.

Memo No. 3278 / BM/Dt_02.09.2023 //
Copy submitted to DIO, NIC, Balangir for web publicati

Memo No. 3279 __// BM/Dt_02.09.2023 //
Copy forwarded to general Notice Board for wider pub

alangir M . e
on of the above notice for wider publication.

licatiori2alangir Myniclpality
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INVIATION FOR EXPRESSION OF INTEREST (EOI)
No.3277 Date.02.09.2023

EXPRESSION OF INTEREST

Expression of interest in sealed covers is invited from the National level Consultants for participation in.

PROJECT

Preparation of Compressive Drainage Master Plan and Detailed Project Report for Balangir Municipal area
(Odisha).

Duration for completion of Project is 03(Three) months.

PROPOSED

Proposed site is the District Head Quarter of Balangir District in the State of Odisha, 350 Km away from state
Capital. Nearest Railway Station is Balangir of East Coast Railway and nearest Airport is at Bhubaneswar.

BIDDER

The Bidder may be a single entity or a multiple entity consortium coming together to prepare the detailed project
report and master plan. Consortium as a whole must have technical and financial expertise to execute large
project of this size. The requirements are as follows:

BIDDER PROFILE REQUIREMENT

Eligibility: - The bidder / Agency / Firms / Consortium should have experience offering similar consultancy service
in survey, mapping, design, drawing, preparing bill of quantities in Urban Storm Water Drainage Sector of India for
past 7 years.

Qualification:-

(i) The bidder should have sufficient experience in technical matters & offered similar consultancy services,

i.e. preparation of at least one compressive Urban Storm Water Drainage Project Report and Master
Plan for any city with more than 2, 00,000 (Two lakhs) population spreading over not less than
45.00Sqg km urban catchment area in the last 7 years. The bidder should have sufficient organizational
capacity with well qualified personnel to monitor the field staffs in the matter relevant to the scope of
services.

The annual turnover of the bidder should not be less than Rs.2.00 Crore in any one year during the last
5 years.




PURCHASE OF TENDER DOCUMENT

Tender document containing detailed qualification and eligibility criteria, scope of work, ters of reference and
conditions of contract may be downloaded from the websites: http://balangir.nic.in from 23.08.2023 10.00

Hrs to 07.092023 15.00Hrs. The bidders shall have to furnish Rs.10,000/- (Rupees Ten Thousand) (non-
refundable) towards cost of tender documents.

PROCEDURE FOR SUBMISSION OF EMD

The Bidder shall have to furnish Rs.5,00,000/- (Rupees five lakhs) towards earnest money deposit along with the
tender documents either in shape of post office shaving Bank Account / NSC /P.O Time Deposit / Deposit receipt
of any nationalized / scheduled bank duly pledged in favour of Executive officer, Balangir Municipality payable at
Balangir/Bank guarantee as per the format failing which the bid shall be considered non-responsive and will be
rejected.

TIME SCHEDULE

Pre-Bid meeting will be held on 11.09.2023 at 11.00 Hrs in the office of the Executive Officer, Balangir
municipality, Balangir (Odisha). Consultants have to submit their sealed tenders on before 16.00 Hrs of
15.09.2023 in the office of the Executive Officer, Balangir Municipality in presence of the bidders or their
authorized agents who wish to be present.

The bidders may present their proposal to be formed by the Executive officer, Balangir Municipality on 16.09.2023
at 11.00 Hrs at the Conference Hall of Balangir Municipality, Balangir, odisha.

The Eecutive Officer, Balangir Municipality reserves the rights either to accept or reject any or all tenders at any
stage without assigning any reason thereof.

Address for communication:
Executive officer, Balangir Municipality,
Balangir, odisha, pin:767001.
Tel. No. 06652 — 232790 , 232720
Executive officer, Balangir Municipality,
E-Mail: bgrmc1972@gmail.com.

Sd/-B Mishra
Executive officer
Balangir municipality




SECTION —1I
INSTRUCTIONS TO CONSULTANTS

A. GENERAL
1.INTRODUCTION

Balangir located in the western part of Odisha is both city and municipality, and is
also addressed as Bolangir by locals. The city is known as the cultural hub of Western
Odisha and also the third largest city after Rourkela and Sambalpur. Balangir has a rich
cultural heritage and the folk artists of the city are trying hard to preserve the famous
Kosali folk arts and dance. Balangir is also hub for the Ordinance Factory that is run by
the Board Ministry of Defense, Government of India. This factory is responsible to
manufacture many products that are used by the Indian Armed Forces.

i. History of Balangir

Balaramgarh was original name of Balangir and the capital town of kingdom of Raja
Balaram Deo in Patnagarh. The villagers state that the name was derived from the
Balaramgarh fort built by the king. It is learnt that Balaramgarh was a small village and
existed from 16th century. Balangir also has history of extremist rule by Ramai Deo who
dominated the surrounding 18 villages too. The villages were then called garhs which
later formed as his kingdom. This saw the rise of Chauhan rule and attained monarchy.
The village was an unhealthy locality with mosquitoes breeding in bamboo bushes and
many villagers suffered from malaria disease. Hence, Raja Ram Chandra Deo Il brought
up the proposal of moving Balaramgarh out of Patanagarh and build a separate town.
Also, the connecting roads from nearby villages were not routed It is then that the village
got an uplift as town with the layout plan by Pandit Chintamani Bidyabhusan. The plan
was submitted to Deputy Commissioner of Sambalpur, who sanctioned it and moved it
new town of Balangir from Patnagarh in 1872. The shift in location to Balangir was good
in terms of climate and adjacent villages were conveniently accessible. The old locality of
Balaramgarh is now called Junha Dihi that means old house site.

The Chauhan rule ended after British took over and implemented system of Diwani.
Patna and Sonepur states merged in to Odisha state formed on 1 January, 1948. It was
evident that Chauhan rule had completely ended. However, King Rajendra Naryan Singh
Deo was the ruler before and after Independence, who made major inroads in to politics
successfully. He served as Chief Minister of Odisha from 1967 to 1971. The Balangir
district was formed on 1 November, 1949. During his administration, the district was
beautified with parks and construction of several functional buildings- as fine structures.

i. Geography and Climate of Balangir
Balangir is Isucky to be bordered by places of scenic and epic fame. The district’s north-
west region has Gandhamardhan hills that is Ramayana fame. North-east border is a
capture of scenic beauty with Mahanadi hills crossed by many streams and inhabited by
Bison and Sambar. This region is also sprinkled with dense forests, that stretches through
Nuapada, Kalahandi districts, growing parallel to the Gandhamardhan range in the
east.The district is flanked by many main rivers and tributaries of the country, such as
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Mahanadi, Tel, Ang, Jira, and Saleshing. Tributaries of the Tel river are: Undar, Lanth,
Sungadh, and Sukhtel.
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Map of Balangir

Surrounded by hilly regions and streams — Balangir is but obvious to have a
beautiful mix of climates, making it a beautiful place of visit. There are soaring
temperatures in Summer ranging between 32°C to 48°C. January to March is a
pleasant time to visit and enjoy the places in and around the district. Although, the
city does not experience much rain these days, you can always enjoy the small
showers during the months of June and July.

iii. Art and Culture of Balangir
Age-old rituals and traditions have kept the art and culture intact of Balangir district, a
popular community of western Odisha. The traditional attire of Kosli women and their
ornaments add up to the rich culture of the region. As a tradition, tattoos in the form of
God or Goddess names are marked on body. Folk dances and songs are popular for all
occasions, songs are composed in Kosli language. These are played using variety of
percussion and other instruments. Craft work with clay is main stay of art among tribe
villagers, and is called Terracotta. Sambalpuri and painted Tussar sarees are well-liked
from this region. Though games are part of entertainment, there is culture attached with it.
Most of the ancient indoor games are extinct with Chhaka still played. New bride takes
this along to husband's house after marriage. Natural beauty like Kayaphool and
Janyiphool flowers are favored by tribal women and treat them as part of

their culture.

iv. Festivals in Balangir

Lord Shiva and Durga are worshipped mostly across the region. Most of the festivals are
also connected to these deities. Women keep fast round the clock to seek blessings of
Durga for well-being of brothers during Navratri. In the same lines, they worship lord

4|Page




Shiva to bestow good health and life on her children. Long duration festivities like Sital
Sasthi and Naukahi mark week long celebrations with people thronging in lakhs to offer
their prayers and be a part of these occasions. While Sital Sashti is a festival of June,
Naukahi falls during August and September. Naukahi has a special importance as the
first crop of season is offered to God. Festivals celebrated by other religions across India
are celebrated here with equal importance and enthusiasm. Marriage of lord Shiva and
goddess Parvati is observed Sital Sasthi. Naukahi is celebrated on Maha-ashtami on
Navratri. Shiv Ratri Mela and Shrabana Purnima are other festivals that also draw huge
number of devotees from states like Bihar and Jharkhand.

v. Places to Visit in Balangir
Balangir is certainly a must visit place for people touring Odisha. It has rich
heritage from the past for being ex-capital of ancient Patna. Below is list that can
be a part of must visit places in Balangir:

Patnagarh - The monuments and temples date to 12th century and reflect
Chalukyan style. The temples here were built under Chauhan rule.

Saintala - It is known for Chandi temple and all incarnations of Lord Vishnu were
some great pieces of sculptures unearthed here.

Jogisarda - Well-known Jogeswar Shiva Temple is located here.

Turekela - Adventurous place of liking for tourists is Turekela that has thick

jungles. Wildlife beauty is spotted here that includes tigers, bears, and deer
varieties.

Harishankar - Nature is at its best with a tributary of river Tel from a height
between hills. The temple of Harishankar is located here with worshippers offering
prayers to LordShiva and Bishnu (Vishnu).

Belpara, Chudapali, Madhiapai, Gaikhai are few more scenic places that tourists
would love to explore.




vi. Transportation in Balangir

Balangir Railway Station

The public transit of Balangir city was well planned and accordingly structured decades
back. The Maharaja of Balangir laid bus transit system that eased the commute of the
localities to a larger extent. The transit not only joined all the cities of the district, but also the
place is well connected with Patna and other eastern villages. Apart from this, the city is well
connected through two National Highway routes. National Highway-57 is stretched from
Malmanda to Dumerbahal, Bairasal to Khari and NH-26, stretches from Balangir to
Loisingha. The Government recently announced few clusters of transport that are recently
developed to stay together other parts of the district, one of this is the Balangir-Patnagarh
road transit. There are around 35 buses that connects you to the city. If you are planning a
trip toward eastern part of India, then there are chances that the train might halt at Balangir
station. The city has good number of trains to go from the city to other parts of Odisha or the

country.

vi. Economy of Balangir

Quarter of the district is covered by forest range, with most of the population being
tribes. The forest products are considered as major chunk of the economy of Balangir,
and these products consists of timber, firewood, mahua flowers, and kendu leaves.
Kendu leaves are the best produce of Balangir, and is quite famous for this. People of
the district, make their livelihood by selling products like Sal, Piasal, Teak, Sahaj,
Dharua, Bamboo, and other woods. With many streams interspersing the city, the lands
around are fertile, making agriculture possibly the best occupation, and this is being
encouraged by the government too. The land also encompasses minerals
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wealth like graphite, lead ore, manganese ore, and the costliest of all
bauxite is also found here. Some part of the population is involved in the
quarrying of these minerals. Although the people of Balangir are engaged
in both farming and non-farming activities, the per capita income is less,
and hence the district is being supported through Regional Center for
Development Corporation, Government schemes, and funds. The
geographical area of the city is about 50 square kilometers with a flat terrain which
makes the city very much prone to water loggingand acute drainage congestion during
rains. The city being located in the coastal areas is often subjected to cyclone, heavy
rainfall, storms and flood. The city is thickly habitated and the unplanned development
in the past has made the city very heaving and sickly sweet. Flood and Drainage
problems are a day to day affair during rainy season in the city. The major part of the
city gets submerged during rainy season and it takes hours and even days together for
passage of the accumulated flood water from the locality. Rainfall of as high as 225 mm

has been observed in the past.

Looking in to the sufferings of the people of the city, the Housing &
Urban Development Department, Govt of Odisha has directed the

Municipality to go for a Comprehensive Drainage Master Plan for

Balangir Municipal Area as mandated by the 5™ State Finance

Commission to solve the above issue.

Balangir Municipality is an urban local body with the responsibility of
providing basic civic services like roads, water supply, sewerage, health,

sanitation and storm water disposal etc. within its 21 wards.

There has been some developmental works by the Balangir Municipality to
cater to the Drainage Problems of the city. Some of the major drains have
been renovated under different schemes. Day to day maintenance of the

drainage systems are being looked after by the Municipality.

Considering the development scenario and urbanization
coupled with population growth, the existing storm water drainage
system is utterly inadequate due to the following shortcomings.

1. Many of the existing surface drains are inadequate in size thus require renovation.

2. Many areas are not provided with drainage system.




Absence of efficient solid waste management system is contributing to blockage of

open surface drains leading to over flows during heavy showers. Stagnation of

water as a result of siltation / blockage is creating health related problems due to

mosquito breeding, fly nuisance etc.

The Balangir Municipality is facing a lot of hardship for periodic maintenance of

the existing drains.

Flow of sewage / septic tank effluent in some open drains also creates health
risk to the citizen. lts effect has to be studied simultaneously.

6. Due to rapid urbanization and un precedented pace of growth in the last two
decades, the physical status of most of the natural storm waterchannels are :

e Encroachment by the public, thereby narrowing the original stream
Section.
Slum dwellers / people of weaker sections occupy and reside on the
bank of the drains causing obstruction to the free flow of streams &
narrowing the flow path.

Due to lack of proper demarcation and fencing of storm water
drains, debris & wastages are thrown into the channels causing
obstruction tofree flow of rain water finally leading to overflowing on the
roads.

The low lands on all around the town which otherwise acted as storm
water holding basins & provided natural pathway for discharge to the rivers
are gradually converted into homestead lands thereby causing flooding in
uplands during heavy shower. These low lands while acting as temporary

storm water holding banks also help ground water recharge.

Increase in-built up areas & absence of integrated urban water shed
management have led to reduction in infiltration capacity & thereby ground

recharging problems.

The above short comings are causing frequent flooding of the city thereby

affecting the normal life especially during monsoon periods.

Goals and Service Outcomes

The objective of the programme is to promote planned integrated development of the
town to help creating durable public access and to improve quality oriented services

in the town.

The major goals and outcome aimed at are as follows:




Prevent flooding of the City thereby minimize occurrence of damages to
public/ private properties and public life.

Avoid disruption of public life especially during the periods of cyclonic storms
and high intensity rainfall.

Creating scope for ground water recharges.

Creating water bodies for the purpose of recreation activities & also fordamping
the temperature during summer.

As a part of the strategy, it is proposed to adopt an integrated approach to urban
water shed management with creation / renovation of following infrastructure facilities
to achieve the above goals.

(i) Design of the existing surface drainage facility including renovation of the
same as per requirement.

(i) Design and execute drainage system for all uncovered areas of the Balangir
Municipality including fringe areas with integration to the existingsystem as
per requirement.

(iii) Renovation of the existing natural storm water channels suiting to following
scope.
Construction of storm water drains and / or retaining walls on both sideswherever
needed duly demarcating the boundaries on either side.

Construction of Check dams/Drops wherever necessary to reduce the velocityin
stages to ensure steady flow, to help in ground water recharge and to use as
water bodies / lakes for recreational spots.

Construction of cross culverts/Bridges wherever necessary.
Chain link fences to minimize dumping of garbage and litter.
De-silting / de-weeding to ensure full flow of water.

Construction of control structures wherever necessary.

Preparation of micro level storm water drainage network for street, branch & main
drains in uncovered areas & integrating the same with existing system as well as to
the major storm water channels.

Conducting detailed survey of the existing storm water Channels to assess their
physical status, carrying capacity & adequacy to meet design discharge
requirements.

Identification of location along the routes of the major storm water channels for
setting up of treatment facility, creation of water bodies / lakes for recharging to the
ground water as well as to use for recreational purpose.

Preparation of storm water drainage map for Balangir city & zonal maps showing

existing major and primary, tertiary storm water drains & their disposal system.

Based on the hydrologic study design of the entire drainage system including out-fall

structures shall be carried out for safe discharge of design flood to the rivers.

Structural design of the entire drainage system with outfall structures shall be

carried out.




m) The DPR shall include the followings :-

Detailed survey of the roads, drains and their flood prone areas
Review of existing conditions

Deficiency analysis from hydraulic and structural point of view

Enlisting of obstructions, bottlenecks and encroachments

Rehabilitation plan

Socio-Environmental impact analysis

Estimation of flood discharge and hydraulic design

Preparation of Longitudinal Sections (LS) and Cross Sections (CS) of drains.
Soil Investigation

Structural design of drain cross-section depending on the availability of land.
Detailed estimates with rate analysis based on current SR

Preparation of detailed drawings

Construction programme to complete the execution within 2 years.
Ground water recharging study & its effect.

Preparation of land schedule with ROR, village map etc. for acquisition of

private, Govt. and forest lands to develop the network.

. The DPR should be prepared as per the guidelines & norms stipulated by

H&UD Department, Govt. of Odisha and other Department.

As such it is decided to appoint a Consultant who would prepare detailed project
report for comprehensive storm water drainage system of Balangir City for approval

of Housing & Urban Development/Urban Department, Govt. of Odisha.

In support of the Invitation for the EOI (Offer), the Balangir Municipality issues this
Bidding Document for the preparation of master plan along with the DPR with complete
Technical data, design, drawing, estimates with specifications etc. and Related Services

incidental there to as specified in Terms of Reference (ToR).
SOURCE OF FUNDS:

The Govt. of Odisha in H&UD Department has provided the funds for preparation of the
Master Plan.

2. ELIGIBILITY:

3.1 A consultant may be a natural person, private entity, government owned entity or any
combination of them with a formal intent to enter into an agreement or under an existing

agreement in the form of a Joint Venture (JV) in the case of:

a) All parties to the JV shall be jointly and severally liable ;and
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b) A JV shall nominate a Representative who shall have the authority to conductall business for
and on behalf of any and all the parties of the JV during the bidding process and, in the event of the JV is
awarded the Contract during contract execution.

2.2 A Bidder, and all parties constituting the Consultant, shall have the nationality of
India. A Bidder shall be deemed to have the nationality of India if the Consultant is
a citizen or is constituted, or incorporated, and operates in conformity with the
provisions of the laws of India. This criterion shall also apply to the determination
of the nationality of proposed sub-contractors or suppliers for any part of the

Contract including related services.

A firm that is under a declaration of ineligibility by the Central / State
Governments, in accordance with ITC Clause 3.2, at the date of the deadline for bid
submission or thereafter, shall be disqualified.Government-owned enterprises shall
be eligible only if they can establish that they are legally and financially

autonomous and operate under commercial law.

2.4 Bidders shall provide such evidence of their continued eligibility satisfactory to the

Borrower, as the Borrower shall reasonably request.

QUALIFICATIONS:

Physical

The agency should have offered similar consultancy services, i.e. preparation of at
least one comprehensive Urban Storm Water Project Report for any single city with
population more than 2,00,000 (Two Lakhs) and with an area not less than45

Sqgkm. in the last 7 years ( A Certificate from Employer shall have to be furnished as
proof)

Financial

The annual turnover of the agency should not be less than Rs.2.00 crore in any one
year in the last 5 years (Statement showing annual turnover for the years 2017-18,
2018-19, 2019-20, 2020-21,2021-22 certified by a Chartered Accountant have to be
furnished with bid documents).

5.1 4.3 Financial standing:

5.1
The Consultant shall furnish financial statements for the last five years, auditedby
a Chartered Accountant, which should include Profit and Loss Account, Balance
Sheet and certificates regarding contingent liabilities. In case of any nil statement, a
Chartered Accountant shall certify the same accordingly. The Consultant shall furnish
the financial statement for the latest financial year (2021- 22) including the liabilities,
contingent liabilities and projects in progress. If the Consultant is a company, audited
annual reports of the financial years April 2017 to March 2022 inclusive, along with
the audit reports under the Companies Act shall be furnished. In case of Consultants
other than companies, if the turnover in any of the above financial years exceeds Rs.
40 lakh per annum, the audited accounts along with the auditor’s certificates under
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section 44 AB of the Income Tax Act shall be furnished. If audited reports under
Section 44AB of Income Tax Act is not furnished for any year, it will be deemed that
the turn over for that year was less than Rs.40 lakh. In the case of Consultants other
than companies, if the turnover in any of the above financial years does not exceed
Rs.40.00 lakh per annum, the following certificate shall be given by a Chartered
Accountant for each year for the Profit and Loss Account and the Balance Sheet. “We
have audited the above Profit and Loss account / Balance Sheet of

as
on for the financial year ending and in our opinion
the said accounts give a true and fair view. The said Balance sheet and Profit and
Loss Account are in agreement with the books of accounts and returns produced and
that we have obtained all the information and explanations which, to the best of our
knowledge and belief, were necessary for the purpose of the audit.”

5.1 4.4 History of litigation and criminal record

If any criminal cases are pending against him/her/ partners at the time of submitting
the Tender, the Tender will be summarily rejected. In this respect, the Consultant
shall have to submit an affidavit to the effect that the history of litigation, criminal
cases pending against him/her/partners furnished by him/her is true.

In case, it is detected at any stage that the affidavit is false, he will abide by the action
taken by the Executive Officer, Balangir Municipality without approaching any court
whatsoever for redress. He will however, be given suitable opportunity to offer his

explanation before action is taken against him.

4.5 Consultants shall not be eligible to tender for consultancy if any of his/ her near

relatives are working in the cadre of an Assistant Engineer and above in the

Engineering Section or a Senior Assistant and above in the Accounts / Audit /

Administrative sections. Near relatives include
1. Sons, step-sons, daughters, step-daughters.

Sons-in-law and daughters-in-law.
Brothers-in-law and sisters-in-law.
Brothers and Sisters
Father and mother
Wife /Husband
Father-in-law and mother-in-law
Nephews, nieces, uncles,aunts

Cousins and in addition
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10. Any person residing with the contractor, whether related or not.
5.1 4.6 Other requirements:

Even if the Consultant meets all the eligibility and qualification criteria, his Tender

shall be summarily rejected if he is found to have misled or made false representation

in the form of any of the statements submitted in proof of the eligibility and
qualification requirements or if he has a record of performance suchas absconding
from work, works not properly completed as per contract, in- ordinate delays in
completion, financial failure and / or has participated in previous Tendering for the
works under Balangir Municipality and had quoted unreasonably high Tender
price/premium. In addition to the above, even while executing the work, if it is found
that he produced false / fake certificates in his tender, he will be blacklisted.

4.7 Original Certificates:

Originals of the certificates shall be produced as and when required to verify the
copies of statements and other information furnished along with Tender. Failure to
produce original documents in time will lead to disqualification.

COST OF TENDERING:

The Consultant shall bear all expenses associated with the preparation and
submission of his tender and the Executive Officer, Balangir Municipality shall in no
case be responsible or liable for reimbursement of such expenses, regardless of the
conduct or outcome of the tendering process.

SITE VISIT:

The Consultant is advised to visit and examine the Balangir Municipal area and its
surroundings and obtain for himself on his own responsibility all information that may be
necessary for preparing the tender and quoting rates. The costs of any such visit shall be

entirely at the consultant’s own expense.
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B. TENDERING DOCUMENTS

6. TENDERDOCUMENTS:

A set of Tender Documents comprising of technical bid and price bid issued for the

purpose of tendering includes the following, together with any addenda thereto which

may be issued in accordance with the proceedings of pre-bid meeting issued in

accordance with Clause 8 and Clause 9.

Section |
Section Il
Section Il
Section IV
Section V

Schedule A-

Schedule B
Schedule C
Schedule D
Schedule E
Schedule F
Schedule G
Schedule H
Schedule |

Schedule J
Schedule K
Schedule L

Section VI

Section VII

Technical Bid.

Notice Inviting Consulting Service.
Instruction to Consultants

Conditions of Contract

Terms of Reference (ToR)

Schedules of Supplementary Information

To establish their eligibility, Consultant shall submit all the
necessary documents. If the Consultant is an existing or
intended JV shall submit a copy of the JV Agreement, or a
letter of intent to enter into such an Agreement. The
respective document shall be signed by all legally
authorized signatories of all the parties to the existing or
intended JV, as appropriate.

Bank Guarantee for EMD
Income Tax PAN No.

Project Experience Record

Activity Schedule

Similar project experience record

Bio-data of Technical Personnel for the work
Record of arbitration and Litigation

History of Criminal cases

General Power of Attorney Affidavit

Joint Venture Agreement

Affidavit

Addenda issued by the Executive Officer, Balangir
Municipality

Forms




PART-II Price Bid (Financial Proposal).

The Consultant is expected to examine carefully all instructions, terms of reference,
Tender conditions, and forms appendix to tender, addenda in the Tender Documents.
Failure to comply with the requirements of Tender submission will be at the Consultant’s

own risk.
CLARIFICATION OF TENDER DOCUMENTS:

Consultants shall carefully examine the Tender Documents and fully inform themselves
as to all the conditions and matters, which may in any way affect the work or the cost
thereof. Should a Consultant find any discrepancy in or omission from the specification or
any other of the Tender Documents or should he be in doubt as to their meaning, he
should immediately address a query in writing or bye-mail to the authority given inSub-
Clause18.5.

AMENDMENT OF TENDER DOCUMENTS:

At any time prior to the dead line for submission of tenders, the Executive Officer,
Balangir Municipality may for any reason, whether at its own initiative or in response to
the clarifications requested by the prospective Consultants, modify the tender documents
by issuing an Addendum.

Such addenda will be kept in website http:/balangir.nic.in for downloading and will be

binding up on them. Consultant shall give a certificate in the affidavit as described in
Schedule L.

In order to afford prospective Consultants reasonable time to take such addenda into

account in preparing their tenders, the Executive Officer, Balangir Municipality at his

discretion, will extend the dead line for the submission of tenders in accordance with
Clause19.




C. PREPARATION OF TENDERS

LANGUAGE OF THEDOCUMENTS:

All documents relating to the Tender shall be in the English language.

Deleted

. TENDER PRICES:

Unless stated otherwise in the tender documents, the Contract shall be for the whole of
the work and the Consultant shall quote in Indian Rupees his willingnessto execute the
works at the rate per SgKm area of the city in respect of preparation of Master plan for
storm water drains &for preparation of Detailed Project Reports for individual priority
storm water drains. This quoted rate shall also include Bankers charges, Income Tax,
GST(to be specifically mentioned), overheads as applicable from time to time and all
other incidental charges complete for the work.

The rate quoted by the Consultant shall be firm.
TENDER VALIDITY:

Tenders shall remain valid and open for acceptance for a period of 120 days afterthe date
of tender opening prescribed in Clause 22.

In exceptional circumstances, prior to expiry of the original Tender validity, the Executive
Officer, Balangir Municipality may request the Consultant for a specified period of
extension of validity. The request for any extension and the responses thereto, shall be in
writing or cable. A Consultant may refuse the request without forfeiting his EMD. A
Consultant agreeing to the request will not be required or permitted to modify his tender,
but will be required to extend the validity of his EMD.

A Consultant who withdraws his tender without a valid reason (to be decided by the
authority competent to accept the tender) shall be disqualified for tendering for further
works in the Balangir Municipality.




FORMAT AND SIGNING OF TENDERS:

The tender document shall be typed or written in indelible ink and shall be signed by a
person or persons duly authorized by the Consultant to the Contract. Proof of
authorization shall be furnished in the form of a certified copy of Power of Attorney, which
shall accompany the tender. All pages of the tender where entries or corrections have
been made shall be initialed by the person or persons signing the tender.

The completed tender shall be without alterations, inter-relations or erasures except those
which accord with instructions given by the Executive Officer, Balangir Municipality or as
necessary to correct errors made by the Consultant, in which case such corrections shall
be initialed by the person or persons signing the tender.

Only one tender shall be submitted by each Consultant. No Consultant shall participate in
the tender of another for the same contract in any capacity whatsoever.

EARNEST MONEY DEPOSIT

15.1  The Consultant shall furnish Earnest Money Deposit equivalent to Rs.5, 00,000/~ (Rs.
Five Lakh Only) along with tender documents. This EMD can be in the form of:
a) Term Deposit Receipt of any Nationalized/Scheduled Bank duly pledged in favour of

the Executive Officer, Balangir Municipality payable at Balangir.

a bank guarantee in the form given in Section-VII, from any nationalized / schedule
Bank , payable at Balangir and to be drawn in favour of Executive Officer, Balangir

Municipality.

C) Post Office Savings Bank Account / NSC / P.O. Time Deposit Account duly pledged in

favour of the Executive Officer, Balangir Municipality payable at Balangir.
15.2 TDR / Bank Guarantees furnished towards EMD shall be valid for a period of one

year from the date of receipt of Tenders.

15.3 The EMD of unsuccessful Consultants will be returned no sooner the tenders are

finalized or end date of the Tender validity period whichever is earlier.




15.4 The earnest money deposited by the successful Consultant will not carry any
interest and it will be dealt with as provided in the conditions stipulated in the

tender.

15.5 The E.M.D. shall be forfeited,

a) if the Consultant withdraws the tender during the validity period of tender.

b) in the case of a successful tenderer, if he fails to sign the Agreement in timefor

what so ever the reason.

15.6 In consideration of the Executive Officer, Balangir Municipality/ Government to
investigate and to take into account each tender and in consideration of the work
thereby involved, all earnest money deposited by the Tenderer will be forfeited in
the event of such Tenderer either modifying or withdrawing his tender at hisinstance

within the said validity period of 120 days.
SIGNING OFTENDERS

If the tender is made by an Individual, it shall be signed with his full name and his address
shall be given. If it is made by a Firm, it shall be signed with the co- partnership name by
a member of the firm, who shall also sign his own name, and the name and address of
each member of the Firm shall be given. If the tender is made by a Corporation it shall be
signed by a duly authorized officer who shall produce with his tender satisfactory
evidence of his authorization. Such tendering corporation may be required before the
contract is executed, to furnish evidence of its corporate existence. Tenders signed on
behalf of General Powerof Attorney holder will be rejected.

The tender shall contain no alterations or additions, except those to comply with
instructions issued by the Tender Inviting Officer, or as necessary to correct errors made
by the Tenderer, in which case all such corrections shall be initialed by the person signing
the Tender.

No alteration which is made by the tenderer in the contract form, the conditions of the
contract, statements / formats accompanying the same will not be recognized and if any
such alterations are made, the tender will be void.




17 PRE-BID MEETING

17.1 The Tenderer or his official representative, duly authorized by him by letter is
advised to attend the pre-bid meeting which will be convened at 11.00 hours on
16.09.2023 in the office of:

The Executive Officer, Balangir Municipality.

17.2 The purpose of the meeting is to clarify issues on any matters that the tenderer

wishes to raise concerning the tendering of the works.

17.3 The tenderer is requested to submit any queries in writing addressed to the
Executive Officer, Balangir Municipality to reach his office not later than two

working days before the meeting.

17.4 Any modification to any of the Tender Documents listed in Clause 7, which may be
necessary as a result of Pre-bid Meeting, will be made by the Executive Officer, Balangir

Municipality and issued as an addendum or addenda pursuant to Clause

9 and will be made available in the website http:/balangir.nic.in for downloading.




D. SUBMISSION OF TENDERS

18 SEALING AND MARKING OFTENDERS:
18.1 The signed Tender documents shall be submitted in sealed covers.
18.2 Tender document Part-l i.e., Technical Bid and Part-ll i.e., Price Bid shall be
submitted in separate sealed covers marking Cover-A and Cover-B respectively.
18.3 The Consultant shall also ensure that sealed covers i.e., cover-A and cover-B
shall bear consultants name and address along with following information
mentioned on it clearly.
a) Technical Bid / Price Bid
b) Tender Notice No.

Name of Work

)
) The name and full address of the Consultant.
)

e) The name and full address of the officer to whom the tender is to be
submitted, as detailed in Sub-clause18.5.

18.4 The sealed covers A and B shall be kept in another cover C and shall bear
the following information.

a) Tender Notice No.

Name of Work
DO NOT OPEN BEFORE

(the time and date
specified in Sub-clause19.1).

The name and address of the officer to whom the tender is to be submitted,as
detailed in Sub-clause 18.5.
18.5 The completed sealed cover C shall be sent to the following address so as to reach

before the time and last date specified for receiving the tenders (see Sub-clause19.1)

The Executive Officer, Balangir Municipality

Tel No. - 06652 — 232790, 232720 Pin- 767001 (Orissa)

18.6 If the tender is received unsealed, or is in damaged condition such that contents
are lost or damaged, authority will assume no responsibility for the misplacement or
premature opening of the Tender. Such tenders will be summarily rejected. Any tender
opened prematurely either because of damage to the cover or because of inadequate

identification, as specified in Sub-Clause 18.3, will also be rejected.




19. DEADLINE FOR SUBMISSION OFTENDERS

19.1 Tenders shall be received in the office of the Executive Officer, Balangir Municipality by
15.09.2023 up to 16:00 hours. They are required to submit in sealed envelope containing
hard & soft copies through Regd/Speed Post to Executive Officer, Balangir Municipality,
Motiganj,Balangir-767001. The risk and responsibility for loss, delay, and damage to the
seal shall be borne by the Consultant. If the date of submission of tenders is declared as
a govt. holiday withthe next working day with the same time & venue will be treated as

the last date for submission of tenders.
19.2 The Tender should be in the prescribed form as described in Clause7.

19.3 The Executive Officer, Balangir Municipality may, at its discretion, extend the dead line
for submission of tenders by issuing an amendment/ corrigendum in accordance with
Clause 9, in which case all rights and obligations of the Executive Officer, Balangir
Municipality and of the tenders which were previouslysubject to the original dead line

shall thereafter be subject to the new dead line asextended.

LATE TENDERS:

Any tender received after the time and date fixed for submission of Tender as stated in
Clause 19, or as subsequently extended by the Executive Officer, Balangir Municipality ,
will be returned to the Consultant unopened.

21, MODIFICATION AND WITHDRAWAL OFTENDERS:

21.1The Bidder may modify or withdraw his tender, provided that the modification or

notice of withdrawal is received in writing by the Executive Officer, Balangir

Municipality prior to the prescribed dead line for submission of tenders.

21.2 The Consultant’s modification or notice of withdrawal shall be prepared, sealed,
marked “Modification” or “Withdrawals” as appropriate and delivered in accordance

with Clausel8.
21.3 No tender can be modified after the deadline for submission of tenders.

21.4 Withdrawal of a tender by a Bidder during the interval between the deadline for
submission of Tenders and the expiration of the period of tender validity specifiedin the

Form of Tender shall result in the forfeiture of the EMD pursuant to Clause 15.




E. TENDER OPENING ANDEVALUATION

22 TENDER OPENING

22.1. The Executive Officer, Balangir Municipality will open the tenders (cover C and then cover
A containing Technical Bids) and any submissions made pursuant to Clause 21, in his office at
11.00 hours on 16.09.2023 in presence of the bidders or their authorizedrepresentative who
choose to attend, all of whom have to sign in the Tender opening Register as evidence of their

attendance.

22.2. Tenders for which an acceptable notice of withdrawal has been submitted pursuant to
Clause 21, shall not be opened and shall be returned to the Consultant on completion ofthe

tender acceptance process.

22.3. Covers of the remaining tenders shall be examined and their conditions will be
noted. Any tender in which the Cover is found to be unsealed or is damaged it will be
rejected and minuted.

22.4. The Tender shall be liable for rejection if:

22.4.1.Separate sealed cover for Technical Bid & Price Bid is not furnished.

22.4.2.Price Bid is enclosed along with Technical Bid in cover A.

22.4.3.Required EMD as per Clause 15 is not enclosed.

22.4.4.Proof of eligibility and qualifications is not enclosed.

22.4.5.There are any criminal cases pending against the bidder.

22.4.6.Permanent Account Number is not enclosed.

22.4.7.GST registration certificate is not enclosed.

22.4.8. Affidavit is not enclosed in support of authenticity of documents &certificates.
22.4.9.Power of Attorney, if any, is not enclosed.

22.4.10. History of criminal cases is not enclosed,

22.4.11. Record of litigation and arbitration is not enclosed.

22.4.12. Copy of Joint Venture agreement is not enclosed in case of tenders received

fromJoint Venture of two or more Firms.




All such conditions shall be minuted and the covers ‘B’ shall not be opened if above
criteria are not fulfilled. It shall then be kept in the safe custody of the Executive Officer,
Balangir Municipality until the tender process is finished. Thereafter the tender for price

bid shall be returned to the respective bidder unopened.

The Executive Officer, Balangir Municipality shall prepare for its own record, minutes of
the tender opening, including the information disclosed to those present in accordance

with Sub-clause 22.1.

CLARIFICATION OF TENDERS:

To assist in the scrutiny, evaluation and comparison of the tenders, the ExecutiveOfficer,
Balangir Municipality may ask Consultants individually for clarification of their tenders.
The request for clarification and response shall be in writing or by cable. However, no
change in the tender amount/rate or substance can besought, offered by the bidder or
permitted by the Executive Officer, Balangir Municipality during the evaluation of the

tenders except as provided in Clause26.
DETERMINATION OF RESPONSIVENESS:

Prior to the detailed evaluation of tenders, the Executive Officer, Balangir Municipality
will determine whether each tender has been submitted in the properform and whether
it is substantially responsive to the requirements of the tender documents. Tenders,

which have not been submitted in the proper form, will be rejected.

Any tender which is not substantially responsive to the requirements of the tender

documents will be rejected by the Executive Officer, Balangir Municipality and may not
subsequently be made responsive by the bidder correcting or withdrawing the non-

conforming deviation(s) or reservation(s).

25  PRICE BID OPENING:

The Price Bids (cover B) of all responsive tenderers who are found to have satisfied
eligibility & qualifications and conditions of the tender, will be opened duly intimating the

time, date and venue to the qualified tenderers.




CHECKING FOR AND CORRECTION OF ERRORS

After opening the Price Bids, it will be checked by the Executive Officer, Balangir
Municipality for any discrepancy between the quoted rate in figures and in words. Should
any discrepancy be found the quoted rate in words will govern.

Any quoted rate that is found to be incorrect as described in the above Sub- clause will be
recorded and attested by the Executive Officer, Balangir Municipality at the time of
opening the price bid. With the concurrence of the affected Bidder, the corrected quoted
rate shall be considered binding. If the Bidder does not accept the corrected rate, the

tender will be rejected.

EVALUATION AND COMPARISON OFTENDERS:

27.1 The Executive Officer, Balangir Municipality will evaluate and compare onlythose
tenders, which have been determined to be substantially responsive to the

requirements of the tender documents in accordance with clause 24.

27.2 Comparison of the substantially responsive tenders by the Executive Officer,
Balangir Municipality shall comprise comparison of the offer rate for each tender

following any corrections made as described in Clause 26.

27.3 Evaluation of the tenders shall comprise an assessment of the impact of any

material deviations or reservations that may have been placed on any of the tenders

which may affect the contract in the manner and / or the time specified, and their

relationship to the tender rate offered. Such deviations or reservations will not be
permitted, and such tender shall be rejected. Record of arbitration/Litigation shall also

be taken into account at the time of evaluation of tenders.

27.4 There may be negotiations at any level or any stage of the process with the lowest

bidder only.




F. AWARD OF CONTRACT

28 AWARD CRITERIA:

Subject to clause 30, the Executive Officer, Balangir Municipality / Tender Committee

/ Govt., of Orissa in H & UD Department as the case may be will award the contract to the
Consultant whose tender shall be determined to be eligible, qualified and substantially
responsive and who has submitted the best tender according to the comparison and
evaluation process described in Clause 27. Evaluation procedure is described under

Terms of Reference.

29 DEPARTMENT’S RIGHT TO ACCEPT ANY TENDER AND TO REJECT ANYORALL TENDERS

Not with standing Clause 28, the Executive Officer, Balangir Municipality / Government of
Orissa in H & UD Department reserves the right to accept or reject any tender, and to
annul the tendering process and reject all the tenders at any time or at any stage prior to
the award of contract without thereby incurring any liability to the affected Bidder or

Bidders on the grounds of such action.

PROCESS TO BE CONFIDENTIAL:

After the opening of tenders as per Clause 22 & 25, information relating to examination,
clarification, evaluation and comparison of tenders andrecommendations, concerning to
the award of contract shall not be disclosed to the Consultants or any other persons, not
officially concerned with the process, until the award of the Contract to the successful

bidder has been announced.

Any effort by any Bidder to influence the department’s officials in the scrutiny,
clarification, evaluation and comparison of tenders, and in any decisions concerning

award of the contract, may result in the rejection of his / their Tender.




NOTIFICATION OF AWARD:

Prior to the expiration of the Tender validity period prescribed in Clause 13 the Executive
Officer, Balangir Municipality will notify the successful Consultant by e-mail, letter or in
some other written form, that his tender has been accepted. This letter hereinafter
called “Letter of Acceptance (LoA)” will confirm the tender rate which will apply to the

services to be rendered by the Consultant during the contract period.

The LoA will constitute notification of the intention of the employer to enter into a

contract with the Consultant for the consultancy services under this contract.

32 SIGNING OF AGREEMENT:

32.1. The successful Consultant, whose tender has been accepted, shall execute an agreement

with the Municipality within 7 days of receipt of the LoA in the prescribed format

incorporating all the agreement conditions provided in the Tendering Document, viz., the

Terms of Reference, Conditions of Contract etc.




SECTION - 1lI
CONDITIONS OF CONTRACT

GENERALPROVISIONS

1.1. 1.1 Definitions:

Unless the context otherwise requires, the following terms whenever used in this contract
have the following meanings.
1.1.1. “Applicable Law” means the laws and any other instruments having the force of

law in India and Odisha has as they may be issued and in force from time to time;

1.1.2. “Contract” means the contract signed by the parties to which these General
Conditions of Contract are attached together with all the documents listed in Clause 1 of such

signed Contract;

1.1.3. “Effective Date” means the date on which this contract comes into force and

effect pursuant to Clause CC 2.1,
1.1.4. “CC” means these General Conditions of Contract;
1.1.5. “Government” means the Government of Odisha;
1.1.6. “Local Currency” means Indian Rupees;

1.1.7. “Member”, in case the consultants consist of joint venture of more than one

entity, means way of these entities and “Members” means all of theseentities;

1.1.8. “Personnel” means persons hired by the consultants or by any sub- consultants
employees and assigned to the performance of the service or any thereof, “foreign personnel”
means such persons who at the time of being so hired had their domicile outside India. “Local
Personnel” means such persons who at the time of being so hired had their domicile inside

India and “Key Personnel” means the personnel referred to inClause-4.2.

1.1.9. “Party” means the Employer or the Consultants as the case may be and parties

mean both of them.

1.1.10. “Services” means the work to be performed by the consultants pursuant tothis

contract for the purpose of the project.




1.1.11. “Sub-Consultant” means any entity to which the consultants subcontract any

part of the service in accordance with the provisions of Clause CC 3.6and

1.1.12. “Third Party” means any person or entity other than the Government the
Employer, the consultants or a sub-consultant.
1.2. Relation between the parties

Nothing contained herein shall be construed as establishing a relation of master and
servant or of agent and principal as between the employer and the consultants. The
consultants, subject to this contract have complete charge of personnel performing the
services and shall be fully responsible for the services performed by them or on their

behalf here under.

Law Governing the Contract and the Jurisdiction of the Contract.

The contract, its meaning and interpretation and the relation between the parties shall be
governed by the applicable law and it shall be subjected to the jurisdiction of the courts

of Balangir.

1.4. Language

The contract shall be executed in English which shall be the binding and controlling

language for all matters relating to the meaning or interpretation of thiscontract.
1.5. Headings

The headings shall not limit, alter or affect the meaning of this contract.
1.6. Notices

1.6.1 Any notice request or consent required or permission to be given or madepursuant
to this contract shall be in writing.
Any such notice, request or consent shall be deemed to have been given or made when
delivered in person to an authorized representative of the party to whom the

communication is addressed, or when sent by registered mail, telegram or facsimile to

such party at the address specified.

1.6.2 Notice will be deemed to be effective as follows:

a) In the case of personal delivery or registered mail on delivery;

b) In the case of facsimiles, 24 hours following confirmed transmission




1.6.3 A party may change its address for notice hereunder by giving the other party

notice of such change with respect to Clause-CC1.6.2
1.7. Location

The services shall be performed in the Balangir Municipal area in Odisha.
1.8. Authority of Member in charge

In case the consultant consist of a joint venture of more than one entity, the members
shall authorize the entity specified to act on their behalf in exercising all the consultant’s
rights and obligations towards the employer under this contract, including without
limitation the receiving of instructions and payments from the employer.

1.9. Authorized Representatives

Any action required or permitted to be taken, and any document required or permitted to
be executed, under this contract by the employer or the consultants may be taken or
executed by the officials specified.

1.10.Taxes and Duties

The consultants shall pay all such taxes including service tax, duties, labourcess, fees or
other imposition as may be levied under the applicable Law.

COMMENCEMENT, COMPLETION, MODIFICATION & TERMINATION OFCONTRACT.
Effectiveness of Contract

This contract shall come into force and effect on the date of execution of Contract

i.e. signing of agreement (Effective Date).
Termination of Contract for Failure of Become Effective

If this contract has not become effective within such time period after the date of the

Contract signed by the parties as shall be specified either party may, by not less than four

(4) weeks written notice to the other party, declare this contract to be null and void and in
the event of such declaration by either party, neither party shall have any claim against
the other party with respect here to.




Commencement of Services

The consultants shall begin carrying out the services, immediately after the Effective
Date, in any case, within one week after the effective date.

Expiration of Contract

Unless terminated earlier pursuant to Clause-CC 2.9 hereof this contract shall expire
when services have been completed and all payments have been made at the end of
such time period after the effective date.

This contract contains all covenants, stipulations agreed by the parties. No agent or
representative of either party has authority to make, and the parties shall notbe bound
by or be liable for any statement representation promise or agreement not set forth

herein.

Modification

Modification of the terms and conditions of this Contract including any modification of the
scope of the services may only be made written agreement between the parties. Pursuant
to Clause-CC.7.2 hereof, however, each party shall give due consideration to any
proposals for modification made by the other party.

Force Majeure

2.7.1 Definition “Force Majeure”

a) For the purpose of this contract, “Force Majeure” means an event which is

beyond the reasonable control of a party, and which makes a party’s
performance of its obligations hereunder impossible or so impractical as
reasonable to be considered impossible in the circumstances, and includes but is
not limited to war, riots, civil disorder, earthquake, fire explosion, storm, flood
or other weather conditions, strikes, lockouts or other industrial action (except
where such strikes, lockouts or other industrial action are within the power of
the party invoking Force Majeure to prevent), confiscation or any other action by

government agencies.

Force Majeure shall not include

(i) any event which is caused by the negligence or intentional action of a

party or such party’s sub-consultants or agents or employees, nor




any event which a diligent party could reasonably have been expected
to both (a) take into account at the time of the conclusion of this
contract and (b) avoid or overcome in the carrying out of its obligations

here under.

(iii) Force Majeure shall not include insufficiency of funds or failure to make

any payment required here under.
2.7.2 No Breach of Contract

The failure of a party to fulfill any of its obligations hereunder shall not beconsidered to be
a breach of or default under this contract in so far as such inability arises from an event of
Force Majeure, provided that the party affected by such an event has taken all
reasonable alternative measure, all with the objective of carrying out the terms and
conditions of this contract.

2.7.3 Measures to be taken

a. A Party affected by an event of Force Majeure shall take all reasonable measures to
remove such party’s inability to fulfill its obligations hereunder with a minimum of

delay.

A Party affected by an event of Force Majeure shall notify the other party of such
event as soon as possible and in any event not later than fourteen (14) days
following the occurrence of such event, providing evidence of the nature and case of
such event, and shall similarly give notice of the restoration of normal conditions as

soon as possible.

The parties shall take all reasonable measures to minimize the consequencesof an

event of Force Majeure.
2.7.4 Extension of time

Any period within a party shall, pursuant to this contract, complete any action or task shall
be extended for a period equal to the time during which such party was unable to perform
such action as a result of Force Majeure.

Consultation

Not later than thirty (30) days after the consultants, as the result of an event of Force
Majeure, have become unable to perform a material portion of the services,the parties
shall consult with each other with a view to agreeing on appropriate measures to be taken
in the circumstances.




Suspension

The employer may by written notice of suspension to the consultants suspend all
payments to the consultants hereunder if the consultants fail to perform any of their
obligations under this contract, including the carrying out of the services, provided that
such notice of suspension shall,

(i) specify the nature of the failure and

(i) request the consultants to remedy such failure within a period not exceeding

thirty (30) days after receipt by the consultants of such noticeor suspension.
Termination

2.9.1 By the employer

The employer may be not less than thirty (30) days written notice of termination tothe
consultants (except in the events listed in Para-(e) below, for which there shall be a
written notice of not less than sixty (60) days such notice to be given after the occurrence
of any of the events specified in paragraph (a) through (e) of this Clause 2.9.1 terminate
this contract.

a) If the consultant fail to remedy a failure in the performance of their

obligations hereunder, as specified in a notice of suspension pursuantto
Clause CC 2.8 herein above within thirty (30) days of receipt of such notice of
suspension or within such further period as the employer may have

subsequently approved in writing.

If the consultants become (or if the consultants consists of more than one
entity, if any of their Members becomes) insolvent or bankrupt or enter into
any agreements with their creditors for relief of debt or take advantage of any
law for the benefit of debtors or go into liquidation or receivership whether

compulsory or voluntary;

If the consultants submit to the employer a statement which has a material
effect on the rights obligations or interests of the employer and which the

consultants know to be raise;

If, as a result of Force Majeure, the consultants are unable to perform a

material portion of the services for a period of not less than sixty (60) days or;

If the employer, in its sole discretion and for any reason what so ever, decided

to terminate this contract.




By the Consultants

The consultant may, by not less than thirty (30) day’s written notice to theEmployer, such

notice to be given after the occurrence of any of the events specified in paragraphs (i) and

(ii) of this Clause CC 2.9.2, terminate this contract.

i) if the employer is in material breaches of its obligations pursuant to this contract
and has not remedied the same within forty five (45) days (orsuch longer period
as the consultants may have subsequently approved in writing) following the

receipt by the employer of the consultants notice specifying such breach.

if, as a result of Force Majeure, the consultants are unable to perform a material

portion of the services for a period of not less than sixty (60) days.
Cessation of Rights and Obligations

Upon termination of this contract pursuant to Clauses CC2.2 or 2.9 hereof, or upon
expiration of this contract pursuant to clause CC 2.4 hereof all rights and obligations of
the parties hereunder shall cease, except;

i) Such rights and obligations as may have accrued on the date of termination or

expiration;

ii) the obligation of confidentiality set forth in Clause CC 3.3hereof;

iii) any rights which a party may have under the applicable law.

2.9.4 Cessation of Services

Upon termination of this contract by notice of either party to the other pursuant to Clauses
2.9.1 or 2.9.2 hereof the consultants shall immediately upon dispatch or receipt of such
notice take all necessary steps to bring the services to a close in aprompt and orderly
manner and shall make every reasonable effort to keep expenditure for this purpose to a
minimum. With respect to documents prepared by the consultants and equipment and
materials furnished by the employer, the consultants shall proceed as provided,
respectively, by Clauses CC 3.9 hereof.




2.9.5 Payment up on Termination

Upon termination of this contract pursuant to Clause CC 2.9.1 or 2.9.2 hereof, the
employer shall make the following payments to the consultants (after offsetting against

these payments any amount that may be due from the consultant to the employer).

i) Remuneration pursuant to Clause CC 6 hereof for services satisfactorily

performed prior to the effective date of termination.

Reimbursable expenditures pursuant to Clause CC 6 hereof for expenditures

actually incurred prior to the effective date of termination; and

except in the case of termination pursuant to paragraphs (a) through (d) of
Clauses CC 2.9.1 hereof, reimbursement of any reasonable cost incident to the
prompt and orderly termination of the contract including the cost of the return

travel of the consultants personnel and their eligible dependents.
OBLIGATIONS OF THE CONSULTANTS:
3.1. General

3.1.1 Standard of Performance

The consultants shall perform the services and carry out their obligations hereunder with
all due diligence, efficiency and economy in accordance with generally accepted
professional techniques and practices and shall observe sound management practices
and employ appropriate advanced technology and safe and effective equipment,
machinery, materials and methods. The consultants shall always act in respect of any
matter relating to the contract or to the services, as faithful advisers of the employer and
shall at all times support and safeguard the employers legitimate interests in any dealings

with sub- consultants or third parties.

Conflict of Interests

Consultant not to be benefited from the Commissions, Discounts, etc.

The remuneration of the consultants pursuant to Clause CC 6 hereof shall constitute the
consultant’s sole remuneration in connection with this contract or the services and subject
to Clause CC 3.2.2 hereof, the consultants shall not accept for their own benefit any trade
commission, discount or similar payment in connection with activities pursuant to this

contract or to the services or in the




discharge of their obligations hereunder and the consultants shall use their best efforts to
ensure that any sub-consultants as well as personnel and agents of either of them
similarly shall not receive any such additional remuneration.

Prohibition of conflicting activities

Neither consultants or their sub-consultants nor the Personnel of either of them shall
engage either directly or indirectly during the term of this contract in any business or
professional activities in India which will conflict with the activities assigned to them under
this contract.

Confidentiality:

The consultants, their sub-consultants and the personnel of either of them shall not either
during the term or after the expiration of this contract disclose any property or confidential
information relating to the project the services this contract or the employers business or
operations without the prior written consentof the employer.

Liability of the Consultants
The consultant’s liability under this contract shall be provided by the applicable Law.
Insurance to be taken by the Consultants

The Consultants (i) shall take out and maintain and shall cause any sub- consultants to
take out and maintain at their (or the sub consultants as the case may be) own cost but
own terms and conditions approved by the employer insurance against the risks and for
the coverage as under the Applicable Law and

(i) at employer’s request shall provide evidence to the employer showing that such
insurance has been taken out and maintained and that the current premiums have been
paid.

Consultants Actions Requiring Employer’s Prior Approval

The consultants shall obtain the employer’s prior approval in writing before entering into a
sub-contract for the performance of any part of the services, it being understood (i) that
the selection of sub-consultant and the terms and conditions of the sub-contract shall
have been approved in writing by the employer prior to the execution of the sub-contract
and (ii) that the consultants shall remain fully liable for the performance of the services by

the sub-consultant and its personnel pursuant to this contract.




Reporting Obligations

The consultants shall submit to the employer the reports and documents specified in
Terms of Reference hereto in the numbers and within the time periods set forth in the
said Terms of Reference.

Documents prepared by the Consultants to the property of the Employer

All survey, details, maps, plans, drawings, specifications, designs, reports and other
documents (Soft copy an Hard copy) prepared by the consultants in performing the
services shall become and remain the property of the employer and the consultants shall
not later than upon termination or expiration of this contract, deliver all such documents to
the employer, together with a detailed inventory thereof. The consultants may retain a
copy of such documents. The consultant shall however not use these documents for any
purposes to any agency other than the employer without prior written approval of the
employer.

Equipment and Materials furnished by the employer / Software also

Equipment and materials and all related software copies made available to the
consultants by the employer or purchased by the consultants with funds provided by the
employer, shall be the property of the employer and shall be marked accordingly. Upon
termination or expiration of this contract the consultants shall make available to the
employer an inventory of such equipment and materials and shall dispose of such
equipment and materials in accordance with the employer's instructions. While in
possession in such equipment and materials and all software copies, the consultants,
unless otherwise instructed by the employers in writing shall insure them at the expense
of the employer in an amount equal to their full replacement value.

CONSULTANTS PERSONNEL:

General

The consultants shall employ and provide such qualified experts and experienced

personnels as are required to carry out the services.
Description of Personnel

The titles, agreed job descriptions, minimum qualification and estimated period of
engagements in the carrying out of the services of each of the Consultants Key
Personnels are described in the format for Firms References and in the format for
Curriculum Vitae(C.V).




Approval of Personnel

The Key Personnel and sub-consultants employed by the Consultant shall be approved
by the employer.

4.4 Removal and /or Replacement of Personnel

441 Except as the employer may otherwise agree no changes shall be made in the
key personnel. If, for any reason beyond the reasonable control of the Consultants, it
becomes necessary to replace any of the personnel, the consultants shall forthwith provide

as a replacement a person of equalor better qualification.

442 If the employer (i) finds that any of the personnel has committed serious
misconduct has been charged with having committed a criminal action, or

(i) has reasonable cause to be dissatisfied with the performance of any ofthe

personnel. Then the consultants shall at the employer's written request

specifying the grounds therefore, forthwith provide as a replacement a person
with qualification and experience acceptable to the employer.

Any of the personnel provided as a replacement under Clauses (a)and

(b) above, the rate of remuneration applicable to such person as well as any
reimbursable expenditures (including expenditures due to the eligible number of
dependents) the consultants have to bear the cost as a result of such
replacement, shall be subject to the prior written approval by the employer. In any
case (i) the consultant shall have to bear all additional travel and other costs
arising out of or incidental to any removal and/or replacement, and (ii)
remuneration to be paid for any of the personnel provided as a replacement.

Resident Project Manager

The Consultants shall ensure that at all times during the Consultant’s performance of the
services in Balangir a resident project manager acceptable tothe employer shall take
charge of the performance of such services. The Resident Project Manager must not
leave headquarters without prior intimation tothe employer.




OBLIGATIONS OF THE EMPLOYER:
Assistance and Exemptions

The employer shall use its best efforts to ensure that the Municipality shall

1. Provide the consultants, sub-consultants and personnel with all

information/documents available with the employers as shall be necessaryto enable

the consultants, sub-consultants or personnel to perform the services.

request officials, agents and representatives of other Government departments
as may be necessary or appropriate for providing information necessary for the

prompt and effective implementation of the services.
5.2 Accessto Land

The Employer warrants that the Consultants shall have, free of charge, unimpeded
access to all land in the Balangir Urban Area, in respect of which access required for the
performance of the services. The consultants will be responsible for any damage caused
by negligence of the consultants or any sub- consultant or the personnel of either of them
to such land or any property thereon from such access.

5.3  Change in the Applicable Law

Irrespective of any change in the applicable law with respect to taxes and duties which
increases or decreases the cost incurred by the consultants in performing the services
during period of this contract, then the remuneration otherwise payable to the consultants
under this contract shall be not increased or decreased accordingly by agreement
between the parties there to.

Payment

In consideration of the services performed by the consultants under this contract, the
Employer shall make to the consultants such payments and in such manner as is
provided by Clause CC 6 of this contract.

PAYMENTS TO THE CONSULTANTS
Cost Estimate
Cost Estimates in Indian Rupees are indicated in clause 6 of terms of reference.

6.2 Mode of Billing and Payment




Billing and Payments in respect of the services shall be made as follows:

6.2.1 All payments shall be made after the approval of reports by the
Employer.
The Employer shall cause the payment to the Consultants
periodically as given in the schedule of payment within thirty
(30) days after the receipt of bills by the Employer with

supporting documents.

The final payment shall be made only after the final report
and a final statement, identified as such, shall have been
submitted by the consultants and approved by the Employer.
The services shall be deemed completed and finally
accepted by the Employer as satisfactory ninety
(90) calendar days after the receipt of the final report and the final statement by
the Employer, within such ninety (90) days period gives return notice to the
Consultants specifying in detailed deficiencies in the services, the final report or
final statement. The Consultants shall thereupon promptly make any necessary
corrections, and upon completion of such corrections, the foregoing process

shall be repeated. Any amount which the Employer has paid or caused to be paid
in accordance with this clause in excess of the amounts actually payable

accordance with the provisions of this contract shall be reimbursed by the

Consultants to the employer within thirty (30) days after the receipt by the
Consultants of notice thereof. Any such claim by the employer for reimbursement
must be made within twelve (12) calendar months after receipt by the Employer of
a final report and a final statement approved bythe employer accordance with the
above.

At the time of making each payment to the Consultant, a
deduction towards security deposit @ 5% of the amount

payable against each bill shall be made by the paying

authority.

On satisfactory completion of this contract, the paying
authority shall, on demand, refund the EMD & security
deposit provided it is satisfied that there are no demands
outstanding against the Consultant and the work is complete

in full and final shape to the satisfaction of the Employer.




FAIRNESS AND GOOD FAITH
Good Faith

The parties undertake to act in good faith with respect to each other’s rights under this
contract and to adopt all reasonable measures to ensure the realization of the objectives

of this contract.
Operation of the Contract

The parties recognize that it is impossible in this contract to provide for every contingency
which may arise during the life of the contract, and the Parties hereby agree that it is their
intention that this contract shall operate fairly as between them and without detriment to
the interest of either of them, and that, if during the terms of this contract either party
believes that this contract is operating unfairly, the parties will use their best efforts to
agree on such actions as may be necessary to remove the clause or clauses of such

unfairness.
DELAY IN PROGRESS OF WORK- LIQUIDATES DAMAGES:

Should the Consultant fails to complete the work or unable to show the progress as per
the execution schedule the Consultant shall pay to the Employer as fixed and agreed
liguidate damages and not as penalty, the sum shown herein below for every day delay.
Rupees 500.00 (Rupees Five hundred only) per day per each one lakh balance
outstanding service in that stage subject to a maximum of 10% of the contract value.

SETTLEMENT OF DISPUTES:

Amicable settlement

The parties shall use their best efforts to settle amicably all disputes arising out ofor in

connection with this contract or the interpretation thereof.
Dispute Settlement

Which cannot be settled amicably within thirty (30) days after receipt by one partyof the
other party’s request for such amicable settlement may be taken up by either party for
settlement in accordance with the Applicable Law.




SECTION - IV
TERMS OF REFERENCE (TOR)

GENERAL
INTRODUCTION

Balangir located in the western part of Odishais both city and
municipality, and is also addressed as Bolangir by locals. The city is known as the
cultural hub of Western Odisha and also the third largest city after Rourkela and
Sambalpur. Balangir has a rich cultural heritage and the folk artists of the city are
trying hard to preserve the famous Kosali folk arts and dance. Balangir is also hub
for the Ordinance Factory that is run by the Board Ministry of Defense,
Government of India. This factory is responsible to manufacture many products
that are used by the Indian Armed Forces.

Looking in to the sufferings of the people of the city, the Housing & Urban
Development Department, Govt of Odisha has directed the Municipality to go for

a Comprehensive Drainage Master Plan for Balangir Municipal Area

as mandated by the 5" State Finance Commission to solve the above

issue.

Balangir Municipality is an urban local body with the responsibility of
providing basic civic services like roads, water supply, sewerage, health,
sanitation and storm water disposal etc within its 21 wards.

In support of the Invitation for the EOI (Offer), the Balangir Municipality issues
this Bidding Document for the preparation of Comprehensive Drainage

Master Plan along with DPR with complete Technical data, design, drawing, estimates
with specification etc. and Related Services incidental thereto as specified in Schedule of
Services (SS), The name and Identification of the Competitive Bidding (ICB) are provided
in the BDs.

Objectives:
The main objectives of the present work are:

To prepare a Detailed Project Report for implementation of comprehensive storm water
urban drainage system at Balangir Town consisting of the Municipal area & fringed
areas. The entire study will have an integrated approach to Urban Watershed
Management.

The DPR shall be prepared as per the norms & guidelines of Housing and Urban
Development Department, Govt of Odisha.

Scope of Services:
The study area is about 45.00SgKms. The scope of services to be rendered is as follows:

a) Study of Rainfall data and Hydrology for Balangir region including analysis of
historical data & future projected data. Proven computer modelshall be used for
studying the urban hydrology of the city.




Determination of water sheds and drainage patterns of the study area & its
surrounding with the aid of existing maps with contour lines / NRSA to po sheets
and aerial photographs of town & the drainage basin (catchment area) and by
carrying out additional survey.

Topographical survey & mapping of entire project area with 0.20 metre contour
interval marking therein all important features.

Identification of flood prone areas, reasons for flooding and mitigation
Measures required.

Conducting field survey of existing drainage net-work, hydraulic testing of the
adequacy of size, identification classification of major & primary storm water
drains existing & required & their present condition.

@  The DPRs shall include the following:

Detailed survey of the drains and their flood plain areas

Review of existing conditions including incorporation of present Drainage works in
progress by other agencies like Drainage Division, Balangir of Department of Water
Resources, PWD etc.

Deficiency analysis from hydraulic and structural point of view
Enlisting of obstructions, bottlenecks and encroachments
Rehabilitation plan

Socio-Environmental impact analysis

Estimation of flood discharge and Hydraulic design. Estimation and finalizing theDesign
Discharge of the individual drains.

Preparation of Longitudinal Sections (LS) and Cross Sections(CS)

Soil Investigation

Structural design of drain cross-section depending on the availability of land.
Detailed estimates with rate analysis based on current SR.

Preparation of detailed Drawings

Construction programme to complete the execution within 3years

Ground water recharging study & its effect.

Preparation of land schedule and land plan for acquisition of private, Govt. andforest
lands to develop the network.

The DPR should be prepared as per standard guidelines & norms stipulated byHousing
and Urban Development Department, Government of Odisha.

The DPR should be prepared and submitted system wise, i.e. one DPR should be
prepared for one Main Drain including all its Secondary and Tertiary Drains in a holistic
manner.

Review of Existing Situation and Estimate Flows:

i) Review of existing maps, conduct studies and other related documentation to
obtain a better understanding of the drainage system prior to the start of field
work. The consultant will search for and obtain maps and records of related past
studies at his own cost &risk.

Estimate both existing and future dry-weather, flood run off and storm water
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drainage flows even at the time of unusual & un-precedented rainfall intensities
in various catchments. Care should be taken in using the rational method that
drain sizes are not too large. Return periods also need to be carefully considered
to ensure economic drain sizes. If required, model studies may be conducted to
ensure easy & smooth discharge of flood / storm water before finalization of the
drainage system.

Identify all the storm water drainage issues including severity and location of
inundation, location of drains and out falls; study of disposal at outfall points;
critical outfalls including irrigation tanks, canals, systems, rivers water supply
sources etc. pollution and other environmental issues; and identify any gaps in
the existing drainage system. Additionally, identify physical constraints to
drainage i.e. encroachments into drainagechannels; solid waste dumping natural
and human made obstructions, including pipe culvert and low level causeways,
road and rail over bridges,flyovers, canals, permanent ways, etc.

Examine the existing drainage regime and assess its capacity to accommodate
storm flows. This will also involve assessing the capacity and usefulness of the
various drains in the city constructed by the Municipality and other agencies.
Converting the discussed irrigation channels and surplus courses of irrigation
tanks into storm water drains need to be examined in consultation with Water
Resources and other Engineering Departments. The impacts of growth and
interventions on thedrainage system should be a assessed along with possible
future land use to assess the drainage regime design parameters, particularly
infiltration factors and drain sizes.

Produce city plans of the existing drainage situation and drainage flow estimates
in and around the Municipal area, denoting catchments basins (including the
areas outside municipal boundary), drainage structures and features (including
kutcha), and other items described above.

Separate comprehensive plans & estimates to be framed for each Drainage
System comprising of Primary /main Drain with its Secondary and tertiary drains.
An integrated approach should be adopted to prepare the Drainage Master Plan
for the City in a holistic manner considering allof the above.

Present practice of operation and maintenance including type of tools and
equipment available should be analyzed and suitable design for alternative
tools suggested if necessary.

Identification of spots along the storm water drain for treatment facility,
creation of water bodies/ lakes for recharging of ground water, improving the
environment and creation of water recreation centre. Possibility of integrating
the drain with the nearby Govt. ponds should also be studied.

4.1 Establish Design Principles, Conduct Necessary Surveys, Studies & Prepare Options

Using key design principles (below) develop options for flood and storm water drainage
with outline costs and the most feasible options selected.

4.2 Key design principles for collection and conveying of flood / storm water are:

a) Reducing capital and recurrent costs such as using existing drains to the greatest
extent possible for no retention of water at all or use roads as short time
retention area.

Preventing encroachments on drains.

Priority in flood prevention should be first — habitable and business area; second
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— roads and third — open areas (Conversely; drains fill flood first toopen area,
second roads third and flooding of habitable and business are should be totally
avoided);

Integrating drains with roads and other development plans

Development of time-rainfall intensity frequency curves with the historical data
available for at least 40 - 50 years. Proven Computer model shall be used for
hydrology analysis,

Routing of major drains shall be compatible with the land available and the cost
of acquiring land shall be considered (major drains routing maybe proposed
away from densely populated commercial areas as far as possible)

Avoid any pumping requirements and regular maintenance operational costs
while addressing the main drainage concerns.

Necessary detailed surveys shall be done by the Consultant for the municipal
area of approximately 50 Square kilometres. Longitudinal sections at 25 metre
interval, cross section levels at every 3 metres including the obligatory points are
to be taken and mapped where ground undulation varies sharply levels are to be
taken & plotted at closer intervals so as to demarcate the ground profile clearly.
Junction levels, double check bench marks where needed, establishment of
Bench Marks with concrete pedestals and superimposing them on the contour
map for the extended area also to be prepared by the Consultant with an
interval of 0.20 metre contour. The TBMs shall be approximately one per one Sq.
Km to be located at important junctions and on permanent structures and such
other land marks & well documented in an exclusive register. All the
documentation will become the property of the Balangir Municipality/Govt. of
Orissa and the consultant have to hand over to the employer bothin hard copy &
soft copy form.

Prepare plans showing the existing regime and all the above features to a
suitable scale.

Prepare micro level storm water network plan integrating with the major storm
water drains.

4.3 Select options, priorities and cost interventions.

From the various options developed, cost will be an important factor in selecting the most
viable option.

a) Outline costs for all the drains with phasing of works;

b) Develop comprehensive and integrated drainage plans for the Balangir
Municipality detailing the selected options and how they integrate into the
overall city drainage plan.

Conduct interactions with the Municipality / Water Resources Engineers /
Special Planning Authority (SPA), Balangir and others during the study through
power point presentation.

The Consultant will, during the study period, make presentation to the understanding of
the Municipal / Water Resources Engineers / SPA and other related authorities on
matters relating to drainage, provide necessary computer aided tool kits (CD or power
point presentation) at various places, to make them aware of the existing drainage system
deficiencies and how they can be improved to mitigate the problem and maintained
properly. Any suggestion for addition or alternation received from them suiting to the
needs of geological, climatical, weather changes, occurrence of unprecedented rainfall
and change in co- efficient of discharge for use in empirical formulas in discharge
calculations, if any, may be considered to find the worst stage of floods / storm situation &




to suggest remedial measure thereof.

Minimum requirements an
The study shall include but not be limited to the following:

Catchment boundaries and sub-boundaries for each drain shall be identified. Thestudy
shall encompass the whole catchment, watershed identified and thedrainage system
including any area beyond the municipal boundary if happens tobe within the
catchment, survey of existing drainage network and data relating to Water logging,
surface and sub-soil conditions, groundwater levels, tanksspillways, storm water
retention structures, pumping, etc. Survey shall includelevels at maximum 25 metre
intervals longitudinally and at high and low pointscovering all obligatory points along
the proposed drains top and invert levels andsections of existing secondary or tertiary
drains joining the proposed drains .

For the entire length of all the drains, determine the invert elevation, top of drain and
propose cross-sectional flow area for each section of drain duly considering existing
culverts /structures.

In flat terrain to check not only hydraulic capacity but also retention capacity of drains.

Identify opportunities / locations for storm water retention (possible to the minimum
extent, if unavoidable) and infiltration within the drainage system.

Consider alternative routing for drains to avoid channeling large quantity of water
through densely populated areas.

Out comes and deliverables

By the completion of this task the Balangir Municipality shall have:

An accurate assessment and understanding of the Municipal Storm water drainage
system as well as water bodies like ponds and lakes etc.

A complete and comprehensive storm water drainage master plan with DPR with the
study report for the entire Balangir Municipal area up to design periodshowing complete
details like drain size, material, slope, depth, invert levels, and all hydraulic details.

Contour map indicating 0.20 metre contour interval with junction levels, Bench marks
covering the entire Municipal area @ one per sg.km at suitable locations.

Intensity duration curves and run off coefficients.

Flow charts: preliminary designs, drawings, and detailed cost estimates for
drainage works until final disposal for the entire drainage.

The detail land plan and land schedule required for the project Private,
Government and Forest Land.

Implementation plan with phasing of works and standard type designs and plans.
Short and long term drainage strategy.

Increased awareness of staffs towards drainage issues

Institutional, financial, IRR, EIA etc. as per standard guidelines.

The DPR for the work should be prepared and submitted separately for each Primary
Drain with its Secondary and Tertiary Drains in a holistic manner with detail Planning
Design Drawing and Cost Estimate at the prevailing Schedule of Rates of Government of
Odisha.
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5. EXPERTISE AND INPUTS

5.1. Expertise
An engineering consulting firm experienced in urban drainage and water disposal
engineering is required to conduct the above studies.

While engineering skills and experience are required as the backbone of this work, a
general understanding of the capacity of Balangir Municipality to carry out works is also

essential. Skills and knowledge requirements to complete this task include.

Persons and task

Minimum Academic
Qualifications

No.

Minimum Work
Experience

1

2

3

4

Civil Engineer
(Team Leader)

Post graduate engineer with
specialization In Hydrology Urban
Storm Water Drainage

15 years relevant
experience in similar
field

Environmental
Engineer

Post graduate engineer with
specialization in Environmental
Engineering

10 years relevant
experience

Water Resources
Hydrology
Engineering

Post graduate engineer with
specialization in Water Resources
Hydrology

5 years relevant
experience

Social Science
Expert

Community development specialist
with planning skills and some
training background

5 years relevant
experience

O&M Engineer

O&M Engineer having experience
in maintenance of Drainage

5 years relevant
experience

Systems and Sewerage Systems
with adequate exposure in ULBs

Resident Project
Manager

Post graduate in Civil engineering
for day-to-day interaction with
Employer and coordination

5 years relevant
experience

Senior Surveyor

Graduate in Civil Engineering.

10 years relevant
experience

All other support staff shall be provided to complete the assignment within the

stipulated Time.

5.2 INPUTS

One AE / JE from the Municipality will assist during the survey work with the consultant for
random verification of the levels, TBMs, RDs, alignments, strategic points etc.

Latest Schedule of Rate of Works and Water Resources Department of Govt, of Orissa
shall be adopted for the purpose of preparing / framing the estimates.

5.3Data & Information required.

All the required data, information, maps and plans shall be obtained from the concerned
department of any other sources by the Consultant at his cost & risk. The consultant shall
carry out any tests or investigations for the study only. The consultant shall include the
expenses towards collection of information / data etc. in the overall quotation and no extra
payment will be admissible for this purpose.




C ity buildi

As a part of this study, the consultant has to work closely with PWD, Water Resources and
Municipal Engineering staffs and enhance their capacity building in the concepts, designs, and
implementation of the recommendation. To achieve the above objective, the consultant shall
carry out the following.

. Carryout the studies in close interaction with the PWD/Water Resources / Municipal
Engineering staff duly involving them at each stage of the study

Meet and interact with the PWD, Water Resources and Municipal Engineers as and when
required and apprise them the progress of the study at least once in a month.

Conduct technical sessions once in a month with the PWD, Water Resources / Municipal
Engineering staff regarding their assessment of the existing system, their
recommendations and their feasibility.

Conduct Training Programme one each at operator level, middle management level and
senior managerial level on all the study aspects for two times to disseminate the
concepts and clearance of technical aspects of this study.

6. Einal Outputs and submittals
6.1 Format

All final outputs are to be submitted in both hard and softcopies.

All survey data, maps, drawings and analysis shall be in appropriately formattedand
digitized compatible with Government of India / Odisha standards.

Present practices of operation and maintenance including type of tools andequipment
available should be analyzed and improvements suggested.

Use only A4, A3 and A2 paper sizes of all reports and plans.

Plans shall be produced on AutoCAD (or equal application) on appropriate size sheets at
appropriate scales to show the city drainage system and its components as defined in
each section of the TOR and necessary for understanding of the situation (existing as
well as proposed). Reports submitted without satisfactory plans will be considered in-
complete.

6.2 Submittals

During the study period the consultant shall make the submittals, as indicatedbelow:

Inception Report shall consist of Project Appreciation, Methodology of work,
Data formats, work program, Project area map setc.

Preliminary Report shall consist of field studies and field survey data,
information collected from various departments, Review of existing conditions,
Preliminary analysis of data, alternative solutions, evolving design principles &
parameters, quantity & costing based on line- estimates

Draft Final DPR shall be a complete report containing all the information
required in the tasks listed in the scope of work above and supportcalculations
and maps (plans). The findings of this report shall be presented in the workshop.

Final DPR shall be the report incorporating all comments & compliancesof the
Departments with final version of all plans (maps).

Necessary software or Programme developed in the preparation of the designs
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and reports shall also be transferred to the employer along with final reports.

The DPRs should be prepared separately for each Main / Primary Drain with its
Secondary and Tertiary Drains as a complete system having all details and cost estimate
at the prevailing scheduled of rates of Government.

Duration and Execution Schedule

The DPRs shall be prepared in all respects within a period of 3 (three) months and
during this period the consultants shall submit a number of progress reports, working papers
& draft and final reports for the consideration of the employer.

Activity / Report Time from the
Previous Activity
Submission of inception Report (5 copies) 30 days
Submission of Preliminary Report (5 copies) 15 days
Submission of Draft DPR Report ( Hard copies) 30 days
Submission of Final DPR Report (5 Hard copies + 1CD 15 days
Media/Pen drive )
Submission of Detailed Project Report for all major / 15 days
prioritized Drains (5 Hard copies + 1CD Media/Pen drive)
Submission of Tender Documents (5 Hard copies + 1CD 15 days
Media /Pen drive)

The project being quite intensive in terms of the number of activities vis-a-vis the time
schedule, it is expected that timely reviews and comments be forwarded to the Consultant
for preventing delays and to ensure smooth work progress.

Schedule of Payment
Preparation of Master Plan for Storm Water Drainage for the entire city

The professional charges payable to the consultants will be the quoted Rate in Indian
Rupees per Square Kilometre area. The approximate area of Balangir Municipality is
50.00 square kilometre. The Professional charges so calculated will be released in the
stages mentioned below:

Activity / Report Payment

Schedule
Approval of Inception Report (5 copies) 10%

Approval of Preliminary Report (5 copies) 30%
Approval of Draft Master Plan Report ( 5 Hard copies) 30%

Approval of Final Master Plan Report( 5 Hard copies) + ICD 30%
Media/Pen Drive

II. Preparation of DPRs for individual Drains.

The professional charges payable to the consultants will be the quoted Rate in Indian
Rupees for the total city area of 45.00 square kilometres irrespective of drain section. The
Professional charges so calculated will be released in the stages mentioned below:

Approval of Detailed Project Reports by the competent authority for 80%
all major Drains with its secondary and tertiary drains as a system in
a holistic manner and water bodies / lakes ( 5 Hard copies + 1CD
Media/Pen Drive)




Approval of Tender Documents (5 Hard copies + 1CD Media/Pen
Drive)

Local Office

On entrustment of work, within a week's time the consultant shall open a local office (if
not existing already) at Balangir headed by Resident Project Manager. The office must be
equipped with all necessary office equipment.

All the queries raised by the Balangir Municipality /department of Housing and Urban
Development, Odisha / Department of Water resources, Odisha during the scrutiny of
DPRs, shall be attended by the Consultants forthwith. If needed, the Team Leader/
Resident Project Manager must attend office of the Balangir Municipality/ Department
of Housing and Urban Development, Odisha / Department of Water Resources, Odisha/
Special Planning Authority, Balangir / All other related offices at their own cost.

11. Evaluation of Technical Proposals:

11.1 The evaluation committee shall evaluate the Technical proposals on the basisof
their responsiveness to the Terms of Reference, applying the evaluation criteria,
sub- criteria and point system specified in the Data sheet. Each responsive
proposal will be given a technical score (St.).

11.1.1 A proposal shall be rejected at this stage if it does not respond to important
aspects of the EOI and particularly the Terms of Reference or if it fails to achieve
the minimum technical score indicated in the Datasheet.

11.1.2 After the technical evaluation is completed the Executive Officer, Balangir
Municipality shall inform in writing the Consultants who have submitted Technical
proposals and who have secured the minimum qualifying marks. The Consultants shall
have to present their proposal to the Evaluation committee at 11.00 hrs on
Dated.16.09.2023 in the Conference Hall, Balangir Municipality, Balangir. Thereafter
the date for opening of Financial Bids shall be intimatedto the qualified bidder in
writing. Consultants’ attendance at the opening of financial proposals is optional.

11.1.3 Financial proposals shall be opened publicly in the presence of the Consultants
representatives who choose to attend. The name of the Consultants and the technical
scores of the Consultants shall be read aloud. The Financial proposal of the Consultants
who scored the minimum qualifying mark in technical evaluation will then be examined
to confirm that they are sealed and unopened. These Financial proposals shall be then
opened, and the total prices read aloud and recorded.

11.1.4 The Evaluation committee will correct any computational errors. When correcting
computational errors, in case of discrepancy between a partial amount and the total
amount, or between word and figures the formers will prevail.

11.1.5 The formula for determining the final scores is the following: The Financial
proposals (F) shall be the arithmetic sum of total Costs, as indicated in price Bid. Sf=100
x Fm /F, in which Sf is the financial score, Fm is the lowest price and F the price of the
proposal under consideration.

11.2 Quality and Cost Based Selection (QCBS)

11.2.1 In case of QCBS, the lowest evaluation financial proposal (Fm) will be given the
maximum financial scoring (Sf) and the other financial proposals will be computed as
indicated in the Data sheet. Proposals will be ranked according to their combined




technical (St) and Financial (Sf) scores using the weights (T=the weight given to the
Technical Proposals; P=the weight given to the Financial Proposals; T+ P =1) indicated in
the Data Sheet: S = St x T% + Sf x P%. The Firm/ Consultants achieving the highest
combined technical and financial score will be invited for negotiations. The weightage
given to the Technical & FinancialProposals are,

Technical =0.70 (T) and Financial = 0.30 (P)

Negotiations

Technical Negotiations: Negotiations will be held for further improvement on the Technical
proposal, the proposed technical approach and methodology, work plan, and organization
and staffing, and suggestions, if any, made by the Consultant. The Employer and the
Consultants will finalize the Terms of Reference, staffing, schedule, work schedule,
logistics, and reporting. These documents will then be incorporated in the contract as
“Description of Services”. Special attention will be paid to clearly defining the inputs
required from the Employer to ensure satisfactory implementation of the assignment. The
Employershall prepare minutes of negotiations which will be signed by the Employer and
the Consultants.

Financial Negotiations: The financial negotiations will be held to economize thecost of the
services proposed in financial bid.

Criteria, sub-criteria, and point system for the evaluation of Full Technical
Proposals are:

Parameter Max.
Points

Specific experience of the consultants related to the Assignment. 10

Adequacy of the proposed work plan and methodology in responding 40
to the TOR

Understanding of TOR 10
Methodology Statement and Approach 20
Scheduling / Work plan and resource commitment. 10

Qualifications and competence of the Key professional staff for the
Assignment.
The number of points to be given for qualifications and competence
of the key professional staff for the assignment are:
i) General qualifications points

(e.g. level, duration of relevant experience,etc.) 15

ii) Adequacy for the period 30
(e.g., experience in methodologies, urban hydrology
Specialization, managerial skills etc.)

iii) Experience in region& language 05

The minimum technical score (St) required to pass is 75 points.

Total Points




14. The formula for determining the financial scores is the following:
The financial proposal (F) shall be the arithmetic sum of Total Costs, as indicated in Price Bid(P)

Sf=100 x Fm/ F, in which Sf is the financial score, Fm is the lowest price and F the price ofthe
proposal under consideration.

The weights to be given to the Technical and Financial proposals are: T =0.70, P =0.30

-The Consultants  have to present their proposal to the Evaluation
committee

16. The date of opening of financial proposal shall be intimated to the qualified bidders separately
after the technical evaluation is over.

17. Study Administration

The Executive Officer, Balangir Municipality will function as a study contract
coordinator to oversee the study and provide a principal point of contact with the
consultant on behalf of the employers.

The Consultant will provide all facilities and equipment necessary to conduct the
study,

On completion of the study, all data collected during the process, software packagesused
and developed during the study by the consultant along with the user manualswill become
the property of the employer. The consultant shall provide all the maps, data, collected, analyzed,
drawings prepared in hard as well as soft copy (CD Pen Drive) with proper leveling and
documentation.

-sd-

Executive Officer
Balangir Municipality




SECTION - V

SCHEDULES OF SUPPLEMENTARY INFORMATION

Schedule A - To establish their eligibility, Consultant shall submit all thenecessary
documents. If the Consultant is an existing or intended JV shall submit a
copy of the JV Agreement, or a letter of intent to enter into such an
Agreement. The respective document shall be signed by all legally
authorized signatories of all the parties to the existing or intended JV, as
appropriate.

Schedule B - Bank Guarantee for EMD

Schedule C - Income Tax PAN No.

Schedule C1 - GST Registration Certificate/No

Schedule D Project Experience Record

Schedule E Activity Schedule

Schedule F Similar Project Experience record

Schedule G Bio-date of Technical Personnel for the work

Schedule H Record of arbitration and Litigation Schedule |
History of Criminal cases

Schedule J General Power of Attorney Affidavit

Schedule K Joint Venture Agreement

Schedule L Affidavit

Consultant shall enclose the above documents/information in the prescribed formenclosed in
SECTION VII-Forms




SECTION - VI - ADDENDA

Issued (if any)

(Consultant shall enter the particulars of addenda issued by the Employer and enclose
the addenda to the tender in sealed cover ‘A’ at the time of submitting theTender.

Date of Issue by the employer

Format of requirement to be issued later on.

Consultant




SECTION - ViI

FORMS




LETTER OF ACCEPTANCE

Sub: - Tender for the work
Ref: - Your Tender for the above Work . .......c.ccoeviiiiiiiiiii e,

*k ok ok ok ok k ok Kk k

Kindly refer to your offer / bid. ...........coooiiiiiiiinin. dated. ... ... ... ... ...

forwarded in response to Invitationto Tender

You are hereby informed that the referenced Tender is accepted.

You are requested to furnish the security deposit for an amount of Rs
within seven days of the receipt of this letter and remained present in the Office of the Executive
Officer, Balangir Municipality for execution of Contract documents.

The Contract will be governed by the Conditions of Contract as set out in the Tender Documents
subject to modifications accepted by the Executive Officer, Balangir Municipality.

Please return this copy duly accepted and signed.

Yours sincerely,

(Signature)
Accepted

Signature, Name & Designation
Seal of Firm / Consultant




SCHEDULE —A

JOINT VENTURE AGREEMENT




SCHEDULE - B

FORM OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT

Whereas (name of the firm)
(hereinafter called ‘CONSULTANT’) wish to participate in Tender Notice No ,

, of Executive Officer, Balangir Municipality (hereinafter called the EO) for

AND WHEREAS in terms of the Tender conditions the Consultant is required to furnish tothe
Executive Officer, Balangir Municipality a Bank Guarantee for a sum of Rs.

(Rupees

) as earnest money against the

Consultant’s offer aforesaid.

And whereas we, Bank,

branch have at the requestof

the Consultant agreed to give to the GVMC this guarantee as here in after contained.

We, bank,

branch, hereby undertake the guarantee to pay immediately

to the Executive Officer, Balangir Municipality , on demand in writing by the Executive Officer,
Balangir Municipality an amount of Rs. (Rupees

) without any reservation and recourse if the Tender shall

for any reason withdraw whether expressly or implied their said Tender during the period of its validity or
any extension thereof or the Consultant fails to execute the agreement for the work awarded to them by

the Executive Officer, Balangir Municipality.

We, the Bank,

further agree to that our liability to pay the aforesaid amount is not dependent or

conditional on the Executive Officer, Balangir Municipality proceeding against the Consultant and we
shall be liable to pay the amount without any demur, merely on a claim raised by the Executive Officer,

Balangir Municipality.

The guarantee herein contained shall not be determined or affected by the liquidation or winding
up or dissolution or change of constitution or insolvency of the said Consultant but shall in all respects and
for all purposes be binding and operative until payment of all money(s) due to the Executive Officer,
Balangir Municipality, in respect of such liability under the guarantee is restricted by Rs.____ (Rupees.

).Our guaranteeshall remain in force until .

We shall be relieved and discharged from allour liability here under.




We, the , undertake not to revoke this

guarantee during its pendency/currency except with the previous consent of the Executive Officer,

Balangir Municipality in writing.

Station Name of the Bank




SCHEDULE —C

INCOME TAX PAN NUMBER AND DETAILS OF CLEARANCE




SCHEDULE - C1

T REGISTRATION NUMBER AND DETAILS OF CLEARANCE




SCHEDULE - D

PROJECT EXPERIENCE RECORD

Name of Work Employer City area/ Project Date of Date of
population Cost Commen | Completion
cement




SCHEDULE — E
PROGRAMME OF WORK (Activity Schedule)

The Consultant shall furnish below his programme of work, accompanied by bar
charts, arranged as he deems fit in order to complete the total work within the period of
contract. Programme shall be divided into main activities and sub- activities with
detailed description, time required. Manning schedule along with tasks assigned to each

key personnel and sub key personnel shall also be enclosed

Signature

Date

(Seal) Designation




SCHEDULE - F
SIMILAR PROJECT EXPERIENCE RECORD

Name of Work Employer City area/ Project Date of Date of
population Cost Commen | Completion
cement




SCHEDULE -G

BIO-DATA OF TECHNICAL PERSONNEL OF THE CONSULTANT
WHO WILL BE AVAILABLE FOR THE PROPOSED CONTRACT

a) Sl.No.

b) Name

c) Designation

d) Qualifications :

e) Duration of employment with Consultant;

f) Years of professional experience:

g) Experience on works of similar nature during employment with Consultant, and
previous employment, if any.

h)Position & Responsibility for the present work




FORMAT FOR CURRICULUM VITAE

Name of person/organization

Permanent Address

Educational Qualification

Professional Qualification

Past Experience

Specialization if any

Out-standing activities

performed earlier




SCHEDULE —H

RECORD OF ARBITRATION & LITIGATION

The Consultant shall record chronologically any disputes he has had with any of
his previous Employers during the last 10 years, indicate whether arbitration or
Litigation, the nature, approximate duration and amount of claim involved in respective

cases.

Nature of Dispute
Project Name and

Identification Address of

and Location | Employer with | Description | Arbit'n Period | Amount In favour

contact No Litigant’s From- | Claimed of

To (lakh Employer/

Rs). Contractor

Signature: Designation: Seal of Company




SCHEDULE -1

HISTORY OF CRIMINAL CASES

Name of Police | Town or Village FIR No & Details of the Stage of the
Station and District Date charges case/Result

Signature: Designation: Seal of Company




SCHEDULE —J

GENERAL POWER OF ATTORNEY AFFIDAVIT

of  Attorney, I/'We
Aged about

Aged about as our lawful
attorney on behalf of the company, to do and execute all or any of the following acts, deed and
things, that is to say :

1. To apply for, obtain and renew all licenses, permits, etc. that are necessary for

carrying on the said business.

To submit all statements, returns, etc. to proper authorities as required by any
law or rule in force and to verify the same by production of documents and

papers.

To appoint, employ, dismiss or discharge any agent, broker, office, clerk, peon,
or any other person at such remuneration, commission, or salary, as the said

attorney thinks fit.

To draw, accept, endorse, negotiate or pay any bill of exchange, hundi,
promissory note, cheque, draft, railway receipt, bill of lading or other instrument

which may be deemed necessary for carrying on the said business.

To open and operate bank accounts in any bank or banks in the name of the firm

and/or to authorize any person or persons to operate the above bank account.

To borrow or raise loans from time to time, such sums of money, from any
individuals, recognized financial institutions such as Banks, Orissa State Financial
Corporation, Industrial Development Corporation etc. and upon such terms as
the said attorney may think fit upon the security ofany of the properties
of the firm Whether

movable or immovable and for such purpose to execute such document or
documents as may be necessary for securing the repayment of such loan or
loans.




And I/We
lawfully do or ca

In witness
On this the

WITNESSES :

1.

To negotiate, enter into any bargain, do all acts, things or execute any deeds or
documents or other instruments or assurances as may be necessary for selling,
mortgaging or purchasing any movable or immovable property, from any
individual, recognized financial institutions such as Banks, Orissa State Financial
Corporation, Industrial Development Corporation etc. and upon such terms as

the said attorney may think fit.

To institute contest, compound, submit to arbitration all suits proceedings,

claims, demands etc. arising in course of or in relation to the aforesaid business.

To execute and sign in our name individually or collectively and on our behalf
any document, letter or deed in respect of

carry on the business effectively.

hereby agree to ratify and confirm all and whatsoever our said attorneyshall

use to be done by virtue of this deed.

where of, I/We the said partners has hereto signed at

Name of Partner Signatures

1. 1.




SCHEDULE — K

JOINT VENTURE AGREEMENT (Format)

on this day of

partnershipfirm
having its registered office at represented by

Hereinafter called and referred as the party of the First Part.

, a Registered partnership firm, havingits registered

represented by its
the Second Part.

Registered partnership firm having its registered
office at represented by its Hereinafter

called and referred as the party of the Third Part.

WHEREAS the party of the First Part is a Partnership Firm WHEREAS
the party of the First Part is a Partnership Firm

AND

WHEREAS the party of the First Part is a Construction Company / Contractor / Partnership Firm /
Manufacturer / Undertaking major Civil Works / Supply of goods and equipment such as CIl/ DI/
RCC /PSC / MS Pipes / Pumps / Motors / Water Meters etc.

WHEREAS the parties, hereto have associates themselves into a Joint Venture for the purpose of
preparing and submitting Pre-qualification / Post-qualification / Tender forand successfully
executing the works of “




WHEREAS it is mutually decided by the parties hereto that the Joint Venture will be known as
and that the part of the First Part viz., and submitting of Tender

on behalf of the Joint Venture.

Now therefore, it is hereby agreed and declared by and between the parties hereto as follows:
1. Definitions:

In this agreement the following expression shall have the following meaning.

Joint Venture — for the purpose of this agreement shall mean acting in
collaboration by the parties hereto in the Joint Venture.

Joint Venture — shall mean all the parties to this agreement acting jointly and / or
severally to execute the “Works”.

The extent of such acting jointly and / or severally shall be as enumerated below:

THEWORKS- shall mean, the works as described in the Schedule hereunder

written and any sanctioned venations there to.

THE CONTRACT- shall mean any contracts entered into by the Joint Venture with the
Employer for the execution of the works.

THEEMPLOYER- shall means, the Executive Officer, Balangir Municipality,
Balangir for the work as per contract.

Preparation & Submission of Tender:

The parties of the Joint Venture (JV) shall jointly prepare and submit the pre-
qualifications / post-qualification / tender documents in the name of the Joint Venture
which shall be in such form and shall contain such items and conditions as the employer
shall require. After its preparation and submission as aforesaid, the Joint Venture shall be

jointly and severally bound by the provision of the Tender or Tenders and none of the

party of the Joint Venture can vary or seek to vary the same without previous written
consent of the other.

Any bond, Guarantees or Indemnities required by or arising out of the terms and
conditions of the Tender or contract shall be procured by the parties proportionateto their

share of participation or as agreed by mutual consent.

In connection with submission of the Tenders and the execution of the works, no party of
this Joint Venture shall in any way act either alone or jointly with, by or through any other
party in a manner likely to be detrimental to the Tender and / orexecution of the work(s).




The Acceptance of Tender:

If the employer accepts the Tender it shall be joint binding on the Joint Venture.In that
event, the Leader of the Joint Venture shall for an on behalf of the Joint Venture enter into
a contract in consultation with the parties herein, with the employer to execute the works
and the members of the Joint Venture do hereby jointly and severally bind themselves
fulfill the contract and execute the work faithfully and perform and observe all the terms
and conditions thereon of both asto one another and to the employer. If the said Joint
Venture is successful in procuring the executing and completing the said works, the
parties of the Joint Venture will discharge the responsibilities of each as required for
proper execution of work.

Participation:

Each member of the Joint Venture agrees to place at the disposal of the Joint Venture,
the benefit of all its experience, technical knowledge and skill and shallin all respects

bear its responsible for physical and financial distribution of work as under:

Name of the Company Physical & Financial Distribution of work

Execution and control of Works:

The performance of the contracts and execution of the works will be subject to the
overall control of a Supervisor Board, which will consist of representatives of all the
parties hereto, holding Power of Attorney. Subject to the overriding authority of the
supervisory board, execution and carrying out works, co- ordinated, managed and
directed by the project manager appointed by the Leader of the Joint Venture.

Working Capital and Banking Accounts:

As soon as necessary after acceptance of the Tender, the Leader of the Jointing Venture
shall open a separate Bank Account with the concurrence of the parties with such
bankers and at such places. The members of the Joint Venture shall contribute such
sums commensurate to their value of works tot he said accounts as required for proper
performance of the contract. The said Banking Accounts shall be operated in accordance

with the instructions of the Supervisory Board.




Assignment:

No parties to this Agreement shall have the right to assign or its benefits or liabilities
under this Agreement to any other, firm or person without obtaining the prior written
consent of the other parties.

Law:

All the disputes under this Agreement shall be subject to the jurisdiction of the Balangir

Courts only.

IN WITNESS WHEREOF the parties hereto have set the subscribed their respective
hands hereinto on the day month and year first herein above written.

SIGNED AND DELIVERED BY1.

2.

3.

4.

5.

Witness:

1.

2.




SCHEDULE - L

AFFIDAVIT

I/We certify that the information

furnished in forms F, G, H, N, J, K and L are true and agree that my / our Tender shall be
rejected if | / we am / are found to have misled or made false representation in the form
of any of the Schedules of Supplementary information and / or statements submitted in
proof of the eligibility and qualification requirements or if I/ We have a record of poor
performance such as absconding from work, works not properly completed as per
contract, in ordinate delays in completion, financial failure and / or has / have
participated in previous Tenderingfor the same work/s and had quoted unreasonable
high Tender premium. In addition |I/we shall be blacklisted and the work be taken over
invoking clause no

2.9 of the General conditions of contract and conditions of particular application.

I/We agree to be disqualified for

Tendering further works in the Balangir Municipality if I/We

withdraw my/our Tender without a valid reason (to be decided by the
Authority competent to accept the Tender).

I/We certify that no criminal cases are

pending against me/us partners at the time of submitting the Tender.

I/We accept that my / our Tender shall be

rejected if any criminal cases are pending against me/us/partners of the firm atthe time
of submitting the Tender.
I/We agree that if the history of litigation,

criminalcasespendingagainstme/us/Partnersfurnishedbyme/usisfalse,|/We

will attend by the action taken by the Balangir Municipality /
Odisha Government without approaching any court whatsoever for redress. However,

I/We shall be given suitable opportunity to offer my/our explanation before action is taken
against me/us.
I/We certify that the following addenda

issued by the Executive Officer, Balangir Municipality have been received by me/us and

incorporated in my/our Tender.
1.
2.

3.
(Add if the addenda issued are more than 3)




Further I/We certify that no near relatives (as

defined in It 3.3 (e)) are working in the Balangir Municipality.

I/We also agree to undertake to keep

accurate and system of accounts records and furnishes the same (including that of sub-

contractor) and agrees to reimburse Balangir Municipality any excess amount claimed by
me / us over and above my / our entitlement as per relevant Clauses of the General

Conditions of contract.

Dated this ... ... ... oo s e i

Signature
authorized to sign the Tender

for and on behalf of

(Block Capitals)

Signature of Witness:
Name of Witness:

Address of Witness:




GOVERNMENT OF ODISHA

HOUSING & URBAN DEVELOPMENT
DEPARTMET

PREPARATION OF
COMPREHENSIVE DRAINAGE MASTER PLAN
AND DETAILED PROJECT REPORT FOR

STORM WATER DRAINAGE SYSTEM OF
BALANGIR MUNICIPAL AREA

TENDER DOCUMENT
PART-Il - PRICE BID

EXECUTIVE OFFICER
BALANGIR MUNICIPALITY




CONTENTS

A. Tender document Part-ll 1-3

(Price Bid)




(To be submitted in separate cover)

TENDER DOCUMENT-Part i
(Price Bid)

PAGE- | OF THE TENDER DOCUMENT - PART Il (PRICE BID) IS TO BE SUBMITTED AS
FOLLOWS.

From, To,
(Name of Consultant The Executive Officer,
With full address) Balangir Municipality

Balangir-756100, Orissa.

Sub: Consultancy Services for “Preparation of Comprehensive Drainage Master Plan & Detailed Project
Report for Storm Water Drainage System of Balangir Municipal area—Financial Proposal regarding.

Ref: EOI- Identification No.

Sir,
I/We
Consultant / Consortium Firms are willing to offer our Consultancy Services for the above

mentioned work at the following rates.

ltem Rate (Rs.) for whole assignment

In In Words
Figure

Preparation of Comprehensive Drainage Master | Per One
Plan along with DPR for Storm Water Drainage | Sq km
System of Balangir Municipal Area in | municipal
conformity with the provisions of detailed scope | area.
of work of the tender documents. ( Covering
total projected
municipal area of approximately 45.00 sq km)
Preparation of Individual DPR For total
i) For major storm water drains in conformity | Municipal
with the detailed scope of work in the area
tender document (Covering total projected
municipal area of approximately 50.00 sq
km).
For storm water drainage network including
secondary, tertiary & street drains in and
around municipal area except major drains
in conformity with detailed scope of work of
tender documents.

Total




I/ We agreed to keep the offer in this tender valid for a period of 120 days as mentioned
in the tender notice and not to modify the whole or any part of it for any reason within above period. If
the tender is withdrawn by me/us for any reasons whatsoever, then the earnest money paid by me/us will

be forfeited to the Executive Officer, Balangir Municipality.

The tender rate is inclusive of all expenditures like salaries/remuneration topermanent &
contingency staff and their allowances, all material cost, machinery cost/rents, computer software
cost, consumables cost, all traveling expenses, overheads, all taxes, charges on expert services,
laboratory testing charges etc and all other miscellaneous expenditures complete for the
fulfillment of the contract.

I/'We also understand that statutory taxes deductible at source will be deductedby the
Executive Officer, Balangir Municipality.

I’'WE hereby distinctly and expressly, declare and acknowledge that, before the
submission of my/our tender I/We have carefully followed the instructions in the tender notice,
conditions of the contract, Terms of Reference (ToR) etc. and distinctly agree thatl/We will not
hereafter make any claim or demand upon the employer based upon or arising out of any alleged
misunderstanding or misconception /or mistake on my/or our part of the said requirement,

covenants, agreements, stipulations, restrictions and conditions.

I/'WE enclosed to my/our application for tender schedule the EMD in shape of

I/WE shall not assign or sublet any portion of the contract except as per the conditions of
contract. In case if it becomes necessary such subletting with the permission of the Executive
Officer, Balangir Municipality shall be limited to (1) Labour contract, (2) Material contract, (3)
Transport contract and (4) Engaging specialists for special item of work.

IF MY/OUR tender is not accepted the EMD shall be returned to me/us on application
when intimation is sent to me/us of rejection or at the expiration of three months from last date of
receipt of this tender, whichever is earlier. If my/our tender is accepted the earnest money shall be
retained by the Executive Officer, Balangir Municipality as security for the due fulfillment of this
contract.

I/WE fully understand that the written agreement to be entered into between me/us and
Executive Officer, Balangir Municipality shall be the foundation of the rights of the both the

parties and the contract shall not be deemed to be complete until




the agreement has first been signed by me/us and then by the Executive Officer,Balangir

Municipality .

I/WE will employ the following technical staff for the work under this Contract

Name of members of technical staff proposed to be Qualification.
employed with their position and responsibilities

DECLARATION OF THE TENDERER

1) I/WE certify that I/We have inspected the site of the work before quoting my
tender rate.

2) I/WE have not been black listed in any department in Orissa /India due to any
reasons.

3) I/WE agree to disqualify me/us for any wrong declaration in respect of eligibility &
qualification criteria and to summarily reject my/our tender including blacklisting.

Address of the Tenderer: Yours faithfully,

Signature

Full Name
Address
(Authorized Representative)

Phone No.: FaxNo:




Terms of Reference (TOR)

This TOR described in general the basic objective, methodology, scope of work and deliverables
in order to complete the assignment on preparation of the Detailed Project Report for drainage
system for Balangir Municipality.

Storm Water Drainage System:

1. Objective of the assignment for preparation of DPR:

The objective of the assignment is to prepare Detailed Project Report for ‘Storm Water Drainage
System’ for the designated ULB.

The proposed assignment shall fulfill the following objectives in general :

Providing a comprehensive description and mapping of the Town storm drain
system including unlined channels and ditches ;

Updating the Town Base map to show locations of public storm drains and
facilities, including their size, material of construction, and flow directions ;
Analyzing rainfall data collected over a period of 25 years, including development
of intensity duration frequency (IDF) curves for different storm frequency
periods;

Doing a critical evaluation of the storm drainage and channel systems in order to
identity existing and future deficiencies ;

Evaluating deficiencies in the existing storm drainage maintenance program
including recommendations for improvement of existing drainage infrastructure
to meet future requirements ;

Recommending appropriate O&M practices so that storm water discharges are
managed in accordance with Town Development Plans, and in conformity with
the regulations of various agencies, such as the State Pollution Control Board,
PHEO etc.

DETAILED SCOPE OF WORK FOR PREPARATION OF DETAILED PROJECT REPORT FOR
'STORM WATER DRAINAGE SYSTEM'.

2.1 First Phase:

The project preparation shall be done in two phases. In the first phase the DrainageMaster
Plan shall be prepared. The main scope of this phase shall be :

Collection and review of existing information as available with the nodal agencies.
The available reports, as —built records, and O&M practices shall be reviewed. Town
Land Use Plan prepared from the Town Development Plan, if available shall be
collected. Historical rainfall information, existing drainage information, flood prone
areas shall be collected. For information about the city and drainage conditions,
interaction with concerned authority of water resources, ULBs, public
representatives, local residents is to be made to gather essential data to form the
building block of the plan;




Topographical survey & mapping of entire project area with 0.2 meter contour
interval and marking therein all important features.

Identification of areas/ zones where storm drainage system is cross-connected with
the sewerage system.

Identification of other local conditions that may impact the ability of the storm
drainage system to avoid flooding.

Field investigations to verify existing storm drainage system, typical cross-sections of
storm water channels, roadside drains and culverts, identification, classification of
major & primary storm water drains & their present condition and suitability to
integrate with the proposed system.

Collection and analysis of rainfall data and plotting the rainfall intensity duration
curve for the city, computer simulation shall be prepared for studying the urban
hydrology of the ULB, Frequency of rain fall data shall be 1 yr, 2 yrs, 5yrs, 10yrs,
25yrs and 50 yrs compatible with is opluvial map published by India Meteorological
Department.

Calculation of design flows based on the hydrologic and hydraulic analysis carried out
as part of the Drainage Master Plan.

Identification of system deficiencies, flood prone areas, reasons for flooding’

Based on above preparation of drainage master plan with identification of all
required improvement projects, prioritization of projects and probable construction
costs.

Second Phase:

The second phase of project preparation will be to prepare Detailed Project Report, thiswill mainly
comprises of;

a) Finalize the major drain length (i) to be built new (ii) to be rehabilitated, during the

planning, designing & estimation of the project considering the present spread as
well as future anticipated spread envisaged in the master plan area of town by the
Municipal Corporation/ Local Development Authorities. The client will only guide the
consulting firm in this matter.
Development of short term (1 year duration) action plan comprising of (i) de-silting
and garbage removal, (ii) removing weeds, repair of damaged masonry work with
plastering etc., (iii) provision of slab covers and (iv) preparation and implementation
of operation and maintenance plan for storm water drains; development of long term
action plan (3 to 5 year duration) (i) capacity augmentation of existing drains, (ii)
major rehabilitation of existing drains i.e. construction of retaining wall, flooring, top
cover etc., (iii) construction of new drains, (iv) elimination of cross connection with
industrial discharges and sewers.

Undertake detailed hydraulic and structural design of drains derived from rainfall
analysis with outfall and cross drainage works if required along with detailed design
of storm water pumping stations in flood prone localities to manage flash flood
situations;




Detailed estimate of all proposed works on item rate basis using schedule of rates
prevalent ;

Prepare detailed drawings of various elements of proposed drainage system on a
short term as well as long term basis;

Assess the social impact of the scheme, determine necessary resettlement needs and
consider option for avoiding or minimizing such needs, estimate such cost of
compensation including land cost, prepare documents for acquisition of lands (ROR
land plan) as per Orissa land acquisition Act, rules, policy of latest amendment.
Identify options for Public Private Partnership (PPP) in areas of operation and
maintenance that can be implemented within the prevailing organizational, financial,
legal framework. Detailed proposal in this respect shall be incorporated.

Review institutional aspects-existing and for project implementation and operation
and maintenance;

Assessment of environmental impact during construction of the drainage system and
proposed mitigation measures for any adverse effect. To conduct disaster impact
assessment studies and include disaster management preparedness in the DPR.
Preparation of bill of quantities, bid schedules and related documentation necessary
for invitation of bids for both short term and long term interventions.

Engineering and Design aspects:

a) The provisions mentioned in the CPHEEO manual of Govt. of India shall be followed
for different units of drainage system for design year. Design base year for the
drainage system shall be considered as2022. The systems should be in accordance
with the design period as per CPHEEO Manuals/ IS specifications/ relevant guidelines/
NRSA Data/ Environment (Protection) Act 1986 etc. All these details shall be
customized in to the GIS software.

b) It should be ensured that the design of project components address sustainability
criteria. Individual components should be designed so as to allow cost optimization in
the long term. In other words, long- term sustainability must be ensured through
design of components that are economical, considering the life cycle costs including
capital as well as recurring costs.

c) At the DPR stage, the consulting firms shall do the Engineering design and drawings in
respect of each component with back up calculation sufficient enough to prepare
detailed estimates for getting approval of Govt. of Orissa /Government of India /
funding Agency. The design of all drainage system shall be done with established
computer software (as applicable to the project area) customized to requirement.

d) The DPR will include all hydraulic designs, structural design, drawings (plans,
longitudinal & cross section etc.) of all tertiary/ secondary/primary till disposal points,
inspection chambers, pumping stations (if any), siphon, aqueducts, (if any) etc. as
stated in 3.2 (h) above.

The latest guidelines and toolkits of MOHUA, Govt. of India should bereferred while preparing
the DPR.




Drawings and Maps

a) The maps, drawings and database generated during the preparation of DPR are
proposed to be integrated in GIS based wastewater management system in future.
Keeping this in mind, the consulting firm should generate all maps, drawings, and
database in the following compatible formats.

b) Al maps and drawings are to be generated in a suitable scale with necessary
geometric accuracy. Not to scale maps should not form a part of DPR. The soft copy of
the data generated should be submitted along with the DPR.

) All drawings are to be generated using latest AutoCAD version/ESRI platform.

« Regional scale maps / drawing - 1:25000 or 1:50000 as per requirement.
e Local area maps — 1:10000

e Project / scheme maps — 1:2000.

» Schematic maps geometrically correct and preferably scaled.

d) Production of overall system maps, site drawings, key drawings etc.
Preparation of cost estimate

a) Preparation of quantity estimate for each component based on design calculations
withitem wise detailed specification.

b) Preparation of cost estimates based on detailed analysis of rates.

¢) The analysis of rates should be as per the current schedule of rates (CSR) for the
items covered in schedule& EPM rate. Market rates to be followed for the items not
covered in the CSR&EPM. In case market rate is used for analysis, the same should
besupported with three quotations and detailed calculations are done in arriving at
the rates. The rate analysis shall be as per the latest Odisha State PWD/PHED
analysis of rates. No lump sum provision in the estimate is admissible unless
indispensable.

d) Cost estimation of shifting/ repair of other utilities like water pipes, house water
supply service pipe, telephone cables, electricity cables & overhead lines
transformers etc. shall be based on the latest approved rates of respective
authorities.

Preparation of bid documents

a) To prepare bill of quantities, specifications & bid documents for bidding the above works in two
bid system in consultation with ULB Engineer-in-Charge.

Financing and implementation structure

Financial analysis should be undertaken to structure the project. The financial planwould
have to indicate various options to meet total financing requirements.

Operation and Maintenance (O&M)

a) Develop annual O&M plan with estimate for next 5 years.
b) Proposed annual O&M expenditure
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10.

The DPR should also contain the following (if not stated else where) :

Detailed survey of the drains and their flood plan areas.

Review of existing conditions.
Deficiency analysis from hydraulic and structural point of view.
Enlisting of obstructions, bottlenecks and encroachment
Rehabilitation plan
Socio-environmental impact analysis
Estimation of flood discharge and hydraulic design.
Preparation of Longitudinal Section (LS) and Cross Sections (CS)
Soil investigation
Hydraulic and Structural design of drain cross-section depending on the availability of
land. This will include all hydraulic designs, plans, longitudinal section of all laterals,
branch/ intercepting, main drains etc.
Detailed estimates with rate analysis based on current SR.
Preparation of detailed drawings.
Construction programme to complete the execution within 2 years.
. Ground water recharging study & its effect.
Preparation of land schedule for acquisition of private/Govt./other lands to develop
the network.
. The interference of existing utilities & their relaying/ realignment shall be taken into
consideration while finalizing the system.
PERT/ GNATT chart for implementation.

T STemp o0 oo

EXPERTISE AND INPUT
10.1 Expertise:

An engineering consulting firm experienced in preparing DPR for Urban Drainage System is
required to conduct the above studies. While engineering skills and experience are the
barebones of this work, a general understanding of the present system with institutional
arrangement to carry out works is also essential. The following key personnel with stipulated
minimum qualifications, skills, knowledge andexperience to complete this task shall have to
be deployed for the assignment.

The consulting firm shall furnish the details of such personnel and a declaration tothe
effect that ‘the information are authentic and the key personnel in the table below shall
continue till completion of the works'.

The details of personnel required shall be as follows;

Person & Task Minimum Academic Minimum Work No. of personnel
Qualification Experience required up to
two work units.

Resident Project Postgraduate in engineering 7 years relevant 1
Manager-cum-Team with specialization in Water experience in drainage
Leader Resources Engineering works
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Hydraulic Engineer

Postgraduate in engineering
with specialization in
Hydrology/ Hydraulics/ Water
Resources

5 years experience in
hydrologic modelling

Senior Surveyor

Diploma in Civil Engineering /
Graduate in Civil Engineering

7 years experience in

surveying for Diploma

in Civil Engineering / 5

years for Graduate in
Civil Engg.

Quantity surveyor /
Document specialist

Graduate in Civil Engineering/
Diploma in Civil Engineering.

3 years relevant
experience for
Graduate in civil
Engg./ 5 years for
Diploma in Civil Engg.

As per
requirement

Amin

Retd. Amin of State Govt.

Relevant experience.

Software & Remote
sensing systems expert

BCA / B.E in computer science/
Engineering / PG in Remote

3 years relevant
experience.

Sensing.

Note: Key personnel in serial 1 and 2 above should preferably be in the pay roll of the consulting firm
and the CVs of these personnel and others to be deployed by the firm shallbe approved by the ULB.
As the nature of works involves technical skills, there shall be no relaxation on the quality of
manpower required to be deployed for carrying out the tasks. In addition to this, adequate supporting
engineers & staff required to carry out the study with all hardware, software, equipment,
infrastructural back up shall be provided. The project office shall be well equipped with personnel,
hardware, software, vehicles, latest precise equipment etc. to handle the work. The authority reserves
the right to check the office set- up of the consulting firm. The CVs of all the personnel from SI. 1 to 6
shall be provided by the consulting firm. Evaluation shall be done on CVs provided.

10.2 Input

The Mechanical Engineer will oversee the survey work conducted by the consulting
firm for random verification of the levels, etc. The consulting firm shall make
necessary arrangement for the verification by regular visit to sites during survey as
well as to the site office of the consulting firm.
Current Schedule of Rates, PH & PWD analysis of rates with latest updates of the
Government of Orissa shall be provided / may be downloaded by consulting firm
from Govt. of Odisha web site.
Some useful information/map of the ULB is annexed in the RFP document. However,
the information/ data so provided are provisional. The consulting firm shall have to
collect and confirm these data at his responsibility, for use in the preparation of DPR.
. All the required data, information, maps and plans shall be obtained from the
concerned department/ authorities or any other sources by the consulting firm with
guidance from the ULB, if desired by the consulting firm. However, it is advised that
the consulting firm should not rely too much on the above data, which are treated as




secondary and develop the core primary data instead to avoid discordance and mismatch in
data.

. Any tests or investigations/ geo-technical investigation/ Remote Sensing/ Survey for
the study shall be carried out by the consulting firm only. The consulting firm
shall include all expenses towards such collection of information/ data etc.
in the overall quotation and no extra payment will be admissible for this
purpose.

Presentations

The consulting firm shall have to make several power point presentations at differentstages
before different forums, not less than that specified below. There may be more presentations
if required. The cost involvement for all such above presentations has to be included in the
offer.

1) Inception Report:
Two presentations at Municipality level.

2) Master Plan Phase :

i. Presentation of important technical memorandum i.e. after completion of
survey, after population projection, different design criteria of drainage
system etc. and recommendations as envisaged in the master plan phase. A
minimum two presentations shall be made and the venue shall be finalized by
the ULB.

3) Detailed Project Report Phase:

i. Draft Detailed Project Report: One Presentation at Municipality level. Based
on the comments, the consulting firms shall suitably modify the DPR and the
cost of the exercise shall be within the price offered / approved.

ii. Final Report on Detailed Project Report: One presentation before the OWSSB
and one at Government level for clearance.

FINAL OUTPUTS AND SUBMITTALS:
12.1 Format:

1) Any survey data and analysis formatted and digitized shall be compatible with the
standards specified in the detailed scope of work in preceding paragraphs &
Government of Orissa standards.

2) Use only A4, A3, and A2 paper sizes for all reports and plans.

3) Plans shall be produced on AutoCAD (or equal application) on appropriate size
sheets at appropriate scales to show the drainage system and its components as
defined in each section of the ToR and necessary for understanding of the
situation (existing and proposed). Reports submitted without satisfactory plans
will be considered as incomplete.




12.2 Submittals:
During the study period the consulting firm shall make inter-alia the submittals, asindicated below;

1) Inception Report shall consist of Project Appreciation, Methodology of work, data
formats, work program, Project area maps etc.

2) Report relating to Master Plan shall consist of field studies and field survey data,
information collected from various departments, Review of existing conditions,
preliminary analysis of data, alternative solutions, evolving design principles and
parameters, costing based on line-estimates as illustrated in the scope of first
phase.

3) Draft Final Report shall be a complete report containing all the information

required in the tasks listed in the detailed scope of work above, and support
calculations and maps (plans). The findings of this report shall be presented to
the requirement of the ULB.
Final Report shall be the report incorporating all comments of the ULB with final
version of all plans (maps). Necessary software or programs developed in the
preparation of the designs and reports shall also be transferred to ULB along with
final reports.

DURATION OF THE ASSIGNMENT:
Duration for preparation of DPRs shall be 6 months.

During this period the consulting firm shall submit a number of reports, technical
memorandums, draft and final reports for the consideration of the ULB as per the
requirement.

SI. | Activity/ Report Timeline starting from the
effective date of work (to be
declared after signing of
contract)
(Drainage System )

Submission of Inception Report and work 30 days
plan (5HC + 1 Pen Drive)

Master Plan Phase (1% phase)

Submission of survey & investigation 3 (Three) months
report with drawings, technical
memorandums and final presentation of
Master Plan Recommendations (5 HC + 1
Pen Drive) media

Presentations




Detailed Project Report Phase (2" Phase)

Submission of detailed design & drawings, 2 (two) months
Submission of estimate with analysis of
rates, Submission of draft detailed project
report, (5 HC + Pen drive)

Presentations

Submission of final report and detailed 1 (one) month
project report with bid document and bill
of quantity (5 HC + Pen Drive)

Presentation, modification as required for Till approval by the ULB/ GoO
approval of the DPR (5 HC + Pen Drive)

14. Payment Break-up based on Deliverables :

Sl Activity/ Deliverable Payment Break-
No up in %

1. | Inception Report & work plan (5HC + Pen Drive)
a) On submission

b) On presentation and submission of compliance to
observations.

Master Plan Phase (1% Phase)

Submission of survey & investigation report with drawings,
technical memorandums and final presentation of Master Plan
Recommendations (5 HC + Pen Drive)

Presentations and after compliance to the comments/
observation. (Correction slips + Pen Drive)

Detailed Project Report Phase (2" Phase)

Submission of detailed design & drawings, Submission of
estimate with analysis of rates, Submission of draft detailed
project report, (5 HC + Pen Drive)

Presentations and after compliance to the comments/
observations. (Correction slips + Pen Drive)

Submission of final report and detailed project report with bid
document and bill of quantity (5 HC + Pen Drive)

Presentation, modification as required for approval of the DPR
by GoO (5 HC + Pen Drive)

Total:




Monitoring of i K:

The consulting firm will arrange all facilities, equipment, hardware, software,
personnel necessary for the work at its cost and all incidental costs are inclusive. On
completion of the work, all data collected during the study by the consulting firm will
become the property of the ULB. However, the consulting firm is not allowed to create
any assets in the form of office logistics / vehicles etc. and all such support system
required for the work by the consulting firm shall be obtained on hire basis only.

The consulting firms shall provide all the maps, data, collected, analyzed, drawing
prepared in hard as well as soft copy (Hard disk) with proper labelling and
documentation in such a format as may be suitably used by the employer at any point
of time in future.

Bidding eligibility / Capacity :

The firm should have completed detailed project report for drainage system
costing not less than Rs. 30 crore under any State Govt. or Union Territory of
India/ Municipal Corporations in the past 5 (five) years. ]IIQ_DEBS_S_Q

The work order for such work should be enclosed to confirm the duration of
completion period.

The firm should have required manpower as stipulated in this ToR

The Curriculum Vitae of proposed professional staff for all assignments should
be furnished in the form stated in RFP (as mentioned in ToR).

Sd/-B Mishra

Executive Officer
Balangir Municipality




