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DENTIRCATION N0, 02/APR/ 202124 OF PANCHAYAT SAMITL, DI Oe AON

6RO AQRIQ

GOVERNMENT OF ODISHA
PR & DW DEPARTMENT

TECHNICAL BID DOCUMENTS/DETAILED TENDER CALL NOTICE FOR THE WORK:-

“Infrastructure Development Work at Chandli Pahad under Deshand GP of Deogaon Block” .

Estimated Cost: Rs. 55,65,359/-(Rupees Fifty five lakh sixty five thousand three
hundred fifty nine) only

PANCHAYAT SAMITI, DEOGAON
DISTRICT: BOLANGIR

Email; ori-dcogaon(@nic.in

Website: www . balangir.nic.in

L // -~
Block De Jgf'or, Deogaon
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BID IDENTIFICATION NO: - 06/DGN/2023-24

Name of Work:- “Infrastructure Development Work at Chandli

Block”,

Value of Work (Amount put to tender)

Head of Account:

E.M.D. required
Class of contractor
Cost of tender paper
Period of completion
Last date of download of tender paper

Last date of receipt of tender paper

Date & time of opening of tender paper

The tender documents contain 25 (Twenty five) pages only.

- Page|1

Pahad under Deshand GP of Deogaon

Rs.55,65,359/-

Rs. 56,000/-

gy

Rs. 10,000.00 + 18% GST
06 Calendar months
29.11.2023

29.11.2023

30.11.2023 at 11.30 AM

Bluck%icer
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RECORD OF SALE OF TENDER DOCUMENTS

Name of Work :

1. Tender Call Notice No
2y Name, class & address of the Contractor
3, Registering Authority with validity period.
5. Date of application
6. Date of Receipt of Application in Block Office
7. Date of Issue of Tender Documents

Date of Receipt of Tender Documents as per Call
Notice

9. Cost of Tender Documents

10. Maoney Receipt No.

11. Total No. of Pages in the Tender Documents

CONTRACTOR

Page |2

“Infrastructure Development Work at Chandli
Pahad under Deshand GP of Deogaon Block”.

TENDER CALL NOTICE NO:- 06/DGN/2023-24

Rs.10,000.00 + 18% GST

/dt

25 (Twenty five) pages only

Block Déy/ Officer

Block Dev. g[ﬁ:er,n/eogaon
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RECORD OF RECEIPT OF TENDER DOCUMENTS

(TO BE FILLED IN AT THE TIME OF OPENING OF TENDER)

b 8 Date of Receipt

rd

Date of opening

3 No. of pages in the Tender document

4, Detalls of E.M.D. with remarks(pledged / Un-pledged
5. Whether valid I.T.C.C./PAN furnished

6. Whether valid GSTN furnished

7. Whether No- relationship cerlificate furnished

8 No. of corrections if any with remarks(Attested / Un-attested by
’ the tenderers

No. of overwriling if any with remarks (Altested / Un-attested

10.  No. of Interpolations
11.  No. of omissions if any

12.  If rates quoted in words and Figures tally

CONTRACTOR

Page |3

Block De ficer

e

Block Dm/ﬂcer, Deogaon
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Panchayat Samiti, Deogaon < —— —_— . Page |4
DIST. Balangir

INVITATIONS FOR BIDS

Detail Tender Call Notice No. 06/DGN/2023-24, Dated:.10.11 2023
1. The Block Dev.Officer, Deogaon behalf of

XeC » on production of definite
dders may submit bids for any or all of the following works.
S| Approximate B“.I ;
Name of Work T Security 1 Cost of Class of Period of
no work (Rs.) % EMD document Contractor completion
L i (Rs.)
1 2 3 4 5 6 7
“Infrastructure Development Work at ) o
1 | Chandli Pahad under Deshand GP of 55,65,350/- 56,000/- 10000.00+18% ug" 0619 Cafentar
L Deogaon Block” GST Neonih
2. Bid documents consisting of plans, s

pecifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in the office of the undersigned during

office hours every day except on Sundays and Public Holidays till last date of sale and receipt of tender
papers. Interested bidders may obtain further information at the same address.

3. Bid must be accompanied by bid security (EMD-1%) of the amount specified for the work in the table above
in any one of the forms as specified in the bidding document i.e. N.S.C. / K.V.P. / Postal Saving Bank
Accounts / Deposit receipt of Scheduled Bank / Post Office Term Deposit Account duly pledged in favour
of the Block. Dev. Officer, Deogaon. Bids must also be accompanied by self-attested Xerox copy of valid

GST clearance, PAN card and valid contract registration certificate, up to date ITCC failing which the bid will
be liable for rejection. .

4, The Bid document shall be do

wnloaded from our website www,balangir.nic.in from 14" Nov 2023 1o 29"
Nov 2023 up to 1.00PM. In

case the tender downloaded for submission of offer, the tender fee of Rs.

10,000.00 + 18% GST inform of demand draft in favour of BLOCK DEVELOPMENT OFFICER A/C’
payable at Deogaon shall be enclosed with Technical Bid of the tender while submitting the tender.

5. Bid documents can be down loaded from official website  of Government of Odissa
(http://'www.balangir.nic.in) . The bidders who have downloaded the bidding documents from the internet site
will have to pay the cost of the tender document as indicated in col no. 5 of the above table in shape of
demand draft/ bankers cheque in favour of Block Deyv. Officer, Deogaon, payable at SBI Deogaon in a
separate envelope marked “Cost of bidding documents down loaded from the internet” with the bid
document. Authority will not be held responsible, if any portion of the bid document is excluded or modified
in the downloaded bid document.

6. Bidding documents requested by mail will have to be dispatched by registered / speed post on payment of an
extra amount of Rs. 500/- over the cost of documents. The undersigned will not be held responsible for the
postal delay if any, in the delivery of the documents or non-receipt of the same.

7. The Bids will be opened on the Dt.30.11.2023 at 11.30AM in the office of the undersigned, in the presence of
the members of tender committee of Panchayat Samiti, Deogaon ,bidders or their authorized agents who wish
to attend at the Conference hall of Panchayat Samiti, Deogaon. If the office happens to be closed on the date
of opening of the bids as specified the t?ids wi!} b(? opened on the next working day at the same time and venue
respectively. Other details can be seen in the bidding documents.

9. Additional performance security shall be deposited by the successfu_l bidder w
less than the estimated cost put to tender. In such an event, the bidder
pricelrates than the estimated cost put to tender shall have to furnish the
cost i.e. estimated cost put to tender minus the quoted amount as APS in s
Deposit Receipt pledged in favour of Development Offi
seven days opening of the bid. _ ) ' .

10 In case of Engineering contractors seeking exemption of EMD are instructed to enclose an affidavit regarding
the list of works awarded during the current ﬁnapcml year 2023-24 with exemption of EMD along with an
application to avail the same for this work and will submit copy of original contract license and produce the
original license at the time of opening of tender, otherwise the tender will be rejected. '

hen the bid amount is
who have quoted less bid
exact amount of differential

hape of Demand Draft / Term
cer, Deogaon by the successful bidder within

CONTRACTOR Block ficer, Deogaon
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L1 Scheduled Caste and Scheduled Tribe Tenderers will be given concession where their tenders are within 10%
of the rate quoted by the lowest tenderer, for any work, the work may be considered for award to him/ them at
the lowest tendered rate.

12 1f any bidder quotes less than 15% (ifteen) of the amount
the tender shall be finalized basing on merit of the rest bids.

13 The tenderer while submitting tender shall furnish an affidavit along with the tender about the authenticity of
the tender documents including E.M.D. The conditional tender will not be accepted on any circumstances by
the authority.

[4 The tender bidding for more than one work is required to submit the bid documents separately i.e one
envelope for each work with individual EMD. The bidding documents are to be properly sealed and clearly
superseripted with the name of work with serial nos of the work.

15 The percentage quoted in the tender without mentioning excess or less shall be treated as excess.

16 The agency bidding for the work put of this notice, shall have to mention percentage of excess/less (both in
words & figure) over the amount put {o tender required by him in the prescribed format at the end of the bill of
quantity. In the event of discrepancics the words & figure, the percentage quoted in words will count.

I'7 Validity of tender shall be 90 days from the date of opening of tender.

I8 The Block Dev. Officer reserves right to reject any or all the tenders without assigning any reason thereof

put to tender then such a bid shall be rejected and

/«ﬁﬁj
Block Dev “Peogaon

McmoNo.\J\QG:).LDLiO' L Hy 2003 \

Copy submitted to the Direclor, Information & Public Relation Deptl. Govt. of Odisha for favour of kind
information with a request for arranging publication of this tender call notice in two Odia and one English daily
Newspaper for wide circulation at the prescribed Rate & Space by Govt. in I & P.R., Deptt./ Copy to the DI & PRO,
Balangir for kind information and necessary action.

77
Block De, \°| &}‘}Deogaon

Memo NU.L( £63 by, VO, Lty 23

Copy submitted to the N.I.C., Bhubaneswar/ DIO NIC Balangir along with DTCN (soft copy) with a request
to display the bid document in the website from 14.11.2023 to Dt.29.11.2023 till 1.00 PM.

Memo No.“" Géﬁ{ﬂ; Di. ‘O N L ':23

Copy submitted to Deputy Secretary, PR_Deptt. Odisha, Bhubaneswar for kind information and necessary

action,

MemoNo.q E’GB,’ Dt. ‘0 r b ‘ng'

Copy forwarded to Chief Construction Engineer, Lower Suk!etl l?rojcct Balqt]gir! Exec.:ulivc Engineer (R&B)
Division, Bolangir / Kantabnji / R.W, Division, BoIangin:z‘ Irrigation Division, Bolangir / MI .Dl\{isicm, Bolangir / P.H.
Division'BDIa"gir / WESCO, Bolangir / ADM, Bolangir / Alll Sub C_nlleclors .of Blalang,n" District / All B.D.O.s/ All
Tahasildars under Bolangir District / Office Notice Board for information and wide circulation.

Bluck/.

n‘\\
- (Officer, Deogaon

CONTRACTOR Block/Dev: Officer, Deogaon
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anoNo\.ic-.%Dt. lOo.11,23

Copy submitted to The Collector & District M

agistrate, Balangir for favour of kind information,

Block Dev.% [‘L\E{cggon |
Memo NoM\6B8F DL L0A (A, 23 \0\

Copy submitted to the Additiona

| Executive Officer (Tech
the Office of the undersigned at the time o

), Zilla Parisad, Balangir with request to attend in
fopening of sealed tender bid documents,

' Block Dey. Q i) e'c%aon
MemoNo.uegﬁrDt. LU S O R I \®

Copy to PA to Superintendent of Police, Bal
charge PS Deogaon for information and necessa

angir for kind information of SP, Balangir/Copy to Inspector-in-
the undersigned for smooth completion of the te

ry action. He is requested to kindly arrange police force in the office of
nder process on above dates,

%‘T)?ogaon.
MemoNo.\-lecgq/ pi. 0. Ll %

Copy to Assistant Executive Engineer,/ JE of Deogaon Block for information and necessary action

57

Block Dgly. Q?I‘, Deogaon
Memo No.k[é‘{_gfm, (O, 1., 2%

Copy to Office Notice Board / Tender File concerned,

CONTRACTOR Block DgVv. Officer, Deogaon
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Schedule XLV-Form No, 61

PANCHAYAT SAMITI OFFICE: DEOGAON
(FORM F-2)
PERCENTAGE RATE TENDER AND CONTRACT FOR VIORKS
General Rules and Direction Jor the guldance of Contractors,

All works proposed for execution by contract will be notified in 4 form of invitation to tender pasted
board hung up in the Office of and signed by the Block Developrment Officer, Deogaon,

This notice will state the work to be carried out. The items and approzimate quantities there of 4«
well as the date of submitting and opening of tenders also the amount of earnest money to be deposited and
the amount of the security deposit to be deposited by the successful tenderer and th
be deducted from bills, Copies of the specification, designs, dravings
connection with the submission of tender signed for the

Officer shall also be open for inspection by the
during the office hours.

In the event of the tender being submitted by a firm it must be signed se
or in the event of the absence of any partner, it mus
attorney authorizing him to do so.

on 3

e parentage if any, to
and any ather docurnents reguired in
purpose of identification by the Block Development
contractor at the office of the Elock Development Officer

parately by each member thereof,
t be signed on his behalf by a person holding a power of

Receipts for payments made on account of wark, when executed by a firm must al50 be signed by the seyeral
partners, except where the contractor are described in their tender as a firm in which case the receipts rmust

be signed in the name of the firm by one of the partners, or by some other person having authority to give
effectual receipts for the firm.

4. The memorandum of work tendered for and the memorandum of materials to be supplied by the Block
Development Officer, Deogaon and their issue rates shall be filled in and completed in the office of the Block
Development Officer before the tender form is issued. If a form is issued to an intending tender without

having been so filled in and completed, he shall request the office to have this done before he completed
and delivers his tender.

The amount of earnest money to be deposited will be percent of the tendered amount.

5. Any persons who submit a tender shall fill-up the usual printed form starting at what rate he is willing to
undertake each item of the work. Incomplete tender and tenders which propose any alteration in the work
specified in the said form of invitation to tender or which contain any other conditions of any sort or omit to
note the time within which the work can be finished or which are not accompanied by a Treasury Challan for
the required earnest money will be liable to rejection. No single tender shall include more than one work,
but contractor who wish to tender for two or more works shall submit a separate tenders for each, Tender
shall be the name of the work to which they refer written outside the envelope case deposits for earnest
money herein before mentioned shall be made in Gout. Treasuries and the Challan thereof should be
enclosed with the tender.

6. The Engineer of his duly authority assist will open the tenders in the presence of any intendin
who may be present at the time and will enter the amounts of the several tenders in 2 comparative
statements in a suitable form. In event of a tender being rejected the challan for the earne

est money
forwarded therewith be returned to the tender with a pay order for the amount of the earnest money.

£ contractors

7. The Engineer shall have right to rejecting all or any of the tenders,

2. In the event of a tender being selected for acceptance, the Engineer who opened the tenders will, if he is

competent to accept the tender, inform the tenderer of the selected tender who shall thereupon sign copies

CONTRACTOR Block De er. Deogaon

(3 scanned with OKEN Scanner



B P L S S o Pape |8
af the specification and other documents mentioned in rules 1 and 4 forthe_purpose of identification and for

- Vit fails to deposit the required amount of the
security money within prescribed time, the engineer may reject the tender.

gineer rejects the tender the security money deposited shall be

refunded to the tenderer.
9. When a tender is selected for acceptance, the tenderer shall de
money in cash in the Treasury and shall forward the challan to

securities may be endorsed to the Block Development Officer in lieu of a cash deposit of the required

amount of the security money. No tender shall be finally accepted until the required amount of the security
money has been deposited.,

posit the required amount of the security
the Block Development Officer. Government

10. The amount of security money to be deposited by the tenderer whose tender is selected for acceptance shall
be 10 percent of the estimate value of the work and towards this amount the earnest money already
deposited by him shall be credited. Atleast half of the security inclusive of the earnest money, shall be
deposited by the tenderer within such time as may be notified to him in writing by the offi

cer opening the
tender, failing which tender shall be liable to rejection.

Any balance of the security money outstanding after completion of the contract with the tenderer

may be made up by deduction of 5 percent of the amount of each payment to be made him under clause 7
of the conditions for work done under the contract.

11. When tender has been selected for acceptance and the required amount of the security money has been
deposited, the Engineer shall scrutinize all pages of the form of Item, Rate, Tender and Contract for waorks to
see that the form has been properly filled up and signed by the contractor and the signature witnessed. He

shall then, if he is competent, shall send the form for signature of the acceptance to the officer competent to
accept it.

CONTRACTOR Block D fficer, Deogaon
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o)lf several sub-work are
included they should be
detailed in separately

bé&c) sum total of these will
be 2% of the estimated cost
of agreement

e]This percentage deduction
from bills will be credited to
the contractors security
Deposit

Signature of witness to one
tenderers Signature.

Signature of Officer by
whom accepted

CONTRACTOR

S Page |9
TENDER FOR WORK

I/ We hereby tender for execution for the Block Deve

Deogaon of the work specified in the underwritten Memorand
specified there in within a period of

to commence and in accordance in

lopment Office,

um at the rates
three months from the date i

. all respects with the specification. Designs,
Drawing and other documents refer to in rule, | here of and subject to the

annexed condition and with such material as are provided for by, and in all other
respects in accordance with such conditions so far as applicable.

MEMORANDUM

a) Name of work

b) Estimate Cost

¢) Agreement Amount

d) Earnest Money

e) Initial Security Deposit (Including earnest money) to Rs.

Be deposited before the commencement of the wark,

1) Income Tax @ 2% + surcharge of the Bill to be recovered or as

amended from time to time

g) Additional performance Deposit

h) Percentage to be deducted from Bill :

Rs. (Rupees

-

i) Time required for the work from the date of written order Lo commencement

calendar months.

j) Date written order to commence

k) Total No. of work tendered for

Should this tender be accepting I/We hereby agree to abide by and fulfill all the
term and provision of the said condition of contract annexed here to so far as
applicable, on in default thereof to forfejt and pay to the Government of Odisha or
his successors in office, the sum of Money mentioned in the said conditions,

Witness —
Address —

Occupation -

i
The above tender is hereby accepted by me on behalf of the Government of Odisha.

Dated the day of 2023,

Block Develgp Jcer,

gaon

Block D yuﬁmqon
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Clause-1:
to Govern
by, the sa

Compensation for delay

Y reason of any such deduction or sale as
aforesaid, the contractor shall within 10 days thereafter make good in cash or
Government securities endorsed as aforesaid any sum or sums which may have
been deducted from or raised by sale of the security deposit or any part of
thereof.

Clause-2: a) The time allowed for carrying out the work as entered in the
tender shall be strictly observed by the contractor and shall be reckoned from
the date on which the written order to commence work is given to the
contractor. The work shall throughout the stipulated period of the contract, be
carried on with all due diligence (time being deemed to be or essence of the
contract on the part of the contractor) and the contractor shall pay, as
compensation, an amount equal to half percent on the amount of the
estimated cost, if the whole wark as shown by the tender for everyday that
work remains un-commenced, or unfinished after the proper dates.

The work should not be considered finished until such date as the
Block Development Officer shall certify as the date on which the work is
finished after necessary rectification of defects as pointed out by the Block
Development Officer or his authorized agents, are fully complied with by the
contractor to the Block Development Officer satisfaction.

And further, to ensure good progress during the execution of the wark
the contractor shall be bound in all cases in which the time allowed for any
work exceeds one month; to complete one fourth of the whole of the work
before on-fourth of the whole time allowed under the contract has elapsed,
one half of the work, before one half of such time has elapsed and three fourth
of such time has elapsed, in the events of the contractor failing to comply with
the conditions, he shall be liable to pay as compensation an amount equal to
one-third percent on the said estimated cost of the whole work for everyday
that the due quantity of work remains incomplete. Provided always that the
entire amount of compensation to be paid under the provisions of this clause

shall not exceed 10 percent on the estimated cost of the wark as shown in the
tender.

Clause-2:b) If there are possibilities of exceeding him
compensation amount as mentioned in clause (a) 10%of the estimated cost, or

in any case in which under any clause or clauses of this contract, the contractor
shall have rendered himself liable to pay compensation amounting to the
whole of his security deposit in the hands of Government (Whether paid in one
sum or deducted by installment) the Block Development Officer on behalf of
the Governor of Odisha, shall have the power to adopt any of the following
courses, as he may deem best suited to the interests of the Government.

Actions when whole
security deposit is
forfeited

a) “To rescind the contract (of which rescission notice in

writing to the contractor under the hand of the Block Development Officer
shall be conclusive evidence), and

20% of the value of left-over work will be realized the contractor as penalty”
(Works Deptt, No. 10639, Dt. 27.05.2005)

b) To employ labour paid by the P.R Department and to supply
materials to carry out the work, or any part of the work debiting the

CONTRACTOR Block Dev.})}UiC{eoguon
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ractor erials (of the

ment Officer

with the cost of the labour and the pfii:e of the mat
amount of which cost and price certificate of the Block Develop

shall be final and conclusive against the contractor) and crediting him with the
value of the work done, in all respects in the same manner and at the same
rates as if it had been carried out by the contractor under the terms of his
contract; the certificate of the Block Development Officer as to the value of
the work done shall be final and conclusive against the contractor.

c) To measure up the work of the contractor, and to take such
part of the work of the contract as shall be unexecuted out of his hands and
to give in to another contractor to complete, in which case any expenses
which may be incurred in excess of the sum which should have been paid to
the original contractor if the whole work had been executed by him (of the
amount of which excess the certificate in writing of the Block Development
Officer shall be final and conclusive) shall be borne and paid by the original
contractor and may be deducted from any money due to him by the
Government under the contractor otherwise, or from his security deposit or
the proceeds of sale thereof or a sufficient part thereof.

In the event of above courses being adopted by the Block
Development Officer, the contractor shall have no claim to compensation for
any loss sustained by him by reason of his having purchased or procured any
materials, or entered into any engagements, or made any advances on account
of or with a view to, the execution of the work or the performance of the
contract. And in case the contract shall not be entitled to recover or be paid
any sum for any work there to for actually performed under this contract
unless & until the Black Development Officer shall have certified in writing the
performance of such work and the value payable in-respect thereof and he
shall only be entitled to be paid the value so certified.

d) Security deposit of the contractor shall be refunded only
one year after the date of completion of the work provided the final bill has
been paid and defect, if any rectified.

Clause-3: In any case in which any of the powers, conferred upon the Block

Contractor remain liable Development Officer by Clause-3 thereof, shall have become exercisable and
to pay compensation if the same shall not be exercised, the non-exercise thereof shall not constitute a
action not taken under waiver of any of the conditions thereof and such powers shall not withstanding
Clause-6

be exercisable in the event of any future case of default by the contractor of

which by any clause or clauses hereof he is declared liable to pay compensation

amounting the whole of his security deposit, and the liability of the contractor

for the past and future compensation shall remain unaffected. In the event of

the Block Development Officer putting in force the powers vested in him under

the preceding clauses he may, if he so desire, take possession of all or any

tools, plant materials and stores, in or upon the works, or the site: thereof or

belonging to the contractor, or procure by him and intended to be used for the

execution of the work or any part thereof shall be final, otherwise the Block

Development Officer may be notice in writing to the contractor or his clerk of

) the works, foreman or other authorized agent require him to remove such
plants, materials or stores from the premises ( within a time to be specified in

PSSO, such notice) ; and in the event of the contractor failing to comply with any such
o?;e:e;ulfe rfmoum’ of requisition, Block Development Officer as to the expense of any such removal

or sell contractors plants and the amount of the proceeds and expenses of any such sale shall be final
and conclusive against the contractor.

Clause-4: If the contractor shall desire in extension of time for completion of
the work, on the ground of his having been unavoidably hindered in its

CONTRACTOR ' Block D l{er, Deogaon
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Extension of time execution or any

Officer shall, if | aid and the Block Development

n his opinion (Which shall be fi

' inal) reasonable grounds be
shown thereof, authorize such extension of time, if any, as may in his opini
be necessary or : ' e time

inform the contractor whether he claims compensation for delay.

Clause- 5: On completion of the work, the contractor shall be furnished with a

Final Certificate cert.iﬂcale by the Block Development Officer (Herein after called the Junior
Engineer) of such completed, but no such certificate be given nor shall the
‘work be considered to be completed until the contractor shall have removed
from the area of the premises to be distinctly marked by the Block
Development officer in the site plan on which the work’ shall be executed, all
scaffolding, surplus materials and rubbish and cleaned off the dirt from all
wood work, doors, windows, floors or other parts of any building in, upon or
about which the work is to be executed, or of which he may have had
possession for the purpose of the execution thereof nor until the work shall
have been measured by the Officer of the Block Development Office in
accordance with the rules of the department whose measurements shall be
binding and conclusive against the contractor. If the contractor shall fail to
comply with the requirements of this clauses as to removal of scaffolding,
surplus materials, rubbish & cleaning off dirt on or before the date fixed for the
completion of works, the Junior Engineer may at the expense of the contractor
remove such scaffolding, surplus materials and rubbish & dispose of the same
as he thinks fit and clean off such dirt as aforesaid; and the contractor shall
forth-with pay the amount of all expense incurred, and shall have no claim in
respect of any such scaffolding or surplus materials as aforesaid, except for any
sum actually realized by the sale thereof.

If in the opinion of Junior Engineer, which shall be final and
binding on the contractor, occupation or utilization of a portion of the work
completed in no way interferes with progress of the work the same may be
occupied or utilized by on behalf of the Govt. under the written order of the
Junior Engineer and to get the defects, if any rectified by the contractor at his
(contractor) own cost within six months from the date of completion of the
whole work provided that the contractor will not be allowed any concession
either in the shape of extension of stipulated period or any other monetary
compensation on account of such occupation or use.

Clause- 6: A bill shall be submitted by the contractor each month on or before
the date fixed by the Junior Engineer for all works executed in the previous
Payments on month, and the Junior Engineer or his sub-ordinate shall take the requisite
Intermediate certificate measurement for the purpose of having the same verified and the claim as far
to be regarded os o ; : . .
advance and bill to be as admissible, adjusted, if possible before the expiry of 10 days from the
submitted monthly. presentation of the bill, If he does not submit the bill within the time fixed as
aforesaid the Junior Engineer or his Sub-ordinates shall measure up the said
work in the presence of the contractor whose counter signature of the
measurement list will be sufficient warrant, and the Junior Engineer or his Sub-
ordinates shall prepare a bill from such list which shall be binding on the
contractor in all respects,

Provided that, il any balance of the 10% security is
outstanding from each such payment shall be deducted so much, not
exceeding 5% as may be necessary to make up the balance of the security. All
such intermediate payments to the contractor shall be regarded as payments
by way of advance against the final payment only and not as payments for
work actually done & completed, and shall not preclude the requiring of bad,

2

CONTRACTOR Block Dey, Officer, Deogaon
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Store supplied by the
Govt.

CONTRACTOR

- Page |13
unsound and imperfect or unskillful work to be removed and taken away and
reconstructed or re-erected, or be considered as an admission of ‘the due
performance of the contract, or any part thereof in any respect, or the actual of
any claim nor shall it conclude, determine, or effect in any way the powers of
the Junior Engineer under these conditions or any of them as to the final
settlement or adjustment of the accounts or otherwise or in any other way vary
or affect the contract.

Clause- 7; The final bill shall be prepared by the offices of the Block
Development Officer in accordance with the rule of the Deptt. in the presence
of the contractor within 1 month of the date fixed for completion of the work.

Clause- 8: If the specification of estimate of the work provides for the use of
any special description of materials to be supplied from the Junior Engineer
store, or it is required that the contractor shall use certain stores o be
provided by the Junior Engineer under the conditions of this contract (Such
materials & Stores, and the prices to be charged thereof as hereinafter
mentioned being so far as practicable for the convenience of the contractor,
but not so as in any way to control the meaning or effect of this contract are
specified in the schedule or memorandum here to annexed), the contractor
shall be supplied (with such materials and stores noted in the annexed
scheduled as are required from time to time to be used by him for purpose of
the contract only and the value of the full quantity of materials and stores so
supplied) at the rates specified in the said schedule may be set off or deducted
from any sums then due or thereafter to become due to the contractor under
the contract or otherwise or against or from the security deposit, or the
proceeds of sale thereof, if the same is held in Govt, securities, the same or 3
sufficient portion thereof being in this case sold for the purpose. All materials
supplied to the contractor shall remain the absolute property of Govt. and shall
not on any account be removed from the site of the work, and shall at all times
be opened to inspection by the Junior Engineer, Any such materials used and in
any perfectly good condition as the time of the completion or determination of
the contract shall be returned to the Junior Engineer store, at the prevailing
market rate or at the issue rate whichever is less if by a notice in writing under
his hand he shall so require; but the contractor shall not be entitled to return
any such materials, unless with such consent, and shall have no claim for
compensation on account of any such materials so supplied to him as aforesaid
being unused by him, or for any wastage in or damage to any such materials.
Clause-9 (a): If a contractor removes any materials or stock so supplied to him
from the site of the work in contravention of the provisions of this clause with
a view to dispose of the same dishonestly, he shall, in addition to any other
liability, civil or criminal, arising out of this contract be liable to pay a penalty
equivalent to 5 times the price of the said materials of stock, according to the
stipulated rate, the penalty so imposed shall be recoverable from any sum that
may be then, or at any time thereafter may become due to the contractor, or
at from his security deposit, or the proceeds of sale thereof.

b) Owing to difficulty in obtaining certain materials in the
open market the Govt. have undertaken to supply materials specified in the
schedule hereto annexed. There may be delay in obtaining materials by the
Dept. and the contractor is therefore, required to keep himself in touch with
the day-to-day position regarding the supply of materials from the lunior
Engineer and to so adjust the progress of the work that their labour may not
remain idle nor may there be any other claim due to or arising from delay in
obtaining the materials. It should be clearly understood that no monetary claim
whatsoever shall be entertained by the govt. on account on delay in supplying
materials. However extension of time for completion of work can be granted

o
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he contractor vide also clause 5, '

-CIat[:& 10: The contra'ctor shall execute the whole and every part of the work
In the most substantial and workman like manner and both as regards

materials and otherwise in ev i i
_ ery respect in strict accordan i
specification. e i e

_ The contractor shall also conform exactly, fully and
faithfully to the designs, drawings and instructions in writing relating to the
works signed by the Junior Engineer and lodged in his office and to which the
c_ontractor shall be entitled to have access at such office, for the purpose of
inspection during office hour and the contractor shall, if he so requires, be
entitled at his own expenses to make or cause to be made copies of the
specification and of all such designs, drawings and instructions as aforesaid.

Clause- 11: The Junior Engineer shall have power to make any alterations in or
additions to the original specifications, drawings, designs and instructions that
may appear to him necessary and advisable during In the progress of work, and
the contractor shall be bound to carry out the work in accordance with any
instructions which may be given to him in writing signed by Junior Engineer and
such alteration shall not invalidate the contract and any additional work which
the contractor may be directed to do in the manner above specified as part of
the work shall be carried out by the contractor on of the same conditions in all
respects on which he agreed to do the main work, and at the same rales as are
specified in the tender for the main work. The time for the completion of the
work shall be extended in the proportion that the additional work bears to the
original contract work and the certificate of the Junior Engineer shall be
conclusive as to such proportion. And if the additional work includes any class
of wark for which no rate is specified in this contract, then such class of work
shall be carried out at the rates entered in the sanctioned schedule of rates of
the locality during the period when the work is being carried on and if such
rates of mentioned class of work is naot entered in the schedule of rates of the
district then the contractor shall within seven days of the date of his receipt of
the order to carry out the work inform the junior Engineer of the rate which it
is his intention to charges for such class of work, and if the Junior Engineer
does not agree to this rate he shall by notice in writing be at liberty to cancel
his order to carry out such class of work and arrange to carry it out in such
manner as he may consider advisable.

No deviations from the specification stipulated in the contract nor
additional items of work shall ordinarily be carried out by the contractor, nor
shall any altered, addl. Or substituted work be carried out by him unless the
rates of the substituted, altered or addl. Items have been approved and
fixed in writing by the Junior Engineer. The contractor shall be bound to
submit his claim for any additional work done during any month on or before
the 15" day of the following month accompanied by a copy of the order in
writing of the Junior Engineer. For the additional work and that the contractor
shall not be entitled to any payment in respect of such additional work if he
fails to submit his claim within the aforesaid period.

Provided always that if the contractor shall commence work or incur
any expenditure in regard thereof before the rates shall have been determined
as lastly herein before mentioned, in such cases he shall only be entitled to be
paid in respect of the work carried out or expenditure incurred by him prior to
the date of the determination of the rates as aforesaid accordingly to such rate
or rates as shall be fixed by the Junior Engineer. In the event of a dispute, the
decision of the superintending Engineer of the circle will be final.

-
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Clause- 12: 11 at all tme after the commencement of the work the ¢

Odisha sly . I
P— tdi.lili.ill.ilmll for any reason whatsoever not require the whole therogf -
olteration i o specilied In the tender 1o be carrled out, The Junior Engineer shall give notice in
restriction of work to be writing of the fact to the contractor who shall have no claim to
carried out. advantage, which he might have derlve from the ex

but which he did not derlve in consequence of the full amount of the wark not
having been carried out nelther shall he hive any claim for f..f)m[.ll“.r.l'..'lllf,!;l by
reason of any alteration having been made In the original specification
drawings, deslgns and Instruction which shall Involve any curtallment of |hr:
work as originally contemplated,

iovernor of

Ay payinent or
cution of the work in full

Clause- 13: If It shall appear to the Junior Engineer or his subordinate-in-charge
of the work, that any work has been executed with un-sound, imperfect or.
unskiliful workmanship or with materials of any Inferlor description, or that any
materials or articles provided by him for the execution of the work are unsound
or of a quallty inferior to that contracted for or otherwise not in accordance
with the contracl, the contractor shall on demand in writing from the Junior
Engineer specifying the work materials or article complained of not-
withstanding that the same may have been inadvertently passed certified and
paid for, forthwith rectify or remove and reconstruct the work 50 specified in
whole or in part, as the case may require, or as the case may be remove Lhe
materials or arlicle so specified and provide other proper and suitable
materials or article at his own proper charge and cost and in the event of his
failing to do so within a perlod to be specified by the Junior Engineer in his
demand aforesaid, then the contractor shall be liable to pay compensation at
the rate of one percent on the amount of the estimate for everyday not
exceeding 10 days, while his failure to do so shall continue and in the case of
any such failure the Junior Engineer may rectify or remove, and re-execule the
work or remove and replace wilh others, the materials or articles complained
of as the case may be at the risk and expense In all respect of the contractor.

Action and
compensation payable In
cose of bod work.

Clause- 14: All work under or in course of execution or executed in pursuance
of the contract shall at all times be open to the inspection and supervision of
the Junior Engineer and his subordinates and the contractor shall at all times
Waork to be open to during the usual working hours, and at all other times at which reasonable
inspection notice of the Junior Engineer or his subordinate to visit the works shall have
been given lo the contraclor either himselfl be present to receive orders and
instruction or have a responsible agent duly accredited in writing 1o be Present
Contractor or responsible for that purpose. Order that given 1o the contractor’s agent shall be considered
agents to be present 1o have the same force as if they had been given to the contractor himself.

Clause- 15: The contractor shall be given not less than five days’ notice in
writing to the Junior Engineer or his subordinate in charge of the work before
covering up or otherwise placing beyond the reach of measurement any work
in order that the same may be measured and correct dimensions thereof be
taken before the same is so covered up or placed beyond the reach of

Notice to be given before measurement and any work without the consent in writing of the Junior

work is covered up. Engineer or his subordinate-in-charge of the work and if any work shall be
covered up or placed beyond the reach of measurement without such notice
having been given or consent obtained, the same shall be uncovered at
contractor's expense, or in default thereof payment or allowance shall be made
for such work or the materials with which the same work executed.

Clause- 16: If the contractor or his work people, or servant shall break, deface,
injure or destroy any part of a building, in which they may be working or any
building, road, fence, enclosure, or grass land or cultivated ground continuous

CONTRACTOR Block D icer, Deogaon
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to the premises i
premises on which the work or any part of it is being executed, or if any

Contractor liabl damage sha ot
o dunz ui;jw . anB : 1l ha;.:;pen to the work, while in progress from any cause whatever
i amme - ot y Ir:fperfect:un become apparent in it within 3 months from the date of
certificate of i i ; A
months ofter certificate. ¢ of its completion shall have been given by the junior Engineer,

as aforesaid, the contractor shall make the same good at his own expense, or in
default, the Junior Engineer may cause the same to be made rr;:odq h.yqolhrl’r
wor.kmen, and deduct the expense (of which the certificate Jof the Junic;r
Engineer shall be final) from any sums that may be then, or at any time
thereafter may become due to the contractor, or from his securily deposit or
the proceeds sale thereof, or of a sufficient portion thereof and the contraclor

shall be liable to pay any part of the expenses not so recovered by the Junior
Engineer.

Clause- 17: The contractor shall supply at his own cost all materials (except such

‘ special materials, if any, as may in accordance with the contract, be supplied
from the Junior Engineer stores), Plant, tools, appliances, implements, ladders

cordage, tackle scaffolding the temporary work requisite or proper for the

proper execution of the work, whether original altered or substituted, and

Contractors to supply whether included in the specification or other documents forming part of the

‘ plant, ladders, contract or referred to in these conditions or not or which may be necessary
scaffolding etc. for the purpose of satisfying, or complying with the requirement of the Junior

Engineer as to any matter as to which under this conditions, he is entitled to be

satisfied, which he is entitled to require together with carriage therefore o and

from the work. The contractor shall also supply without charge the requisite

number of persons with the means & materials necessary for the purpose of

setting out works and counting, weighting and assisting in the measurement

examination at any time and from time to time of the work or materials. Failing

his so doing the same may be provided by the Junior Engineer at the expense

of the contractor and the expenses may be deducted from any money due to

A;;;‘ ’}‘:g’;fgﬂdﬂm"ge’ the contractor under the contract or from his security deposit or the proceeds

:mwjm of lights, qf sale thereof, or of a sufficient portion thereof. The contractor shall also

fencing ete, provide all necessary fencing and lights required to protect the public from

accident and shall be bound to bear the expense of defense of every suit,

action or other proceedings at law that may be brought by any person for

injury sustained owing to neglect of the above precautions, and to pay any

damages and cost which may be awarded in any such suit, action or

proceedings to any such person or which may with the consent of the

‘ contractor be paid to compromise any claim by any such person.

Clause- 18: No female labour shall be employed within the limils of a
cantonment.

The contractor shall not employ for the purpose of his
contract any person who is below the age of twelve years, and shall pay to each
labourer for the work done by such labourer, wages not less than the wages
paid for similar work in the neighborhood.

The Block Development Officer shall have the right to enquire
in to and decide any complain to alleging that the wages paid by the contractor
any labourer for the work done by such labourer, is less than the wages/ paid
for similar wark in the neighborhood.

The Junior Engineer or the work-in-charge shall have the right
to decide whether any lobourer employed by the contractor is below the age of
twelve years, and to refuse to allow any labourer whom he decide to be below

i the age of twelve years, to be employed by the contractor,

L
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SESHEES 3 Biile he contractor shall employ one or more Engineer
Sliewn s tezd:a old;rs as apprentices at his own cost if the works as
exceeds Rs. 2,50,000/-, The ap i i
=Y, ; prentices will
the Block Development Officer. The peri e ——

e 2 od of employment will com
" mence
ithin one month after the date of work order and would last till the date

\::f:l gtt;’/o of the work is completed. The number of apprentices to be
ployed should be fixed by the Block Development Officer in a manner, so

thatkthe total expenditure does not exceed 1% of the tendered cost of the
work.

c) Special class contractor shall employ under him one
(liraduate Engineer and two Diploma holders belonging to the state of Odisha
likewise ‘A" class contractor shall employ under him one graduate engineer or
two diploma holders belonging to that state of Odisha. Undertakings/Private
companies and firms or be ineligible for appointment to the contractor shall
pay to the engineering personnel monthly emoluments which shall not be less
the emoluments of the personnel of equivalent qualification employed under
the state Govt. of Odisha. The Chief Engineer, Roads, Odisha may however
assist the contractor with names of such un-employed Graduate Engineers and
Diploma holders if such help is sought for by the contractor.

The name of such Engineering Personnel appointed
by the contractor should be intimated to the tender receiving authority along
with each tender as to who would be supervising the work.

Each bill of the Special class or ‘A’ class contractor
shall be accompanied by an employment roll of the Engineering personne!
together with a certificate of the Graduate Engineer or Diploma holders so
employed by the contractor to the effect that the work executed as per the bill
has been supervised by him. (Vide work Deptt. Office memorandum No. codes
15/85; 15384 Dt. 9.7.91)

Clause- 19: The contract shall not be assigned or sublet without the written
approval of the Block Development Officer. And if the contractor shall assign or
sublet his contract or attempt to do so, or become insolvent or commence any
insolvency proceeding or make any composition with his creditor, or attempt
to do so, or if any bribe gratuity gift, loan, perquisite reward or advantage,
pecuniary or otherwise, shall either directly or indirectly be given, promised or
offered by the contractor or any of his servant or agents to any public officer
or person in the employ of Govt. in any way relating to his officer employment,
or if any such officer or person shall become in any way directly or indirectly
interested in the contract, the Block Development Officer may there -upon by
notice in writing rescind the contract and the security deposit of the contractor
shall there upon stand forfeited and be absolutely at the disposal of
Government and the same consequence shall ensure as if the contract had
been rescinded under clause 3 thereof and in addition the contractor shall not
be entitled to recover or to be paid for any work therefore actually performed
under the contract,

Clause- 20: All sums payable by way of compensation under any of these
condition-8 shall be considered as reasonable compensation to be applied to
the use of Government without reference to the actual loss or damage
sustained and whether or not any damage shall have been sustained.

Clause- 21: In the case of tender by partners, any change in the constitution of
the firm shall be forthwith notified by the contractor to the Junior Engineer for

his information.
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In case failure to i
oo o ! notify the change in th
rescm;u:;on within 15 days, the Junior Engineer may be ncticeg in wrfting
o’ forfteei:z;tg;t;ant:jlh? selcurity deposit of the contractor shall thereupon

€ absolutely at the disposal of Governm

: ent and the same
zo:seguens:es shall ensure as if the contractor shall not be entitled to recover
7 to be paid for any works therefore actually performed under the contract,

Clause- 22: A.II w?rks to be executed under the contract shall be executed
under. the _chrectlon and subject to the approval in all respect of the
Superintending Engineer of the circle for the time being who shall be entitled

to direct at what point or points and in what manner they are to be
commenced and from time to time carried on.

Clause- 23: Deleted

Clause- 24: When the estimate on which a tender is made includes lump sums
in respects of parts of the work the contractor shall be entitled to payment in
respect of the items of work involved or the part of the work in question at the
same rates as are payable under this contract for such items, or if the part of
the work in question is not, in the opinion of the Junior Engineer capable of
measurement, the Junior Engineer may at his discretion pay the lump sum
amounts entered in the estimate and certificate in writing of the Junior
Engineer shall be final and conclusive against the contractor with regard to any
sum or sums payable to him under the provision of this clause.

Clause- 25: In the case of any class of work for which there is no such
specification as is mentioned in rule- 1, such work shall be Carried out in
accordance with the circle specification and in the event of there being no
circle specification, then in such case the work shall be carried out in all
respects in accordance with the instruction and requirements of the Junior
Engineer.

Clause- 26: The expression “works” or “work” where used in these condition
shall, unless there be something either in the subject or context repugnant to
such construction, be constructed and taken to mean the works by or by virtue
of the contract contracted to be executed, whether temporary or permanent
and whether original, altered, substituted or additional.

Clause- 27; Government shall be entitled to recover in full from the contractor
any amount that the Government may be liable to pay under workman’s
compensation Act. VIII of 1923, to any workman employed in course of
execution of any part of the work covered by these contracts.

Clause- 28: That for the purpose of jurisdiction in the event of dispute if any,
the contract should be deemed to have been entered in to within the state of
Odisha and it is agreed that neither party to the contract or agreement will be
competent to bring suit in regard to the matter covered by this contract at any
place outside the state of Odisha.

Clause- 29: The department will have the right to inspect the scaffolding and
centering made for the work and reject partly or fully such structure if found
defective in their opinion.

Clause- 30: Sanitary arrangements will be made by the contractor at his own
cost for his labour camp.

T

Block Dev%ﬁ(uDeogaon

(3 scanned with OKEN Scanner

W NS R




. Page |19
Clause- 31: The contractor shall bear all taxes Including sales tax, Income tay,
royalty, falr-weather charges and tollage, where necessary.

Clause- 32: a) If during the progress of the work the price of any material
Incorporated In the work (Not belng materlals supplied from the Junior
Englneer store) In accordance with clause there of Increased or Increases as a
rosult of Increase or decrease In the average whole sale price index (all
commoditles), and the contractor there upon necessarlly and properly pay in
respect of that materlals Incorporated In the work such Increased or decreased
price, then he shall be entltled 1o relmbursement or liable to returned
gquarterly as the case may be, such an amount, as shall be equivalent to the
plus or minus difference of 85% In between the average wholesale price index
(all commodities) which Is operating for the quarter under consideration and
that operaled for the quarter in which the tender was opened, as per the
formula Indicated below, provided that the work has been carried out within
the stipulated time or extension thereof as are not attributable to him.

b) Similarly, I during the progress of work, the wages of labour
Increases or decreases as a resull of increases or decreases in the minimum
wages prescribed by Govt, and the contractor there upon necessarily and
properly pays In respect of labour engaged on exccution of the work such
increases or decreases wages, then he shall be entitled to reimbursement or
liable to refund quarterly as the case may be, such an amount, as shall be
equlvalent to the plus or minus difference in between the minimum wages for
labour, which is operaling for the quarter under conslderation and that
operated for the guarter in which the tender was opened, as per the formula
indicated below, provided the work has been carried out within the stipulated
time or extension thereof as are not attribute to him, '

Price adjustment and reimbursement of claim for escalation on labour
under clause: 31 will be applicable only If there are any increases of decrease in
the minimum wage, fixed by the State Government.

¢) Similarly if during the progress of work, the price of petrol oil and
jubricants. (Diesel Ol being representative item for price adjustment) increases
or decreases as result of the price fixed thereof by the Govt. of India and the
contractor thereupon necessarily and properly pays such increased or
decreased price towards Petrol Ol and lubricants used on execution of the
work, then he shall be entitled to reimbursement or liable to refund, quarterly,
as the case may be such an amount as shall be equivalent to the plus minus
difference in between the price of P.O.L. which is operating for the quarter in
which the tender was opened as per the formula indicated below. Provided
that, the work has been carried out within the stipulated time or extension
thereof as are not attributable to him.
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TENDER SCHEDULE

Name of the Work: DEVELOPMENT OF WORK AT CHANDLI PAHAD UNDER DESHAND GP OF DEOGAON BLOCK

Item No 1
l Item Description Unit Qty Rate Amount
\ PART - 1 (FOUNDATION AND PLINTH) uw__

tem No. 1

ordinary soil except sheet rock and boulders
(requiring blasting) including dressing and leveling
the bed up to the required depth and depositing the
excavated materials away from the site with all leads Cum 32390 206.77 1910300
and lifts. T & P shoring and shuttering if required etc.
complete as directed by engineer- in charge.

Itern No. 2 Supplying and filling in foundation and ditches with

sand well watered and rammed in layers not
exceeding 23 c¢cm in depth with all lead and lift
including cost, conveyance, loading and unloading ,
royalties and taxes of all materials and cost of all
labour, sundries. T & P required for the work etc

complete in all respect as per direction of Engineer in
charge.

Cum 71.67 521.04 37343.00

Item No. 3 Providing & laying plain cement concrete 1:3:6 ( 1
cement 3 coarse and 6 graded stone aggregate fo
40 mm nominal size) in foundation and plinth
including cost of hoisting, lowering laying
concrete, ramming , watering and curing elc.
complete to required levels laid in layers not
exceeding 15em thick including cost.
Conveyance, loading  and unloading, royalties
and taxes all materials and cost of all labours,
sundries, T & P required for the work complete
including dewatering if required as per instruction of
Engineer-in- charge.

Cum 44.07 4903.22 21608500

concrete of M20 grade in column footings , as per
approved designs and drawings having a minimum
compressive strength (in work test) 200 Kg./ Square
cm in 15cm. Cubes at 28 days after mixing and tests
conducled in accordance with 1.5. 416 using 12mm
to 20 mm size black hard crusher broken pranite
stone ships of approved quality from approved
quarry washed and cleaned (20mm size not to
exceods 25%) to be mixed in concrete mixture
with ordinary protland cement {orc) including
hoisting, lowering lying and compacting concrete
by using vibrators, watering and curing for 28
days centering and shuttering and finishing the
exposed surface smooth proving grooves or beads
wherever necessary including  cost conveyance,
loading and unloading royalties and taxes of all
materials and cost of all labours sunones , T & P
required for the work etc complete in all respect
excluding cost and conveyance of HYSD/MS steel
and binding wires and labour charges for
straightening, culling . bending etc of M5, rods of
for steel and binding complete as directed by
engineer- in charge.

Ftum No. 4 Providing , lifting haisting laying Reinforced cement

e cum 23.69 539277 | 12775500
Fihbeam Cum 13.03 621054 | £0923.00 »
o Cum 2.14 1s057.09 | 12257200
Tmelgand Cum 773 1240645 | 9500500 —

Toelgand g

i Cum 10.90 1305485 | 14229800
| Roofbeam 000_

: . 105778 | 77980.00 e
Chhajja Sam 73.72 5 o

e —

#

¥

-~
#

e
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ftem No. 5

Cum
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28.36 331213.00

~ 11678.89

Cold twisted steel reinforcement for RCC work
including cutting bending straightening and hinding
with 18swg black annealed wire and placing in
position complete

Item No. 6

atl

106.58 9232.58 984008.00

Providing & laying plain cement concrete 1:5:10 ( 1
cement 5 coarse and 10 graded stone aggregate fo
40 mm nominal size) in foundation and plinth
including cost of hoisting, lowering laying
concrete, ramming , watering and curing etc,
complete to required levels laid in layers not
exceeding 15cm thick including  cost.
Conveyance, loading and unloading, royalties
and taxes all materials and cost of all labours,
sundries, T & P required for the work complete

including dewatering if required as per instruction of
Engineer-in- charge.

item No. 7

Cum

18,98 4350,97 82581.00

Fly ash first class brick masonry using CB bricks
having crushing strength not less than 75 kg per
sgr.cm, in cement mortar of (1:6) with portland
slag cement after immersing the bricks for 6 (six)
hours in water before use in  superstructure similar
such 1type of works with all necessary
projections, watering and curing etc. including
cost, conveyance, loading and unloading, royalties
and taxes of all materials and cost of all labour,
sundries, T & P required for
complete in all respect
Engineer-in-charge.

the waorks etc
as directed by the

item No. 8

Cum

18.25 5665.660 103398.00

2.5 cm thick AS Flooring (1:2:4) with 12mm & down
grades size hard granite crusher broken chips on new
wsork in Ground Floor

item No. 9

Sgm

5.84 326.59 1907.00 |

Providing and laying cement plaster on

surface after cleaning the surface taking out point
including cost of all materials  fabour culting
taxes etc complete as per instruction for
architect/ Engineer in charge

Al

‘ 12 mm cement plaster 1.6 to outside surface

sqm

12437 147.70 18369.00

l_ B) \ 16mm cement plaster 1.6 aver brick work to inside
walls.

Item Ho. 10

sqm

121.14

211.69 25644.00 |

Painting two coats with any approved colour of
weather seal coat over a coat of Water Bound Wall
cement Primer to out side surface of wall in Ground
Floor.

Item Mo. 11

Sqm

749.98 147.23 110420.00

supplying, fitting and fixing of stainless steel of 304
grade in hand railing using somm dia of 32mm x
32mm x 2mm @ 0.80mtr C/C and stainless square
pipe bracing of size 32mm x 32mm % 2mm 3 rows in
staircase as per approved design and specification,
buffing, polishing etc with cost, conveyance, taxes of
all materials, labour, T & P etc required for the work

complete in all respect.

Sqm

112.87 3518.57 397141.00

ltem No. 12 | Supplying, fitting & fixing of Vitrified colour printed
series tiles in floors of size 600mmx 600mm of
approved make confirming to 15:13755 laid on 20
mm thick cement mortar (1:4) (1 cement : 4 course
sand) and filling joints with white cement of
approved quality including cost of all materials,
labour T&P etc. required for the work all complete as
per direction of the Enginger-in-charge (for New
Waork only )

Sgm

135.31 1062.88 143818.00

temn No. 13

REM IS ~=

supplying fitting B Fixing of GC| Sheet including all

Material & labour elc.

sgqm

92.90 B817.73

75967.00

CONTRACTOR

Block Dev er, Deogaon
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Iron work wrought and putup | trusses and record

racks Kg 929.00 137.81 128025.00

Steel surface over a coat of Red Oxide Primer in Sgm
232.25
Ground Floor 9 21085 | 48970.00

jtem No. 16 Drilling hole 25mm to 38mm dai in Rock other than

e \ . . .
jtem No. 15 ‘ Painting two coats with approved Enamel Paint on

granaite (S/R Page- 229) Mtr 453.39 126.65 57422.00
ftem No.17 | Cement Concrete(1:2:4) using 12mm size crusher
e chips Cum 187.24 6310.15 ( 1181512.00
q :
ltem No.18 | i Nos 2.00 78000.00 | 15600000
‘Em No. 19 \ Rain bow climber Nos 1.00 47000.00 l 47000.00
Item No. 20 l Pole with fixed weight Nos 1.00 107000.00 | 107000.00
l item No. 21 \ Bench with fixed Dumbel Nos 2.00 112500.00 | 225000.00
\ Item No. 22 l Cost of cement bench . Nos 60.00 7000.00 420000.00
Total ‘ 5565359.00 . ‘

e

\ (Rupees Thirty two lakh nine thousand six hundred fifteen) only ' J
1 1M/s , Class Contractor

hereby quoted my % (Percentage) rates at

% (Percentage)

(both in figure & word) excess over than/ less than/ equal to the amount put to tender Rs 55,65,359/-
(Rupees Fifty five lakh sixty five thousand three hundred fifty nine) only.

| Note: iy
1. The contractor should not write anything except quoting of percentages
and in case anything else regarding tender rate mentioned, the tender is

liable to rejection.

VZ Strike out which is not applicable.
3. Percentage should be quoted up to 2 (two) digit after the decimal point.

' 4, No of Corrections:
5. No of over writing:
6. No of Pages:
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SPECIAL CONDITION

]
A |

r

1. It shall be the responsibility of the contractor to produce all the material required for the work including the

procurement of steel, cement and bitumen etc. (to be approved by the Junior Engineer) from the market at

his cost and complete the work within stipulated time of completion as per accepted agreement. At no stage
difficulty or obst

acle for procurement of material due to any reason whatsoever shall be entertained by the
department nor any plea of extension of time or compensati

on claim to these effects shall be entertained in
account of the above. The safe custody of the materials issued by the department or produce by the
contractor will be sole responsibility of the contractor. For both departmental issue materials or any
procurement of materials by the contractor all incidental expenses like transport, storage, handling, and any
other expenditure shall borne

by the contractor. The materials as per the Appendix-A, if available with the
department may be supplied to the contractor at the description of the department at the place and rate

noted against each. The contractor may satisfy himself about the quality, quantity of materials at the time of
issue.

2. \f required the empty cement bag and empty bitumen drums may be requisitioned by the department which
the contractor is bound to comply for which the rate of relief will be Rs.

empty cement bag and Rs.

satisfaction of the Block Development Officer, Deogaon).
3. Deduction of the royalty

(a) Earth/Sand/Moroum @ Rs. 35.00 per Cum
(b) Stone Products @ 130/- per Cum

4. \f the tenderer backs out from
£MD will be forfeited.

Royalty will be reimbursed on production of valid money receipt by the contractor. _

6. In the event of any particular item(s) work for which the contractor as quoted ra?e(s) which are grossly
below the corresponding estimated rates (or C.S.R)for the particular item the dlfferen‘?e between the
amount corresponding estimated (or C.S.R) rate and this grossly under quoted rate for quant[ty- of worl_< to be
executed by the contractor shall be kept withheld from the payment due to the contractor until such time as
the execution of the said item(s) of work isfare completed in all respects by the contractor to the full
satisfaction of the Junior Engineer.

7. Additional performance security shall be deposited by the successfu_l bidder when the bid amount -is

" less than the estimated cost put to tender. In such an event, the bidder who have quoted less b}d
ricefrates than the estimated cost put to tender shall have to furnish.the exact amount of differential
Eosti e. estimated cost put to tender minus the quoted amount as APS in shape of Demand _Draftf Term
Depo;r.i:c Receipt pledged in favour of Development Officer, Deogaon by the successful bidder

ven days opening of the bid. .
8 sP?ovisionyof Irfcentive- The incentive will be @ 1 % in case of completion of work shead of one month (part
' ____—————-—'___'______‘_ " £ o .

of the month shall be excluded) and the maximum amount payable will be ﬁxgd at 2 %. If‘ the work is
completed two months ahead of the scheduled time, with the approval of next higher autharity or tender
accepting authority. For admissibility of incentive, minimum value of the work should be as follows.

; for
for empty bitumen drums for good quality ( to the

the offer before acceptance of the tender by the competent authority his

L

within

Minium Value
Category of the work sl
ildi PH Work Rs. 40. akhs
:‘L'Z. \B?Zlgilr\:s:fkork/ Rs. 3.00 Crores
3l. Irrigation Works - Rs. 10 .00 Crores
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Annexure-|

NO RELATIONSHIP CERTIFICATE

Certified that I/We/am/are not related to any officer of DRDA, Bolangir/ Block Concerned/ P.R Department of
tne rank of Asst. Engineer, Assistant PD and above or any officer of the rank of Asst. Secretary and above. | am also
aware that if the facts subsequently proved to be false my/our contract will be rescinded with forfeiture of E.M.D and
total security deposit and 1/We shall be liable to make good the loss or damage resulting from such cancellation.

I/we also note that non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Contractor

LIST OF THE RELATIVE OF THE TENDERER SERVING IN
DRDA, BOLANGIR/ BLOCK CONCERNED/ PR DEPTT.

Sl No Name of the Relative Rank Place of Present Posting with Office/
Y \ Division/ Department
I 2 3 4

o Block Devy, Cer, Deogaon
CONTRACT

(3 scanned with OKEN Scanner



{ - o Page [25
;’ Annexure-||

LIST OF THE WORKS IN THE HAND OF THE TENDERER

|1 Approximate - |
g A Value of work bateg |
. Name of the Work greement Name of the emast Commencement
0 Amount Division o‘ne‘ ! and Probable Date
Submission of f Completi i
5 Tender of Completion
1 3 4 5 6 ]

Annexure-lll

LIST OF THE MAJOR WORKS EXECUTED BY THE TENDERES

Sl Agreement Amount of Whether —_
\ No \ Nameof the Work Amount Work Done Finalized or Not NgreipfDivision
| 1 | 2 3 4 5 6
Annexure-|V

LIST OF TOOLS AND PLANTS AVAILABLE WITH THE TENDERER

:jl Details of T & P Possession Number
o
1 2 3

CONTRACTOR Block Dj icer, Deogaon
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