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DETAILED TENDER CALL NOTICE (DTCN) 

FOR 6 nos. of Civil Work. 

TENDER COST: Rs 12, 27,346.00/- EACH    

NAME OF CIVIL WORKS 

1.  CONSTRUCTION OF ADDITIONAL CLASS ROOM (ACR) AT BINDHANPADAR GOVT UP 
SCHOOL OF PATNAGARH BLOCK. 

2.  CONSTRUCTION OF ADDITIONAL CLASS ROOM (ACR) AT  DANGBAHAL GOVT. UPS 
AT- DANGBAHAL OF PATNAGARH BLOCK 

3.  CONSTRUCTION OF ADDITIONAL CLASS ROOM (ACR) AT SOLBANDH UGHS,  
SOLBANDH  OF PATNAGARH BLOCK 

4. CONSTRUCTION OF ADDITIONAL CLASS ROOM (ACR) AT THAKPADA PRIMARY 
SCHOOL OF PATNAGARH BLOCK 

5. CONSTRUCTION OF ADDITIONAL CLASS ROOM (ACR) AT CHULADARHA NUPS 
AT- CHULADARHA  OF PATNAGARH BLOCK 

6. CONSTRUCTION OF ADDITIONAL CLASS ROOM (ACR) AT DEULGAON UGHS   AT-
DEULGAON OF PATNAGARH BLOCK  

 

 

 

                    GOVERNMENT OF ODISHA  
(PANCHAYATI RAJ & DRINKING WATER DEPARTMENT) 

 

OFFICE OF THE PANCHAYAT SAMITI, PATNAGARH,  
DIST-BALANGIR 

 
E-mail # ori-patnagarh@nic.in 
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DTCN Part – I: General & Technical- Bid 
 

Section-1 Notice Inviting Tender 
 

 
Section-2(A) Details of the Documents to be Furnished for 

Online Bidding 

 

Section-2(B) Instructions to Bidders 
 

Section-2(C) Data Sheet 
 

Section-2(D) Letter for Submission of Tender 
 

Section-3 Conditions of Contract 
 

Section-4 Special Conditions of Contract  

Section-5 Scope of Work  

Section-6 Deptt. Issue of materials to contractor 
 

Section-7 Technical Specifications & Design Criteria  
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Annexure-I 
Guidelines/Procedure to be followed  in 
introduction of e-Procurement  in Govt. of 
Odisha 
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Procedure for Electronic Receipt, Accounting 
and Reporting of Cost of Tender Paper and 
Earnest Money Deposit on submission of bids 
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SECTION-1 

 

GOVERNMENT OF ODISHA 

OFFICE OF THE PANCHAYAT SAMITI, PATNAGARH, 
DIST -BALANGIR 

Email – Ori-patnagarh@nic.in 
* * * * * * 

NOTICE INVITING TENDERS FOR THE WORK 

NATIONAL COMPETITIVE BIDDING THROUGH e-Procurement 

Identification No.  

 
The OFFICE OF THE PANCHAYAT SAMITI PATNAGARH DIST -BALANGIR, 

ODISHA on behalf of Governor of Odisha invites Percentage Rate Bids through e-
Procurement in conformity with the terms and conditions of the Detailed Tender Call 
Notice (DTCN) in Single Bid system from Class of Contractors as mentioned in Col.6 
of table registered with the State Governments and contractors of equivalent 
Grade/Class registered with Central Government/MES/Railways for execution of Civil 
Works requirements given in the DTCN on Percentage Rate Bids to be eventually 
drawn up in the standard P1 Contract Form. The bid should be submitted on-line in 
the website www.tendersodisha.gov.in by eligible class of contractors. The bidders 
should have the necessary Portal Enrolment (with his own Digital Signature 
Certificate). The registered bidders of outside Odisha can also participate in this 
process, after necessary Portal Enrolment, but shall have to subsequently undergo 
registration with the appropriate authority of the State Government before signing 
agreement. 
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Sl. 
No 

Name of the Work Amount put to 
tender(in Rupees) 

Class of 
Contractor 

Cost of 
Tender 
Paper 

E.M.D 
(Bid 
Security) 
in Rs 

Period of 
Completion 
(Calendar 
Month) 

1                   2        3         4       5        6         7 
1 Construction of Additional class 

Room at Bindhanpadar Govt UP 
School  

12,27,346.00 "C" & "D" 6,000 12,273.00 6 months 

2 Construction of  Additional class 
Room at Dangbahal  Govt PS 

12,27,346.00 "C" & "D" 6,000 12,273.00 6 months 

3 Construction of  Additional class 
Room at Solbandh UGHS 

12,27,346.00 "C" & "D" 6,000 12273.00 6 months 

4 Construction of  Additional class 
Room at  Thakpada Primary School  

12,27,346.00 "C" & "D" 6,000 12273.00 6 months 

5 Construction of  Additional class 
Room at Chuladarha NUPS 

12,27,346.00 "C" & "D" 6,000 12273.00 6 months 

6 Construction of Additional class 
Room at Deulgaon UGHS 

12,27,346.00 “C” & ”D” 6,000 12273.00 6 months 

 
 
 

1. Mode of Submission of tender: Tender should be submitted online in 
www.tendersodisha.gov.in 

2. The bidders desirous to participate in bidding must possess compatible Digital 
Signature Certificate of Class-II or Class-III and should follow the changes / 
modifications / addendum to DTCN if any. 

3. a)  The bidder should make payment through online receipt towards Tender Paper 
Cost. No offline receipt of Tender Paper Cost will be allowed in e‐procurement portal 
of Government of Odisha. 

b) The bidder should make payment through online receipt towards EMD. No offline 
receipt of EMD will be allowed in e‐procurement portal of Government of Odisha. 

c) The scanned copy of Tender Paper Cost, EMD Deposit, Registration certificate, GST, 
PAN, & affidavit including all required papers up loaded through website. Otherwise, 
the tender will be rejected. 

4. Critical Dates: - 
 

Sl. No. Description Critical Dates 
(i) Period of availability of tenders 

on-line 
: From 10:00 Hrs. of 11.09.2024 

to 17:30 Hrs. of 23.09.2024 
(ii) Last date & time of seeking 

clarification 
: UP TO 17:30 Hrs. of 23.09.2024 

(iii) Last date & time of bidding on- 
line 

: UP TO 17:30 Hrs. of 23.09.2024 

(iv) Date & time of opening of Bid : 11:00Hr of 24.09.2024 onwards 
 
5. The bid for the work shall remain open for acceptance for a period of 90 (ninety 

days) from the date of opening of bids. If any Bidder / Tenderer withdraws his bid/ 
tender before the said period or makes any modifications in the terms and 
conditions of the bid, the said earnest money shall stand forfeited. 

6. The bidder shall have to furnish No relation certificate along with the bid documents 
to the effect that no officer of the Department to the rank of Assistant Engineer or 
above is related to him. 

7. If rate quoted by a bidder is less than 15% of the tendered amount, then such a bid 
shall be rejected and tender shall be finalized basing on merits of rest of bids. But if 
more than one bid is quoted up to 14.99% (Decimals up to two numbers will be 
taken for all practical purposes) less than the estimated cost, the tender 
accepting Authority will finalize the tender through a transparent lottery system 
where all bidders/ their authorized representatives, the concerned Assistant 
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Executive Engineer will remain present. 

8. Fixed deposit holders/ Exemption holders by order of Central/ State Govt. will also 
be required to furnish the requisite security amount along with the bid in the 
prescribed form, otherwise the bid shall be considered as non-responsive. 
Similarly, ST/ SC contractors seeking exemption of 50% EMD or price preference 
required to produce an affidavit to this effect. The ST/SC contractors having 
Degree/ Diploma in Engineering are not allowed to avail both the benefits. Both 
Engineering and ST/SC contractors should submit the affidavit in writing regarding 
the facility to concerned officer inviting tender, otherwise they will not be entitled to 
get the facility. 

9. If L1 bidder does not turn up for agreement after finalization of tender, then he shall 
be debarred in participating in bidding for two years and action will be taken to 
blacklist the contractor. In that case the L2 bidder if fulfills all other criteria would be 
called for drawing agreement for execution of work subject to the condition that L2 
bidder negotiates at par with the rate quoted by the L1 bidder, otherwise tender will 
be cancelled. 

10. Goods & Services Tax (GST) will be imposed as applicable. 

11. Other details can be seen in the bidding documents, which is available in website 
www.tendersodisha.gov.in. 

12. Subsequent corrigendum if required shall be appeared in the website. The bidder 
must provide the mobile no. and e-mail ID along with the tender documents for 
official correspondence, if any. No paper correspondence shall be made in this 
regard to avoid delay in finalization of tender. In case of lottery need to be 
conducted in accordance with the works department order no. 12366 dtd. 
8.11.2013. THIS OFFICE WILL NOT BE HELD RESPONSIBLE FOR NON-
INTIMATION OF MOBILE NO/ E-mail ID OF BIDDER along with tender documents. 

13.  
 

 If any bidder backs out from the bidding process or make any request for alteration or 
modification in terms and condition of the bid shall debar the bidder from participating in the 
online bidding system and his portal registration shall be blocked including recommendation 
to registering authority for cancellation of his registration as contractor including forfeiture of 
bid security deposited. 

14.  

Authority reserves the right to reject any or all the tenders without assigning any 
reasons thereof anytime. 

Sd/- 
BLOCK DEVELOPMENT OFFICER, PATNAGARH,
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bidders/ their authorized representatives, the concerned Assistant Executive CHECK LIST 
TO BE FILLED UP BY THE BIDDER 

   

Yes No 
 

01. Cost of Tender Paper (Online remittance) As per DTCN 
   

Name of 
the Work: 
- “ 

 
Sl. 
No 

 

02. EMD Online Receipt 
D.T.C.N Clause 

No.2(B)23.1 
   

03. Copy of valid Registration Certificate 
D.T.C.N Clause 

No.2(A).a.v 
   

04. Copy of valid GST D.T.C.N Clause 
No.2(A).a.iii 

   

05. Copy of PAN Card 
D.T.C.N Clause 
No. No.2(A).a.iv 

   

06. 
(a) 

Information regarding current litigation, 
debarring / expelling of the tender or 
abandonment of the work by the tenderer 

Schedule-C 
   

(b) Declaration Schedule-D 
   

(c) Affidavits Schedule-E 
   

(d) Structure & Organization Schedule-A 
   

(e) EMD Online Receipt/Affidavit Schedule-F 
   

07 Construction Schedule/Work Program 
Sec-04, 

Clause 4.14 

   

08 
Affidavit for availing Price Preference or EMD 
Relaxation by eligible class of Contractors As per DTCN 

   

09 Letter of Submission of Tender 
DTCN Section 

2(D) 
   

 
 
 
 

Signature of Bidder 
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CONTRACT DATA 

A. GENERAL INFORMATIONS 
 

S N Item Details 

1 Bid Identification No. 2024_PRBBT_104693_1 to 6 

2 Name of the Work. AS PER DTCN 

3 Officer inviting tender. Block Development Officer, PATNAGARH 

4 
Executive Engineer concerned with head 
quarters authorized as Engineer-in-charge of 
this work. 

Assistant Executive Engineer, PATNAGARH 

5 Executive Engineer with Head quarter 
Additional Executive Officer (Tech), Zilla Parishad, 
BALANGIR 

6 Accepting Authority Block Development Officer, PATNAGARH 

7 Estimated Cost AS PER DTCN 

B. BID INFORMATION 

8 
Intended completion period/Time period 
assigned for Completion AS PER DTCN 

9 Last Date & time of submission of Bid As per NIT 

10 Cost of Bid Document As per DTCN 

i) Bank draft amount As per DTCN 

ii) In favour of Block Development Officer,PATNAGARH 

iii) Payable at PATNAGARH 

11 Bid Security  

i) Amount As per NIT & DTCN 

ii) Pledged in favour of BDO, PATNAGARH 

iii) Payable at PATNAGARH 

iv) Type of instrument As specified in the Bid document 

12 Bid validity period 180 days after opening of Bid 

13 
Minimum period of contract / agreement/ 
lease deed of equipment and machineries. AS PER DTCN 

14 Currency of Contract Indian Rupees 

15 Language of Contract English 
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SECTION- 2(A) 

DETAILS OF THE DOCUMENTS TO BE FURNISHED 
FOR ONLINE BIDDING 

 
 

(a) Scanned copies of the following documents to be up-loaded in appropriate place in PDF format in the 
website www.tendersorissa.gov.in failing which the tender will be cancelled. 

i. Remittance of Cost of Bid Document (Online). 

ii. Submission of EMD Online Receipt 
iii. GST Registration Certificate. 

iv. PAN Card. 

v. Affidavit / Declaration regarding: Correctness of certificates / no relation certificate/ 
Acceptance of tender conditions / free from criminal proceedings etc (Schedule-E & D) 

vi. Letter of submission of tender. 

vii. WORK PROGRAM SHOWING SCHEDULE OF EXECUTION OF WORK 

viii. Any other relevant required document, if any. 

ix. Non submission of any other documents as per clauses not relevant to the nature of the work 
as per BOQ will not be consider for rejection 

 

 
(b) Scanned Copies of the Certificates / Formats showing details of information to be furnished as per the 

enclosed formats should be uploaded in appropriate place after converting the same to PDF. 

 
Schedule A - Structure & Organisation. (Valid email id & Mobile Nos) 

Schedule B - List of plant & equipment proposed to be deployed in the work if available. 

Schedule C - Information regarding current litigation/debarment etc. 

Schedule D - Declaration. 

Schedule E - Affidavit. 
 

Schedule F - EMD Online Receipt 
 

(The details of the Format are enclosed in the DTCN) 
(c) Uploaded documents of valid successful bidders will be verified with the original before acceptance of 

offer. 
 

(d) DTCN is not to be uploaded by the bidder. The bidder has to only agree / disagree on the conditions in 
the DTCN. The bidders, who disagree on the conditions of DTCN, cannot participate in the tender. 

 
(e) Cost of Bid Document and EMD will be paid on online mode by the Bidder, failing which the 

bidder will be disqualified. 
 
 
 
 
 

 
. 
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1. Definitions: 

SECTION- 2(B) 
INSTRUCTIONS TO BIDDERS 

A. GENERAL 

a) “Employer” means the Office of the Panchayat Samiti, PATNAGARH of the 
Government of Odisha represented by the Block Development Officer, PATNAGARH 
or his authorized representative with whom the selected Contractor signs the contract for 
the services. 

b) “Contractor” / Bidder / Firm / Engineer Firm / Company carry the same meaning throughout the 
DTCN and Contract. 

c) “Contract” means the contract / agreement signed by the parties along with all attached documents 
listed in the DTCN (Tender Document Part-I & II). 

 
d) “Data Sheet” means such part of the Instructions to Contractor as are used to reflect assignment 

conditions and evaluation of the bid. 

e) “Day” means a calendar day. 
 

f) “Government” means the Government of Odisha. 
 

g) “Instructions to Bidders (Section-2(B) of DTCN) means the document which provides all information 
needed to prepare their proposals. 

 
h) “TCN” (Section-1 of the DTCN) means the Letter of Invitation being sent by the Employer. 

 
i) “Personnel” means professionals and support staff provided by the Contractor and assigned to 

perform the services in full or in any part thereof. 
 

j) “Proposal” means the Technical Proposal and the Financial Proposal (Tender Document). 
 

k) “DTCN” means the Detailed Tender Call Notice prepared by the Employer for the selection of 
contractor. 

l) “Govt”., means Govt. of Odisha or Govt. of India as the case may be. 

2. Introduction / Selection Procedure: 
The Employer named in the Data Sheet will select a contract firm to execute the work as described in 
the scope of work and in the Data sheet. 

 
The Contractor shall bear all costs associated with the execution of the work on Percentage 

Rate Bids. The Employer is not bound to accept any proposal, and reserves the right to annul the 
selection process at any time prior to contract award without thereby incurring any liability to the 
Contractor. 

3. Location of the Project: 

The place of action is at PATNAGARH BLOCK AREA in the State of Odisha. The Location of the 
work is to be shown by the Concerned Engineer-in-Charge. 

4. Source of Funding: 
The work will be funded by Government of Odisha. 

5. Eligibility: 
5.1. A Bidder shall be deemed to have the nationality of India. 

5.2. Government-owned enterprises shall be eligible only if they can establish that they are legally 
and financially autonomous and operate under commercial law. 

5.3. Registered Contractor of Odisha State PWD or equivalent class of CPWD / Railway / MES / 
Central or other State Govt. and Reputed Engineering Farms. Proof of registration is to be 
furnished along with the tender. 

6. History of Litigation and Criminal Record: 
6.1. If any criminal cases are pending against the Contractor (him / her / partners) at the time of 

submitting the tender, then the tender shall be summarily rejected. In such a case, the 
Contractor shall submit an affidavit to the effect that the history of litigation, criminal cases 
pending against him/her/partners furnished by him/her is true. 
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6.2. In case it is detected at any stage that the affidavit is false, he will abide by the action taken 
by the Block Development Officer, PATNAGARH without approaching any court 
whatsoever for redress. He will however, be given suitable opportunity to offer his 
explanation before action is taken against him. 

 
7. The Contractor has to furnish a declaration that no near relatives are working in the cadre of an 

Assistant Engineer / Assistant Executive Engineer of the State of Odisha. 
 

8. Other Requirements: 

8.1. Even if the Contractor meets other criteria, his tender shall be summarily rejected if he is 
found to have misled or made false representation in the form of any of the statements 
submitted in proof of the eligibility and qualification requirements. 

8.2. The tender shall also be summarily rejected if he has a record of performance such as 
absconding from work, works not properly completed as per contract, inordinate delays in 
completion, financial failure. 

8.3. In addition to the above, even while executing the work, if it is found that he produced false / 
fake, certificates in his tender, he will be blacklisted. 

 
8.4  The bidders who have in last 3 financial years applied for / are undergoing Corporate Debt 

Restructuring (CDR)/Strategic Debt Restructuring (SDR) or facing recovery proceeding from 
Financial Institutions or those are facing Sickness and under consideration of Board for 
Industrial & Financial Reconstruction (BIFR) are not eligible for qualification. Self declaration 
Certificate by the bidder in the form of affidavit is to be submitted. 

9. Original Certificates: 
Original documents/certificates shall be produced as and when required to verify the copies of 
statements and other information furnished along with tender. Failure to produce original documents in 
time will lead to disqualification. 

10. Cost of Tendering: 
The Contractor shall bear all expenses associated with the preparation and submission of his tender. 
Block Development Officer, PATNAGARH shall in no case be responsible or liable for 
reimbursement of such expenses. 

11. Site Visit: 
The contractor is advised to visit and examine the site area and its surroundings and obtain for himself 
all information that may be necessary for preparing the tender and quoting rates at his cost and 
responsibility. 
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B.  TENDER DOCUMENTS 
 

12. Tender Documents: 
12.1. A set of Tender Documents comprising of the DTCN & BOQ includes the following together 

with all Addenda thereto, which may be issued in accordance with Clause 2(B) 13 and 
Clause 2(B) 14. 

 

Section Description 

DTCN Part – I: General & Technical- Bid 

Section-1 Notice Inviting Tender 

Section-2(A) Details of the Documents to be Furnished for Online Bidding 

Section-2(B) Instructions to Bidders 

Section-2(C) Data Sheet 

Section-2(D) Letter for Submission of Tender 

Section-3 Conditions of Contract 

Section-4 Special Conditions of Contract 

Section-5 Scope of Work 

Section-6 Technical Specifications & Design Criteria 

Section-7 Payment Schedule 

Schedule-A to F Formats for furnishing Information by the Bidder 

Annexure-I 
Guidelines/Procedure to be followed in introduction of e-Procurement in 
Govt. of Odisha 

Appendix – II 
Procedure for Electronic Receipt, Accounting and Reporting of Cost of 
Tender Paper and Earnest Money Deposit on submission of bids 

DTCN Part – II: Bill of Quantity 

 
12.2. The Contractor is expected to examine carefully all instructions, terms of reference, tender conditions, 

forms, appendices to tender, addenda in the tender documents. Failure to comply with the 
requirements of tender submission will be at the contractor’s own risk. 

13. Clarification of Tender Documents: 
The Contractor shall carefully examine the tender documents and be fully informed of all the conditions 
and matters, which may in any way affect the work or the cost thereof. Should a Contractor find any 
discrepancy in or omission from the specification or any other of the tender documents or should he be 
in doubt as to their meaning, he should immediately address a clarification online as per the critical 
dates mentioned in the DTCN. 

 
14. Amendment of Tender Documents: 
14.1. At any time prior to the deadline for submission of tenders, Block Development Officer, 

PATNAGARH may for any reason, whether at its own initiative or in response to the clarifications 
requested by the prospective Contractor, modify the tender documents by issuing an Addendum. 

14.2. Such addenda will be notifying in the website and will be binding upon them. 

14.3. In order to afford prospective Contractor reasonable time to take such addenda into account in 
preparing their tenders, Block Development Officer, PATNAGARH at his discretion, may extend 
the dead line for the submission of tenders, if necessary. 



12  

C.  PREPARATION OF TENDER DOCUMENT 
 

Guidelines for preparation of bids online mode has been issued by Government in 
Works Department letter No.1027 dated 24.01.09 and appended at last part of this 
document. The bidders are required to go through the procedure before preparation of PR 
letter. 

15. Language of the Documents: 
All documents relating to the Tender shall be in the English language. 

16. Documents Comprising the Tender: 

(a) Detailed Tender Call Notice (DTCN) 

(b) Bill of Quantities. 

(c) All documents stipulated elsewhere in the DTCN. 

17. Sufficiency of Tender: 
The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the services to be provided and of the prices quoted in the financial bid, 
which shall cover all his obligations under the contract and all matters and things necessary for the 
successful accomplishment of the work. 

18. Preparation of Proposal: 
18.1. The Proposal [see Section-2(B) Clause 1(J)] as well as all related correspondence exchanged 

by the employer & the Contractor shall be written in the language specified in the Data Sheet. 

18.2. In preparing the proposal, the Contractor is expected to examine in detail the documents 
comprising the DTCN. Material deficiencies in providing the information requested may result 
in rejection of a proposal. 

18.3. Site Inspection by Tenderer. 
The tenderer shall inspect the site at his own cost and shall satisfy himself with regard to the 
nature and extent of the work involved, the actual site conditions, existing facilities and shall 
collect any other information which may be required before submitting the tender. Any further 
data required during execution of the work / scheme shall be ascertained by the contractor at 
his own cost. 

19. Technical Proposal Format and Content: 
The Contractor should have sufficient man power to execute & complete the work within the time 
schedule. He should have sufficient financial background / machinery and equipment required for 
execution of the work / free from litigation / have good working record of completion of the works in 
time. It may be noted that the contractor should satisfy the minimum eligible criteria for award of 
Contract. The Technical Proposal shall provide the information indicated in the following paragraphs 
[clause 2(B) 19.1 to 2(B)19.8] using the attached Standard Forms. A page is considered to be one 
printed side of A4 or letter size paper. 
19.1 The Contractor has to furnish the structure & organisation details in Schedule-‘A’. 
19.2 A description of the approach, methodology and work plan for performing the assignment. 
19.3 The list of the key machinery & equipment to be deployed in the work with owner proof or 

agreement with the rightful owner in Schedule- ‘B’. 
19.4 Copy of GST Registration Certificate. 
19.5 Copy of PAN Card. 
19.6 Copy of Contractor’s Registration Certificate. 
19.7 General Power of Attorney if required in favour of the authorised signatory. 
19.8 Other information as required. 

20. Bill of Quantities: 
20.1. The Contractor shall quote his rates on prescribed form of the Bill of Quantities (BoQ) already 

supplied in the Tender. 

20.2. The offer shall be inclusive of all costs associated with the assignment including cost of all 
materials to be utilized as per scope of work cost of T&P, consumables, infrastructure backup 
etc. The offer shall also be inclusive of all duties, levies, taxes of the Central and State Govt. 
Further it shall also include all other expenses incidental thereto for successful 
accomplishment of the assignment in conformity with the DTCN. 

20.3. The contractor should make realistic assessment of the exhaustive nature of work and the 
extent of expert technical and managerial inputs and resources required to carry out the work 
diligently to complete the work within the stipulated time and quote their offer accordingly. 

20.4. The rate quoted by the firm shall be firm. 
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21. Tender Validity: 
21.1. The proposal must remain valid for 90 (ninety days) from the date of opening of Bid. 

21.2. A Contractor agreeing to the request of extending the validity period of the proposal will not 
be required or permitted to modify his tender, but will be required to extend the validity of his 
EMD. 

22. Authorisation, Corrections, Erasures etc. in Tender Papers: 
22.1. The tender document shall be digitally signed by a person duly authorized to do so. Proof of 

authorization shall be furnished in the form of a certified copy of Power of Attorney, which 
shall accompany the tender. 

22.2. The completed tender shall be submitted without any alterations, inter-relations or erasures 
except those which accord with instructions given by the Block Development Officer, 
PATNAGARH 

22.3. Only one tender shall be submitted by a contractor. Submission of bids through e- 
Procurement portal the system shall consider only the last bids submitted through portal. 

23. Earnest Money Deposit / ISD / SD / Additional Perform Security & GST Registration: 
23.1. Earnest Money Deposit: 

The Earnest Money Deposit (EMD) of 1 % of Estimated Cost must be deposited online 
through the e-Procurement portal of Govt of Odisha and the “EMD Online Receipt” must be 
submitted in the prescribed format for consideration of bid. EMD submitted in any other mode 
will not be accepted and the bidder must submit a Declaration in prescribed format in 
Schedule – F for consideration of tender. 

23.2. Initial Security Deposit: 
The successful Tenderers, after receipt of formal order shall have to furnish Initial Security 
Deposit (ISD) equal to 1% (One percent) of the accepted value of the tender in shape of 
NSC/Postal Saving Pass Book /Post Office Time Deposit / Kishan Vikash Patra/Term Deposit 
Receipt in Schedule Bank duly pledged in favour of the Block Development Officer, 
PATNAGARH Payable at PATNAGARH within 7(seven) days of receipt of intimation failing 
which their tender shall be cancelled and appropriate action as deemed fit will be taken. 

 
23.3. Additional Performance Security: 

Additional Performance Security (APS) i.e, the differential cost of the estimated cost put to 
tender minus the quoted amount shall be obtained only from the successful bidder when the 
bid amount is less than the estimated cost put to tender. 

In view of Works Department Letter No.4559/W Dt.05.04.2021, the said condition of 
providing Additional Performance Security of the amount of difference can be imposed only 
for a successful bidder. 

On intimation from the tender inviting authority, the Successful bidder shall submit the 
required amount of Additional Performance Security in shape of NSC/ Postal Saving Pass Book 
/Post Office Time Deposit / Kishan Vikash Patra /Term Deposit Receipt in Scheduled Bank duly 
pledged in favour of Block Development Officer, PATNAGARH Payable at PATNAGARH 
before issuance of Letter of Acceptance (LoA). As per scheduled below 

 

Sl. No. 
Range of Difference between the estimated 

cost put to tender and bid amount 
APS to be deposited by 
the Successful bidder 

01 Below 5% No APS 

 
02 

 
From 5% and above and below 10% 

50% of the difference 
between estimated cost put 
to tender and bid amount 

03 From 10% and above 
150% of the difference 
between estimated cost put 
to tender and bid amount 

23.4. GST Registration Certificate: 
Tenderers are required to submit attested copies of valid and up-to-date GST Registration 
Certificates along with their tenders, failing which their tenders will not be considered. 

23.5. Security Deposit 
In addition to above, 3% of gross value will be deducted from bill(s) of the contractor toward 
Security Deposit (SD) which will be refunded after the defect liability period subject to 
payment of final bill. (Revised from 05% to 35 as per Office Memorandum of Works 
Department Vide No.5992/W, dated 27.04.2021 till 31.12.2021) 
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23.6. The bidder shall be blacklisted, if, (a) a contractor withdraws the tender during the validity 
period of tender or (b) if the farm fail to furnish ISD within due time or (c) the successful 
tenderer fails to sign the Agreement for whatever reason. 

23.7. In consideration of the Block Development Officer / Government to investigate and to take into 
account each tender and in consideration of the work thereby involved, the bidder will be 
blacklisted in the event of such tenderer either modifying or withdrawing his tender at his 
instance within the validity period. 

 
24. Signing of Tenders / Bid 

All tender documents will be signed digitally with Digital Signature Certificate (DSC). The online bidder 
shall digitally sign on all statements, documents, certificates, uploaded by him, owing responsibility for 
their correctness / authenticity as per IT Act’2000. If any of the information furnished by the bidder is 
found to be false / fabricated / bogus, the bidder is liable to be blacklisted. 

 
24.1 If the tender is made by an individual, it shall be signed with his own Digital Signature 

Certificate (DSC). 

24.2 If the tender is made by a corporation / company, it shall be signed by a duly authorized 
officer who shall produce with his tender satisfactory evidence of his authorization. Such a 
corporation / company may be required before the contract is executed, to furnish evidence of 
its corporate existence. 

The tender shall contain no alterations or additions, except those to comply with 
instructions issued by the Tender Inviting Officer, or as necessary to correct errors made by 
the Tenderer, in which case all such corrections shall be digitally signed. 

 
24.3 No alteration made by the tenderer in the contract form, the conditions of the contract, 

statements / formats accompanying the tender shall be recognized and in case of any 
alterations made by the tenderer, the tender will be void. 

 
24.4 All documents furnished by the contractor along with the tender are to be digitally signed by 

the bidder. 

25. Clarification on an Amendment to DTCN Document: 

25.1. Contractor may request a clarification to any clause of the DTCN documents up to the number 
of days indicated in the Data Sheet before the proposal submission date. Any request for 
clarification must be sent online in the portal. The Employer will respond to this online 
through the same portal. Should the Employer deem it necessary to amend the DTCN as a 
result of a clarification, it shall do so following the procedure under para.2 (B) 25.2. 

 
25.2. At any time before the submission of Proposals, the Employer may amend the DTCN by 

issuing an addendum/corrigendum which shall be published in the portal. The 
addendum/corrigendum shall be binding for the bidders. To give the bidders a reasonable 
time to take into account the amendment into their proposals the Employer may, if the 
amendment is substantial, extend the deadline for the submission of proposals. The purpose 
of this is to clarify issues on any matter, a tenderer may raise concerning the tendering of the 
works. 
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D.  SUBMISSION OF TENDERS 
 

26 In view of adoption of e-procurement process pursuant to Government of Odisha in Works 
Department Office Memorandum No.FA-R-3/08-4657/W dated 12.03.2008, 4666/W dated 
12.03.2008 & 1027/W Dt.24.01.2009 following changes/ modification/ addendum shall be 
effected. 

26.1. Bid Documents: 
Bid documents consisting of DTCN & BOQ shall be provided in the portal. Submission of bids 
will be through the e-Procurement portal. The bidders shall prepare the documents & up load 
the scanned document to the portal in appropriate place in PDF format. 

26.2. Documents Comprising the Bids: 
In case of submission of Bids through the e-Procurement Portal, the bidder can submit the 
scanned copy of the documents in the designated locations of the DTCN & BOQ. Submission 
of document shall be effected using Digital Signature Certificate (DSC) of appropriate class 
and thus shall be in encrypted form. 

26.3. Bid Price: (BoQ) 
Bill of Quantity in Microsoft Excel format shall be made available to the bidder. The bidder 
shall download that particular Excel sheet and fill in rates in figures at the appropriate 
location. The bidder will only fill in the designated cell and activate “less” or “excess” to 
indicate whether his price offer is how much excess or less than the estimate amount. The 
bidder is not supposed to change or modify the format of the excel sheet in any 
form. 

 
26.4. Bid Security/EMD: 

(i) The bidder shall remit bid security for the amount shown in Col. 5 of the table of Notice 
Inviting Tender (NIT) in online mode only. 

(ii) The EMD will be forfeited in any of the following case. 
 

a) If the Bidder withdraws the Bid after Bid opening during the period of Bid validity. 
 

b) If the Bidder does not accept the correction of the Bid Price. 
 

c) In the case of a successful Bidder, If Bidder fails within the specified time limit to 
i) Sign the Agreement / contract or 
ii) Furnish the required ISD and Performance Security. 

d) In case of submission of Bids through the e-Procurement Portal, if any of the 
statements, documents, and certificates up loaded by the bidder is found to be 
false/ fabricated/ bogus, the bidder will be blacklisted and his EMD/ Bid Security 
shall be forfeited. 

 
26.5. Submission of Bid: 

In case of submission of bids though e-Procurement portal on the bidder shall upload the 
scanned copy/copies of documents as required as per DTCN. The on line bidder shall have to 
produce the original documents in support of scanned copies & statements up-loaded in the 
portal on demand by the employer prior to award of contract-failing which action as per DTCN 
will be initiated. 

In case of submission of Bids through the e-Procurement Portal, the bidder shall only submit 
single copy of the document. He is required to check the documents uploaded with the 
requirement asked for in the bid. Only after satisfying that all the documents have been 
uploaded, he should activate submit button. His bids shall not be considered responsive and 
action as per relevant clause shall be taken if he does not provide the required documents or 
provided illegible document. Clarity of the document may be ensured by taking out a sample 
printing. 

 
26.6. Late Bids: 

In case of submission of Bids through the e-Procurement Portal, the system shall reject 
submission of any bid through portal after closure of the receipt time. For all purpose the 
portal time displayed in the system shall be the time to be followed by the bidder. 

27. Modification & Withdrawal of Bid: 
In case of submission of Bids through the e-Procurement Portal, it is allowed to modify the 
bid. The bidder shall have to log on to the system and resubmit the documents as asked for 
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by the system including the price bid. In doing so, the bids already submitted by the bidder 
will be removed automatically from the system and the latest bid only will be admitted. But 
the bidder should avoid modification of bid at the last moment to avoid system failure or 
malfunction of internet or traffic jam. If the bidder fails to submit his modified bids with in the 
designated time of receipt, the bids already in the system shall be taken for evaluation. 

In case of submission of Bids through the e-Procurement Portal, withdrawal of bid is allowed. 
The bidder has to click on the “withdraw” button and record the necessary justification for the 
same in the space provided. In addition to this, he has to write a letter addressed to the 
Officer inviting the bid and up load the scanned document to portal in respective bid. The 
system shall not allow any withdrawal after expiry of the closure time of the bid. 

 
28. Bid Opening: 

In case of submission of Bids through the e-Procurement Portal, the bidders who participated in the 
online bidding can witness opening of the bid from any system logging on to the portal away from 
opening place. The bids can only be opened by the pre-designated officials only after the opening time 
mentioned in the bid. 

 
29. Award of Work: 

In case of submission of Bids through the e-Procurement Portal, the system shall generate the Award 
of Contract letter and intimate the bidders in his e-mail. 

 
 
 

 

E.  TENDER OPENING AND EVALUATION 
30. Tender Opening: 

30.1 The Block Development Officer, PATNAGARH or an Officer designated by him will 
open the tenders electronically on the date & time mentioned in the Notice Inviting Tender 
(NIT). 

30.2 A) A tender shall be rejected if; 
i) BOQ is not enclosed. 
ii) Cost of tender document has not been remitted online on submission of bid. 
iii) EMD as per Clause 2(B) 23.1 has not been remitted online. 
iv) Proof of eligibility is not enclosed. 
v) Copy of GST Registration, PAN, License is not enclosed. 
vi) Affidavit is not enclosed as in Schedule-E. 
vii) Scheduled A, C & D in appropriate format duly signed in token of 

acceptance. 
viii) If the rate quoted by the bidder is less than 15% of the tendered amount. 

 
30.2 B) Tenderer should up load other required documents as stipulated in the 

Section-2(A) of DTCN. 

30.3.  The Block Development Officer, PATNAGARH may prepare, for his own record, minutes of 
the tender opening, including the tender opening summary which shall be posted in the 
portal. 

31. Clarification on Tenders from Tenderers: 
To assist in the scrutiny, evaluation and comparison of the tenders, the Block Development Officer, 
PATNAGARH may ask contractor individually for clarification on their tenders. The request for 
clarification and response shall be in writing or by mail. However, no change in the tender amount/ 
rate or substance shall be sought, offered or permitted by the Block Development Officer, 
PATNAGARH during the evaluation of the tenders. 

32. Determination of Responsiveness: 
32.1 Prior to the detailed evaluation of tenders, Block Development Officer PATNAGARH will 

determine whether each tender has been submitted in the proper form and whether it is 
substantially responsive to the requirements of the tender documents. 

32.2 Any tender which is not substantially responsive to the requirements of the tender documents 
as mentioned in 30.2(A) will be rejected by the Block Development Officer, PATNAGARH 
such a tender shall not be allowed subsequently to be made responsive by the contractor by 
correcting or withdrawing the non-conforming deviation(s) or reservation(s). 



17  
 

33. Proposal Evaluation: 
33.1 From the time of the proposals are opened to the time, the contract is awarded, the 

contractor should not contact the client on any matter related to its proposal except any 
required in Clause-2(B)31. 

33.2 Any effort by a bidder to influence the client in any form directly or indirectly during the 
examination, evaluation, ranking of proposals, and recommendation for award of the contract 
may result in the rejection of the contractor’s proposal. 

33.3 Evaluation of the Bid: 
33.3.1 The Evaluation Committee shall evaluate the Bids on the basis of their 

responsiveness to the DTCN. 

33.3.2 A Bid shall be rejected at this stage if it does not respond to required aspects of the 
TCN / DTCN / NIT. 

33.3.3 The bids determined to be substantially responsive will be checked by the employer 
for any arithmetic error(s). 

33.3.4 The Evaluation Committee will correct any computational errors. When correcting 
computational errors, in case of discrepancy between a partial amount and the total 
amount or between words and figures, the amount in words will prevail. 

33.3.5 If the bid price increases as a result of these corrections, the amount as stated in 
the bid will be the bid price and any increase will be treated as rebate. If the bid 
price decreases, the decreased amount will be treated as bid price. 

33.4 Selection of Contractor: 
If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be 
rejected and the tender shall be finalised basing on merits of rest bids. But if more than one bid is 
quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the 
estimated cost, the tender accepting authority will finalize the tender through a transparent lottery 
system, where all bidders/their authorised representatives, the concerned Assistant Executive 
Engineer and Block Development Officer will remain present. (As per Amendments to Appendix- 
IX, Clause-36 of OPWD Code, Vol-II by inclusion vide Govt. Of Odisha, Works Deptt. Office 
Memorandum No – 12366, Dtd- 08.11.2013). 

In case of Percentage Rate Contract, the contactor shall write percentage excess or less up to two 
decimal point only. If he writes the percentage excess or less up to two or more decimal points, the 
first decimal point shall only be considered without rounding off. (As per Para No. 3.5.5.(V) of 
OPWD Code Vol-I). 

(a) An intelligent BOQ in MS Excel format shall be made available to the bidder through e- 
procurement portal. The bidder shall download that particular excel sheet and fill in the rates 
both in words and figures for all items at the appropriate location. The bidder is not supposed to 
change or modify the format of the excel sheet in any form. 

(b) In percentage rate contracts the schedule of quantities shall mention estimated rate of each 
item and amount thereto. The tenderer has to mention percentage excess over/ less than the 
estimated cost (in figures and words) in the prescribed format appended to the tender 
document. The tenderer who participates in the tender for more than one work will offer 
conditional rebate. Rebate offer submitted in separate sealed envelope shall be opened, 
declared and recorded first. The rebate offered shall be considered after opening of all packages 
called in the tender notice. The tenderer who wishes to tender for two or more work shall 
submit separate tender for each. Each tender shall have the name and number of the works to 
which they refer, written on the envelope. 

In the percentage rate tenders, only percentage quoted shall be considered. Percentage 
quoted by the tenderer shall be accurately filled in figures and words, so that there is no 
discrepancy. If any discrepancy is found in the percentage quoted in words and figures, then the 
percentage quoted by the tenderer in words shall be taken as correct. If any discrepancy is 
found in the percentage quoted in percentage excess/less and total rate quoted by the tenderer 
then percentage will be taken as correct. The percentage rate quoted in the tender without 
mentioning excess or less and not supported with the corresponding amount will be treated as 
excess. The tenderer will write percentage excess or less up to two decimal point only. If he 
writes the percentage excess or less up to three or more decimal point, the first two decimal 
points shall only be considered without rounding off. Where the tenderer has omitted to quote 
the Percentage rates either in figures or in words, the Officer opening the tender should record 
the omission. 

 
(c) The quantity mentioned in the BOQ can be increased or reduced to the extent of 10% for 

individual items subject to maximum of 5% over the estimated cost. If it exceeds this limit prior 
approval of competent authority is mandatory before payment 
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(d) The period of completion is fixed and cannot be altered except in case of exceptional 
circumstances with the due approval from next higher authority. 

 
34. Negotiations: 

Negotiations will be held if required with the lowest valid tenderer. In the event of the L1 tenderer has 
furnished any condition which grossly affects the tender value / contains such conditions which make 
the value of the offer indefinite, he may be given an opportunity to withdraw such condition(s) to 
make the tender definite. Failure to withdraw such condition(s) may lead to rejection of the tender as 
in consistent / non responsive. In such case the employer may explorer the possibility of considering the 
next valid tender as L1. 

If L1 bidder does not turn up for agreement after finalisation of the tender, then he shall be 
debarred from participation in bidding for three years and action will be taken to black list the 
contractor. In case, the L2 bidder ,if fulfils, other required criteria would be called for drawing 
agreement for execution of work subject to condition that L2 bidder negotiates at par with the rate 
quoted by the L1 bidder otherwise the tender will be cancelled. (As per the Government of 
Odisha, Works Department Office Memorandum No.12366 dated 08.11.2013 on 
amendment to Para No. 3.5.14, Note-I of OPWD Code Vol-I, by inclusion.) 

F.  AWARD OF CONTRACT 
 

35. Award Criteria: 

35.1. After acceptance of the bid by competent authority, the selected contractor will be 
intimated about such acceptance. 

35.2. The contractor is expected to commence the work on the date and at the location specified 
in the Data Sheet. 

36. Right to Accept or Reject any or all Tenders: 

Notwithstanding Clause 2(B)35, the Block Development Officer, PATNAGARH, Government of 
Odisha reserves the right to accept or reject any tender, annul the tendering process, reject all 
tenders at any time or any stage prior to the award of contract without thereby incurring any liability 
to the affected bidders. 

37. Process to be Confidential: 

37.1. After the opening of tenders as per Clause 2(B) 30 & 2(B) 33, information relating to 
examination, clarification, evaluation and comparison of tenders and recommendations, 
concerning to the award of contract shall not be disclosed to the contractor or any other 
persons, officially not concerned with the process, until the award of the contract to the 
successful contractor has been announced. 

37.2. Any effort by any contractor to influence the Department officials in scrutiny, clarification, 
evaluation and comparison of tenders, and in any decisions concerning award of a contract, 
may result in the rejection of their Tender. 

38. Notification of Award & signing of Agreement: 

a) The Employer/ Engineer-in-charge shall notify acceptance of the work prior to expiry of the 
validity period by cable, telex or facsimile or e-mail confirmed by registered letter. This Letter 
of acceptance will state the sum that the Engineer-in-charge will pay the contractor in 
consideration of the execution & completion of the works by the contractor as prescribed by 
the contract & the amount of performance security and additional performance security 
required to be furnished. The issue of the letter of acceptance shall be treated as closure of 
the Bid process and commencement of the contract. 

b) The contractor after furnishing the required acceptable performance security and additional 
performance security, “Letter to Proceed” or “Work Order” shall be issued by the Engineer-in- 
charge with copy thereof to the procurement Officer-Publisher. The Procurement Officer- 
Publisher shall up load the summary and declare the process as complete. 

c) In the e-Procurement Portal, the system shall generate the template of award letter and the 
Officer Inviting the Bid shall mention the amount of Performance Security and additional 
security required to be furnished in the letter and intimate the bidders in his e-mail ID. The 
issue of the letter of acceptance shall be treated as closure of the Bid process and 
commencement of the contract. 

e) The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance 
security & additional Performance security (if any) in the prescribed form & the work 
programme & shall sign the agreement in prescribed format, failing which the Engineer-in- 
Charge shall without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the Bid Security absolutely. The agreement will incorporate all agreements between the 
officer inviting the bid and the successful bidder. 
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f) If L1 bidder does not turn up for agreement after finalization of the tender, then he shall 
be debarred form participation in bidding for three years and action will be taken to blacklist 
the contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called for 
drawing agreement for execution of work subject to the condition that L2 bidder negotiates at 
par with the rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a 
contractor is black listed, it will be widely published and intimated to all departments of 
Government and also to Govt. of India agencies working in the state. 
(Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-I by inclusion) 

g) Following documents shall form part of the agreement 
i. The notice inviting bid, all the documents including additional conditions, specifications 

and drawings, if any, forming the bid as issued at the time of invitation of bid and 
acceptance thereof together with any correspondence & documents leading thereto & 
required amount of performance security including additional performance security as 
per sub clause 37.B.e. hereof. 

ii. Standard Bid Document P.W.D. Form P-1. 

iii. The letter to proceed with the work shall be issued by employer only after signing of the 
agreement. The notification of award will constitute the formation of the contract subject 
only to the furnishing of performance security and additional performance security in 
accordance with the provisions of the agreement. 

 
iv. On acceptance of the composite bids by the competent authority the letter of award will 

be issued by the employer of the major component of the work on behalf of the 
Governor of Odisha. 

*********** 
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SECTION- 2(C) 

DATA SHEET 

 

Ref Cl. No. Description 

  
Name of the Work: As per DTCN 

 
Section-5 

 
Scope of Works: As per DTCN 

 
2(B)1.(a) 

 
Name of the Employer: Office of the Panchayat Samiti, PATNAGARH under PR & 
DW Deptt., Govt. of Odisha, Odisha. 

 
2(B)33.4 

 
Method of selection: Qualifying in the Bid (L1). 

 
2(B)26. 

 
Single Bid System: To be submitted as detailed at Clause-2(B)26. 

 
2(B)15. 

 
Proposals shall be submitted in the following language: English 

 
2(B)21. 

 
Offers must remain valid for 90 (ninety days) after the date of opening of Bid. 

 
2(B)25.1 

 
Clarifications may be requested on-line till: (NIT) 

 
2(B)30 

 
The tender will be opened on following date and time: (NIT) 
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SECTION –2 (D) 

LETTER FOR SUBMISSION OF TENDER 
[To be filled in by the Bidder] 

 

Ref. No.  /Dated  

To 
The Block Development Officer, 
PATNAGARH BLOCK 

Sub: Tender for the Work 
“ ”. 

 
 

Ref: Identification No.                                            Published in the website 
www.tendersorissa.gov.in. 

Dear Sir, 
With reference to the above, we are to inform you that in response to your above 

referred TCN, we have downloaded the Detailed Tender Call Notice (DTCN) Part-I & II and that after 
having thoroughly examined the same, we hereby tender for the work to execute the work within 
the stipulated time and in conformity with the relevant clauses of the DTCN along with all related 
statutory rules and regulations for the amounts as quoted in the accompanying BOQ. 

2) I/We have studied, acquainted and satisfied ourselves with the site and its working 
conditions for the successful and timely completion of the work. 

 
3) I/We are submitting herewith Work Program/Schedule to complete the work in time. 

 
4) Our offer is unconditional and is in conformity with the requirements of the DTCN. 

We understand that any additional condition put by us in the tender shall make our 
tender liable for rejection. 

5) I/We understood that you are not bound to assign any reason in case of rejection of 
our tender. 

 
6) I/We agree to keep our offer open for a minimum of 90 (ninety days) days from the 

date of opening of the Bid. Further extension of validity will be our prerogative. 
 

Should this tender be accepted, we hereby agree to abide by and fulfil all the terms and 
provisions of this Detailed Tender Call Notice (DTCN). 

 

Thanking you.  
Yours faithfully, 

 
 
 

Name and Signature 
of the authorised signatory 

along with seal and address of the firm. 

Note: - (1) 

(2) 

Additional conditions appended to the tender will make the tender liable for 
rejection. 
Non-submission of EMD in proper shape and other required documents as detailed 
hereinafter shall make the tender liable for rejection. 
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SECTION-3 

CONDITIONS OF CONTRACT 

3.1. Decision of Block Development Officer is Final: 
The party whose tender is accepted hereinafter called the contractor is to provide everything of 
every sort and kind (with the exceptions noted in the schedule attached) which may be necessary 
and requisite for the due and proper execution of the several works included in the contract 
according to the true intent and meaning of the drawings and specification taken together, which are 
to be signed by the Block Development Officer, PATNAGARH herein after called the BDO and 
the contractor whether the same may or may not be particularly described in the specification or 
shown on the drawing provided that the same are reasonably and obviously to be inferred there from 
and in case of any discrepancy between the drawings and the specifications the Engineer-in-Charge 
is to decide which shall be followed. 

3.2 Amendment of Errors during Progress of Work: 
The contractor is to set out the whole of the works in conjunction with an officer to be deputed by 
the Executive Engineer and during the progress of the works to amend on the requisition of the 
Engineer-in-Charge any errors which may arise therein and provide all the necessary labour and 
materials for doing. The contractor is to provide all plant labour and materials (with the exception 
noted in Schedule), which may be necessary and requisite for the works. All materials and 
workmanship are to be the best of their respective kinds. The contractor is to leave the works in all 
respects clean and perfect at the completion thereof. 

3.3. Fair Wage Clause: 
The contractor shall not employ for the purpose of this contract any person who is below the age of 
fourteen years, and shall pay to each labourer, for the work done by such labourer, fair wages. Fair 
wages mean wages whether for time or piecework, prescribed by the State P.W.D. provided that 
where higher rates have been prescribed under the minimum wages Act, 1948, wages at such higher 
rates should constitute fair wages. 
The Executive Engineer shall have the right to enquire into and to decide any complaint alleging that 
the wages paid by the contractor to any labourer for the work done by such labourer is less than the 
wages paid for similar work in the neighbourhood. 

The Officer-in-charge of the work shall have the right to decide whether any labourer employed by 
the contractor is below the age of fourteen years and to refuse to allow any labourer whom he 
decides to be below the age of fourteen years, to be employed by the contractor. 

3.4. Approved Drawings & Specification of Site with Contractors Agent: 
Complete copies of the drawing and specifications signed by the Executive Engineer and the same or 
copies thereof are to be kept with the works in-charge of the contractor's agent which is to be 
constantly kept on the ground by the contractor and to whom instructions can be given by the 
Executive Engineer. 

 
3.5. Work not to be Sublet: 

The work should not be sublet. During execution of work if it is found that the work/ part of 
the work is sublet, the Executive Engineer may there upon by notice in writing, rescind the 
contract and the security deposit of the contractor shall thereupon stand forfeited and be 
absolutely at the disposal of Government. In addition, the contractors shall not be entitled to recover 
or be paid for any work thereafter actually performed under the contract. 

 
3.6. Deviation from Approved Drawing and Specifications: 

The contractor is not to vary or deviate from the drawings or specifications or execute any extra 
work of any kind whatsoever unless upon the authority of the Executive Engineer to be sufficiently 
shown by any order in writing, by any plan or drawing expressly given and signed by him as an extra 
or variation or by any subsequent written approval signed by him. In case of daily labour all 
vouchers for the same are to be delivered to the Executive Engineer or the Officer-in-Charge at least 
during the week following that in which the work may have been done and no day work shall be 
allowed unless authorised by the Executive Engineer and no such authority shall be given if the work 
is capable of being measured and being paid for at an agreed rate. 

 
3.7. Rate for Extra Work. 

Any authority given by the Executive Engineer, for any alterations or additions in or to the works, is 
not to vitiate contract. But all additions, omissions or variations made in carrying out the works are 
to be measured and valued and certified by the Executive Engineer and added to or deducted from 
the amount of the contract as the case may be. For new items the same shall be paid at the rates, in 
accordance with the sanctioned schedule of rates, in force at the time, when the particular item of 
work was commenced. In those cases, in which rates do not exist, the BDO, PATNAGARH 
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will fix the rates to be paid and his decision shall be final. 

3.8. Extension of Time: 
If the contractor shall desire an extension of time for completion of the work on the ground of his 
having been come across with unavoidable hindrance in its execution or any other grounds he shall 
apply in writing to Executive Engineer within 30 days of the date of the hindrance on account of 
which he desires such extension as aforesaid and the authority shall if in his opinion (which shall be 
final) as reasonable ground be shown thereof authorized such extension of time if any, as may in his 
opinion, be necessary or proper. The authority shall at the same time inform the contractor whether 
the authority claims compensation for delay, in case there is any delay in execution due to non- 
availability of stock materials or land or rise in cost of materials and labour or any reason whatsoever 
beyond the control of authority, the contractor is bound to execute the work as per the terms and 
rates in the contract and no monetary claim on such account will be acceptable to the authority but 
extension of time, proportionate to the delay in execution may be granted by the authority 
considering the merit of the case. The competent authority reserves the right to take any expert 
advice of any Committee/ Secretary/ Legal Advisor while considering the application of the contractor 
for extension of time and can impose any condition which shall be binding on the contractor. 

 
3.9. Works & Materials at Site to be Property of Government of Odisha. 

All works and materials brought and left at site by the contractor or by his orders for the purpose of 
forming part of the works are to be considered to be the property of the Governor of Odisha and 
the same are not to be removed or taken away by the contractor or any other person without the 
specific permission in writing of the Executive Engineer but the Governor of Odisha will not be liable 
for any loss or damage which may happen to or in respect of any such work or materials either by 
the same being lost or stolen or injured by weather or otherwise. 

 
3.10. Supply of Materials: 

The contractor shall at his own expense provide all materials required for the work. The materials 
supplied by the contractor shall conform to relevant latest editions of the specification and codes of 
practices of the Bureau of Indian Standards or in their absence to other specifications as may be 
specified by the Engineer-in-charge. The contractor shall furnish necessary certificates in support of 
the quality of the materials as may be required by the Engineer-in-charge. 

The Engineer-in-charge shall have absolute authority to test the quality of materials at any time 
through any reputed laboratory at the cost of contractor. The contractor shall not be eligible for any 
claim or compensation either arising out of any delay in the work or due to any corrective measures 
required to be taken on account of and as a result of testing of materials. 

The Executive Engineer has full power for removal from the premises of all materials which, in his 
opinion, are not in accordance with the specification and in case of default, the Executive Engineer is 
to be at liberty to sell such materials and to employ other persons to remove the same without being 
answerable or accountable for any loss or damage that may happen or arise to such materials. The 
Executive Engineer is also to have full power to require other proper materials to be substituted and 
in case of default, the Executive Engineer may cause the same to be supplied and all costs which 
may attend such removal and substitution are to be borne by the contractor and may be recovered 
from the sale proceeds of such rejected materials, when necessary, the balance, if any, being kept in 
deposit in the contractor’s favour. 

3.10.1 The successful bidder is to purchase materials necessary for execution of work contract 
from local SSI units & MS Enterprises having valid rate contract & ISI mark. 

3.11. Execution with Defective Workmanship & Improper Materials. 
If in the opinion of the Executive Engineer any of the works have been executed with improper 
materials or defective workmanship, the contractor is then required by the Executive Engineer 
forthwith to re-execute the same and to substitute proper materials and workmanship and in case of 
default of the contractor in so doing within a week, the Executive Engineer is to have full power to 
employ other agency to re-execute the work and the cost thereof shall be borne by the contractor. 

3.12. Rectification of Defects within Guarantee Period: 
Any defects, shrinkage or other faults which may appear within 12 (twelve) months from the 
completion of the work arising out of defective or improper materials or workmanship are upon the 
direction of the Executive Engineer to be amended and made good by the contractor at his own cost 
unless the Executive Engineer for reasons to be recorded in writing shall decide that they ought to 
be paid for and in case of default, the Governor of Odisha may recover from the contractor the cost 
of making good the works. 

3.13. Responsibility of the Contractor during Execution of Work: 
From the commencement of the works to the completion of the same they are to be under the 
contractor’s charge. The contractor is to be held responsible for and to make good all injuries, 
damages and repairs occasioned or rendered necessary to the same by fire or other causes and they 
are to hold the Governor of Odisha harmless from any claims for injuries to persons or for structural 
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damage to property happening from any neglect, default, want of proper care or misconduct on the 
part of the contractor or of any one of his employees during the execution of the works. 

3.14. Execution of Works in the Site by Other Workmen: 
The Executive Engineer is to have full powers to send workmen upon the premises to execute 
fittings and other works not included in the contract for whose operations the contractor is to afford 
every reasonable facility during ordinary working hours provided that such operations shall be carried 
on in such a manner as not to impede the progress of the work included in the contract but the 
contractor is not to be responsible for any damage which may happen to or be occasioned by any 
such fittings or other works. 

3.15. Compensation for Delay: 
(a) The time allowed for carrying out the work as entered in the tender shall be strictly observed by the 

contractor and shall be reckoned from the date on which the written order to commence work is 
given to the contractor. The work shall throughout the stipulated period of the contract, be carried 
on with all due diligence (time being deemed to be essence of the contract on the part of the 
contractor) and the contractor shall pay, as compensation, an amount equal to 1/2 percent of the 
amount of the estimated cost, if the whole work as shown by the tender for every day that the work 
remains un-commenced, or un-finished after the proper dates (The work should not be considered 
finished until such date as the Executive Engineer shall certify as the date on which the work is 
finished after necessary rectification of defects as pointed out by the Executive Engineer or his 
authorised agents, are fully complied with by the contractor to the Executive Engineer’s satisfaction). 
And further to ensure good progress during the execution of the work, the contractor shall be 
bound, in all cases in which the time allowed for any work exceeds one month, to complete one- 
fourth of the whole of the work before one fourth of the whole time allowed under the contract has 
elapsed, one half of the work, before the half of such time has elapsed, and three fourth of work 
before three fourths of such time has elapsed, in the event of the contractor failing to comply with 
the condition he shall be liable to pay as compensation an amount equal to one-third percent on the 
said estimated cost of the whole work for every day that the due quantity of work remains 
incomplete. Provided that the entire amount of compensation to be paid under the provision of this 
clause shall not exceed 10% (Ten Percent) of the estimated cost of the work as shown in the tender. 

 
(b) If there are possibilities of exceeding this compensation amount as mentioned in clause (a) 10% of 

the estimated cost, or in any case in which under any clause or clauses of this contract, the 
contractor shall have rendered himself liable to pay compensation amounting to the whole of his 
security deposit in the hands of Government (whether paid in the sum or deducted by instalments) 
the Executive Engineer on behalf of the Governor of Odisha, shall have power to adopt any of the 
following courses, as he may deem best suited to the interest of the Government. 

i) To rescind the contract (of which recession notice in writing to the contractor under the hand 

of the Executive Officer shall be conclusive evidence) 20% of the value of the left-over work 

will be realized from the contractor as penalty. 

ii) To employ labour paid by Deptt. of Water Resources and to supply materials to carry out the 

work, or any part of the work, debiting the contractor with the cost of the labour and the 

price of the materials (of the amount of which the cost and price certificate of the Executive 

Engineer shall be final and conclusive against the contractor) and crediting him with the value 

of the work done, in all respect in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of his contract; the certificate of the Executive 

Engineer as to the value of the work done shall be final and conclusive against the contractor. 

iii) To measure up the work of the contractor and to take such part of the work of the contract, 

as shall be unexecuted out of his hands and to give it to another contractor to complete, in 

which case any expenses which may be incurred in excess of the sum which would have been 

paid to the original contractor if the whole work had been executed by him (of the amount of 

which excess the certificate in writing of the Executive Engineer shall be final and conclusive) 

shall be borne and paid by the original contractor and may be deducted from any money due 

to him by Government under the contract or otherwise or from his security deposit or the 

proceeds of sale thereof or a sufficient part thereof. 

In the event of any of the above courses being adopted by the Executive Engineer the 

contractor shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials, or entered into any engagements, or made any 

advance on account of with a view to the execution of the work or the performance of the 

contract. And in case the contract shall be rescinded under the provision aforesaid, the 
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contractor shall not be entitled to recover or be paid any sum for any work there to for 

actually performed under this contract, unless and until the Executive Engineer shall have 

certified in writing the performance of such work and the value payable in-respect thereof and 

he shall only be entitled to be paid the value so Certified. 

3.16. Circumstances for Rescission of Contract: 
If the contractor shall become bankrupt or compound with or make any assignment for the benefit 
of his creditors or shall suspend or delay the performance of his part of the contract (except on 
account of cause mentioned in Clause 3.15 or in consequence of not having proper instructions for 
which the contractor shall have duly applied) the Executive Engineer may give to the contractor or 
his assignee or trustee as the case may be notice requiring the works to be proceeded with and in 
case of default on the part of the contractor for a period of seven days, it shall be lawful for the 
Executive Engineer to rescind the contract, if necessary, and to enter upon and take possession of 
the work and to employ any other person to carry on and complete the same and to authorise him 
or them to use the plant, materials and property of the contractor upon the works and the costs and 
the charge incurred in any way in carrying on and completing the said works are to be paid to the 
Executive Engineer by the contractor or may be set off by the Executive Engineer against any money 
due or to become due to contractor. If the assignee or trustee of the Contractor proceeds with the 
work, the conditions of this contract shall be binding upon the said assignee or trustee. 

3.17. Payment Certificate. 
A Certificate of the Executive Officer or an award of the refer hereinafter referred to as the case may 
be showing the final balance due or payable to the contractor is to be conclusive evidence of the 
works having been duly completed and that the contractor is entitled to receive payment of the final 
balance, but without prejudice to the liability of the contractor under the provisions of Clause-3.11. 

3.18. The BDO shall make payment of work in full or part thereof those shall have been certified, subject 
to availability of Letter of Credit (LoC). 

 
3.19. Price Variation / Escalation Clause: (Vide Works Deptt. Office Memorandum No.12606/W 

dt.24.12.2012) 
Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel, 
Bitumen, Pipes, POL & other material component in accordance with the following principles and 
procedures as per formula given below: 

(a) (i) REIMBURSEMENT / RECOVERY DUE TO VARIATION IN PRICES OF MATERIALS OTHER THAN 
(STEEL, CEMENT, BITUMEN, PIPES & P.O.L) 

 
“If during the progress of the work the price of any materials (excluding the cost of steel, cement, 
bitumen & POL) incorporated in the work (not being materials supplied from the Engineer-in- 
charge’s store) in accordance with clause there of increases or decreases as a result of increase 
or decrease in the Average Wholesale Price Index (all commodities), and the Contractor 
thereupon necessarily and properly pays in respect of that materials incorporated in the work 
such increased or decreased price, then he shall be entitled to reimbursement or liable to refund, 
quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus 
difference of 85% in between the Average Wholesale Price Index (all commodities) which is 
operating for the quarter under consideration and that operated for the quarter in which the bid 
was received (last date of receipt) as per the formula indicated below provided that the work has 
been carried out within the stipulated time or extension thereof as are not attributable to him. If 
penalty is levied for delayed completion of the work, the contractor shall not be eligible to get 
price escalation on the above materials on the value of works executed during the extended 
period. 

This clause will be applicable to the contracts where original stipulated period of 
completion is more than 18 months. 

 
In the situation where the period of completion is initially stipulated in the agreement as less than 
18 (eighteen) months but subsequently the completion period has been validly extended on the 
ground that the delay in completion is not attributable to the contractor and in the result the total 
period including the extended period stands more than 18 (eighteen) months or more, price 
escalation for other materials is admissible only for the remaining period excluding 18 (eighteen) 
months there from. 

 
Formula to calculate the increase or decrease in the price of material: - 

 
Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, 
pipes and POL procured by the contractor shall be paid in accordance with the following formula: 



26  
 

Vm =  0.85 x Pm / 100 x R x (Mi-M0)/ M0 
 

Vm =  Increase or decrease in the cost of work during the quarter under consideration due 
to changes in rates of materials other than cement, steel, bitumen, pipes and POL. 

R =  Value of work done during the quarter under consideration excluding the work 
executed under extra items if any at prevailing schedule of rate/ derived rates. 

 
Mo =  The all-India wholesale Price Index (all commodities) prevailed during the quarter of 

last date of receipt of bids (as published by the Economic Adviser to Govt. of India, 
Ministry of Industry and Commerce, New Delhi). 

Mi = The all India wholesale price index (all commodities) for the quarter under 
consideration as published by Economic Adviser, Govt. of India, Ministry of Industry 
and Commerce, New Delhi. In respect of the justified period extended for completion 
of the work, the index prevailing at the time of stipulated date of completion or the 
prevailing index of the period under consideration, whichever is less, shall be 
considered. 

Pm =  Percentage of material Component (other than cement, steel, bitumen, pipes and 
POL) of the work, as indicated in clause – (d) below. 

 
(A) (ii) REIMBURSEMENT / RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF 

PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN & PIPES NOT ISSUED BY DEPARTMENT) 
AFTER SUBMISSION OF TENDER. 

 
If after submission of the tender, the prices of steel, cement, bitumen and pipes (not being 
supplied by the Department) increases / decreases beyond the price (s) prevailing at the time of 
the last date for submission of tenders including extension for the work, the contractor shall be 
eligible to get differential cost due to such hike on the value of works executed during the 
stipulated period and during the extended period when the reason of delay in completion of the 
work is not attributable to the contractor. This clause will be applicable to the contracts where 
original stipulated period of completion is more than 18 months. If penalty is levied for delayed 
completion of the work, the contractor shall not be eligible to get price variation on the above 
materials on the value of works executed during the extended period. 

Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen 
and pipes are to be made by the Executive Engineer with prior approval of tender accepting 
authority subject to following conditions: 

1) Contractors have to submit the vouchers showing procurement of different materials from 
authorized dealers for the said work. 

2) Differential cost will be allowed only for the works which are progressed as per the 
approved work programme / revised work programme duly approved by the Engineer-in- 
charge. 

Recovery in case of decrease in prices of cement, steel, bitumen and pipes shall be made 
by concerned Executive Engineer from the Contractor immediately. 

The increase / decrease in prices of cement, steel, Bitumen and Pipes for reimbursement 
/ recovery shall be determined as follows. 

a) Adjustment towards differential cost of cement 

Vc = (Ci-C0) / C0 x Actual quantity of cement utilised in the work during the quarter under 
consideration x base price of cement as prevailing on the last stipulated date of receipt of 
tender including extension, if any. 

Vc = Differential cost of cement i.e. amount of increase or decrease in rupees to be paid or 
recovered 

 
Ci = All India wholesale price index for cement for the quarter under consideration as 
published by Economic Adviser, Government of India, Ministry of Industry and Commerce, 
New Delhi. 

C0 = All India wholesale price index (as published by Economic Adviser, Government of India, 
Ministry of Industry and Commerce, New Delhi) for cement as prevailing on the last stipulated 
date of receipt of tender. 

b) Adjustment towards differential cost of Steel 
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Vs = (Si-S0) x Actual quantity of steel utilised in the work during the quarter under 
consideration 

Vs = Differential cost of steel i.e. amount of increase or decrease in rupees to be paid or 
recovered 

 
Si = Cost of the steel as prevailed during the period under consideration as fixed by Steel 
Authority of India. 

S0 = Base price of steel prevailing as on the last date of submission of tender including 
extension, if any. 

 
c) Adjustment towards differential cost of Bitumen. 

Vb = (Bi-B0) x Actual quantity of Bitumen utilised in the work during the quarter under 
consideration 

 
Vb = Different cost of bitumen i.e. amount of increase or decrease in rupees to be paid or 
recovered 

Bi = Average Cost of Bitumen prevailed during the period under consideration as fixed by 
IOCL/ BPCL/HPCL. 

 
B0 = Base price of Bitumen as prevailing on the last stipulated date of receipt of tender 
including extension, if any. 

d) Adjustment towards differential cost of Pipes. 

Vp = 0.85 x Pp / 100 x R (Pi – P0) / P0 

Vp = Different cost of Pipe i.e. amount of increase or decrease in rupees to be paid or 
recovered during the quarter under consideration. 

 
Pp = Percentage of pipe component of the work as indicated in the Clause - (d) 

 
R = Value of work done during the quarter under consideration excluding the value of work 
executed under extra items, if any, at prevailing schedule of rates or derived rate. 

 
Pi = All India Wholesale Price Index for the period under consideration as published by 
Economic Advisor, Government of India, Ministry of Industry & Commerce, New Delhi for the 
type of pipe under consideration. 

Po = All India Wholesale Price Index (as published by Economic Advisor, Government of India, 
Ministry of Industry & Commerce, New Delhi) as on the last stipulated date of receipt of 
tender including extension, if any, for the type of pipe under consideration. 

(B) REIMBURSEMENT / REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES BY 
GOVERNMENT. 

If after submission of the tender, the wages of labour increases or decreases as a direct 
result of the coming into force of any fresh law, or statutory rule or order beyond the wages 
prevailing at the time of the last date of submission of tenders including extensions, the 
contractor shall be eligible to get escalation due to such hike on the value of works executed 
during the stipulated period and during the validly extended period when the delay in 
completion is not attributable to the contractor. If penalty is levied for delayed completion of 
the work, the contractor shall not be eligible to get escalation on labour on the value of works 
executed during the extended period. 

 
The contractor shall within a reasonable time of his becoming aware of any alteration in the 
price of any such wages of labour, give notice thereof to the Engineer-in-Charge stating that 
the same is given pursuant to this condition together with all information relating thereto 
which he may be in a position to supply. Engineer-in-Charge may call books of account and 
other relevant documents from the contractor to satisfy himself about reasonability of 
increase in prices of wages and actual payment thereof. For this purpose, the labour 
component of the work executed during period under consideration shall be the percentage 
(as specified in table below) of the value of the work done during that period and the increase 
/ decrease in labour shall be considered on the cost of minimum daily wages of any unskilled 
Labourer, fixed by the Government of Odisha under Minimum Wages Act. 

 
The compensation for escalation for labour shall be worked out as per the formula 
given below: 
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Vl =   0.85 x Pl /100) x R x (Li – Lo )/Lo 
Vl =  Increase or decrease in the cost of work during the quarter under consideration due 

to changes in rates of minimum wages. 
R =  Value of work done during the quarter under consideration excluding the work 

executed under extra items if any at prevailing schedule of rate / derived rates. 
Lo =  The Minimum Wages for labour as notified by State Government, as prevailing on the 

last stipulated date of receipt of tender including extension, if any. 
Li =  The minimum wages for labour as notified by State Government & as prevailed on 

the last date of the quarter previous to the one under consideration. In respect of 
the justified period extended, the minimum wage prevailing on the last date of 
quarter previous to the quarter pertaining to stipulated date of completion or the 
minimum wage prevailing on the last date of the quarter previous to the one under 
consideration, whichever is less, shall be considered. 

Pl =   Percentage of labour component of the work, as indicated in the Clause (d). 

(C) REIMBURSEMENT / REFUND DUE TO VARIATION IN PRICES OF P.O.L: 
Similarly, if during the progress of work, the Prices of Diesel, Petrol, Oil & Lubricants 
increases or decreases as a result of the price fixed thereof by the Government of India and 
the contractor there upon necessarily and properly pays such increased or decreased price 
towards Diesel, Petrol, Oil & Lubricants used in the execution of the work, then he shall be 
entitled to reimbursement or liable to refund, quarterly, as the case may be such an amount 
as shall be equivalent to the plus or minus difference of 85% in between the price of P.O.L, 
which is operating for the quarter under consideration and that operated for the quarter of 
last date of receipt of bids as per the formula indicated below provided that the work has 
been carried out within the stipulated time or extension there of as are not attributable to 
him. If penalty is levied for delayed completion of the work, the contractor shall not be eligible 
to get price escalation on P.O.L on the value of works executed during the extended period. 

Formula to calculate the increase or decrease in the price of P.O.L:- 
 

Vf =   0.85 x Pf / 100 x R x (Fi – F0) / F0 
 

Vf =  Increase or decrease in the cost of work during the quarter under consideration due 
to changes in rates for POL. 

Pf =   Percentage of P.O.L component of the work, as indicated in Clause – (d) below. 
 

R =  Value of work done during the quarter under consideration excluding the work 
executed under extra items if any at prevailing schedule of rate / derived rates. 

Fi =  All India Wholesale Price Index for Fuel , Oil & Lubricant (High Speed Diesel) for the 
quarter under consideration as published by Economic Adviser, Government of India, 
Ministry of Industry & Commerce, New Delhi. In respect of the justified period 
extended, the rates prevailing at the time of stipulated date of completion or the 
prevailing rates of the period under consideration, whichever is less, shall be 
considered. 

F0 =  All India Wholesale Price Index for Fuel, Oil & Lubricant (High Speed Diesel) as 
prevailing on the last stipulated date of receipt of tender including extension, if any. 

 
(D) The following percentages will govern the price adjustment for the entire contract for different 

types of works as applicable given in the following table. 
 

Percentage Table 
Sl. 
No. 

Category of works % Component (cost wise) 
Labour 

(Pl) 
P.O.L (Pf) Steel + Cement+ 

Bitumen+ other materials 
* 

1. R&B works (% of 
component) 

Road works 5 5 90 
Bridge works 25 5 70 

Building works 25 - 75 
2. Irrigation works 

(% of 
component) 

Structural work 20 5 75 

Earth, Canal & 
Embankment work 

25 10 65 

3. P.H. Work Structural work 25 5 70 
Pipeline work 5 - Pipe – 70% 

* other material -25% 
Sewer line 10 - Pipe – 70% 

* other material -20% 
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*Note: Further break up may be worked out considering the consumption of Cement, Steel, Bitumen 
and Pipe in the concerned works for the period under consideration. 

(E) APPLICATION OF ESCALATION CLAUSE: 
 

(i) The contractor shall for the purpose of availing reimbursement / refund of differential cost of 
steel, bitumen, cement, pipe, POL and wages, keep such books of account and other 
documents as are necessary to show that the amount of increase claimed or reduction 
available and shall allow inspection of the same by a duly authorised representative of 
Government and further, shall at the request of the Engineer-in-Charge, furnish documents to 
be verified in such a manner as the Engineer-in-Charge may require any document and 
information kept. The contractor shall within a reasonable time of 15 days of his becoming 
aware of any alteration in the price of such material, wages of labour and / or price of P.O.L 
give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this 
condition along with information relating thereto which he may be in a position to supply. 

 
(ii)  The compensation for escalation shall be worked out at quarterly intervals and shall be with 

respect to the cost of work done as per bills paid during the three calendar months of the said 
quarter. The first such payment shall be made at the end of three months after the month 
(excluding the month in which tender was accepted) and thereafter at three months interval. 
At the time of completion of the work, the last period for payment might become less than 3 
months, depending on the actual date of completion. 

 
3.20. If at any time after the commencement of the work the Governor of Odisha shall for any reason 

whatsoever not require the whole thereof as specified in the tender to be carried out the Engineer-in- 
charge shall give notice in writing of the fact to the contractor who shall have no claim to any 
payment or compensation whatsoever on account of any profit or advantage, which he might have 
derived from execution of the work in full but which he did not derive in consequence of the full 
amount of the work not having been carried out, neither shall he have any claim for compensation by 
reason of any alterations having been made in the original specification, drawings, designs and 
instruction which shall involve any curtailment or increase of the work as originally contemplated. 

 
3.21. Incentive for Early Completion: 

For availing incentive clause in any project which is completed before the stipulated date of 
completion, subject to other stipulations it is mandatory on the part of the concerned Executive 
Engineer to report the actual date of completion of the project as soon as possible through fax or e- 
Mail so that the report is received within 7 days of such completion by the concerned SE, CE & the 
Administrative Department. 

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (Five) 
percent of the contract value. Assessment of incentives may be worked out for earlier completion of 
work in all respect in the following scale. 

 
Before 30% of contract period = 5% of contract value 
Before 20 to 30% of contract period = 4% of contract value 
Before 10 to 20% of contract period = 3% of contract value 
Before 5 to 10% of contract period = 2% of contract value 
Before 5% of contract period = 1 % of contract value 

 
(As amended in Works Department letter No.5288/W dt.4.05.2016 to Para-3.5.5 (V) Note-III of OPWD 
Code. Vol.I) 

 
3.22. Defects Liability Period: 

The defect liability is 12 months from the date of formal taking over of the work by the Engineer-in- 
charge. 

3.23. Contractor Liable for Damage done & for Imperfection for 6 (six) months after Certificate: 
If the contractor or his work people or servants shall break, deface, injure or destroy any part of a 
building or structure in which they may be working or any building, road, fence, enclosure or grass 
land cultivated ground continue to the premises on which the work or any part of it is being executed 
or in any damage shall happen to the work while in progress from any cause whatsoever or any 
imperfection become apparent in it within three months from the date of the final certificate of its 
completion shall have been given by the Engineer-in-charge, as aforesaid, the contractor shall make 
the same good at his own expenses or in default the Engineer-in-charge may cause the same to be 
made good by other workman and deduct the expenses of which the certificate of the Engineer-in- 
charge shall be final from any sums that may be then or at any time thereafter may become due to 
the contractor or from his security or the proceeds of sale thereof or a sufficient portion thereof and 
the contractor shall be liable to pay of the expenses not so recovered by the Engineer-in-charge. 
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3.24. Action where No Specification is mentioned: 
In the case of any class or items of works for which there is no such specification as mentioned in 
file, if such work shall be carried out in accordance with the detailed standard specification of 
Odisha, as followed by the State PWD and in the event of there being no specifications born in the 
said standard specification of Odisha for such items of work, then in such case the said item of work 
shall be carried out in all respects in accordance with the instructions and requirements of the 
Engineer-in-charge after obtaining approval from competent authority. 

 
3.25. Payment on Intermediate Certificate to be regarded as Advance and Bill to be submitted 

Monthly: 

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer-in- 
charge for all works executed in the previous month and the Engineer-in-charge and/or Assistant 
Engineer and/or Junior Engineer in immediate charge of the work shall take the requisite 
measurements for the purpose of having the same verified, and the claims for as admissible adjusted 
if possible before the expiry of ten days from the presentation of the bill. If the contractor does not 
submit the bill within the time fixed as aforesaid, the Engineer-in-charge and/or his Engineering 
subordinates shall measure up the said work in the presence of the contractor, whose counter 
signature to the measurement list will be sufficient warrant, and the Engineer-in-charge and/or 
Assistant Engineer and/or his Engineering subordinates shall prepare a bill from such list which shall 
be binding on the contractor in all respects. Payment shall be made to the contractor in all respects. 

 
The Engineer-in-charge will deduct @ 3% (three percent) of the value of each running bill prepared 
and submitted by the contractor, if any, on account of works done, and such sum or sums to be held 
in deposit as a further security for the due performance of the condition of the contract provided 
always that the Executive Engineer may refuse to make such monthly payments if in his opinion, the 
progress of the work or the conduct of the contractor is not satisfactory or the contractor has in any 
other may done or neglect to do anything as to make it appear doubtful to the authority as to 
whether the works will be completed by the contractor in accordance with his contract, or has failed 
to comply with any instruction or order of Engineering personnel. All such interim payments from 
time to time shall be regarded as payments by way of advance against the final payment only and not 
as payments of work actually done and completed and shall not preclude the requirement of bad, 
unsound and imperfect or unskilful work to be removed and taken away and for reconstructed or re- 
erected, or be considered as an admission of the due performance of the contract, of any part thereof 
in any respect, or accrual of any claim not shall it conclude, determine or affect in any way the powers 
of Engineer-in-charge and/or Assistant Engineer and/or the Junior Engineer under these condition or 
any of them as to the final settlement of adjustment of the accounts or otherwise or in any other way 
vary or affect this contract. The contractor shall submit the final bill within one month of the date for 
completion of the work failing which the Engineer-in-charge or his authorized representatives in the 
presence of the contractor shall prepare the final bill. For recording final measurement of the work, 
the Engineer-in-charge or his authorized representative shall serve a notice upon the contractor 
stipulating therein the date fixed for recording such measurement. If the contractor fails to attend the 
recording of final measurement by the Engineer-in-charge or his authorized representative on the 
date as stipulated, the Engineer-in-charge may at his discretion get the measurements recorded ex- 
parte or fix up another date as per his own convenience. Such measurements and the total amount 
payable to the contractor as certified by the Engineer-in-charge shall be final and binding on all 
parties. 

 
3.26. Black Listing: 

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code 
Vol.-II on rules for black listing of Contractors vide letter No.3365 Dt.01.03.2007 of 
Works Department, Odisha. As per said amendment a Contractor may be blacklisted. 

 
a) Misbehavior/threatening of Departmental & supervisory officers during execution of 

work/tendering process. 
b) Involvement in any sort of tender fixing. 
c) Constant non-achievement of milestones on insufficient and imaginary grounds and non- 

adherence to quality specifications despite being pointed out. 
d) Persistent and intentional violation of important conditions of contract. 
e) Security consideration of the State i.e., any action that jeopardizes the security of the State. 
f) Submission of false/ fabricated / forged documents for consideration of a tender. 

 
 

3.27. If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be 
rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is 
quoted at 14.99% (Decimals upto two numbers will be taken for all practical purposes) less than the 
estimated cost, the tender accepting authority will finalize the tender through a transparent lottery 
system, where all bidders / their authorized representatives, the concerned Executive Engineer and 
BDO will remain present. 
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(As included in Appendix – IX, Clause – 36 of OPWD Code Vol.II vide Works Department letter 
No.12366/W dt.18.11.2013). 

3.28 If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred 
from participation in bidding for three years and action will be taken to blacklist the contractor. In that 
case, the L2 bidder, if fulfils, other required criteria would be called for drawing agreement for 
execution of work subject to the condition that L2 bidder negotiates at par with the rate quoted by the 
L1 bidder otherwise the tender will be cancelled. In case a contractor is black listed, it will be widely 
published and intimated to all Departments of Government and also to Government of India agencies 
working in the State. 
(As included in Para 3.5.14 Note-I of OPWD Code Vol.I vide Works Department letter No.12366/W 
dt.18.11.2013). 

3.29 Before acceptance of tender, the successful bidder will be required to submit a work programme and 
milestone basing on the financial achievement so as to complete the work within the stipulated time 
and in case of failure on the part of the agency to achieve the milestone liquidated damaged will be 
imposed. 
(As included in Para 3.5.18 Note-VIII of OPWD Code Vol.I vide Works Department letter No.12366/W 
dt.18.11.2013). 

*** 
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SECTION-4 

SPECIAL CONDITIONS OF CONTRACT 

4.1. Changes in Constitution of Firm: 
In the case of tender by a partnership firm, any change in the constitution of the firm shall be forth 
with notified by the contractor to the BDO, PATNAGARH for his information. In case of failure to 
notify the change in the constitution within 15 days, the BLOCK DEVELOPMENT OFFICER, PATNAGARH 
may by notice in writing, rescind the contract and the security deposit of the contractor shall thereupon 
stand forfeited and be absolutely at the disposal of the Governor of Odisha and the same consequence 
shall ensure as if the contract had been rescinded thereof and in addition the contractor shall not be 
entitled to recover or be paid for any work there for actually performed under the contract. 

 
4.2. Engineer’s Access to Work: 

The Executive Engineer is to have at all times access to the works, which are to be entirely under his 
control. He may require the contractor to dismiss any person in the contractor’s employee upon the 
works who may be incompetent or misconduct him-self and the contractor is forthwith to comply with 
such requirements. Other supervising officers shall have all time access to the works. 

 
4.3. Workmen Compensation Act VIII of 1923: 

The Governor of Odisha shall be entitled to recover in full from contractor any amount that the 
Governor of Odisha may be liable to pay under Workman’s Compensation Act VIII of 1923 to any 
workman employed in course of execution of any part of the work covered by this contract. 

4.4. Jurisdiction in the Event of Dispute: 
That for the purpose of jurisdiction in the event of dispute if any, the contract should be deemed to 
have been entered into within the State of Odisha and it is agreed that neither party to this agreement 
will be competent to bring a suit in regard to the matters covered by this contract at any place outside 
Odisha. 

 
4.5. Lighting & Sanitary Arrangement: 

Lighting & Sanitary arrangement and supply of drinking water will be made by the Contractor at his 
own cost for his labour camp. 

 
4.6. Payment of TAXES: 

The Contractor shall bear Taxes such as, Income Tax, Royalties, Fair Weather Charges and Tollages 
where necessary & Government of Odisha shall not entertain any claim whatsoever in this respect. 
Statutory deduction of Taxes as applicable shall be done from each running bill. 

4.7. The Building & Other Construction Workers Welfare Cess Act 1996. 
In accordance with the provisions under the said Act 1% (One) of the approved agreement value will 
be deducted from the R/A Bill at the time of making payment to the contractor and such amount shall 
be remitted in favour of The Odisha Building & Other Construction Workers Welfare Board. 

 
4.8. Site Clearance: 

After the work is finished or completed, surplus materials and debris are to be removed by Contractor 
at his own cost and preliminary works such as vats, mixing platforms, level pillars, temporary sheds 
and go-downs etc. are to be dismantled and all such materials removed from site. The site involved in 
the construction activities should be cleared and dressed properly with outward slope away form the 
structure. After the work is completed in all respects as per the contract, the contractor shall vacate the 
site within three months from the date of completion & commissioning, by making good the damages if 
any. 

 
4.9. Works to be Carried Out: 

The work to be carried out under the contract shall include all materials, labour, tools and plants, 
equipment and transport which may be required in preparation of and for in the full and entire 
execution and completion of the works. The description given in the schedule of quantities/scope of 
work shall, unless otherwise stated, be held to include wastage on materials, carriage & cartage, 
carrying and return of empties, hoisting, setting, fitting and fixing in position and all other labours 
necessary in and for the full and entire execution and completion of the work as aforesaid in 
accordance with good practice and recognized principles. 

4.10. Sufficiency of Tender: 
The contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the works and of the rates and prices quoted in the schedule of quantities 
(DTCN Part-II Price Bid), which rates and prices shall, except as otherwise provided, cover all his 
obligations under the contract and all matters and things necessary for the proper completion and 
commissioning of the works. 
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4.11. Rates: 
The Tenderer shall quote their offer on ‘Percentage Rate’ (excess or less) over the estimated 
cost in the Price Bid appended to the tender document for complete work in all respects. The 
estimated cost is excluding GST. The rates of item basing on which estimated cost has 
been derived are excluding GST on different components to arrive at such rates. The offer 
shall be inclusive of cost of all materials, labour, T&P including the building and other construction 
workers welfare cess with surcharge, tollages, royalties, packing and forwarding, transportation, 
insurance, loading & unloading, storage, watch and ward, delivery of the materials to the site etc. and 
all other expenses incidental thereto for successful completion, testing & commissioning of the work. 

GST as applicable on works contract shall be paid over the bill amount at the time of 
Payment of Bill. 

 
4.12. Transportation: 

The contractor shall be responsible for the transportation of all materials, tools and plant, equipment 
and machinery to the work site as may be required at site. 

4.13. Custody of the Materials: 
The contractor shall be responsible for safe custody of the materials at site and the Governor of Odisha 
will not be responsible for any loss or damage of the property at site. 

4.14. Construction Schedule: 
The contractor shall submit a detailed work schedule in the form of Work Program/Bar Chart along 
with his tender indicating the detailed break-up of the job. This will include all operations from 
submission of design & drawing, procurement of materials, construction to final testing & 
commissioning at site to be indicated in detail with reference to the time period for each. 

The construction schedule as submitted by the contractor shall be revised by the Executive Engineer 
and approved with necessary modification if any after acceptance of the tender. However, the 
Engineer-in-Charge shall reserve the right to modify the sequence of execution of different 
items/components/sub-items of the project as and when found necessary & in such cases it will be 
obligatory on the part of the successful bidder to abide by such changes in construction schedule/bar 
chart as per direction of EIC. No claim and/or condition should either be put forth in any manner by the 
successful bidder or shall be acceptable to the EIC. 

 
4.14 (a) Progress reports – submission by the contractor 

 
(1) The contractor shall submit monthly progress report of the work in a computerised form. The 

progress report shall contain the following, apart from whatever else may be required as 
specified: 

 
(i) Project information, giving the broad features of the contract. 
(ii) Introduction, giving a brief scope of the work under the contract, and the broad structural or 

other details. 
(iii) Construction schedule of the various components of the work through a bar chart for the next 

three quarters (or as may be specified), showing the milestones, targeted tasks and up to 
date progress. 

(iv) Progress chart of the various components of the work that are planned and achieved, for the 
month as well as cumulative up to the month, with reasons for deviations, if any, in a tabular 
format. 

(v) Plant and machinery statement, indicating those deployed in the work, and their working 
status. 

(vi) Man-power statement, indicating individually the names of all the staff deployed in the work, 
along with their designations. 

(vii) Financial statement, indicating the broad details of all the running account payments received 
up to date, such as gross value of work done, advances taken, recoveries affected, amounts 
withheld, net payments, details of cheque payments received, etc. 

(viii) A statement showing the extra and substituted items submitted by the contractor, and the 
payments received against them, items pending for sanction /decision by the Department, 
broad details of the bank guarantees, indicating clearly their validity periods, broad details of 
the insurance policies taken by the contractor, if any, the advances received and adjusted. 

(ix) Progress photographs, in colour, of the various items/ components of the work done upto 
date, to indicate visually the actual progress of the work. 

(x) Quality assurance and quality control tests conducted during the month, with the results 
thereof. 

(2) The progress report submitted by the contractor shall be checked and certified by the Junior 
Engineer and the Assistant Engineer, and has to be reviewed by the Asst Executive Engineer 
and the AEO (Tech), over their dated signatures. 
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(3) Work of unique importance and character irrespective of the value of the work, should have 
videography undertaken at various stages of construction right from the day of start of work 
to date of completion / occupation, covering all major events, inspections, visits by dignitaries, 
etc. 

 
4.15. Initial Security Deposit: 

The tenderer whose tender is selected for acceptance shall have to deposit 1% (One percent) of the 
accepted tender amount as Initial Security Deposit (ISD) within 7 (seven) days of receipt of 
Letter of Acceptance (LoA) and sign the agreement in the prescribed form within 10 (ten) days of 
receipt of Letter of Acceptance after depositing the ISD. The ISD shall be deposited in shape of NSC / 
POTD / Post Office Savings Bank Account / KVP/ Term Deposit Receipt in Schedule Bank duly pledged 
in favour of the BLOCK DEVELOPMENT OFFICER, PATNAGARH, DIST-BALANGIR. No tender 
shall be accepted unless required amount of security money is deposited. 

In addition to the ISD, 3% of the bill amount shall be deducted from each bill towards the security 
deposit. The earnest money deposit, the initial security deposit before and after acceptance of tender 
together with the subsequent deduction from the contractor’s bill shall form part of the security deposit 
equivalent to 7% of the contract value for the due fulfilment of the contract. 
The security deposit of the contractor shall be refunded only 12 (twelve) months after the date of 
completion of the work provided the final bill has been paid and defects if any rectified. 

 
If however there is inevitable delay in payment of final bill, the earnest money deposit and initial 
security deposit forming part of the security deposit may be refunded on orders of competent 
authority. 

 
4.16. Monitoring of the Project: 

Time is the essence of the contract. The execution of the project shall be closely monitored to ensure 
that quality; cost & time of the project are not compromised in any manner. 
The contractor shall submit monthly progress reports in a format as may be prescribed by the 
Engineer-in-charge. The monthly progress report shall be evaluated by the Executive Engineer vis-à-vis 
the approved Bar chart & PERT Chart and any deficiency observed thereto shall be communicated to 
the contractor. The contractor shall have to make up the deficiencies within the specific time period 
communicated to him by the Executive Engineer failing which the contractor shall be liable for action as 
per Clause -4.26. 

 
In addition, the contractor shall submit monthly day-wise work program one month in advance to 
Executive Engineer for approval under intimation to the PANCHAYAT SAMITI, PATNAGARH to 
ensure speedy implementation of the work and effective monitoring at all levels. Failing to do so shall 
also invite action under Clause-4.26. 

 
4.17. Site Order Book: 

A site Order Book shall be issued to the contractor by the Engineer-in-charge or his representative. The 
contractor shall keep this Book always at site and any special order or instruction to be issued to the 
contractor shall be recorded in this Book by the Engineer-in-charge or his representative. The 
contractor shall sign all orders and instructions as token of his knowledge about the same. The site 
Order Book shall be the property of the department but will remain during the period of the progress of 
the work with the contractor. The safe custody of the site Order Book during this period shall be the 
responsibility of the contractor. After completion of the work, the Book shall be returned back by the 
contractor to the Engineer-in-charge, which will be enclosed in the final bill. 

 
4.18. Guarantee: 

Defect liability period is 12 (twelve) months from the date of final acceptance of the work 
conforming to provisions in scope of work. During this period, the contractor shall replace the defective 
materials if any or rectify the defects if any at his own cost as pointed out by the Engineer-in-charge to 
the satisfaction of the later. 

 
4.19. Land: 

The Department may provide land if available for construction of site office to the contractor on 
payment of usual rent. 

4.20. Unilateral Stoppage of Work: 
Unilateral stoppage of work by the contractor without prior written permission of the Engineer-in- 
charge shall be considered as breach of contract and the Governor of Odisha reserves the right to take 
such actions as it may be deemed fit. 
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4.21. Resident Engineer: 
The contractor shall engage for this work competent, qualified and authorised resident Engineers and 
Assistants to the satisfaction of the Engineer-in-charge. The Resident Engineer shall represent the 
contractor in his absence in receiving directions from officers of the Department, which will be binding 
on the contractor. 

 
4.22. Force Majeure: 

Neither the contractor nor the Executive Engineer shall be considered in default in delayed performance 
of its obligation if such performance is prevented or delayed because of work to hostilities, revolution, 
civil commotion, epidemic, accident, fire, cyclone, flood, earthquake or because of any law and order 
proclamation, regulations or ordinance of the Government thereof or because of any act of God or for 
any cause beyond reasonable control of the party affected. Should one or both the parties be 
prevented from fulfilling their contractual obligations a state of force majeure lasting continuously for a 
period of 6 months, the two parties shall consult each other regarding the future execution of the 
contract for mutual settlement. 

 
4.23. Damages to Persons and Property: 

The contractor shall take every precaution not to damage or injure adjoining or other property of any 
persons. He shall indemnify and keep indemnified the employee against all claims for injuries or 
damages to any person or any such property (including surface or land or crops in site) which may 
arise out of or in consequence of any negligence or default on the representatives and against all claim, 
demands proceedings damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto. The Department does not take any responsibility on this account. 

4.24. Attention to Urgent Works: 
If any urgent work in the opinion of Engineer-in-charge becomes necessary to be executed and the 
contractor is unable and unwilling at once to carry out, the Engineer-in-charge may by his own or 
through other agency carry it out, as he may consider necessary. All expenses incurred on it shall be 
recoverable from the contractor or be adjusted against any sum payable to him. 

4.25. Safety Devices: 
i) Scaffolding: Suitable scaffolding shall be provided for workmen for all works that can not be 

safely done from the ground or solid construction except such short period of work as can be 
done safely from the ladders. When a ladder is used an extra labour shall be engaged for holding 
the ladder and if the ladder is used in carrying the materials, suitable foot holds and handholds 
shall be provided on the ladder. 
The Engineer-in-charge will have the right to inspect the scaffolding and centring etc. for the 
work and can reject partly or fully such structure if found defective in his opinion. 

ii) Working Platforms: Working platforms, gangways and stairways shall be constructed such 
that they do not sag unduly or unequally. If the height of the platforms or gangway or stairway 
is more than 3.25 meters above the ground or floor level, it shall be closely guarded, have 
adequate width and suitably fenced. 

iii) Safe means of access: Safe means of access shall be provided to all working platform and 
other working places. 

iv) Precaution against Electrical Equipment: Adequate precaution shall be taken to prevent 
danger from electrical equipment. Hand lamps shall be provided with Mesh guard, wherever 
required. 

v) Preventing Public from Accident: No materials on any of the sites shall be so stacked or 
placed as to cause danger or inconvenience to any person or public. The contractor shall provide 
all necessary fencing and light to protect public from accident and shall be bound to bear 
expenses of defence or any suit action or other proceedings at law that may be brought by any 
persons for injury sustained owing to neglect of the above precaution and to pay any damages 
and cost which may be awarded in any such suit action or proceedings to any such person or 
which may with the consent of the contractor, be paid to compromise any claim by any such 
person. The contractor not to come cause blockage of traffic /disruption of the traffic. 

vi) Demolition: Before any demolition work is commenced and also during process of work: 
a) all roads and open areas adjacent to the work site shall either be closed or suitably 

protected, 
b) no electric cable or apparatus which is liable to be a source of danger shall remain 

electrically charged, 
c) all practical steps shall be taken to prevent danger to persons employed from the risk 

of fire, explosion or flooding, 
d) no floor roof or other parts of the building shall be so over loaded with debris or 

materials as may render it unsafe. 
vii) Personal safety equipment: All personal safety equipment shall be made adequately available 

by the contractor for use of persons employed at the site of work and maintained in a condition 
suitable for immediate use. The contractor shall take adequate steps to ensure proper use of the 
equipment by persons concerned. 

viii) Precaution against fire: Suitable fire extinguishers, water and sand buckets shall be provided 
at the work site to tackle situations of fire. 
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4.26. Rescission of Contract: 
Subject to other provisions contained in this clause the Executive Engineer of the Department may 
without prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract or otherwise, 
and whether the date of completion has or has not elapsed, recommend the accepting authority to 
rescind the contract in any of the following cases: 
i) If the contractor having been given by the Executive Engineer a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an inefficient or 
otherwise improper or un-workmen like manner shall omit to comply with the requirement of 
such notice for a period of seven days thereafter. 

ii) If the contractor being a company shall pass a resolution on the court shall make an order that 
the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 
appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 
receiver or a manager or which entitle to court to make a winding up order. 

iii) If the contractor has, without reasonable cause, suspended the progress of the work with due 
diligence so that in the opinion of the Executive Engineer (which shall be final & binding) he will 
be unable to secure completion of the work by the date of completion and continues to do so 
after a notice in writing of seven days from the Executive Engineer. 

iv) If the contractor fails to comply with the provisions of Clause-4.15 & other relevant clauses 
mentioned elsewhere in this DTCN. 

v) If the contractor fails to complete the work within the stipulated date or items of the work with 
individual date of completion, if any stipulated, on or before such date(s) of completion and does 
not complete them within the period specified in a notice given in writing in that behalf by the 
Executive Engineer. 
When the contractor has made himself liable for action under any of the cases aforesaid, the 
accepting authority shall have the powers to rescind the contract (of which rescission 
notice in writing to the contractor under the hand of Executive Engineer shall be conclusive 
evidence), 20% of the value of the left over work will be realized from the contractor as 
Penalty 

4.26.1. In case of rescission of contract as per Clause-4.26 the contractor shall have no claim to 
compensation for any loss sustained by him by regions of having purchased or procured any 
materials or entered any engagement on account of or with a view to execute the work / 
performance of the contractor. 

 
4.27(a) Conditions for Reimbursement of Levy/Taxes if Levied after Receipt of Tenders: 

i) All tendered rates shall be inclusive of all taxes and levies payable under respect statutes. 
However, pursuant to the Constitution (46th Amendment) Act, 1982, if any further tax or levy is 
imposed by Statute, after the last stipulated date for the receipt of tender including extensions if 
any and the contractor thereupon necessarily and properly pays such taxes/levies the contractor 
shall be reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of 
the BDO, PATNAGARH (whose decision shall be final and binding on the contractor) 
attributable to delay in execution of work within the control of the contractor. 

ii) The contractor shall keep necessary books of accounts and other documents for the purpose of 
this condition as may be necessary and shall allow inspection of the same by a duly authorised 
representative of the Department and/ or the Engineer-in-Charge and further shall furnish such 
other information/ document as the Engineer-in-Charge may require from time to time. 

iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy, 
pursuant to the Constitution (Forty Sixth Amendment) Act, 1982, give a written notice thereof to 
the Engineer-in-Charge that the same is given pursuant to this condition, together with all 
necessary information relating thereto. 

 
4.27(b) Other statutory Taxes such as I.T., etc, will be deducted at sources from the bills of the 

contractor and deposited with concerned authority. 
 

4.27(c) Royalty at the prevailing rate on minerals will be deducted from the bills of the contractor and 
deposited with concerned authority. 

4.28 Fair Wages Clause: 
(a) The contractor shall not employ for the purpose of this contract any person who is below the 

age of fourteen years and shall pay to each labourer for work done by such labourers fair 
wages. 

Explanation–“Fair Wage” means wages, whether for time or piece work prescribed by the 
State Public Works Department provided that where higher rates have been prescribed under 
the minimum wages Act 1948 wages at such higher rates should constitute fair wages. 
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The Executive Engineer shall have the right to enquire into and decide any compliant alleging 
that the wages paid by the contractor to any labourer for the work done by such labourer is 
less than the wages as per sub-paragraph-I above. 

 
(b) The contractor shall, notwithstanding the provisions of any contract to contrary, cause to be 

paid a fair wage to labourers indirectly engaged on the work including any labour engaged by 
his sub-contractors in connection with the said work, as if, the labourers had been 
immediately employed by him. 

(c) In respect of all labour directly or indirectly employed in the works for the performance of the 
contractor’s part of this agreement, the contractor shall comply with or cause to be complied 
with all regulations made by Government in regard to payment of wages, wage period 
deductions from wages, recovery of wages not paid and deductions unauthorisedly made, 
maintenance of wage register, wage cards, publication of scale of wages and other terms of 
employment, inspection and submission of periodical returns and all other matters of a like 
nature. 

 
(d) The Executive Engineer or Sub-Divisional Officer concerned shall have the right to deduct, 

from the money due to the contractor, any such required or estimated to be required for 
making good the loss suffered by a worker or workers by reason of non-fulfilment of the 
conditions of the contract for the benefit of the workers non-payment of wages or of 
deduction made from his or their wages, which are not justified by their terms of the contract 
or non-observance of the regulations. Money so deducted should be transferred to the 
workers concerned. 

 
(e) Vis-à-vis, the Government of Odisha, the contractor shall be primarily liable for all payments 

to be made under and for the observance of the regulations aforesaid without prejudice to his 
right to claim indemnity from his sub-contractor. 

(f) The regulations aforesaid shall be deemed to be a part of this contract and any breach 
thereof shall be breach of this contract. 
Odisha PWD / Electricity Department Contractor’s Labour Regulations 

4.28.1. Short title – These regulations may be called “The Odisha Public Works Department / Electricity 
Department Contractor’s Regulations”. 

 
4.28.2. Definitions – In these Regulations, unless otherwise expressed or indicated the following words and 

expressions shall have the meaning here by assigned to them respectively, that is to say - 

i) “Labour” means a worker employed by a contractor of the Odisha Public Works Department / 
Electricity Department directly or indirectly through a sub-contractor or other person, or by an 
agent on his behalf. 

ii) “Fair Wages” means wages whether for time or piece work prescribed by the State Public 
Works Department provided that where higher rates have been prescribed under the 
minimum wages Act, 1948 wages at such higher rates should constitute fair wages. 

iii) “Contractor” shall include every person whether a sub-contractor or headman or agent 
employing labour on the work taken on contract. 

iv) “Wages” shall have the same meaning as defined in the payment of Wages Act and include 
time and piece rate wages, if any. 

4.28.3. Display of Notices regarding Wages, etc.: 
The contractor shall: – 

a) Before he commences his work on contract display and correctly maintain and continue to 
display and correctly maintain, in a clean and legible condition, in conspicuous places on the 
work, notices in English and in the local Indian language spoken by the majority of the 
workers, giving the rate of wage prescribed by the State Public Works Department / 
Electricity Department for the district in which the work is done. 

b) Send a copy of such notices to the Engineer-in-charge of the work. 
 

4.28.4. Payment of wages: 
(1) Wages due to every worker shall be paid to him direct. 
(2) All wages shall be paid in current coin or currency or in both 

 
4.28.5. Fixation of wage period: 

1) The contractor shall fix the wage period in respect of which the wages be payable. 
2) No wage period shall exceed one month. 
3) Wages of every workman employed on the contract shall be paid before the expiry of ten 

days, after the last day of the wage period in respect of which the wages are payable. 
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4) When the employment of any worker is terminated by or on behalf of the contractor, the 
wages earned by him shall be paid before the expiry of the day succeeding the one on which 
his employment is terminated. 

5) All payments of wages shall be made on a working day. 
 

4.28.6. Wage book and wages cards, etc.: 
(1) The contractor shall maintain a wage book of each worker in such form as may be 

convenient, but the same shall include the following particulars- 
(a) Rate of daily or monthly wages. 
(b) Nature of work on which employed 
(c) Total number of days worked during each wage period 
(d) Total amount payable for the work during each wage period. 
(e) All deductions made from the wages with an indication in each case of the ground for 

which the deduction is made. 
(f) Wage actually paid for each wage period. 

 
(2) The contractor shall also maintain a wage card for each worker employed on the work. 
(3) The Executive Engineer may grant an exemption form the maintenance of wage bond, wage 

cards to a contractor who, in his opinion – may not directly or indirectly employ more than 
100 persons on the work. 

 
4.28.7 Fines and deduction which may be made from wages: 

(i) The wages of a worker shall be paid to him without and deduction of any kind except the 
following - 
(a) Fines 
(b) Deductions for absence from duty, i.e., from the place of places whereby the terms 

of his employment he is required to work. The amount of deductions shall be in 
proportion to the period for which he was absence. 

(c) Deductions for damage to or loss of good expressly entrusted to the employed 
person for custody or for loss of money for which he is required to account where 
such damage or loss is directly attributable to his neglect or default. 

(d) Any other deductions which the Odisha Government may from time to time allow. 
 

(ii) No fines shall be imposed on a worker and no deduction for damage or loss shall be made 
from his wages until the worker has been given an opportunity of showing cause against such 
fines or deduction. 

(iii) The total amount of fines which may be imposed in any one wage period on a works shall not 
exceed an amount equal to five paise in a rupee of the wages payable to him in respect of that 
wage period. 

(iv) No fine imposed on any worker shall be recovered from him by instalments, or after the expiry 
of 60 days from the date on which it was imposed. 

 
4.28.8 Register of fines, etc.: 

(i) The contractor shall maintain a register of fines and of all deduction for damage or loss. Such 
register shall mention the reason for which fine was imposed or deduction for damage or loss 
was made. 

(ii) The contractor shall maintain a list in English and in the local Indian language, clearly defining 
acts and omissions for which penalty of fine can be imposed. It shall display such list and 
maintain it in a clean and legible condition in conspicuous places on the work. 

4.28.9. Preservation of register: 
The wage register, the wage cards and the register of fines, deduction required to be maintained 
under the regulations shall be preserved for 12 (twelve) months after day of the last entry 
made in them. 

4.28.10. Powers of Labour Welfare Officers to make investigation or enquiry: 
The Labour Welfare Officers or any other persons authorized by the Government of Odisha on 
their behalf shall have power to make enquiries with a view to ascertaining and enforcing due and 
proper observance of the fair wage clauses and the provisions of these regulations. He shall 
investigate into any complaint regarding default made by the contractor, sub-contractor in regard 
to such provisions. 

4.28.11. Report of Labour Welfare Officers: 
The Labour Welfare Officer or others authorized as aforesaid shall submit a report of the results of 
his investigation or enquiry to the Executive Engineer concerned, indicating the extent, if any, to 
which the default has been committed with a note that necessary deductions from the contractor 
bill be made and the wages and other dues be paid to the labourers concerned. 

 
4.28.12. Appeal against the decision of Labour Welfare Officer: 

Any persons aggrieved by the decision and recommendation of the Labour Welfare Officer or 
other person so authorized may appeal against such decision to the Labour Commissioner within 
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30 days from the date of decision forwarding simultaneously a copy of his appeal to the Executive 
Engineer concerned but subject to such appeal, the decision of the officer shall be final and 
binding upon the contractor. 

4.28.13. Inspection of register: 
The contractor shall also allow inspection of the wage book and wage cards to any of his workers 
or to his agent at a convenient time and place after due notice is received, or to the Labour 
Commissioner or any other person authorized by the Government of Odisha on his behalf. 

4.28.14. Submission of return: 
The contractor shall submit periodical returns as may be specified from time to time. 

4.28.15. Amendments: 
The Government of Odisha may from time to time, add to or amend these regulations and on any 
question as to the application, interpretation of effect of these regulations, the decision of the 
Labour Commissioner or any other person authorized by the Government of Odisha in that behalf 
shall be final. 
The terms and conditions of the agreement have been read by Me/Us and I/We certify 
that I/We clearly understand them and agree to abide by them. 

 

 
Contractor 
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GENERAL 

SECTION – 05 

SCOPE OF WORK 

The intent of this Section is to specify the work items to be covered on Percentage Rate Bids in 
conformity with the technical specifications as enumerated in the subsequent clauses for the work 
As per DTCN. 

5.1. Location: 
Town : OFFICE OF THE PANCHAYAT SAMITI,PATNAGARH 

District : BALANGIR 
State : ODISHA 

 
5.2 Items of Work to be Executed (Broad Scope of works): 

i) As per BOQ 

The above scope of works is not exhaustive but gives only an idea about the type 
of work involved. Any other items/works, which have not been specifically 
mentioned but required for completeness and soundness of the systems, shall be 
automatically covered within the scope of work & no extra claim shall be 
entertained due to such coverage. 

The above works shall have to be executed in accordance with the detailed design criteria & 
specifications given in Section-7 and other conditions mentioned elsewhere in the DTCN & 
subsequent correspondences made if any. 

 
5.3 Site Visit: 

The tenderer before tendering shall inspect the site at his own cost in consultation with 
Junior Engineer in Charge of work and shall satisfy him with regard to the nature and extent 
of the work involved, the actual site conditions, existing facilities & shall collect any other 
information which may be required before submitting the tender. Any claim afterwards by 
the tenderer shall not be entertained on account of the ignorance of the site conditions. 

5.4. Format Language and Units: 
The language of all documents shall be in English. Units of measurement in the documents, 
on the drawings, and the submissions shall be in S.I/ Metric Units. 

5.5. Quality of Material and Workmanship: 
All the materials supplied by the contractor shall be best of their respective kinds and shall 
comply with latest revisions of Indian Standards/ International Standards/ Water Supply & 
Public Health regulations stipulated by Govt. of India, AWWA, State Pollution Control & 
Prevention Board, Indian Electricity Rules and other statutory requirements of Govt. of India 
and Govt. of Odisha. 

The contractor shall be responsible for the quality of materials and workmanship. The 
contractor shall guarantee the satisfactory functioning & performance of the structure. If any 
modification/ replacement is necessitated during trial-run and guarantee period, the same 
shall be carried out immediately free of cost. 

5.6. Construction & Erection Facilities: 
Water, power, accommodation and storage of materials for construction, erection and 
fabrication at site shall be arranged by the contractor at his own cost. The power supply & 
consumption during the construction stage shall be the responsibility of the contractor & no 
extra payment shall be made on account of this. Department will be responsible for supply of 
water for testing, trial running & commissioning. 

5.7. Inspection & Testing: 
For all materials, the contractor shall furnish Manufacturer’s test certificate with each 
consignment. At site, Testing and inspection shall be carried out as per Indian 
standards/International Standards in presence of Engineer-in-Charge, contractor and 
manufacturer. The contractor shall detail out the codes and standards in accordance with 
which the testing shall be carried out. 
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Inspection by the Engineer-in-charge of the Department shall not relieve the contractor of 
his liability for rectifying the defects which may subsequently appear or be detected during 
testing and commissioning or subsequent operation. After rectification of the defects or 
replacement, the equipments shall be re-tested to the satisfaction of the Department. 

All equipments, labour, tools & tackles, instruments and other facilities for testing shall be 
provided by the contractor. He shall also maintain records of all the tests and furnish copies 
of the same to the Department. 

Whenever untested materials are used, written permission from the Engineer-in-Charge shall 
be obtained. Manufacturer’s test certificates shall be furnished by the contractor for such 
equipments and materials used. 

The Department reserves the right to test any material at any of the reputed laboratories if 
necessity arises & the cost of such test(s) shall be borne by the contractor & rejected 
materials shall have to be replaced by the contractor by approved material at his cost. 

5.8. Completion Schedule: 
The time is the essence of this contract. The entire job is to be completed within a time 
frame of as per DTCN from the date of issue of work order by the BDO, PATNAGARH, 
DIST-BALANGIR. The tenderer shall submit a Bar Chart indicating starting and completion 
dates of each activity such as submission of designs & drawings, site mobilization, 
procurement of materials and equipments, transportation, execution, assembly/ erection, 
testing, trial running and commissioning without which the tender shall be liable for 
rejection. 

5.9. Payment Criteria 
Since the contract is on percentage rate basis, running bills shall be prepared as per the 
actual quantities of item of works executed at the accepted offered rates. 

 
 

***** 
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SECTION – 06 

 
DEPARTMENTAL ISSUE OF MATERIALS TO CONTRACTOR 

 
6.1 D.I pipes may be issued to the contractor by the department. 

6.2 All other materials required for the work will have to be supplied by the contractor. 
The materials to be supplied by the contractor shall be of best description and quality in 
strict accordance with the relevant IS specification approved by the Engineer-in-charge of 
the work. 

6.3 As per Court Order No-07 Dated 18.12.2012 passed in WP(C) No-18565/2012 by Hon’ble 
Odisha High Court, the successful bidder shall purchase materials necessary for execution of 
work contract from local rate contract holders having ISI mark so that the interest of SSI 
Units and M.S Enterprises is protected. 

 
6.4 As per standing instructions of the Chief Engineer (PH) vide Letter No-9806 Dt 31.08.2013, 

the DI/CI fittings, valves & specials should confirm relevant IS Specifications and should be 
used after pre-delivery inspection by EPM/BIS/ISO having NABCB Certificate. 

6.5 The contractor/agency after issue of work order should arrange for watching materials at 
their own cost at the work site etc. till the work is completed in all respect and handed over 
to the department. 
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SECTION – 07 

TECHNICAL SPECIFICATIONS & DESIGN CRITERIA 

All the structure shall be designed conforming to state-of the art technology & practice and based on 
the latest concepts & principles enumerated in the standard text books conforming to latest IS 
Code. 

7.1 General Conditions: 
a) Cement shall not be less than O.P.C.-53 grade of reputed manufactures confirming 

to relevant IS. 
 

b) Reinforcement to confirm Fe-415 or higher and IS specification (SAIL/TATA/SHYAM). 

c) As & when required, the steel/cement & other building materials will be tested by 
Department at the cost of contractor to ensure proper quality as per IS specification. 

 
d) Machine mix shall be used in concrete work for all structure. Design mix of concrete 

will be preferred. Vibrator of appropriate type shall be used for compaction of 
concrete. 

 
e)  All the structures are to be designed as permanent type and shall have aesthetic 

elevation. 

f) Form work shall be of steel plates and frame, sound seasoned timber or any 
approved materials as decided by Engineer-in-charge to be used for the centring and 
shuttering of the structures. 

 
g) Painting of all steel / MS structure to be done as per approved quality of enamel 

paint over a coat of primer. 

h) All electrical work / earthings including wiring of pump house to be done as per 
relevant IS specification and Indian Electrical Rules. Single phase wiring shall be 
done for lighting purpose & three phase wiring shall be done for running pump 
motors & wherever necessary. 

 
i) All the valves are to conform relevant IS specification and of reputed make. 

 
j) The surplus earth and debris should be lifted after completion of work and proper 

levelling of site as directed by Engineer-in-charge without any extra claim. 
k) Pumps and motors to be of reputed and approved make. 

 
l) All the work including supply of materials to be executed as per relevant IS 

specification and direction of Engineer-in-charge. 

m) Foundation of all structure including supply of materials shall be designed depending 
on Ground water table / subsoil condition. In no case the Depth of foundation 
below virgin soil shall be less than 1.0 mtr. at respective places. 

n) All equipments, accessories, auxiliaries, piping, electrical instruments, installations, 
construction, buildings etc. including all mechanical, electrical & civil engineering 
works covered under the scope of work of contractor shall be subject to inspection & 
testing by the Department for its material, quality, workmanship and the 
performance. The contractor shall arrange and carryout all such inspection, testing, 
trial run etc. and demonstrate in presence of the Engineer-in-charge of the 
Department. 

o) The cost of such inspection, testing, trial run, demonstration etc. shall be borne by 
the contractor. All responsibility of such inspection, testing, trial run, demonstration 
etc. and any damage/loss that may cause directly or indirectly shall exclusively rest 
with the contractor. 
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p) Such inspection, testing, trial run, demonstration etc. shall, however, not relieve the 
contractor of their liability for replacing / rectifying any defects, which may 
subsequently appear or be detected during erection and guarantee period. 

q) All equipments, sub-assembly and components, auxiliaries and accessories shall be 
tested at manufacturer’s cost in accordance with relevant Indian 
Standards/International Standards. The contractor shall furnish all test certificates 
etc. related to the quality of all the materials to the Department along with the 
delivery of the materials at site without which no payment shall be released. 
However, such test certificates, quality assurance certificate shall not relieve the 
contractor of it’s obligation to replace forth with any instrument/materials found 
defective during tests at works / trial running period/guarantee period. 

r) Testing for performance of equipments shall be carried out and be checked with the 
approved parameters and performance characteristic curves for the purpose of 
acceptance. 

7.2 Inspection and testing of other materials 
For all other materials, the contractor shall furnish Manufacturer’s test certificate with each 
consignment. At site, Testing and inspection shall be carried out as per Indian standards/ 
International Standards in presence of Engineer-in-Charge, contractor and manufacturer. 
The contractor shall detail out the codes and standards in accordance with which the testing 
shall be carried out. 

 
Inspection by the Engineer-in-charge of the Department shall not relieve the contractor of 
his liability for rectifying the defects which may subsequently appear or be detected during 
testing and commissioning or subsequent operation. After rectification of the defects or 
replacement, the equipments shall be re-tested to the satisfaction of the Department. 

 
All equipments, labour, tools & tackles, instruments and other facilities for testing shall  be 
provided by the contractor. He shall also maintain records of all the tests and furnish copies 
of the same to the Department. 

Whenever untested materials are used, written permission from the Engineer-in-Charge shall 
be obtained. Manufacturer’s test certificates shall be furnished by the contractor for such 
equipments and materials used. 

 
The Department reserves the right to test any material at any of the reputed laboratories if 
necessity arises & the cost of such test(s) shall be borne by the contractor & rejected 
materials shall have to be replaced by the contractor by approved material at his cost. 

7.3 The agency has to submit Bar Chart for execution of work along with the tender 
 

All provisions of the technical scope of work & terms & conditions of the contract have 
been read by Me/Us and I/We certify that I/We clearly understand them & agree to 
abide by them. 

 
 
 
 
 

Signature of Signature of 
Witness Contractor 
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 SCHEDULE – A 

STRUCTURE & ORGANISATION 

 

1. General Information 

a) Name of Applicant 

b) Head Office Address 

 

e-Mail Address: 
 Telephone No. Fax: 

c) Regional Office Address (if any) 
 

 

e-Mail Address: 
 

 Telephone No. Fax : 

d) Local Office (if any) 
 

 

e-Mail Address: 
 

 Telephone No. Fax : 

e) Class of contractor / farm and year of incorporation 
(Attach copy of certificate of registration) 

 

f) Name and Address of Bankers: 
 

g) Main Lines of Business: 
 

h) Establishment Details: 
 

 
 
 
 
 
 
 
 

 
Signature of the bidder 
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SCHEDULE – B 

LIST OF PLANT & EQUIPMENT 
 

Proposed to be deployed by the Applicant for use in the work 

(Additional equipments if any may be added) 
 

Sl. 
No. 

List of plants & 
equipments 

Owned Leased Remarks 
Nos. Ownership 

certificate 
furnished / 

not furnished 

Nos. Lease deed along 
with the ownership 

certificate furnished / 
not furnished 

1 2 3 4 5 6 7 

1. Concrete Hopper Mixer 
15 cum/Hr. 

     

2. Plate / Skid Vibrator      

3. Needle Vibrator      

4. Water Tanker      

5. Weigh batching plant      

6. Excavator (Hydraulic)      

7. Water Tank      

8. Truck (10 Tonne 
capacity) 

     

9. Generator (32KW 
capacity) 

     

10. Compressive testing 
machine 

     

11. Slump test apparatus      

12. Theodolite      

13. Levelling instrument      

14. Dewatering Pump set 
from 5 to 20 HP capacity 

     

15. Steel shuttering plates 
(600 x 1200mm) with 
steel scaffoldings 

     

16. Transportation trolley      

The Above List is not exhaustive, any other additional Machineries required at the time of execution 

must be made available at the site by the Contractor. 

 

 
Signature of the bidder 
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SCHEDULE –C 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING / EXPELLING OF 
TENDER OF ABANDONMENT O 
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1F WORK BY TENDER 

 
1. (a) Is the applicant currently involved in any litigation relating to any contract works - Yes/No 

(b) If yes, give details 
 
 
 
 
 

 
2.(a) Has the applicant or any of its constituent partners have been debarred / expelled by any 

agency in India during the last 5 years - Yes/No 

(b) If yes, give details 
 
 
 
 
 

3 (a) Has the applicant or any of its constituent partners failed to perform/absconded/ rescinded 

on any contract work in India during the last 5 years - Yes/No 

(b) If yes, give details 
 
 
 
 
 

Note : If any information in this schedule is found to be incorrect or concealed pre-qualification 
application will be summarily rejected. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signature of the bidder 
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SCHEDULE –D 

 
DECLARATION BY THE TENDERER 

1. I/We have visited the site and have fully been acquainted myself/ourself with the 
local situation regarding materials, labour and the factors pertaining to the work 
before submitting the tender. 

 
 

2. I/We have carefully studied the conditions of the contract, specification and other 
documents of this work and I/We agree to execute the same accordingly. 

 
 

3. I/We solemnly pledge that I/We shall be sincere in discharging my/our duties as 
responsible contractor and complete the work within the prescribed time limit. I/We 
shall submit detailed construction programme with target dates for various items 
and stages of work keeping in view the time limit and shall accordingly arrange for 
necessary labours, materials, and equipments etc., punctually. In case there are 
deviations from the construction programme, I/We shall abide by the decision of the 
Engineer-in-charge for revision of the programme and shall arrange for labour, 
materials, equipments etc 

 
4. I/We shall follow all rules and regulations of the state in force with regard to 

engagement of labour for the work. 
 
 

5. The documents furnished with the tender are correct to the best of my/our 
knowledge and belief and if any information found to be incorrect in future, the 
Department has the liberty to take any action as deemed fit. 

 
 

6. Should this tender be accepted I/We hereby agree to abide by and fulfil all the terms 
and provisions of the said conditions and special conditions of the contract annexed 
hereto or in default thereof to forfeit and pay to the Governor of Odisha the sums of 
money mentioned in the said conditions and in the event of such default the 
transaction effected by this tender shall cease and determine. 

 
 
 
 
 
 
 
 
 
 
 
 

Date: 

Place: Signature of the Tenderer 
Name/Organisation 

Seal 
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SCHEDULE – E 

AFFIDAVIT 
1. I/We  certify that all information furnished is true and 

agree that my / our Tender shall be rejected if I / we am / are found to have misled or made 
false representation in the form of any of the Schedules of Supplementary information and / 
or statements submitted in proof of the eligibility and qualification requirements or if I / We 
have a record of poor performance such as absconding from work, works not properly 
completed as per contract, in ordinate delays in completion, financial failure and / or has / 
have participated in previous Tendering for the same work/s and had quoted unreasonable 
high Tender premium. In addition, I/we shall be blacklisted and the work be taken over 
invoking relevant clause of the General conditions of contract and conditions of particular 
application. 

 
2. I/We   certify that no criminal cases are pending 

against me/us partners at the time of submitting the Tender. 
 

3. I/We  accept that my / our Tender shall be rejected if 
any criminal cases are pending against me/us/partners of the farm at the time of submitting 
the Tender. 

4. I/We   agree that if the history of litigation, criminal 
cases  pending  against  me/us/Partners  furnished  by  me/us  is  false,  I  /  We 
  Will attend by the action taken by the PR & DW Deptt., without 
approaching any court whatsoever for redress. However, I/We shall be given suitable 
opportunity to offer my/our explanation before action is taken against me/us. 

5. I/We   certify that the following addenda issued by 
the BLOCK DEVELOPMENT OFFICER, PATNAGARH, BALANGIR have been received by me/us 
and incorporated in my/ our Tender. 

 
1. dated 

2. dated 

3. dated 
(Add if the addenda issued are more than 3) 

6. Further I/We   certify that no near relatives in the cadre of 
an Assistant Engineer or above are working in the PANCHAYAT SAMITI, PATNAGARH in 
Govt. Odisha. 

 
7. I / We   certify that the technical specification for 

which I have quoted rate is as per the requirement of the DTCN. 

Dated this … … … … … … … day of … … … … … … 20.. .. 
 

Signature … … … … … … … … … … … in the capacity of ................................. duly authorized to sign the 
Tender for and on behalf of 

 
… … … … … … … … … … … … … … 

(Block Capitals) 
 

Signature of Witness: Deponent 

Name of Witness: 

Address of Witness 
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SCHEDULE – F 

FORMAT FOR EMD ONLINE RECEIPT FROM BIDDERS 
 
 

I/We, the authorized signatory of M/s       , 

participating in the tender  for the work 

“    ” vide Bid identification No. 

__________________________ do hereby declare and solemnly swear that in the 

event, I/we withdraw/modify our bid during the period of validity or I/we fail to 

execute formal contract agreement within the given timeline or I/we commit any 

breach of tender conditions or contract which attracts penal action of forfeiture of 

EMD and I/we will be suspended from being eligible for bidding / award of all future 

contract(s) of Government of Odisha for a period of three year from the date of 

committing such breach. 

 
 
 

Signature of the Bidder 

Name of the Bidder: 

 
Mobile No   .: 

Email Id: 
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ANNEXURE – I 

Guidelines/ Procedure to be followed in introduction of 
e-Procurement in Government of Odisha. 

Government of Odisha 
Works Department 

*** 
Office Memorandum 

File No.FA-R-3/08 – 1027 /W, Dated 24.01.2009 
 

Sub: Guidelines/ Procedure to be followed in introduction of e-Procurement in 
Government of Odisha. 

 
1. This office memorandum consists of the procedural requirement of e-Procurement and shall be made 

part of the Detailed Tender Call Notice or Instruction to Bidder for all “Works” tenders hosted in the 
portal. 

 
2. The e-Procurement portal of the Government of Odisha is “https// tendersodisha.gov.in” 

 
3. Use of valid Digital Signature Certificate of appropriate class (class II or Class III) issued from a 

registered Certifying Authority (CA) as stipulated by Controller of Certifying Authorities. (CCA), 
Government of India such as n-Code, Sify, TCS, MTNL, e-Mudhra etc is mandatory for all users. 

4. The DSC issued to the Department users is valid for the period of two years only. All the Department 
users are responsible to revalidate their DSC prior to expiry. 

 
5. For all purpose, the server time displayed in the e-procurement portal shall be the time to be followed 

by all the users. 

6. Government after careful consideration has decided to host all tenders costing 20 lakhs or above in the 
e-procurement portal. This will be applicable across all Engineering Departments such as Works 
Department, Department of Water Resources, Rural Development and Housing & Urban Development 
Department. Government of Odisha also welcomes hosting of tenders by any other departments, 
authority, corporations, local bodies etc of the State with prior approval from Information Technology 
Department. 

 
7. The e-procurement shall be operated compliant to relevant provisions of OGFR / OPWD code/ Accounts 

Code/ Government statutes including any amendments brought from time to time to suit to the 
requirement of the best national practice. 

7.   Registration in the e-procurement portal is without levy of any charges but Government reserves the 
right to levy any charges for such value added services in future. 

9. Contractors not registered with Government of Odisha, can participate in the e-procurement after 
necessary enrolment in the portal but have to subsequently register themselves with the appropriate 
registering authority of the State Government before award of the work as per prevalent registration 
norms of the State. 

 
10. For the role management “Department”, is the Administrative Department, Organisation or wing is the 

Chief Engineer or highest tender accepting authority or equivalent officer under the Administrative 
Department, Division-II is the Executive Engineer or equivalent officer, Division is the Executive 
Engineer or equivalent officer and sub-division is the Assistant Engineer or equivalent officer. 

 
11. The e-procurement software assigns role for operation of the module for specific function. The 

terminologies used in the Portal and their respective functions in the software are as follows: 
 
 

a. Application Administrator: (NIC and State Procurement Cell) 
i. Master Management 
ii. Nodal officer creation 
iii. Report Generation 
iv. Transfer and blocking of officers. 

 
b. Nodal Officer: (At Organisation level not below the Executive Engineer or equivalent rank). 

i. Creation of Users 
ii. Role Assignment 
iii. Transfers and blocking of Officers 
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Government of Odisha “e” Procurement Notice 
Bid Identification No:  

 
1. Name of the Work:  

2. Estimated cost Rs.  

3. Period of completion:  

4. Date & time of availability of bid document in the portal  

5. Last date/ time for receipt of bids in the portal:  

6. Name and address of the Officer inviting Bid:  

Further details can be seen from the e-procurement portal “https://tendersodisha.gov.in” 

 
 

c. Procurement Officer-Publisher: (Officer having Tender inviting power at any level). 
i. Publishing of Tender 
ii. Publishing of Corrigendum / addendum/ cancellation of Tender 
iii. Bid Clarification 
iv. Uploading of pre-Bid Minutes 
v. Report generation 

 
d. Procurement Officer – Administrator: (Generally sub-ordinate officer to Officer inviting the 

tender). 
i. Creation of Tender 
ii. Creation of corrigendum / addendum/ cancellation of Tender 
iii. Report generation 

 
e. Procurement officer – Opener: (Generally sub-ordinate officer to officer inviting the Tender). 

i. Opening of Bid 
 

f. Procurement Officer–Evaluator: (Generally sub-ordinate officer to officer inviting the Tender). 
i. Evaluating Bid 

 
g. Procurement Officer–Auditor: (Procurement Officer – Publisher and/or Accounts Officer/ 

Finance Officer). 
i. To take up auditing. 

12. NOTICE INVITING BIDS (NIB) OR INVITATION FOR BID (IFB): 
a. The Notice inviting Bids (NIB) and Bid documents etc., shall be in the standard formats as 

applicable to conventional Bids and will be finalized/ approved by the officers competent as in 
the case of conventional Bids. 

b. The officers competent to publish NIB in case of conventional Bids will host the NIB in the 
portal. Simultaneously, a notification should also be published in the newspapers, as per 
existing rules preferably, in the following format, to effect economy:- 

 

c. All the volumes/ documents shall be uploaded in the portal by the Procurement Officer 
Administrator and published by Procurement Officer Publisher (Officer inviting tender) using 
their DSCs in appropriate format so that the document is not tampered with. 

d. The tender documents published by the Tender Inviting Officer (Procurement Officer 
Publisher) in the website https://tendersodisha.gov.in will appear in the “Latest Active 
Tenders”. The Bidders/ Guest Users can downloaded the Bid documents only after the due 
date & time of sale. the publication of the tender will be for specific period of time till the last 
date of submission of bids as mentioned in the ‘Notice Inviting Bid’ after which the same will 
be removed from the list of Latest Active tenders. 

13. ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE: 
a. The Procurement Officer Publisher (Officer inviting tender) shall publish any addendum / 

corrigendum / cancellation of tender in the website https://tendersodisha.gov.in, notice board 
and through paper publication and such notice shall form part of the bidding documents. 

b. The system shall generate a mail to those bidders who have already uploaded their tenders and 
those bidders if they wish, can modify their tender. 

 
14. PARTICIPATION IN BID 

a. PORTAL REGISTRATION: The Contractor / Bidder intending to participate in the bid is required 
to register in the portal using his/ her active personal / official e-mail ID as his/ her Login ID and 
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attach his/ her valid Digital signature certificate (DSC) to his/ her unique Login ID. He / she will 
enter relevant information as asked for about the farm/ contractor. This is a one time activity for 
registering in Portal. 

i. Bidders participating through Joint Venture shall declare the authorized signatory through 
Memorandum of Understanding duly registered and enroll in the portal in the name and style 
of the Joint Venture Company. It is mandatory that the DSC issued in the name of the 
authorized signatory is used in the portal. 

 
ii. Any third party/ company/ person under a service contract for operation of e-procurement 

system in the State or his/ their subsidiaries or their parent companies shall be ineligible to 
participate in the procurement processes that are undertaken through the e-procurement 
system irrespective of who operates the system. 

 
b. LOGGING TO THE PORTAL: The Contractor/ Bidder is required to type his/ her Login ID and 

password. The system will again ask to select the DSC and confirm it with the password of DSC as 
a second stage authentication. For each login, a user’s DSC will be validated against its date of 
validity and also against the Certificate Revocation List (CRL) of respective CA stored in system 
database. The system checks the unique Login ID, password & DSC combination and 
authenticates the login process for use of portal. 

c. DOWNLOADING OF BID: The bidder can download the tender of his choice and save it in his 
system to undertake necessary preparatory work off-line and upload the completed tender at his 
convenience before the closing date and time of submission. 

 
d. CLARIFICATION ON BID: The bidder may ask question online in the e-procurement portal 

using his/ her DSC; provided the questions are raised within the period of seeking clarification as 
mentioned in tender call notice/ Bid. The officer inviting the bid/ procurement officer- publisher will 
clarify queries related to the tender. 

e. PREPARATION OF BID: 
i) The bids may consist of general arrangements drawings or typical or any other drawing 

relevant to the work for which bid has been invited. Bidder may download these drawings and 
take out the print for detail study and preparation of his bid. Any other drawings and 
documents pertaining to the works available with the officer inviting the Bid will be open for 
inspection by the bidders. 

ii) The bidder shall go through the Bid carefully and list the documents those are asked for 
submission. He shall prepare all documents including cost of Bid document, Bid security, 
Declaration form, price bid etc and store in the system. 

f. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: 
i) The Bidder shall furnish, as part of his Bid, a bid security for the amount mentioned under 

NIT/ Contract Data. The bidder shall scan all the written / printed pages of the bid security 
and upload the same in portal document format (PDF) to the system in designated piece of 
the technical Bid. Furnishing scanned copy of such documents is mandatory otherwise his/ her 
bid shall be declared as non-responsive and liable for rejection. 

ii) The EMD or Bid Security payable along with the bid is 1% of the estimated contract value 
(ECV) or as mentioned in the bid document. The validity period of the EMD or Bid Security 
shall be as mentioned in the bid document. Any bid not accompanied by an acceptable Bid 
Security and not secured as indicated in the bid document shall be rejected as non- 
responsive. The bid security shall be retained till such time the successful bidder furnishes 
Initial Security Deposit (ISD) or Performance security acceptable to the officer inviting the Bid. 
Failure of the successful Bidder to comply with the requirements shall constitute sufficient 
grounds for cancellation of the award and forfeiture of the Bid Security. The Bid security in 
the form of FD/ BG shall be from a Nationalized Bank valid for a period of 45 days beyond the 
validity of the Bid. Bid Security in other form is acceptable if the bid documents provide for it. 

iii) The Fixed Deposit / Bank Guarantee or any other form as mentioned in detailed tender call 
notice in respect of Earnest Money Deposit / Bid Security and the Bank Draft in respect of cost 
of Bid are to be scanned and uploaded in portable document format (PDF) along with the bid. 

 
iv) The bidder shall provide the cost of bid and the Bid Security in a sealed cover superscripting 

the name of the work for which the instruments are intended and the Officer Inviting the Bid. 
He/ she is not required to write his/ her name on the cover. The original FD/BG/BD shall be 
physically produced before the Officer inviting the Bid or the concerned Division/ Division-II/ 
Chief Engineer before the specified period mentioned in the bid; which in no case shall be less 
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than three days excluding the last date of submission and opening of bids (Technical cover 
opening in case of Double Cover System). The bidder is also allowed to submit the original 
FD/BG/BD by Registered Post/ Speed post or any other delivery system before the last date & 
time of opening of tender. 

v) The officers authorized by the Procurement Officer–Publisher (Officer Inviting Tender) shall 
transmit the sealed envelopes carefully to the Procurement Officer–Publisher prior to opening 
of the Bid. The Procurement Officer–Publisher shall provide signed receipt with date and time 
for having received the number of sealed envelopes. 

 
vi) The Procurement Officer–Publisher (Officer Inviting the Tender) or other concerned officers 

authorized to receive the Original Bid Security and Bid Cost on behalf of the Procurement 
Officer–Publisher shall not be responsible for any postal delay and/ or non–receipt of the 
original copy of the bid security on or before specified date and time. Non submission of bid 
security within the designated period shall debar the bidder from participating in the on-line 
bidding system and his portal registration shall be blocked. His name shall also be informed to 
the registering authority for cancellation of his registration as contractor. 

vii) Contractor exempted from payment of EMD will be able to participate in the tender directly by 
uploading documentary evidence towards his eligibility for such exemption. 

 
viii) Government of Odisha has been actively considering integrating e-payment gateway into the 

portal for payment of cost of Bid and Bid Security/ Earnest Money Deposit. The process of 
using e-payment gateway shall be issued separately after it is established. 

 
15. SUBMISSION OF BID: 

a. The bidder shall carefully go through the tender and prepare the required documents. The Bid 
shall have a Technical Bid & a Financial Bid. The Technical Bid generally consist of cost of Bid 
documents, EMD/ Bid Security, GST, PAN/ TIN, Registration Certificate, Affidavits, Profit Loss 
Statement, Joint Venture Agreement. List of similar nature works, work in hand, list of 
machineries, and any other information required by OIT. the Financial Bid shall consist of the Bill 
of Quantities (BoQ) and any other price related information/ undertaking including rebates. 

 
b. The protected Bill of Quantities (BoQ) uploaded by the Procurement Officer – Publisher for the Bid 

is the authentic BoQ. Any alteration or deletion or manipulation in BoQ shall lead to cancellation of 
Bid. 

 
c. The Bidder shall up load the scanned copy/ copies of document in support of eligibility criteria and 

qualification information in prescribed format in Portable Document Format (PDF) to the portal in 
the designated locations of Technical Bid. 

 
d. The Bidder shall write his name in the space provided in the specified location in the Protected Bill 

of Quantities (BOQ) published by the officer inviting tender. the bidder shall type rates in figure 
only in the rate column of respective item(s) without leaving any blank cell in the rate column in 
case of item rate tender and type percentage excess or less up to one decimal place only in case of 
percentage rate tender. 

e. The bidder shall log on to the portal with his/ her DSC and move to the desired tender for 
uploading the documents in appropriate place one by one simultaneously checking the documents. 
i) Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, 

retrieved or corrected. The Bidder should ensure correctness of the bid prior to uploading and 
take print out of the system generated summary of submission to confirm successful 
uploading of bid. The bids cannot be opened even by the OIT or the Procurement Officer–
Publisher/Opener before the due date and time of opening. 

 
ii) Each process in the e-procurement is time stamped and the system can detect the time of log 

in of each user including the Bidder. 

iii) The Bidder should ensure clarity / legibility of the document uploaded by him to the portal. 
 

iv) The system shall require all the mandatory forms and fields filled up by the contractor during 
the process of submission of the bid/ tender. 

 
v) The bidder should check the system generated confirmation statement on the status of the 

submission. 
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vi) The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and 

failure in the network. 

vii) The tender inviting officer is not responsible for any failure, malfunction, or breakdown of the 
electronic system used during the e-procurement process. 

 
viii) The Bidder is required to up load documents related to his eligibility criteria and qualification 

information and Bill of Quantities duly filled in. It is not necessary for the part of the Bidder to 
up-load the drawings and other Bid documents (after signing) while up-loading his bid. It is 
assumed that the bidder has referred all the drawings and documents uploaded by the Officer 
inviting the Bid. 

ix) Seeking any revision of rates or backing out of the bid claiming for not having referred to any 
or all documents provided in the Bid by the Officer inviting the Bid will be construed as plea to 
disrupt the bidding process and in such cases the bid security shall be forfeited. 

x) The bidder will not be able to submit his bid after expiry of the date and time of submission of 
Bid (server time). The date & time of bid submission shall remain unaltered even if the 
specified date for the submission of bids declared as a holiday for the Officer inviting the Bid. 

f. SIGNING OF BID: The ‘online bidder’ shall digitally sign on all statements, documents, 
certificates, and uploaded by him, owning responsibility for their correctness / authenticity as per 
IT ACT 2000. If any of the information furnished by the bidder is found to be false/ fabricated / 
bogus, his EMD/ Bid security shall stand forfeited and the bidder is liable to be blacklisted. 

 
16. SECURITY OF BID SUBMISSION: 

a. All bid uploaded by the Bidder to the portal will be encrypted. 

b. The encrypted Bid can only be decrypted/ opened by the authorised openers on or after the due 
date and time. 

17. RESUBMISSION AND WITHDRAWAL OF BIDS: 
a. Resubmission of bid by the bidders for any number of times before the final date and time of 

submission is allowed. 
 

b. Resubmission of bid shall require uploading of all documents including price bid afresh. 
 

c. If the bidder falls to submit his modified bids) within the pre-defined time of receipt, the system 
shall consider only the last bid submitted. 

 
d. The bidder should avoid submission of bid at the last moment to avoid system failure or 

malfunction of internet or traffic jam or power failure etc. 

e. The Bidder can withdraw his bid before the closure date and time of receipt of the bid by 
uploading scanned copy of a letter addressing to the Procurement Officer–Publisher (Officer 
Inviting Tender) citing reasons for withdrawal. The system shall not allow any withdrawal after 
expiry of the closure time of the bid. 

 
 

18. OPENING OF THE BID: 
a. Bid opening date and time is specified during tender creation or can be extended through 

corrigendum. Bids can not be opened before the specified date & time. 

b. All bid openers have to log on to the portal to decrypt the bid submitted by the bidders. 

c. The bidders & guest users can view the summary of opening of bids from any system. Contractors 
are not required to be present during the bid opening at the opening location if they so desire. 

 
d. In the event of the specified date of bid opening being declared a holiday for the officer inviting 

the Bid, the bids will be opened at the appointed time on the next working day. 
 

e. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that 
in which they appear in the “Invitation for Bid”. 

f. During bid opening, the covers containing original financial instruments towards cost of bid and 
Bid Security in the form specified in the DTCN/ ITB valid for the period stated in the Bid, received 
after last date of receipt of bid and before opening of the bids shall be opened and declared. The 
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Procurement Officer–Opener shall continue opening of other documents if he is satisfied about the 
appropriateness of the cost of Bid and the Bid security. 

g. Combined bid security for more than one work is not acceptable. 
 

h. The electronically submitted bids may be permitted to be opened by the predefined Bid opening 
officer from their new location if they are transferred after the issue of Notice Inviting Bid and 
before bid opening. Further action on bid documents shall be taken by the new incumbent of the 
post. 

19. EVALUATION OF BIDS: 
a. All the opened bids shall be down loaded and printed for taking up 

evaluation. The Procurement Officer–Openers shall sign on each page of 
the documents downloaded and furnish a certificate that the documents 
as available in the portal for the tender have been down loaded. 

b. The Procurement Officer–Evaluators shall take up evaluation of bids with 
respect to the qualification information and other information furnished 
subject to confirmation of the bid security by the issuing institutions. 

 
c. After receipt of confirmation of the bid security, the bidder may be asked 

in writing to clarify on the documents provided in the Technical Bid, if 
necessary, with respect to any doubts or illegible documents. The Officer 
Inviting Tender may ask for any other document of historical nature 
during Technical evaluation of the tender. Provided in all such cases, 
furnishing of any document in no way alters the Bidder’s price bid. Non 
submission of legible documents may render the bid non-responsive. 

 
d. The bidders will respond in not more than 7 days of issue of the 

clarification letter, failing which the bid of the bidder will be evaluated on 
its own merit. 

e. Technical evaluation of all bids shall be carried out as per information 
furnished by Bidders. But evaluation of bids does not exonerate bidders 
from checking their original documents at later date. If the bidder is 
found to have misled the evaluation through wrong information, action as 
per relevant clause of DTCN / ITB shall be taken against the bidder/ 
contractor. 

 
f. The procurement Officer- Evaluators; will evaluate bids and finalize list of 

responsive bidders. 

g. The financial bids of the technically responsive bidders shall be opened on 
the due date of opening. The Procurement Officer – Openers shall log on 
to the system in sequence and open the financial bids. 
i. The Financial Bid will be opened on the notified date & time in the 

presence of bidders or their authorised representative who wish to be 
present. 

ii. At the time of opening of “Financial Bid”, bidders whose technical 
bids were found responsive will be opened. 
a. The responsive bidders name, bid prices, item wise rates, total 

amount of each item in case of item rate tender and percentage 
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above or less in case of percentage rate tenders will be 
announced. 

b. Procurement Officer-Openers shall sign on each page of the 
downloaded BOQ and the comparative statement and furnish a 
certificate to that respect. 

c. Bidder can witness principal activities and view the documents/ 
summary reports for that particular work by logging on to the 
portal with his DSC from anywhere. 

 
20. NEGOTIATION OF BIDS: 

a. For examination, evaluation, and comparison of bids, the officer inviting 
the bid may, at his discretion, ask the lowest bidder for clarification of his 
rates including reduction of rate on negotiation and breakdown of unit 
rates. 

 
21. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

a. The Employer/ Engineer-in-charge shall notify acceptance of the work 
prior to expiry of the validity period by cable, telex or facsimile or e-mail 
confirmed by registered letter. This Letter of Acceptance will state the 
sum that the Engineer-in-charge will pay the contractor in consideration 
of the execution & completion of the Works by the Contractor as 
prescribed by the contract & the amount of performance security and 
additional performance security required to be furnished. The issue of the 
letter of acceptance shall be treated as closure of the Bid process and 
commencement of the contract. 

b. The Contractor after furnishing the required acceptable performance 
security and additional performance security, “Letter to Proceed” or “Work 
Order” shall be issued by the Engineer-in-Charge with copy thereof to the 
Procurement Officer–Publisher. The Procurement Officer–Publisher shall 
up load the summary and declare the process as complete. 
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Appendix - II 

Online Receipt of Tender Paper Cost & Earnest Money Deposit 
through e-Procurement Portal as per 

Works Department Letter No.17276/W Dt.06.12.2017 

Government of Odisha 
Works Department 

*** 
Office Memorandum 

File No.07556900012016–17254/W Dt.05.12.2017 

Sub: Electronic receipt, accounting and reporting of Cost of 
Tender Paper and Earnest Money Deposit on submission 
of bids. 

1. The State Government have formulated rules and procedures for Electronic 
receipt, accounting and reporting of the receipt of Cost of Tender Paper and 
Earnest Money Deposit on submission of bids through the e-procurement 
portal of Government of Odisha i.e. "https://tendersodisha.gov.in". 

2. Electronic receipt of cost of tender paper has been successfully tested 
through SBI payment gateway. Now it has been decided to introduce 
electronic receipt of Cost of Tender Paper and Earnest Money Deposit 
on submission of bids through payment gateway of designated banks such 
as SBI/ICICI Bank/HDFC Bank for all Government Departments, State 
PSUs. Statutory Corporations, Autonomous Bodies and Local Bodies etc. in 
phases (ANNEXURE-I). The process out-line as well as accounting and 
reporting structure are indicated below: 
a) It will be carried out through a single banking transaction by the 

bidder for multiple payments like Cost of Tender Paper and 
Earnest Money Deposit on submission of bids. 

b) Various payment modes like Internet banking/ NEFT/RTGS of 
Designated Banks and their Aggregator Banks as well can be accessed 
by the intending bidders. 

c) Reporting and accounting of the e-receipts will be made from a 
single source. 

d) Credit of receipts into the Government accounts and to the designated 
Bank account of the participating entities indicated in Para 2 above 
would be faster. 

3. Only those bidders who successfully remit their Cost of Tender Paper and 
Earnest Money Deposit on submission of bids would be eligible to 
participate in the tender/bid process. The bidders with pending or failure 
payment status shall not be able to submit their bid. Tender inviting 
authority, State Procurement Cell, NIC, the designated Banks shall not be 
held responsible for such pendency or failure. 

4. Banking arrangement: 
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a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment 
gateways are being integrated with e-Procurement portal of 
Government of Odisha (https://tendersodisha.gov.in). 

b) The Designated Banks participating in Electronic receipt, 
accounting and reporting of Cost of Tender Paper and Earnest 
Money Deposit on submission of bids will nominate a Focal 
Point Branch called e-FPB, who is authorized to collect and collate all 
e-Receipts. Each such branch will act as the Receiving branch and 
Focal Point Branch notwithstanding the fact that the bidder might 
have debited his account in any of the bank's branches while making 
payment. 

5. Procedures of bid submission using electronic payment of tender 
paper cost and EMD by bidder: 

a) Log on to e-Procurement Portal: The bidders have to log onto the 
Odisha e-Procurement portal (https://tendersodisha.gov.in) using 
his/her digital signature certificate and then search and then select the 
required active tender from the "Search Active Tender" option. Now, 
submit button can be clicked against the selected tender so that it 
comes to the "My Tenders" section. 

b) Uploading of Prequalification/Technical/Financial bid: The 
bidders  have  to  upload  the  required  Prequalification 
/Technical/Financial bid, as mentioned in the bidding document and in 
line with Works Department office memorandum no.7885, 
dt.23.07.2013. 

c) Electronic payment of tender paper cost and EMD: Then the 
bidders have to select and submit the bank name as available in the 
payment options 

i. A bidder shall make electronic payment using his/her internet 
banking enabled account with designated Banks or their aggregator 
banks. 

ii. A bidder having account in other Banks can make payment using 
NEFT/RTGS facility of designated Banks. 

 Online NEFT/RTGS payment using internet banking of the bank in 
which the bidder holds his account, by adding the account number as 
mentioned in the challan as an interbank beneficiary. 

d) Bid submission: Only after receipt of intimation at the e- 
Procurement portal regarding successful transaction by bidder the 
system will activate the 'Freeze Bid Submission' button to conclude the 
bid submission process. 

 
e) System generated acknowledgement receipt for successful 

bid submission: System will generate an acknowledgement receipt 
for successful bid submission. The bidder should make a note of 'Bid 
ID' generated in the acknowledgement receipt for tracking their bid 
status. 
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6. Settlement of Cost of Tender Paper; 
a) Cost of Tender Paper: In respect of Government receipts on 

account of Cost of Tender Paper, the e-Procurement portal shall 
generate a MIS for the State Procurement Cell (SPC). The MIS will 
contain an abstract of the cost of tender paper collected with 
reference to Bid Identification Number. The State Procurement 
Cell shall generate Bank-wise-head-wise challans separately for Cost 
of Tender Paper and instruct the designated Banks to remit the 
money to the State Government account under different heads. In 
respect of the cost of tender paper received through the e- 
procurement portal, the remittance to the Cyber Treasury account will 
be made to the Head of Account 0075-Misc, General Services-800- 
Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper. 

b) For the time being, the State Procurement Cell (SPC) will use over the 
counter payment facility of the Odisha Treasury portal. Thereafter, 
remittance through NEFT & RTGS will be facilitated through the 
Odisha Treasury portal. 

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous 
Bodies and Local Bodies etc., Cost of Tender Paper, the e- 
Procurement portal shall generate a MIS for the State Procurement 
Cell (SPC). The MIS will contain an abstract of the cost of tender 
paper collected with reference to Bid Identification Number. The 
State Procurement Cell shall generate Bank-wise list of challans and 
instruct the designated Banks to remit the money through the Odisha 
Treasury portal. The cost of tender papers will be credited to the 
registered Bank account of the concerned State PSUs, Statutory 
Corporations, Autonomous Bodies and Local Bodies etc. 

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues 
such instructions) the tender fee, EMD to the bidder, in case the 
tender is cancelled before opening of Bid as per direction received 
from TIA through e-procurement system. 

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender 
Paper and Earnest Money Deposit on submission of bids is enclosed in 
the Annexure. 

7. Settlement of Earnest Money Deposit on submission of bids: 
a) The Bank will remit the Earnest Money Deposit on submission/ 

cancellation of bids to respective bidders account as per direction 
received from TIA through e-procurement system. 

 
8. Forfeiture of EMD: 

Forfeiture of Earnest Money Deposit on submission of bid of defaulting 
bidder is occasioned for various reasons. 
a) In case the Earnest Money Deposit on submission of bid is 

forfeited, the e-Procurement portal will direct the Bank to transfer the 
EMD value from the Pooling Account of SPC to the registered account 
of the tender inviting authority. 
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b) The Tender inviting authorities of the Government Departments will 
deposit the forfeited Earnest Money Deposit on submission of 
bid, in the State Government Treasury under the appropriate head 
(8782-Cash Remittances and Adjustments between the officers 
rendering accounts to the same Accounts Officer-102- 
P.W.Remittances-1683-Remittances-91028-Remittances into Treasury) 
after taking the amount as a revenue receipt in their Cash Book under 
the head 0075-Misc. General Services-00-101 -Unclaimed Deposits- 
0097-Misc, Receipts-02080-Misc. Deposits and submit the detail 
account to DAG (BALANGIR) as a deposit of the Division. 

c) By clicking submit button, system will initiate the forfeiture of EMD. 
System will not allow the evaluator to edit the initiation after clicking 
the submit button. Forfeiture option can be carried out in phased 
manner like one bidder at a time. 

9. Role of the Banks: 
a) Make necessary provision / customizations at their end to enable the 

provision for online payments / refunds as per this document. 
b) Provide necessary real-time message to bidders regarding successful 

or unsuccessful transactions during online payment processes and 
redirect them to e-Procurement website with necessary transaction 
reference details enabling them to submit their bids. 

c) The bank shall ensure transfer of funds from the pooling account to 
the Government Head/current account of PSUs/ULBs within the next 
bank working day as per the directions generated from e-Procurement 
portal. 

d) Bank should provide timely reports and reference details to NIC 
enabling them to carry out their role as stated below. 

e) Refund of amount to bidders as per the XML file provided by e- 
Procurement system on the next bank working day from the date of 
generation of the XML file and also provide a confirmation to NIC on 
the same. 

10. Role of State Procurement Cell: 
a) Communicate requirements of Government departments/ State PSUs/ 

Autonomous Bodies/ ULBs online payment requirements to National 
Informatics Centre / the authorised Banks for mapping/ customization. 

b) In every working day, the State Procurement Cell shall generate MIS 
from the e-Procurement portal to ascertain the tender paper cost 
received in the e-Tendering process separately bank-wise for the 
Government Department and the PSUs/ULBs. The SPC shall generate 
bank-wise separate online challans from the Odisha Treasury portal 
and make the remittance through over the counter facility or 
NEFT/RTGS (as and when this functionality is available in Treasury 
portal) and issue instruction to the bank for remittance of the receipt 
to the State Government account. 

c) The State Procurement Cell shall be responsible for providing challan 
details and MIS in respect of the remittance towards tender paper cost 
to the Tender inviting authorities for their record. 
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d) State Procurement Cell shall monitor the progress of e-Tendering by 
different Government departments / State PSUs/ Autonomous Bodies / 
ULBs through an MIS. State Procurement Cell shall monitor and send 
monthly progress reports to the Government. 

e) The e-Procurement system will generate a consolidated refund & 
settlement XML file as an end of the day activity. 

f) e-procurement system will provide a web service for payment gateway 
(PG) provider to pull the encrypted refund and settlement details in 
XML file against a day. 

g) Similarly, payment gateway (PG) provider will provide a web service to 
pull the refund and settlement status against a day 

h) e-procurement system will update the status accordingly for 
reconciliation report. 

11. Role of National Informatics Centre : 
a) Customize e-Procurement software and web-pages of Government of 

Odisha (https://tendersodisha.qov.in) to enable the provision for 
electronic payment. 

b) The NIC, Odisha will modify / rectify the errors in electronic data 
relating to the Chart of Account. 

c) NIC will provide an interface to organisations to download the 
electronic receipt data. 

d) Enable automatic generation of daily XML files from e-Procurement 
system and ensure delivery of the same to the authorised Banks for 
enabling automatic refund/settlement of funds. 

e) NIC shall enable the e-Procurement portal to generate MIS as required 
for the State Procurement Cell in order to make remittance of the 
tender paper cost to the State Government account using the Odisha 
Treasury portal. 

12. Role of Cyber Treasury : 
a) The cost of the tender paper deposited by the SPC using the Odisha 

Treasury Portal which will be accounted for by the Cyber Treasury and 
it shall submit the accounts to A.G (O) as per the established process. 

b) The Cyber Treasury will provide MIS as required to the SPC for the 
purpose of accounting and reconciliation of the electronic remittances 
made to the State Government account. 

13. Redressal of Public grievances: 
a) The State Procurement Cell, Odisha, National Informatics Centre, 

Odisha and the e-FPB will have an effective procedure for dealing 
with, public complaint for e-Receipt related matters. In case, any 
mistake is detected by any of the stakeholders in reporting of receipt 
of tender paper cost and EMD, either suo moto or on being brought to 
its notice, the State Procurement Cell, Odisha, National Informatics 
Centre, Odisha unit, Cyber Treasury and the bank will promptly take 
steps for rectification. The e-Focal Point Branch of the participating 
Banks, National Informatics Centre, Odisha and the State Procurement 
Cell, Odisha will notify the contact number and address of the Help 
Desk for resolution of any dispute regarding e-Receipt. 
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14. Applicability and modification of existing rules / orders: 
The modalities prescribed in this Office Memorandum for downloading of 
tender paper, submission and rejection of bid, acceptance of Bids as well as 
refund and forfeiture of earnest deposit will be applicable for electronic 
submission of bids through e-procurement portal. Existing provisions 
regulating cost of tender paper, earnest money deposit in OPWD Code and 
OGFR would stand modified to the extent prescribed. 

15. These arrangements would be made effective after signing of MoU between 
the designated Banks and the State Procurement Cell, firming up of Banking 
arrangements and technical integration between designated Bank and e- 
Procurement Portal. 

 
1. This shall take effect from the date of issue of this Office Memorandum. 
2. Accordingly, relevant existing codal/ contractual provision exist vide Office 

Memorandum No.6785/W Dt.09.05.2017 of Works Department stands 
modified to the above extent. 

3. This has been concurred in by the Finance Department vide their UOR No.- 
39-WF-I Dt.09.11.2017. 

. 
 

[For any Technical related queries please call at Help desk numbers of State 
Procurement Cell (SPC), Govt. of Odisha – 1800 3456 765, (0674) 2530998 / 

2530996] 
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ANNXURE-I of Appendix - II 

Back-end Transaction Matrix of Electronic receipt and remittance of Cost 
of Tender Paper and Earnest Money Deposit on submission of bids. 

 Cost of Tender Paper on submission 
of bids 

Earnest Money Deposit on 
submission of bids 

Government 
Departments 

I. The payment towards the cost of 
Tender Paper, in case Government 
Departments, shall be collected in 
separate Pooling accounts opened in 
Focal Point Branch called e-FPB of 
respective designated banks [as stated 
in Para 2] at Bhubaneswar on 
T+1_day. 

I. In case of tenders of Government 
Departments, amount towards 
Earnest Money Deposit on 
submission of bids shall be collected in 
a pooling account opened for this 
purpose at Focal Point Branch called e- 
FPB of respective designated banks at 
Bhubaneswar and the banks will remit 
the amount to respective bidder’s 
account within two working days on 
receipt of instruction from TIA through 
refund  and  settlement  of  e- 
procurement system. 

 II. With reference to the Notice Inviting 
Tender/ Bid Identification Number, the 
amount so realized is to be remitted to 
Government Account under the Head 
Of Account 0075-Misc. General 
Services-800-Other Receipts-0097- 
Misc. Receipts-02237-Cost of Tender 
Paper through Odisha Treasury Portal 
after opening of the bid. 

 
II. In case of forfeiture of Earnest 

Money Deposit on submission of 
bids, the e- Procurement portal will 
direct the Bank to transfer the EMD 
value from the Pooling Account of SPC 
to the registered account of the tender 
inviting authority within two working 
days of receipt of instruction from TIA. 

State PSUs 
Statutory 

Corporations, 
Autonomous 
Bodies and 

Local Bodies. 

I. In case of State PSUs, Statutory 
corporations, Autonomous Bodies and 
Local Bodies etc. the amount towards 
Cost of Tender Paper, on 
submission of bids shall be collected 
in separated pooling accounts opened 
in Focal Point Branch called e-FPB of 
respective designated Banks at 
Bhubaneswar on T+1 days. 

I. Amount towards EMD on submission 
of bids shall be collected in a separate 
pooling account of Focal Point Branch 
called e-FPB of respective designated 
banks at Bhubaneswar and the banks 
will remit the amount to respective 
bidder’s account on receipt of 
instruction from TIA through refund 
and settlement of e-procurement 
system within two working days from 
receipt of such instruction. 
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II. The Paper cost will be transferred to 

the respective current accounts of 
concerned State PSUs, Statutory 
Corporation, Autonomous Bodies and 
Local Bodies etc. after opening of bid. 

II. In case of forfeiture of Earnest 
Money deposit on submission of 
bids, the e- Procurement portal will 
direct the Bank to transfer the EMD 
value from the Pooling Account of SPC 
to the registered account of the tender 
inviting authority within two working 
days of receipt of instruction from TIA. 

 


